

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED MAY 11, 2018
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOL, UNION, AND WASHINGTON COUNTIES (Contract No.CNS926) Call No. 001

Project No. 98100-4104-04 (PIN 117545.08)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNS927) Call No. 002

Project No. 98302-4193-04 (PIN 117547.09)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

BLEDSON, BRADLEY, CANNON, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNS928) Call No. 003

Project No. 98029-4186-04 (PIN 117546.08)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

BRADLEY COUNTY (Contract No.CNS929) Call No. 004

Project No. STP-2(257), 06004-8247-14 (PIN 126148.00)

The resurfacing on U.S. 11 (S.R. 2) from near Anatole Lane (L.M. 15.15) to south of Old Highway 11 (L.M. 18.20).

Project Length - 3.050 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 4%.

CAMPBELL COUNTY (Contract No.CNS930) Call No. 005

Project No. NH-SIP-I-75-3(172), 07100-3145-94 (PIN 121764.00)

The grading, drainage and paving on I-75 at the southbound Welcome Center exit ramp (L.M. 31.30 - L.M. 31.63).

Project Length - 0.300 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 10%.

FENTRESS AND OVERTON COUNTIES (Contract No.CNS931) Call No. 006

Project No. STP/HSIP-85(29), 25005-8226-14 (PIN 126141.00), 25005-3226-94 (PIN 126141.00)

The resurfacing on S.R. 85 from the Overton County line (L.M. 0.00) to west of Old Grimsley Road (L.M. 8.00).

Project Length - 8.000 miles

Project No. STP-85(28), 67006-8230-14 (PIN 126140.00)

The resurfacing on S.R. 85 from west of S.R. 164 (L.M. 22.00) to the Fentress County line (L.M. 24.74).

Project Length - 2.740 miles

Project No. STP/HSIP-164(5), 67011-8222-14 (PIN 126139.00), 67011-3222-94 (PIN 126139.00)

The resurfacing on S.R. 164 from south of Roger Norrod Lane (L.M. 8.72) to S.R. 85 (L.M. 13.72).

Project Length - 5.000 miles

Total Contract Length - 15.740 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

GRUNDY COUNTY (Contract No.CNS932) Call No. 007

Project No. STP-399(10), 31011-8212-14 (PIN 126135.00)

The resurfacing on S.R. 399 from S.R. 108 (L.M. 0.00) to the Sequatchie County line (L.M. 4.78).

Project Length - 4.780 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

JACKSON COUNTY (Contract No.CNS933) Call No. 008

Project No. STP/HSIP-290(8), 44043-8205-14 (PIN 126142.00), 44043-3205-94 (PIN 126142.00)

The resurfacing on S.R. 290 from S.R. 53 (L.M. 0.00) to S.R. 56 (L.M. 10.60).

Project Length - 10.600 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

MARION COUNTY (Contract No.CNS905) Call No. 009

Project No. BH-STP-156(7), 58016-3239-94 (PIN 113433.00)

The rehabilitation of the concrete I-beam bridge on S.R. 156 over Running Water Creek (L.M. 25.58).

Project Length - 0.000 miles

Completion Time - On or before 10/15/2019

The DBE goal for this contract is 5%.

PUTNAM COUNTY (Contract No.CNS934) Call No. 010

Project No. STP/HSIP-84(13), 71009-8220-14 (PIN 126128.00), 71009-3220-94 (PIN 126128.00)
The resurfacing on S.R. 84 from the White County line (L.M. 0.00) to north of Henry Cemetery Road (L.M. 6.11).
Project Length - 6.110 miles

Project No. STP/HSIP-62(48), 71016-8241-14 (PIN 126129.00), 71016-3241-94 (PIN 126129.00)
The resurfacing on S.R. 62 from east of Meadow Creek bridge (L.M. 5.28) to the Fentress County line (L.M. 10.40).
Project Length - 5.120 miles

Total Contract Length - 11.230 miles
Completion Time - On or before 9/30/2018 (See Special Provision 108B)
The DBE goal for this contract is 4.5%.

RHEA COUNTY (Contract No.CNS935) Call No. 011

Project No. 72079-3213-04 (PIN 125260.00)
The improvement of the intersection on U.S. 27 (S.R. 29) at Cawood Road (L.M. 27.27), including grading, drainage and paving.
Project Length - 0.270 miles

Project No. NH-29(107), 72079-8212-14 (PIN 126800.00)
The resurfacing on U.S. 27 (S.R. 29) from south of Vanns Creek Road/Hoyal Road (L.M. 23.40) to north of Haskel Road (L.M. 25.30).
Project Length - 1.900 miles

Total Contract Length - 2.170 miles
Completion Time - On or before 8/31/2018
The DBE goal for this contract is 4%.

ROANE COUNTY (Contract No.CNS925) Call No. 012

Project No. HSIP-I-40-6(162), 73100-3119-94 (PIN 120810.00)
The miscellaneous safety improvements including paving on I-40 from near M.M. 341 (L.M. 0.75) to near M.M. 342 (L.M. 1.46).

Project Length - 0.833 miles
Completion Time - On or before 8/31/2018 (See Special Provision 108B)
The DBE goal for this contract is 7%.

RUTHERFORD COUNTY (Contract No.CNS936) Call No. 013

Project No. NH/HSIP-10(70), 75006-8228-14 (PIN 126227.00), 75006-3228-94 (PIN 126227.00), 75006-4228-04 (PIN 126227.00)

The resurfacing on U.S. 231 (S.R. 10) from S.R. 268 (L.M. 17.90) to the Wilson County line (L.M. 24.97), including bridge deck repair.

Project Length - 7.070 miles

Project No. STP/HSIP-96(54), 75011-8243-14 (PIN 126233.00), 75011-3243-94 (PIN 126233.00)

The resurfacing on S.R. 96 from Middle Tennessee Boulevard (L.M. 12.72) to S.R. 268 (L.M. 16.73).

Project Length - 4.010 miles

Total Contract Length - 11.080 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 7%.

SULLIVAN COUNTY (Contract No.CNS937) Call No. 014

Project No. STP-34(114), 82005-8247-14 (PIN 126082.00)

The resurfacing on U.S. 421 (S.R. 34) from near the Holston River bridge (L.M. 28.28) to the Johnson County line (L.M. 35.60).

Project Length - 7.320 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 4%.

WAYNE COUNTY (Contract No.CNS938) Call No. 015

Project No. HSIP-228(21), 91014-4212-04 (PIN 126224.00), 91014-3212-94 (PIN 126224.00)

The resurfacing on S.R. 228 from Beech Creek Road (L.M. 5.00) to S.R. 13 (L.M. 11.10).

Project Length - 6.100 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 3.5%.

WEAKLEY COUNTY (Contract No.CNS924) Call No. 016

Project No. 92005-4222-04 (PIN 126318.00), HSIP-54(41), 92005-3222-94 (PIN 126318.00)
The resurfacing on S.R. 54 from S.R. 22 (L.M. 10.64) to near South Parkway Street (L.M. 12.57).
Project Length - 1.930 miles

Project No. 92007-4221-04 (PIN 126317.00)
The resurfacing on S.R. 89 from S.R. 22 (L.M. 15.70) to S.R. 54 (L.M. 16.59).
Project Length - 0.890 miles

Project No. 92008-4212-04 (PIN 126319.00), HSIP-118(11), 92008-3212-94 (PIN 126319.00)
The resurfacing on S.R. 118 from S.R. 54 (L.M. 0.00) to near Mud Creek bridge (L.M. 0.30)
Project Length - 0.300 miles

Project No. 92239-4202-04 (PIN 126316.00)
The resurfacing on S.R. 239 from S.R. 22 (L.M. 0.00) to S.R. 89 (L.M. 0.72).
Project Length - 0.720 miles

Total Contract Length - 3.840 miles
Completion Time - On or before 10/31/2018
The DBE goal for this contract is 3.5%.

ANDERSON COUNTY (Contract No.CNS220) Call No. 017

Project No. STP-9(94), 01003-8236-14 (PIN 126059.00)
The resurfacing on U.S. 25W (S.R. 9) from near Lynnwood Street (L.M. 12.00) to the Knox County line (L.M. 17.94).

Project Length - 5.940 miles
Completion Time - On or before 10/31/2018 (See Special Provision 108B)
The DBE goal for this contract is 5.5%.

ANDERSON, BEDFORD, BLEDSOE, BLOUNT, BRADLEY, CAMPBELL, CANNON, CARTER, CHEATHAM, CLAIBORNE, CLAY, COCKE, COFFEE, CUMBERLAND, DAVIDSON, DEKALB, DICKSON, FENTRESS, FRANKLIN, GILES, GRAINGER, GREENE, GRUNDY, HAMBLIN, HAMILTON, HANCOCK, HAWKINS, HICKMAN, HOUSTON, HUMPHREYS, JACKSON, JEFFERSON, JOHNSON, KNOX, LAWRENCE, LEWIS, LINCOLN, LOUDON, MACON, MARION, MARSHALL, MAURY, MCMINN, MEIGS, MONROE, MONTGOMERY, MOORE, MORGAN, OVERTON, PERRY, PICKETT, POLK, PUTNAM, RHEA, ROANE, ROBERTSON, RUTHERFORD, SCOTT, SEQUATCHIE, SEVIER, SMITH, STEWART, SULLIVAN, SUMNER, TROUSDALE, UNICOI, UNION, VAN BUREN, WARREN, WASHINGTON, WAYNE, WHITE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNS233) Call No. 018

Project No. 99111-4177-04 (PIN 127369.00)
The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 3/31/2019 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLIN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNS193) Call No. 019

Project No. 98100-4105-04 (PIN 114116.08)

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNS195) Call No. 020

Project No. 98302-4197-04 (PIN 114118.08)

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNS196) Call No. 021

Project No. 98049-4185-04 (PIN 114119.08)

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNS194) Call No. 022

Project No. 98029-4187-04 (PIN 114117.08)

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

BLOUNT COUNTY (Contract No.CNS203) Call No. 023

Project No. HSIP-33(102), 05001-3283-94 (PIN 118351.00)

The grading, drainage, signals and paving on S.R. 33 at the intersection of Brown School Road and Eagleton Road (L.M. 13.87).

Project Length - 0.197 miles

Completion Time - On or before 12/15/2018 (See Special Provision 108B)

The DBE goal for this contract is 11%.

BLOUNT COUNTY (Contract No.CNS181) Call No. 024

Project No. NH-73(68), 05006-8263-14 (PIN 126481.00)

The resurfacing on S.R. 73 from S.R. 337 (L.M. 29.84) to the Sevier County line (L.M. 33.71).

Project Length - 3.870 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

BLOUNT AND MONROE COUNTIES (Contract No.CNS170) Call No. 025

Project No. 05090-4204-04 (PIN 126089.00)

The resurfacing on S.R. 72 from the Monroe County line (L.M. 0.00) to the Monroe County line (L.M. 1.51).

Project Length - 1.510 miles

Project No. 62008-4211-04 (PIN 126090.00)

The resurfacing on S.R. 72 from the Blount County line (L.M. 0.00) to U.S. 411 (S.R. 33) (L.M. 5.45).

Project Length - 5.450 miles

Project No. 62008-4212-04 (PIN 126088.00), 62008-4213-04 (PIN 126088.00)

The resurfacing on S.R. 72 from U.S. 129 (S.R. 115) (L.M. 0.00) to the Blount County line (L.M. 2.05), including bridge deck repair.

Project Length - 2.050 miles

Project No. 62010-4204-04 (PIN 126092.00)

The resurfacing on U.S. 129 (S.R. 115) from the Blount County line (L.M. 0.00) to the Blount County line (L.M. 1.07).

Project Length - 1.070 miles

Total Contract Length - 10.080 miles

Completion Time - On or before 10/31/2018

BRADLEY COUNTY (Contract No.CNS175) Call No. 026

Project No. 06008-4225-04 (PIN 126162.00), HSIP-60(35), 06008-3225-94 (PIN 126162.00)

The resurfacing on S.R. 60 from the Georgia State line (L.M. 0.00) to north of Helms Lane SE (L.M. 3.85).

Project Length - 3.850 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 3.5%.

CAMPBELL COUNTY (Contract No.CNS160) Call No. 027

Project No. NH/HSIP-9(95), 07003-8249-14 (PIN 126079.00), 07003-3249-94 (PIN 126079.00)

The resurfacing on U.S. 25W (S.R. 9) from near S.R. 63 (L.M. 24.08) to near Cumberland Lane (L.M. 28.70).

Project Length - 4.620 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 6%.

CAMPBELL COUNTY (Contract No.CNS215) Call No. 028

Project No. NH-SIP-9(85), 07003-3248-94 (PIN 121765.00)

The grading, drainage, signals and paving on U.S. 25W (S.R. 9) at the intersection of Elkins Road (L.M. 30.90).

Project Length - 0.161 miles

Completion Time - On or before 12/15/2018 (See Special Provision 108B)

The DBE goal for this contract is 8%.

CAMPBELL COUNTY (Contract No.CNS210) Call No. 029

Project No. 07006-4210-04 (PIN 126482.00)

The resurfacing on S.R. 63 from east of Imperial Heights Road (L.M. 8.49) to west of Calhoun Road (L.M. 12.50).

Project Length - 4.010 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

CHEATHAM COUNTY (Contract No.CNS190) Call No. 030

Project No. 11005-4230-04 (PIN 126246.00), HSIP-12(56), 11005-3230-94 (PIN 126246.00)

The resurfacing on S.R. 12 from South Bruce Bradley Road (L.M. 12.50) to the Montgomery County line (L.M. 20.80).

Project Length - 8.300 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 3%.

CLAIBORNE COUNTY (Contract No.CNS192) Call No. 031

Project No. 13001-4233-04 (PIN 126575.00)

The resurfacing on U.S. 25E (S.R. 32) from near Old S.R. 32 (L.M. 8.60) to near Welch Street (L.M. 9.72).

Project Length - 1.120 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

COCKE COUNTY (Contract No.CNS185) Call No. 032

Project No. 15006-4216-04 (PIN 126574.00)

The resurfacing on U.S. 25E (S.R. 32) from near Industrial Road (L.M. 25.80) to near the French Broad River (L.M. 31.07).

Project Length - 5.270 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

COFFEE AND WARREN COUNTIES (Contract No.CNS230) Call No. 033

Project No. 16010-4233-04 (PIN 126163.00)

The resurfacing on S.R. 55 from north of Interstate Drive (L.M. 15.32) to north of Swan Road (L.M. 19.28).

Project Length - 3.960 miles

Project No. NH/HSIP-55(25), 89007-8259-14 (PIN 126157.00), 89007-3259-94 (PIN 126157.00)

The resurfacing on S.R. 55 from S.R. 379 (L.M. 1.09) to north of Old Well Road (L.M. 4.76).

Project Length - 3.670 miles

Total Contract Length - 7.630 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 3%.

CROCKETT COUNTY (Contract No.CNS221) Call No. 034

Project No. STP/HSIP-54(42), 17004-8213-14 (PIN 126332.00), 17004-3213-94 (PIN 126332.00)

The resurfacing on S.R. 54 from near S.R. 88/S.R. 221 (L.M. 7.70) to the Gibson County line (L.M. 13.06).

Project Length - 5.360 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 6%.

DAVIDSON COUNTY (Contract No.CNS198) Call No. 035

Project No. 19047-4239-04 (PIN 103641.13)

The tunnel cleaning of the Thompson Lane Underpass on S.R. 155.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

DYER COUNTY (Contract No.CNS093) Call No. 036

Project No. HSIP-2300(35), 23030-3409-94 (PIN 118852.00)

The miscellaneous safety improvements on Jenkinsville-Jamestown Road from Pennell Lane (L.M. 1.52) to S.R. 78 (L.M. 4.00).

Project Length - 2.430 miles

Project No. HRRR/HSIP-2723(10), 23945-3473-94 (PIN 117508.00)

The miscellaneous safety improvements on Jenkinsville-Jamestown Road from Upper Finley Road (L.M. 0.00) to Pennell Lane (L.M. 1.52).

Project Length - 1.520 miles

Total Contract Length - 3.950 miles

Completion Time - On or before 11/30/2018

The DBE goal for this contract is 8%.

FAYETTE AND SHELBY COUNTIES (Contract No.CNS218) Call No. 037

Project No. NH-098-4(19), 79961-3654-44 (PIN 040908.07)

The annual preventative and unscheduled maintenance on the Memphis Smartway (ITS) System.

Project Length - 0.000 miles

Completion Time - On or before 7/31/2021 (See Special Provision 108B)

FENTRESS COUNTY (Contract No.CNS219) Call No. 038

Project No. BRZ-2500(28), 25945-3480-94 (PIN 113057.00)

The construction of a concrete slab bridge on Vines Ridge Road over Big Laurel Creek (L.M. 1.06), including grading, drainage and paving.

Project Length - 0.145 miles

Completion Time - On or before 11/30/2018

The DBE goal for this contract is 12%.

FRANKLIN AND MARION COUNTIES (Contract No.CNS176) Call No. 039

Project No. 26025-4201-04 (PIN 126537.00)

The resurfacing (CW mix) on S.R. 156 from the Marion County line (L.M. 0.00) to the Marion County line (L.M. 2.05).

Project Length - 2.050 miles

Project No. 58024-4216-04 (PIN 126536.00)

The resurfacing (CW mix) on S.R. 156 from the Franklin County line (L.M. 0.00) to west of Frank Bolton Road (L.M. 3.06).

Project Length - 3.060 miles

Total Contract Length - 5.110 miles

Completion Time - On or before 10/31/2018

GIBSON COUNTY (Contract No.CNS211) Call No. 040

Project No. STP/HSIP-76(104), 27007-8210-14 (PIN 126333.00), 27007-3210-94 (PIN 126333.00)

The resurfacing on U.S. 70A (U.S. 79, S.R. 76) from U.S. 45W (S.R. 5) (L.M. 1.31) to north of Bledsoe Road (L.M. 3.50).

Project Length - 2.190 miles

Project No. NH/HSIP-366(11), 27131-8215-14 (PIN 126334.00), 27131-3215-94 (PIN 126334.00)

The resurfacing on U.S. 45W (S.R. 366) from U.S. 45W BR (S.R. 5) (L.M. 0.00) to near U.S. 45W (S.R. 5) (L.M. 3.36).

Project Length - 3.360 miles

Total Contract Length - 5.550 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 5%.

GILES COUNTY (Contract No.CNS191) Call No. 041

Project No. HSIP-166(19), 28012-4215-04 (PIN 126254.00), 28012-3215-94 (PIN 126254.00), 28012-4216-04 (PIN 126254.00)

The resurfacing on S.R. 166 from south of Zuccarello Branch Bridge (L.M. 21.00) to the Maury County line (L.M. 30.97), including bridge deck repair.

Project Length - 9.970 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 4%.

GILES COUNTY (Contract No.CNS204) Call No. 042

Project No. STP/HSIP-245(10), 28013-8205-14 (PIN 126240.00), 28013-3205-94 (PIN 126240.00)

The resurfacing on S.R. 245 from S.R. 166 (L.M. 0.00) to the Maury County line (L.M. 6.67).

Project Length - 6.670 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 4%.

GRAINGER AND KNOX COUNTIES (Contract No.CNS107) Call No. 043

Project No. 29001-4231-04 (PIN 126095.00), HSIP-1(380), 29001-3231-94 (PIN 126095.00)

The resurfacing on U.S. 11W (S.R. 1) from the Knox County line (L.M. 0.00) to near Promise Land Road (L.M. 6.06).

Project Length - 6.060 miles

Project No. 47012-4253-04 (PIN 126478.00), 47012-4254-04 (PIN 126478.00)

The resurfacing on U.S. 11W (S.R. 1) from near Mine Road (L.M. 34.19) to the Grainger County line (L.M. 37.39), including bridge deck repair.

Project Length - 3.200 miles

Project No. HSIP-331(8), 47186-4212-04 (PIN 126083.00), 47186-3212-94 (PIN 126083.00)

The resurfacing on S.R. 331 from near Pleasant Grove Road (L.M. 10.76) to S.R. 61 (L.M. 16.02).

Project Length - 5.260 miles

Total Contract Length - 14.520 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

HAMBLEN AND JEFFERSON COUNTIES (Contract No.CNS174) Call No. 044

Project No. 32006-4235-04 (PIN 126104.00)

The resurfacing on S.R. 66 from the Jefferson County line (L.M. 0.00) to Morris Boulevard (L.M. 4.28).

Project Length - 4.280 miles

Project No. 32019-4215-04 (PIN 126105.00)

The resurfacing on S.R. 342 from near S.R. 160 (L.M. 2.34) to near S.R. 66 (L.M. 4.43).

Project Length - 2.090 miles

Project No. 45009-4217-04 (PIN 126103.00)

The resurfacing on S.R. 66 from near S.R. 341 (L.M. 8.21) to the Hamblen County line (L.M. 10.77).

Project Length - 2.560 miles

Total Contract Length - 8.930 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

HAMILTON COUNTY (Contract No.CNS002) Call No. 045

Project No. HSIP-R-3601(6), 33960-3507-94 (PIN 108843.01)

The improvement of the intersection on Pelican Drive at Jersey Pike in Chattanooga.

Project Length - 0.014 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 8%.

HAMILTON COUNTY (Contract No.CNS228) Call No. 046

Project No. NH/HSIP-2(258), 33010-8233-14 (PIN 126123.00), 33010-3233-94 (PIN 126123.00)

The resurfacing on U.S. 11 (U.S. 64, S.R. 2) from east of Moore Road (L.M. 13.85) to east of Airport Road (L.M. 15.84).

Project Length - 1.990 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

HAMILTON COUNTY (Contract No.CNS206) Call No. 047

Project No. 33948-4258-04 (PIN 105739.13)

The tunnel cleaning of the McCallie Tunnel on U.S.11 (U.S. 64, S.R. 2), the Stringers Ridge Tunnel on U.S. 127 (S.R. 8), and the Bachman Tubes on U.S. 41 (U.S. 76, S.R. 8).

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

HANCOCK AND HAWKINS COUNTIES (Contract No.CNS217) Call No. 048

Project No. 34008-4227-04 (PIN 126098.00), HSIP-31(16), 34008-3227-94 (PIN 126098.00)
The resurfacing on S.R. 31 from the Hawkins County line (L.M. 0.00) to near S.R. 131 (L.M. 1.62).
Project Length - 1.620 miles

Project No. 37022-4220-04 (PIN 126097.00), HSIP-31(15), 37022-3220-94 (PIN 126097.00)
The resurfacing on S.R. 31 from near Adams Lane (L.M. 4.50) to the Hancock County line (L.M. 7.24).
Project Length - 2.740 miles

Total Contract Length - 4.360 miles
Completion Time - On or before 10/31/2018
The DBE goal for this contract is 7.5%.

HARDIN COUNTY (Contract No.CNS222) Call No. 049

Project No. NH/HSIP-15(201), 36001-8294-14 (PIN 126324.00), 36001-3294-94 (PIN 126324.00)
The resurfacing on U.S. 64 (S.R. 15) from Main Street (L.M. 7.46) to near Bell Lane (L.M. 9.15).

Project Length - 1.690 miles
Completion Time - On or before 10/31/2018
The DBE goal for this contract is 3.5%.

HAWKINS COUNTY (Contract No.CNS189) Call No. 050

Project No. 37009-4209-04 (PIN 126094.00)
The resurfacing on S.R. 113 from the Hamblen County line (L.M. 0.00) to S.R. 66 (L.M. 7.99).

Project Length - 7.990 miles
Completion Time - On or before 10/31/2018 (See Special Provision 108B)

HAWKINS COUNTY (Contract No.CNS213) Call No. 051

Project No. 37013-4211-04 (PIN 126480.00)
The resurfacing on S.R. 94 from S.R. 66 (L.M. 0.00) to S.R. 70 (L.M. 8.02).

Project Length - 8.020 miles
Completion Time - On or before 10/31/2018 (See Special Provision 108B)

HICKMAN COUNTY (Contract No.CNS199) Call No. 052

Project No. HSIP-48(57), 41006-4218-04 (PIN 126235.00), 41006-3218-94 (PIN 126235.00), 41006-4221-04 (PIN 126235.00)

The resurfacing on S.R. 48 from north of S.R. 230 (L.M. 20.76) to south of Pinewood Mansion Road (L.M. 24.31), including bridge deck repair.

Project Length - 3.550 miles

Project No. 41006-4219-04 (PIN 126236.00), 41006-4220-04 (PIN 126236.00)

The resurfacing on S.R. 48 from south of Pinewood Mansion Road (L.M. 24.31) to the Dickson County line (L.M. 31.25), including bridge deck repair.

Project Length - 6.940 miles

Total Contract Length - 10.490 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 3%.

HICKMAN COUNTY (Contract No.CNS201) Call No. 053

Project No. STP/HSIP-438(6), 41007-8239-14 (PIN 126239.00), 41007-3239-94 (PIN 126239.00)

The resurfacing on S.R. 438 from east of Penny Lane (L.M. 7.00) to S.R. 50 (L.M. 13.60).

Project Length - 6.600 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

JACKSON COUNTY (Contract No.CNS177) Call No. 054

Project No. 44004-4241-04 (PIN 126160.00), HSIP-56(85), 44004-3241-94 (PIN 126160.00)

The resurfacing on S.R. 56 from S.R. 53 (L.M. 10.94) to near bridge over Germany Branch (L.M. 17.75).

Project Length - 6.210 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 7%.

JEFFERSON COUNTY (Contract No.CNS183) Call No. 055

Project No. HSIP-9(74), 45004-3238-94 (PIN 118806.00)

The miscellaneous safety improvements on U.S. 25W (U.S. 70, S.R. 9) at S.R. 113 (Oak Grove Road) (L.M. 16.41).

Project Length - 0.000 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 8%.

JOHNSON COUNTY (Contract No.CNS188) Call No. 056

Project No. 46010-4218-04 (PIN 126573.00), HSIP-167(7), 46010-3218-94 (PIN 126573.00)

The resurfacing on S.R. 167 from U.S. 421 (S.R. 34) (L.M. 13.94) to the North Carolina State line (L.M. 20.98).

Project Length - 7.040 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 9%.

KNOX COUNTY (Contract No.CNS135) Call No. 057

Project No. 47039-4242-04 (PIN 126078.00), HSIP-131(49), 47039-3242-94 (PIN 126078.00)
The resurfacing on S.R. 131 from near Hardin Valley Drive (L.M. 5.30) to near U.S. 25W (S.R. 9) (L.M. 11.98).

Project Length - 6.680 miles
Completion Time - On or before 10/31/2018 (See Special Provision 108B)
The DBE goal for this contract is 3.5%.

KNOX COUNTY (Contract No.CNS105) Call No. 058

Project No. 47050-4245-04 (PIN 126477.00)
The resurfacing on S.R. 162 from near Centerpoint Boulevard (L.M. 3.50) to I-140 (L.M. 5.89).
Project Length - 2.390 miles

Project No. STP/HSIP-162(9), 47050-8244-14 (PIN 126064.00), 47050-3244-94 (PIN 126064.00)
The resurfacing on S.R. 162 from S.R. 62 (L.M. 0.00) to near Centerpoint Boulevard (L.M. 3.50).
Project Length - 3.500 miles

Total Contract Length - 5.890 miles
Completion Time - On or before 10/31/2018 (See Special Provision 108B)
The DBE goal for this contract is 5%.

KNOX COUNTY (Contract No.CNS197) Call No. 059

Project No. 47010-4248-04 (PIN 103635.14)
The tunnel cleaning on the Henley Street Connector Tunnel on S.R. 1 and the SMARTFIX tunnel on S.R. 158 (James White Parkway).

Project Length - 0.000 miles
Completion Time - On or before 6/30/2019 (See Special Provision 108B)

LAWRENCE COUNTY (Contract No.CNS167) Call No. 060

Project No. 50009-4225-04 (PIN 126237.00)
The resurfacing on S.R. 242 from Bailey Springs Road (L.M. 16.20) to Old U.S. 64/S.R. 15 (L.M. 22.90).
Project Length - 6.700 miles

Project No. STP/HSIP-227(8), 50011-8210-14 (PIN 126244.00), 50011-3210-94 (PIN 126244.00), 50011-4210-04 (PIN 126244.00)
The resurfacing on S.R. 227 from east of U.S. 43 (S.R. 6, E. Main Street) (L.M. 6.70) to the Alabama State line (L.M. 14.21), including bridge deck repair.
Project Length - 7.510 miles

Total Contract Length - 14.210 miles
Completion Time - On or before 10/31/2018
The DBE goal for this contract is 5%.

LOUDON COUNTY (Contract No.CNS208) Call No. 061

Project No. 53444-4204-04 (PIN 126084.00), HSIP-444(6), 53444-3204-94 (PIN 126084.00)
The resurfacing on S.R. 444 from S.R. 72 (L.M. 0.00) to U.S. 321 (S.R. 73) (L.M. 11.02).

Project Length - 11.020 miles
Completion Time - On or before 10/31/2018 (See Special Provision 108B)
The DBE goal for this contract is 8%.

MADISON COUNTY (Contract No.CNS209) Call No. 062

Project No. 57013-4212-04 (PIN 126320.00), HSIP-43(42), 57013-3212-94 (PIN 126320.00)
The resurfacing including hot in-place recycling on U.S. 45E (S.R. 43) from U.S. 45 (S.R. 5) (L.M. 0.00) to the Gibson County line (L.M. 3.86).

Project Length - 3.860 miles
Completion Time - On or before 10/31/2018
The DBE goal for this contract is 4%.

MCMINN COUNTY (Contract No.CNS187) Call No. 063

Project No. 54016-4224-04 (PIN 126154.00)
The resurfacing on S.R. 305 from west of U.S. 11 (S.R. 2) (L.M. 2.86) to west of I-75 (L.M. 5.00).

Project Length - 2.140 miles
Completion Time - On or before 9/30/2018

MONTGOMERY COUNTY (Contract No.CNS173) Call No. 064

Project No. STP/HSIP-48(59), 63014-8208-14 (PIN 126243.00), 63014-3208-94 (PIN 126243.00)
The resurfacing on S.R. 48 from Needmore Road (L.M. 8.37) to Branson Way (L.M. 11.07).

Project Length - 2.700 miles
Completion Time - On or before 10/31/2018 (See Special Provision 108B)
The DBE goal for this contract is 4%.

MONTGOMERY COUNTY (Contract No.CNS223) Call No. 065

Project No. 63945-3487-04 (PIN 125612.00)
The grading, drainage and paving on a S.I.A. route serving Project Baseball in Clarksville.

Project Length - 0.570 miles
Completion Time - On or before 8/15/2018

OVERTON COUNTY (Contract No.CNS178) Call No. 066

Project No. STP-136(15), 67008-8245-14 (PIN 126156.00)
The resurfacing (CW mix) on S.R. 136 from S.R. 85 (L.M. 9.21) to S.R. 52 (L.M. 16.60).

Project Length - 7.390 miles
Completion Time - On or before 10/31/2018
The DBE goal for this contract is 4%.

OVERTON AND PUTNAM COUNTIES (Contract No.CNS232) Call No. 067

Project No. 67008-4246-04 (PIN 126534.00)

The resurfacing on S.R. 136 from the Putnam County line (L.M. 0.00) to the Putnam County line (L.M. 0.40).

Project Length - 0.400 miles

Project No. 71012-4227-04 (PIN 126533.00)

The resurfacing on S.R. 136 from near Bear Creek Road (L.M. 8.98) to the Overton County line (L.M. 12.56).

Project Length - 3.580 miles

Project No. 71013-4205-04 (PIN 126535.00)

The resurfacing on S.R. 136 from the Overton County line (L.M. 0.00) to the Overton County line (L.M. 1.36).

Project Length - 1.360 miles

Total Contract Length - 5.340 miles

Completion Time - On or before 10/31/2018

ROANE COUNTY (Contract No.CNS012) Call No. 068

Project No. R-PHSIP-1(329), 73004-3227-94 (PIN 120388.00)

The improvement of the intersection on U.S. 70 (S.R. 1) at S.R. 29 (L.M. 13.73) in Harriman.

Project Length - 0.000 miles

Completion Time - On or before 12/15/2018 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

ROANE COUNTY (Contract No.CNS003) Call No. 069

Project No. 73013-4226-04 (PIN 121402.00)

The repair of the bridge on U.S. 27 (S.R. 61) over Caney Creek (L.M. 5.17) in Harriman.

Project Length - 0.000 miles

Completion Time - On or before 5/31/2019

ROBERTSON COUNTY (Contract No.CNS216) Call No. 070

Project No. HSIP-65(17), 74010-3234-94 (PIN 121741.00)

The miscellaneous safety improvements on U.S. 431 (S.R. 65) from the Davidson County line (L.M. 0.00) to Old Hwy 431 (L.M. 2.13).

Project Length - 2.130 miles

Completion Time - On or before 11/30/2018

The DBE goal for this contract is 5%.

ROBERTSON COUNTY (Contract No.CNS207) Call No. 071

Project No. STP/HSIP-49(50), 74007-8218-14 (PIN 126251.00), 74007-3218-94 (PIN 126251.00)

The resurfacing on S.R. 49 from east of Joe Dowlen Road/York Road (L.M. 0.50) to east of Sandy Springs Road (L.M. 5.87).

Project Length - 5.370 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

RUTHERFORD COUNTY (Contract No.CNS169) Call No. 072

Project No. 75013-4253-04 (PIN 126253.00)

The resurfacing on S.R. 99 from east of Clearidge Drive (L.M. 12.45) to west of Veterans Parkway (L.M. 13.88).

Project Length - 1.430 miles

Project No. 75020-4219-04 (PIN 126252.00), HSIP-99(56), 75020-3219-94 (PIN 126252.00)

The resurfacing on S.R. 99 from Rutherford Boulevard (L.M. 21.61) to west of Wilson-Overall Road (L.M. 24.52).

Project Length - 2.910 miles

Total Contract Length - 4.340 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 6%.

SCOTT COUNTY (Contract No.CNS094) Call No. 073

Project No. BRZ-7600(17), 76945-3472-94 (PIN 107719.00)

The construction of a concrete I-beam bridge on Lays Road over Straight Fork Creek (L.M. 0.01), including grading, drainage and paving.

Project Length - 0.000 miles

Completion Time - On or before 5/31/2019

The DBE goal for this contract is 12%.

SEVIER COUNTY (Contract No.CNS149) Call No. 074

Project No. NH/HSIP-71(37), 78008-8262-14 (PIN 126073.00), 78008-3262-94 (PIN 126073.00)

The resurfacing on U.S. 321 (U.S. 441, S.R. 71) from near U.S. 321 (S.R. 73) (L.M. 15.80) to near Park Lane North (L.M. 16.60).

Project Length - 0.800 miles

Project No. NH/HSIP-71(38), 78008-8263-14 (PIN 126075.00), 78008-3263-94 (PIN 126075.00)

The resurfacing on U.S. 321 (U.S. 441, S.R. 71) from north of Caney Creek Road (L.M. 20.73) to West Prong of Little Pigeon River (L.M. 24.30).

Project Length - 3.370 miles

Total Contract Length - 4.170 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 8%.

SEVIER COUNTY (Contract No.CNS171) Call No. 075

Project No. 78007-4234-04 (PIN 126099.00)

The resurfacing on S.R. 338 from U.S. 441 (S.R. 35) (L.M. 0.00) to near Old Red Lane (L.M. 7.00).

Project Length - 6.540 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

SHELBY COUNTY (Contract No.CNS225) Call No. 076

Project No. NH/HSIP-177(38), 79052-8228-14 (PIN 126335.00), 79052-3228-94 (PIN 126335.00)

The resurfacing on S.R. 177 from near Raleigh-LaGrange Road (L.M. 6.00) to Woodchase Drive (L.M. 8.98).

Project Length - 2.980 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 3%.

SHELBY COUNTY (Contract No.CNS224) Call No. 077

Project No. NH-385(30), 79185-8231-14 (PIN 126321.00)

The resurfacing on S.R. 385 from Ridgeway Road (L.M. 1.26) to near Hacks Cross Road (L.M. 6.13).

Project Length - 4.870 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

SHELBY COUNTY (Contract No.CNS205) Call No. 078

Project No. 79947-4143-04 (PIN 127370.00)

The mowing on various Interstate and State Routes.

Project Length - 103.420 miles

Project No. 79947-4144-04 (PIN 127370.00)

The litter removal on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 103.420 miles

Completion Time - On or before 3/31/2019 (See Special Provision 108B)

SMITH COUNTY (Contract No.CNS172) Call No. 079

Project No. 80004-4246-04 (PIN 126228.00)

The resurfacing on S.R. 53 from S.R. 141 (L.M. 6.51) to S.R. 264 (L.M. 11.04).

Project Length - 4.530 miles

Project No. STP/HSIP-263(11), 80009-8231-14 (PIN 126241.00), 80009-3231-94 (PIN 126241.00)

The resurfacing on S.R. 263 from S.R. 25 (L.M. 0.00) to S.R. 85 (L.M. 5.12).

Project Length - 5.120 miles

Project No. HSIP-264(11), 80046-4216-04 (PIN 126245.00), 80046-3216-94 (PIN 126245.00)

The resurfacing on S.R. 264 from S.R. 141 (L.M. 5.30) to U.S. 70N (S.R. 24) (L.M. 9.83).

Project Length - 4.530 miles

Total Contract Length - 14.180 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 5%.

SMITH COUNTY (Contract No.CNS168) Call No. 080

Project No. 80003-4263-04 (PIN 126249.00)

The resurfacing on S.R. 25 from the Trousdale County line (L.M. 0.00) to Morris Drive (L.M. 8.50).

Project Length - 8.500 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

SULLIVAN AND WASHINGTON COUNTIES (Contract No.CNS184) Call No. 081

Project No. HSIP-36(60), 82006-3281-94 (PIN 119984.00)

The miscellaneous safety improvements on S.R. 36 from the Washington County line (L.M. 0.00) to north of Lakeside Lane (L.M. 2.76).

Project Length - 2.760 miles

Project No. PHSIP/HSIP-36(58), 82006-3282-94 (PIN 120531.00)

The miscellaneous safety improvements on S.R. 36 from Wesley Road (L.M. 5.24) to the S.R. 93 NB ramp (L.M. 6.40).

Project Length - 1.160 miles

Project No. HSIP-36(59), 82006-3283-94 (PIN 120539.00)

The miscellaneous safety improvements on S.R. 36 from Tranbarger Drive (L.M. 11.18) to near Adams Avenue (L.M. 13.21).

Project Length - 2.030 miles

Project No. HSIP-36(64), 90006-3220-94 (PIN 123822.00)

The miscellaneous safety improvements on S.R. 36 from near S.R. 75 to the Sullivan County line (L.M. 6.99 - L.M. 7.59).

Project Length - 0.060 miles

Total Contract Length - 6.010 miles

Completion Time - On or before 11/30/2018

The DBE goal for this contract is 7%.

WARREN COUNTY (Contract No.CNS226) Call No. 082

Project No. 89009-4228-04 (PIN 126159.00), HSIP-56(86), 89009-3228-94 (PIN 126159.00)

The resurfacing on S.R. 56 from north of Pike Hill Road (L.M. 15.43) to south of the DeKalb County line (L.M. 24.45).

Project Length - 9.020 miles

Completion Time - On or before 9/30/2018

The DBE goal for this contract is 7%.

WASHINGTON COUNTY (Contract No.CNS229) Call No. 083

Project No. NH-SIP-81(23), 90009-3241-94 (PIN 112615.00)

The improvement of the intersection on S.R. 81 at Persimmon Ridge Road (L.M. 12.02) in Jonesborough, including grading, drainage and paving.

Project Length - 0.169 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 12.5%.

WASHINGTON COUNTY (Contract No.CNS186) Call No. 084

Project No. STP/HSIP-75(18), 90018-8234-14 (PIN 126085.00), 90018-3234-94 (PIN 126085.00), 90018-4234-04 (PIN 126085.00)

The resurfacing on S.R. 75 from ramp to I-26 (L.M. 15.62) to near Cedar Creek Drive (L.M. 18.04), including bridge deck repair.

Project Length - 2.420 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

WHITE COUNTY (Contract No.CNS180) Call No. 085

Project No. NH-111(105), 93052-8226-14 (PIN 126161.00)

The resurfacing (microsurfacing) with hot in-place recycling on S.R. 111 from the Van Buren County line (L.M. 0.00) to Shady Oak Road (L.M. 4.20).

Project Length - 4.200 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 2.5%.

WILSON COUNTY (Contract No.CNS165) Call No. 086

Project No. 95999-3604-04 (PIN 126598.00)

The construction of a T.D.O.T. maintenance building at 712 Maddux-Simpson Parkway in Lebanon.

Project Length - 0.000 miles

Completion Time - On or before 12/31/2018

Requests for Bid Authorization and Standard Specifications should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections and Grading Quantity Sheets should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2049 / Email TDOT.CopyCenter@tn.gov

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 86
Total Number of Projects - 171
Total Number of Counties - 95

Publication No. DT-1390-V