

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

COUNTIES BEDFORD, RUTHERFORD, AND WILSON (Contract No. CNU905 Call 001)

98303-4154-04,98303-4155-04

THE SWATH MOWING ON VARIOUS INTERSTATE ROUTES.

PROJECT LENGTH - 57.450 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2021

	TOTAL CONTRACT
Caudill Mowing, Inc.	\$448,073.60
H Ray LLC	\$472,412.00
Salazar Contracting, LLC	\$498,977.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
717-10.01 INVOLUNTARY WORK SUSPENSION (BY THE DAY)		
	5.000 DAY	
Caudill Mowing, Inc.	\$1.0000	\$5.00
H Ray LLC	\$500.0000	\$2,500.00
Salazar Contracting, LLC	\$1.0000	\$5.00
719-02 REMOVAL AND DISPOSAL OF LITTER		
	69.000 L.M.	
Caudill Mowing, Inc.	\$300.0000	\$20,700.00
H Ray LLC	\$440.0000	\$30,360.00
Salazar Contracting, LLC	\$320.0000	\$22,080.00
806-01 MOWING		
	3,400.000 ACRE	
Caudill Mowing, Inc.	\$69.9000	\$237,660.00
H Ray LLC	\$75.0000	\$255,000.00
Salazar Contracting, LLC	\$78.0000	\$265,200.00
806-02.13 SWATH MOWING		
	2,714.000 ACRE	
Caudill Mowing, Inc.	\$69.9000	\$189,708.60
H Ray LLC	\$68.0000	\$184,552.00
Salazar Contracting, LLC	\$78.0000	\$211,692.00

SUB-TOTAL MAINTENANCE

Caudill Mowing, Inc.	\$448,073.60
H Ray LLC	\$472,412.00
Salazar Contracting, LLC	\$498,977.00

TOTAL CONTRACT

Caudill Mowing, Inc.	\$448,073.60
H Ray LLC	\$472,412.00
Salazar Contracting, LLC	\$498,977.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

COUNTIES BENTON, CARROLL, HENRY, OBION, AND WEAKLEY (Contract No. CNU907 Call 002)

98400-4229-04,98400-4230-04

THE MOWING ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 704.890 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2021

	TOTAL CONTRACT
Vanderbilt Landscaping LLC	\$1,319,448.00
Salazar Contracting, LLC	\$2,379,270.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
719-02 REMOVAL AND DISPOSAL OF LITTER		
	3,519.000 L.M.	
Vanderbilt Landscaping LLC	\$155.0000	\$545,445.00
Salazar Contracting, LLC	\$260.0000	\$914,940.00
806-01 MOWING		
	20,919.000 ACRE	
Vanderbilt Landscaping LLC	\$37.0000	\$774,003.00
Salazar Contracting, LLC	\$70.0000	\$1,464,330.00

SUB-TOTAL MAINTENANCE

Vanderbilt Landscaping LLC
Salazar Contracting, LLC

\$1,319,448.00
\$2,379,270.00

TOTAL CONTRACT

Vanderbilt Landscaping LLC
Salazar Contracting, LLC

\$1,319,448.00
\$2,379,270.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

COUNTIES BLEDSOE, SEQUATCHIE, AND VAN BUREN (Contract No. CNU903 Call 003)

98200-4223-04

THE MOWING ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 136.030 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2020

	TOTAL CONTRACT
Orr Contracting, Inc.	\$289,721.10
M & M Contract Mowing, LLC	\$291,360.00
Salazar Contracting, LLC	\$298,644.00
H Ray LLC	\$353,274.00

MAINTENANCE CATEGORY

UNIT PRICE EXTENSION

806-01 MOWING

3,642.000 ACRE

Orr Contracting, Inc.	\$79.5500	\$289,721.10
M & M Contract Mowing, LLC	\$80.0000	\$291,360.00
Salazar Contracting, LLC	\$82.0000	\$298,644.00
H Ray LLC	\$97.0000	\$353,274.00

SUB-TOTAL MAINTENANCE

Orr Contracting, Inc.	\$289,721.10
M & M Contract Mowing, LLC	\$291,360.00
Salazar Contracting, LLC	\$298,644.00
H Ray LLC	\$353,274.00

TOTAL CONTRACT

Orr Contracting, Inc.	\$289,721.10
M & M Contract Mowing, LLC	\$291,360.00
Salazar Contracting, LLC	\$298,644.00
H Ray LLC	\$353,274.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

COUNTIES CHESTER, HARDEMAN, HARDIN, AND MCNAIRY (Contract No. CNU908 Call 004)

98400-4231-04,98400-4232-04

THE MOWING ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 547.420 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2021

	TOTAL CONTRACT
Vanderbilt Landscaping LLC	\$1,037,443.00
Salazar Contracting, LLC	\$1,871,710.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
719-02 REMOVAL AND DISPOSAL OF LITTER		
	2,738.000 L.M.	
Vanderbilt Landscaping LLC	\$155.0000	\$424,390.00
Salazar Contracting, LLC	\$260.0000	\$711,880.00
806-01 MOWING		
	16,569.000 ACRE	
Vanderbilt Landscaping LLC	\$37.0000	\$613,053.00
Salazar Contracting, LLC	\$70.0000	\$1,159,830.00

SUB-TOTAL MAINTENANCE

Vanderbilt Landscaping LLC
Salazar Contracting, LLC

\$1,037,443.00
\$1,871,710.00

TOTAL CONTRACT

Vanderbilt Landscaping LLC
Salazar Contracting, LLC

\$1,037,443.00
\$1,871,710.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

COUNTIES COFFEE, GRUNDY, HAMILTON, AND MARION (Contract No. CNU902 Call 005)

98200-4133-04,98200-4134-04

THE SWATH MOWING ON I-24.

PROJECT LENGTH - 69.970 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2021

	TOTAL CONTRACT
Blevins Enterprises, Inc.	\$264,445.50
Orr Contracting, Inc.	\$307,713.00
M & M Contract Mowing, LLC	\$317,456.00
Salazar Contracting, LLC	\$369,834.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
717-10.01 INVOLUNTARY WORK SUSPENSION (BY THE DAY)		
	6.000 DAY	
Blevins Enterprises, Inc.	\$0.2500	\$1.50
Orr Contracting, Inc.	\$1.0000	\$6.00
M & M Contract Mowing, LLC	\$1.0000	\$6.00
Salazar Contracting, LLC	\$1.0000	\$6.00
719-02 REMOVAL AND DISPOSAL OF LITTER		
	420.000 L.M.	
Blevins Enterprises, Inc.	\$190.0000	\$79,800.00
Orr Contracting, Inc.	\$250.0000	\$105,000.00
M & M Contract Mowing, LLC	\$250.0000	\$105,000.00
Salazar Contracting, LLC	\$288.0000	\$120,960.00
806-01 MOWING		
	1,175.000 ACRE	
Blevins Enterprises, Inc.	\$46.0000	\$54,050.00
Orr Contracting, Inc.	\$50.5000	\$59,337.50
M & M Contract Mowing, LLC	\$60.0000	\$70,500.00
Salazar Contracting, LLC	\$62.0000	\$72,850.00
806-02.13 SWATH MOWING		
	2,839.000 ACRE	
Blevins Enterprises, Inc.	\$46.0000	\$130,594.00
Orr Contracting, Inc.	\$50.5000	\$143,369.50
M & M Contract Mowing, LLC	\$50.0000	\$141,950.00
Salazar Contracting, LLC	\$62.0000	\$176,018.00

SUB-TOTAL MAINTENANCE

Blevins Enterprises, Inc.	\$264,445.50
Orr Contracting, Inc.	\$307,713.00
M & M Contract Mowing, LLC	\$317,456.00
Salazar Contracting, LLC	\$369,834.00

TOTAL CONTRACT

Blevins Enterprises, Inc.	\$264,445.50
Orr Contracting, Inc.	\$307,713.00
M & M Contract Mowing, LLC	\$317,456.00
Salazar Contracting, LLC	\$369,834.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

COUNTIES DICKSON, HICKMAN, RUTHERFORD, AND WILLIAMSON (Contract No. CNU906 Call 006)

98303-4174-04,98303-4175-04

THE SWATH MOWING AND LITTER REMOVAL ON I-840.

PROJECT LENGTH - 53.050 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2021

	TOTAL CONTRACT
Kenny Ray Rodriguez dba Highway Hawgs	\$449,477.00
Bill Ledford & Son, Inc.	\$477,292.00
Salazar Contracting, LLC	\$527,769.00
H Ray LLC	\$563,225.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
717-10.01 INVOLUNTARY WORK SUSPENSION (BY THE DAY)		
	5.000 DAY	
Kenny Ray Rodriguez dba Highway Hawgs	\$2,500.0000	\$12,500.00
Bill Ledford & Son, Inc.	\$500.0000	\$2,500.00
Salazar Contracting, LLC	\$1.0000	\$5.00
H Ray LLC	\$1,000.0000	\$5,000.00
719-02 REMOVAL AND DISPOSAL OF LITTER		
	275.000 L.M.	
Kenny Ray Rodriguez dba Highway Hawgs	\$483.0000	\$132,825.00
Bill Ledford & Son, Inc.	\$518.0000	\$142,450.00
Salazar Contracting, LLC	\$320.0000	\$88,000.00
H Ray LLC	\$495.0000	\$136,125.00
806-01 MOWING		
	1,372.000 ACRE	
Kenny Ray Rodriguez dba Highway Hawgs	\$60.0000	\$82,320.00
Bill Ledford & Son, Inc.	\$65.0000	\$89,180.00
Salazar Contracting, LLC	\$78.0000	\$107,016.00
H Ray LLC	\$90.0000	\$123,480.00
806-02.13 SWATH MOWING		
	4,266.000 ACRE	
Kenny Ray Rodriguez dba Highway Hawgs	\$52.0000	\$221,832.00
Bill Ledford & Son, Inc.	\$57.0000	\$243,162.00
Salazar Contracting, LLC	\$78.0000	\$332,748.00
H Ray LLC	\$70.0000	\$298,620.00

SUB-TOTAL MAINTENANCE

Kenny Ray Rodriguez dba Highway Hawgs	\$449,477.00
Bill Ledford & Son, Inc.	\$477,292.00
Salazar Contracting, LLC	\$527,769.00
H Ray LLC	\$563,225.00

TOTAL CONTRACT

Kenny Ray Rodriguez dba Highway Hawgs	\$449,477.00
Bill Ledford & Son, Inc.	\$477,292.00
Salazar Contracting, LLC	\$527,769.00
H Ray LLC	\$563,225.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

GRUNDY AND MARION COUNTIES (Contract No. CNU904 Call 007)

98200-4235-04

THE MOWING ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 267.990 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2020

	TOTAL CONTRACT
Salazar Contracting, LLC	\$371,751.00
H Ray LLC	\$470,030.00

MAINTENANCE CATEGORY

UNIT PRICE

EXTENSION

806-01 MOWING

4,273.000 ACRE

Salazar Contracting, LLC
H Ray LLC

\$87.0000
\$110.0000

\$371,751.00
\$470,030.00

SUB-TOTAL MAINTENANCE

Salazar Contracting, LLC

\$371,751.00

H Ray LLC

\$470,030.00

TOTAL CONTRACT

Salazar Contracting, LLC

\$371,751.00

H Ray LLC

\$470,030.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

HAWKINS COUNTY (Contract No. CNU910 Call 008)

ER-STP-70(29),37012-4226-04

THE EMERGENCY SLOPE STABILIZATION ON S.R. 70 NEAR L.M. 16.8.

PROJECT LENGTH - 0.075 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2020

DBE GOAL 7.00%

	TOTAL CONTRACT
Jones Bros. Contractors, LLC	\$1,258,421.20
Charles Blalock & Sons, Inc.	\$1,385,704.31

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Jones Bros. Contractors, LLC		\$10,000.0000	\$10,000.00
	Charles Blalock & Sons, Inc.		\$12,705.0000	\$12,705.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Jones Bros. Contractors, LLC		\$100,000.0000	\$100,000.00
	Charles Blalock & Sons, Inc.		\$272,844.5000	\$272,844.50
202-04.01	REMOVAL OF STRUCTURES (EXISTING PILES)			
		1.000 LS		
	Jones Bros. Contractors, LLC		\$75,000.0000	\$75,000.00
	Charles Blalock & Sons, Inc.		\$27,654.4800	\$27,654.48
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		34.000 C.Y.		
	Jones Bros. Contractors, LLC		\$100.0000	\$3,400.00
	Charles Blalock & Sons, Inc.		\$276.4300	\$9,398.62
203-03	BORROW EXCAVATION (UNCLASSIFIED)			
		26.000 C.Y.		
	Jones Bros. Contractors, LLC		\$100.0000	\$2,600.00
	Charles Blalock & Sons, Inc.		\$361.4900	\$9,398.74
203-04	PLACING AND SPREADING TOPSOIL			
		20.000 C.Y.		
	Jones Bros. Contractors, LLC		\$40.0000	\$800.00
	Charles Blalock & Sons, Inc.		\$482.7900	\$9,655.80
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)			
		283.000 L.F.		
	Jones Bros. Contractors, LLC		\$8.7500	\$2,476.25
	Charles Blalock & Sons, Inc.		\$9.6300	\$2,725.29
209-08.07	ROCK CHECK DAM PER			
		2.000 EACH		
	Jones Bros. Contractors, LLC		\$950.0000	\$1,900.00
	Charles Blalock & Sons, Inc.		\$1,045.0000	\$2,090.00
209-08.08	ENHANCED ROCK CHECK DAM			
		1.000 EACH		
	Jones Bros. Contractors, LLC		\$1,325.0000	\$1,325.00
	Charles Blalock & Sons, Inc.		\$1,457.5000	\$1,457.50
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D			
		158.000 TON		
	Jones Bros. Contractors, LLC		\$55.7500	\$8,808.50
	Charles Blalock & Sons, Inc.		\$61.3300	\$9,690.14

		UNIT PRICE	EXTENSION
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	5.000 TON		
Jones Bros. Contractors, LLC		\$500.0000	\$2,500.00
Charles Blalock & Sons, Inc.		\$747.5700	\$3,737.85
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	1.000 TON		
Jones Bros. Contractors, LLC		\$1,325.0000	\$1,325.00
Charles Blalock & Sons, Inc.		\$1,981.0600	\$1,981.06
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	2.000 TON		
Jones Bros. Contractors, LLC		\$860.0000	\$1,720.00
Charles Blalock & Sons, Inc.		\$1,285.8200	\$2,571.64
411-01.10 ACS MIX(PG64-22) GRADING D			
	83.000 TON		
Jones Bros. Contractors, LLC		\$195.0000	\$16,185.00
Charles Blalock & Sons, Inc.		\$291.5500	\$24,198.65
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	1,112.000 S.Y.		
Jones Bros. Contractors, LLC		\$10.5000	\$11,676.00
Charles Blalock & Sons, Inc.		\$15.7000	\$17,458.40
604-07.01 RETAINING WALL (SOLDIER PILE WALL)			
	1,670.000 S.F.		
Jones Bros. Contractors, LLC		\$500.0000	\$835,000.00
Charles Blalock & Sons, Inc.		\$450.2300	\$751,884.10
705-02.25 SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)			
	200.000 L.F.		
Jones Bros. Contractors, LLC		\$28.5000	\$5,700.00
Charles Blalock & Sons, Inc.		\$31.3500	\$6,270.00
705-04.50 PORTABLE BARRIER RAIL DELINEATOR			
	20.000 EACH		
Jones Bros. Contractors, LLC		\$11.0000	\$220.00
Charles Blalock & Sons, Inc.		\$15.4000	\$308.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$2,500.0000	\$5,000.00
Charles Blalock & Sons, Inc.		\$2,750.0000	\$5,500.00
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$4,450.0000	\$8,900.00
Charles Blalock & Sons, Inc.		\$4,895.0000	\$9,790.00

		UNIT PRICE	EXTENSION
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	50.000 TON		
Jones Bros. Contractors, LLC		\$85.0000	\$4,250.00
Charles Blalock & Sons, Inc.		\$60.8400	\$3,042.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Jones Bros. Contractors, LLC		\$18,000.0000	\$18,000.00
Charles Blalock & Sons, Inc.		\$30,421.1000	\$30,421.10
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	380.000 L.F.		
Jones Bros. Contractors, LLC		\$50.0000	\$19,000.00
Charles Blalock & Sons, Inc.		\$64.6400	\$24,563.20
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	20.000 EACH		
Jones Bros. Contractors, LLC		\$35.0000	\$700.00
Charles Blalock & Sons, Inc.		\$38.5000	\$770.00
712-05.01 WARNING LIGHTS (TYPE A)			
	20.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$600.00
Charles Blalock & Sons, Inc.		\$33.0000	\$660.00
712-06 SIGNS (CONSTRUCTION)			
	361.000 S.F.		
Jones Bros. Contractors, LLC		\$10.0000	\$3,610.00
Charles Blalock & Sons, Inc.		\$11.0000	\$3,971.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	1,894.000 L.F.		
Jones Bros. Contractors, LLC		\$2.7500	\$5,208.50
Charles Blalock & Sons, Inc.		\$3.0300	\$5,738.82
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	22.000 L.F.		
Jones Bros. Contractors, LLC		\$15.0000	\$330.00
Charles Blalock & Sons, Inc.		\$16.5000	\$363.00
712-09.30 REMOVABLE BLACK-OUT TAPE (6")			
	390.000 L.F.		
Jones Bros. Contractors, LLC		\$3.7500	\$1,462.50
Charles Blalock & Sons, Inc.		\$4.1300	\$1,610.70
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$175.0000	\$1,050.00
Charles Blalock & Sons, Inc.		\$192.5000	\$1,155.00

		UNIT PRICE	EXTENSION
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$125.0000	\$750.00
Charles Blalock & Sons, Inc.		\$137.5000	\$825.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	0.400 L.M.		
Jones Bros. Contractors, LLC		\$3,875.0000	\$1,550.00
Charles Blalock & Sons, Inc.		\$4,262.5000	\$1,705.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	0.400 L.M.		
Jones Bros. Contractors, LLC		\$12,500.0000	\$5,000.00
Charles Blalock & Sons, Inc.		\$13,750.0000	\$5,500.00
717-01 MOBILIZATION			
	1.000 LS		
Jones Bros. Contractors, LLC		\$62,740.0000	\$62,740.00
Charles Blalock & Sons, Inc.		\$49,069.5100	\$49,069.51
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$31,000.0000	\$31,000.00
Charles Blalock & Sons, Inc.		\$65,491.4700	\$65,491.47
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	86.000 S.Y.		
Jones Bros. Contractors, LLC		\$15.0000	\$1,290.00
Charles Blalock & Sons, Inc.		\$16.5000	\$1,419.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	506.000 L.F.		
Jones Bros. Contractors, LLC		\$5.7000	\$2,884.20
Charles Blalock & Sons, Inc.		\$6.2700	\$3,172.62
801-01 SEEDING (WITH MULCH)			
	1.000 UNIT		
Jones Bros. Contractors, LLC		\$500.0000	\$500.00
Charles Blalock & Sons, Inc.		\$550.0000	\$550.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	4.000 UNIT		
Jones Bros. Contractors, LLC		\$400.0000	\$1,600.00
Charles Blalock & Sons, Inc.		\$440.0000	\$1,760.00
801-02.01 CROWN VETCH MIXTURE (WITHOUT MULCH)			
	4.000 UNIT		
Jones Bros. Contractors, LLC		\$65.0000	\$260.00
Charles Blalock & Sons, Inc.		\$71.5000	\$286.00

		UNIT PRICE	EXTENSION
801-03 WATER (SEEDING & SODDING)			
	0.300 M.G.		
Jones Bros. Contractors, LLC		\$100.0000	\$30.00
Charles Blalock & Sons, Inc.		\$110.0000	\$33.00
805-12.03 EROSION CONTROL BLANKET (TYPE III)			
	169.000 S.Y.		
Jones Bros. Contractors, LLC		\$12.2500	\$2,070.25
Charles Blalock & Sons, Inc.		\$13.4800	\$2,278.12

SUB-TOTAL ROADWAY

Jones Bros. Contractors, LLC

\$1,258,421.20

Charles Blalock & Sons, Inc.

\$1,385,704.31

TOTAL CONTRACT

Jones Bros. Contractors, LLC

\$1,258,421.20

Charles Blalock & Sons, Inc.

\$1,385,704.31

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

KNOX AND LOUDON COUNTIES (Contract No. CNU901 Call 009)

98100-4137-04

THE ADDITION OF HIGH FRICTION SURFACE TREATMENT (HFST) AND PAVEMENT MARKINGS ON VARIOUS INTERSTATE RAMPS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2020

	TOTAL CONTRACT
Highway Markings, Inc.	\$393,571.50
American Civil Constructors West Coast, LLC	\$702,167.25

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
406-04.03 HIGH FRICTION SURFACE TREATMENT (SINGLE LIFT)	9,936.000 S.Y.	
Highway Markings, Inc. American Civil Constructors West Coast, LLC	\$26.7500 \$41.5000	\$265,788.00 \$412,344.00
406-04.04 HIGH FRICTION SURFACE TREATMENT (DOUBLE LIFT)	770.000 S.Y.	
Highway Markings, Inc. American Civil Constructors West Coast, LLC	\$49.7500 \$72.0000	\$38,307.50 \$55,440.00
712-01 TRAFFIC CONTROL	1.000 LS	
Highway Markings, Inc. American Civil Constructors West Coast, LLC	\$26,000.0000 \$120,000.0000	\$26,000.00 \$120,000.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	48.000 L.F.	
Highway Markings, Inc. American Civil Constructors West Coast, LLC	\$11.0000 \$15.0000	\$528.00 \$720.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	14.000 EACH	
Highway Markings, Inc. American Civil Constructors West Coast, LLC	\$200.0000 \$250.0000	\$2,800.00 \$3,500.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)	10.000 EACH	
Highway Markings, Inc. American Civil Constructors West Coast, LLC	\$400.0000 \$500.0000	\$4,000.00 \$5,000.00
716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	1.000 EACH	
Highway Markings, Inc. American Civil Constructors West Coast, LLC	\$375.0000 \$450.0000	\$375.00 \$450.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)	30.000 S.F.	
Highway Markings, Inc. American Civil Constructors West Coast, LLC	\$20.0000 \$24.0000	\$600.00 \$720.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)	11,100.000 L.F.	
Highway Markings, Inc. American Civil Constructors West Coast, LLC	\$0.9500 \$1.1500	\$10,545.00 \$12,765.00
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)	48.000 L.F.	
Highway Markings, Inc. American Civil Constructors West Coast, LLC	\$5.5000 \$6.7500	\$264.00 \$324.00

		UNIT PRICE	EXTENSION
716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)			
	10.000 EACH		
Highway Markings, Inc.		\$75.0000	\$750.00
American Civil Constructors West Coast, LLC		\$90.0000	\$900.00
716-08.11 REMOVAL OF WORD PAVEMENT MARKING (ONLY)			
	6.000 EACH		
Highway Markings, Inc.		\$225.0000	\$1,350.00
American Civil Constructors West Coast, LLC		\$250.0000	\$1,500.00
716-08.18 REMOVAL OF PAVEMENT MARKING (WRONG WAY ARROW)			
	1.000 EACH		
Highway Markings, Inc.		\$150.0000	\$150.00
American Civil Constructors West Coast, LLC		\$175.0000	\$175.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	2.000 L.M.		
Highway Markings, Inc.		\$7,500.0000	\$15,000.00
American Civil Constructors West Coast, LLC		\$8,000.0000	\$16,000.00
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)			
	391.000 L.F.		
Highway Markings, Inc.		\$1.5000	\$586.50
American Civil Constructors West Coast, LLC		\$1.7500	\$684.25
716-13.11 SPRAY THERMO PVMT MRKNG (60 MIL 12IN BARRIER LINE)			
	470.000 L.F.		
Highway Markings, Inc.		\$3.2500	\$1,527.50
American Civil Constructors West Coast, LLC		\$3.5000	\$1,645.00
717-01 MOBILIZATION			
	1.000 LS		
Highway Markings, Inc.		\$25,000.0000	\$25,000.00
American Civil Constructors West Coast, LLC		\$70,000.0000	\$70,000.00

SUB-TOTAL MAINTENANCE

Highway Markings, Inc.	\$393,571.50
American Civil Constructors West Coast, LLC	\$702,167.25

TOTAL CONTRACT

Highway Markings, Inc.	\$393,571.50
American Civil Constructors West Coast, LLC	\$702,167.25

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

POLK COUNTY (Contract No. CNU909 Call 010)

ER-NH-40(42),70068-4217-04

THE EMERGENCY SLOPE STABILIZATION ON U.S. 64 (S.R. 40) NEAR L.M. 20.5.

PROJECT LENGTH - 0.470 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2021

DBE GOAL 5.00%

	TOTAL CONTRACT
Wright Brothers Construction Company, Inc.	\$4,738,964.75
Jones Bros. Contractors, LLC	\$5,730,463.55
Twin K Construction, Inc.	\$5,923,079.66

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
			1.000 LS
	Wright Brothers Construction Company, Inc.	\$30,000.0000	\$30,000.00
	Jones Bros. Contractors, LLC	\$30,000.0000	\$30,000.00
	Twin K Construction, Inc.	\$26,670.8300	\$26,670.83
201-01	CLEARING AND GRUBBING		
			1.000 LS
	Wright Brothers Construction Company, Inc.	\$100,000.0000	\$100,000.00
	Jones Bros. Contractors, LLC	\$255,000.0000	\$255,000.00
	Twin K Construction, Inc.	\$247,659.4000	\$247,659.40
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
			26,199.000 C.Y.
	Wright Brothers Construction Company, Inc.	\$21.1000	\$552,798.90
	Jones Bros. Contractors, LLC	\$36.0000	\$943,164.00
	Twin K Construction, Inc.	\$24.9000	\$652,355.10
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
			54,602.000 TON
	Wright Brothers Construction Company, Inc.	\$23.9000	\$1,304,987.80
	Jones Bros. Contractors, LLC	\$32.0000	\$1,747,264.00
	Twin K Construction, Inc.	\$40.6200	\$2,217,933.24
203-06	WATER		
			73.000 M.G.
	Wright Brothers Construction Company, Inc.	\$60.5000	\$4,416.50
	Jones Bros. Contractors, LLC	\$10.0000	\$730.00
	Twin K Construction, Inc.	\$210.4700	\$15,364.31
203-50	CONSTRUCTION OF HAUL ROAD		
			1.000 LS
	Wright Brothers Construction Company, Inc.	\$35,000.0000	\$35,000.00
	Jones Bros. Contractors, LLC	\$130,000.0000	\$130,000.00
	Twin K Construction, Inc.	\$98,170.4800	\$98,170.48
209-05	SEDIMENT REMOVAL		
			46.000 C.Y.
	Wright Brothers Construction Company, Inc.	\$28.2000	\$1,297.20
	Jones Bros. Contractors, LLC	\$75.0000	\$3,450.00
	Twin K Construction, Inc.	\$56.4200	\$2,595.32
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
			752.000 L.F.
	Wright Brothers Construction Company, Inc.	\$9.0000	\$6,768.00
	Jones Bros. Contractors, LLC	\$8.0000	\$6,016.00
	Twin K Construction, Inc.	\$9.3900	\$7,061.28

		UNIT PRICE	EXTENSION
209-08.08 ENHANCED ROCK CHECK DAM			
	6.000 EACH		
Wright Brothers Construction Company, Inc.		\$1,130.0000	\$6,780.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$6,000.00
Twin K Construction, Inc.		\$1,174.2500	\$7,045.50
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	9,688.000 TON		
Wright Brothers Construction Company, Inc.		\$31.2000	\$302,265.60
Jones Bros. Contractors, LLC		\$35.0000	\$339,080.00
Twin K Construction, Inc.		\$39.7100	\$384,710.48
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	27.000 TON		
Wright Brothers Construction Company, Inc.		\$327.0000	\$8,829.00
Jones Bros. Contractors, LLC		\$291.5700	\$7,872.39
Twin K Construction, Inc.		\$308.1200	\$8,319.24
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	18.000 TON		
Wright Brothers Construction Company, Inc.		\$454.0000	\$8,172.00
Jones Bros. Contractors, LLC		\$404.6600	\$7,283.88
Twin K Construction, Inc.		\$427.6400	\$7,697.52
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	2.000 TON		
Wright Brothers Construction Company, Inc.		\$1,600.0000	\$3,200.00
Jones Bros. Contractors, LLC		\$1,426.7500	\$2,853.50
Twin K Construction, Inc.		\$1,507.7600	\$3,015.52
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	1.000 TON		
Wright Brothers Construction Company, Inc.		\$550.0000	\$550.00
Jones Bros. Contractors, LLC		\$487.1600	\$487.16
Twin K Construction, Inc.		\$514.8200	\$514.82
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	1.000 TON		
Wright Brothers Construction Company, Inc.		\$810.0000	\$810.00
Jones Bros. Contractors, LLC		\$721.0600	\$721.06
Twin K Construction, Inc.		\$762.0000	\$762.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	347.000 TON		
Wright Brothers Construction Company, Inc.		\$162.0000	\$56,214.00
Jones Bros. Contractors, LLC		\$144.4300	\$50,117.21
Twin K Construction, Inc.		\$152.6300	\$52,962.61

		UNIT PRICE	EXTENSION
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	0.940 L.M.		
Wright Brothers Construction Company, Inc.		\$2,230.0000	\$2,096.20
Jones Bros. Contractors, LLC		\$4,255.0000	\$3,999.70
Twin K Construction, Inc.		\$4,058.4700	\$3,814.96
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	15,353.000 S.Y.		
Wright Brothers Construction Company, Inc.		\$2.9500	\$45,291.35
Jones Bros. Contractors, LLC		\$2.2500	\$34,544.25
Twin K Construction, Inc.		\$2.7700	\$42,527.81
607-05.30 24" PIPE CULVERT			
	22.000 L.F.		
Wright Brothers Construction Company, Inc.		\$141.0000	\$3,102.00
Jones Bros. Contractors, LLC		\$135.0000	\$2,970.00
Twin K Construction, Inc.		\$105.0300	\$2,310.66
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	2.000 C.Y.		
Wright Brothers Construction Company, Inc.		\$2,980.0000	\$5,960.00
Jones Bros. Contractors, LLC		\$4,000.0000	\$8,000.00
Twin K Construction, Inc.		\$2,438.4900	\$4,876.98
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	70.000 LB.		
Wright Brothers Construction Company, Inc.		\$3.0500	\$213.50
Jones Bros. Contractors, LLC		\$2.2600	\$158.20
Twin K Construction, Inc.		\$7.4400	\$520.80
611-42.04 CATCH BASINS, TYPE 42, > 12' - 16' DEPTH			
	1.000 EACH		
Wright Brothers Construction Company, Inc.		\$9,050.0000	\$9,050.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$10,000.00
Twin K Construction, Inc.		\$9,893.8800	\$9,893.88
621-05.01 TEMPORARY SHORING			
	26,640.000 S.F.		
Wright Brothers Construction Company, Inc.		\$68.2500	\$1,818,180.00
Jones Bros. Contractors, LLC		\$65.0000	\$1,731,600.00
Twin K Construction, Inc.		\$65.9900	\$1,757,973.60
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	2.000 EACH		
Wright Brothers Construction Company, Inc.		\$45.3000	\$90.60
Jones Bros. Contractors, LLC		\$60.0000	\$120.00
Twin K Construction, Inc.		\$158.5200	\$317.04

		UNIT PRICE	EXTENSION
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	700.000 L.F.		
Wright Brothers Construction Company, Inc.		\$20.4000	\$14,280.00
Jones Bros. Contractors, LLC		\$17.9400	\$12,558.00
Twin K Construction, Inc.		\$20.0800	\$14,056.00
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
Wright Brothers Construction Company, Inc.		\$5,410.0000	\$10,820.00
Jones Bros. Contractors, LLC		\$4,875.0000	\$9,750.00
Twin K Construction, Inc.		\$8,295.7000	\$16,591.40
706-01 GUARDRAIL REMOVED			
	700.000 L.F.		
Wright Brothers Construction Company, Inc.		\$1.1500	\$805.00
Jones Bros. Contractors, LLC		\$1.6800	\$1,176.00
Twin K Construction, Inc.		\$1.0600	\$742.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	50.000 L.F.		
Wright Brothers Construction Company, Inc.		\$2.2500	\$112.50
Jones Bros. Contractors, LLC		\$2.0000	\$100.00
Twin K Construction, Inc.		\$2.1100	\$105.50
712-01 TRAFFIC CONTROL			
	1.000 LS		
Wright Brothers Construction Company, Inc.		\$75,000.0000	\$75,000.00
Jones Bros. Contractors, LLC		\$20,000.0000	\$20,000.00
Twin K Construction, Inc.		\$44,312.2800	\$44,312.28
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	930.000 L.F.		
Wright Brothers Construction Company, Inc.		\$38.8000	\$36,084.00
Jones Bros. Contractors, LLC		\$30.0000	\$27,900.00
Twin K Construction, Inc.		\$51.2000	\$47,616.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	36.000 EACH		
Wright Brothers Construction Company, Inc.		\$38.8000	\$1,396.80
Jones Bros. Contractors, LLC		\$35.0000	\$1,260.00
Twin K Construction, Inc.		\$46.3800	\$1,669.68
712-04.50 BARRIER RAIL DELINEATOR			
	93.000 EACH		
Wright Brothers Construction Company, Inc.		\$13.9000	\$1,292.70
Jones Bros. Contractors, LLC		\$12.5000	\$1,162.50
Twin K Construction, Inc.		\$12.6800	\$1,179.24

		UNIT PRICE	EXTENSION
712-05.01 WARNING LIGHTS (TYPE A)			
	2.000 EACH		
Wright Brothers Construction Company, Inc.		\$28.9000	\$57.80
Jones Bros. Contractors, LLC		\$26.0000	\$52.00
Twin K Construction, Inc.		\$44.3800	\$88.76
712-05.03 WARNING LIGHTS (TYPE C)			
	36.000 EACH		
Wright Brothers Construction Company, Inc.		\$28.9000	\$1,040.40
Jones Bros. Contractors, LLC		\$26.0000	\$936.00
Twin K Construction, Inc.		\$44.3800	\$1,597.68
712-06 SIGNS (CONSTRUCTION)			
	164.000 S.F.		
Wright Brothers Construction Company, Inc.		\$13.9000	\$2,279.60
Jones Bros. Contractors, LLC		\$12.5000	\$2,050.00
Twin K Construction, Inc.		\$7.9300	\$1,300.52
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	12.000 L.F.		
Wright Brothers Construction Company, Inc.		\$38.8000	\$465.60
Jones Bros. Contractors, LLC		\$35.0000	\$420.00
Twin K Construction, Inc.		\$15.8500	\$190.20
712-08.03 ARROW BOARD (TYPE C)			
	1.000 EACH		
Wright Brothers Construction Company, Inc.		\$2,720.0000	\$2,720.00
Jones Bros. Contractors, LLC		\$2,450.0000	\$2,450.00
Twin K Construction, Inc.		\$1,268.1300	\$1,268.13
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Wright Brothers Construction Company, Inc.		\$3,830.0000	\$7,660.00
Jones Bros. Contractors, LLC		\$3,450.0000	\$6,900.00
Twin K Construction, Inc.		\$8,689.4600	\$17,378.92
713-16.50 REMOVE AND REPLACE SIGN (NO PARKING ANY TIME)			
	1.000 EACH		
Wright Brothers Construction Company, Inc.		\$388.0000	\$388.00
Jones Bros. Contractors, LLC		\$350.0000	\$350.00
Twin K Construction, Inc.		\$317.0300	\$317.03
716-01.05 TEMPORARY RAISED PAVEMENT MARKER			
	62.000 EACH		
Wright Brothers Construction Company, Inc.		\$13.3000	\$824.60
Jones Bros. Contractors, LLC		\$12.0000	\$744.00
Twin K Construction, Inc.		\$10.3000	\$638.60

		UNIT PRICE	EXTENSION
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	29.000 EACH		
Wright Brothers Construction Company, Inc.		\$55.5000	\$1,609.50
Jones Bros. Contractors, LLC		\$50.0000	\$1,450.00
Twin K Construction, Inc.		\$63.4100	\$1,838.89
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	29.000 EACH		
Wright Brothers Construction Company, Inc.		\$55.5000	\$1,609.50
Jones Bros. Contractors, LLC		\$50.0000	\$1,450.00
Twin K Construction, Inc.		\$63.4100	\$1,838.89
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	65.000 EACH		
Wright Brothers Construction Company, Inc.		\$11.1000	\$721.50
Jones Bros. Contractors, LLC		\$10.0000	\$650.00
Twin K Construction, Inc.		\$21.1400	\$1,374.10
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	66.000 S.Y.		
Wright Brothers Construction Company, Inc.		\$21.0000	\$1,386.00
Jones Bros. Contractors, LLC		\$18.9500	\$1,250.70
Twin K Construction, Inc.		\$25.8900	\$1,708.74
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	1.510 L.M.		
Wright Brothers Construction Company, Inc.		\$1,660.0000	\$2,506.60
Jones Bros. Contractors, LLC		\$1,500.0000	\$2,265.00
Twin K Construction, Inc.		\$1,796.5200	\$2,712.75
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	5,856.000 L.F.		
Wright Brothers Construction Company, Inc.		\$0.8500	\$4,977.60
Jones Bros. Contractors, LLC		\$0.7500	\$4,392.00
Twin K Construction, Inc.		\$0.7600	\$4,450.56
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	1.110 L.M.		
Wright Brothers Construction Company, Inc.		\$7,210.0000	\$8,003.10
Jones Bros. Contractors, LLC		\$6,500.0000	\$7,215.00
Twin K Construction, Inc.		\$7,133.2500	\$7,917.91
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	0.940 L.M.		
Wright Brothers Construction Company, Inc.		\$4,300.0000	\$4,042.00
Jones Bros. Contractors, LLC		\$3,875.0000	\$3,642.50
Twin K Construction, Inc.		\$3,962.9100	\$3,725.14

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Wright Brothers Construction Company, Inc.		\$225,000.0000	\$225,000.00
Jones Bros. Contractors, LLC		\$281,000.0000	\$281,000.00
Twin K Construction, Inc.		\$163,254.5700	\$163,254.57
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	3,554.000 S.Y.		
Wright Brothers Construction Company, Inc.		\$4.4000	\$15,637.60
Jones Bros. Contractors, LLC		\$2.0000	\$7,108.00
Twin K Construction, Inc.		\$4.9100	\$17,450.14
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	333.000 L.F.		
Wright Brothers Construction Company, Inc.		\$7.3000	\$2,430.90
Jones Bros. Contractors, LLC		\$6.5000	\$2,164.50
Twin K Construction, Inc.		\$7.6300	\$2,540.79
801-01.65 TEMPORARY MULCH			
	7.000 UNIT		
Wright Brothers Construction Company, Inc.		\$107.0000	\$749.00
Jones Bros. Contractors, LLC		\$95.0000	\$665.00
Twin K Construction, Inc.		\$111.5600	\$780.92
801-02 SEEDING (WITHOUT MULCH)			
	7.000 UNIT		
Wright Brothers Construction Company, Inc.		\$67.5000	\$472.50
Jones Bros. Contractors, LLC		\$60.0000	\$420.00
Twin K Construction, Inc.		\$70.4500	\$493.15
801-03 WATER (SEEDING & SODDING)			
	1.000 M.G.		
Wright Brothers Construction Company, Inc.		\$1,130.0000	\$1,130.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$1,000.00
Twin K Construction, Inc.		\$1,174.2500	\$1,174.25
802-04.01 GROUND COVER (VINE FOR GRADED SOLID ROCK COVER)			
	222.000 S.Y.		
Wright Brothers Construction Company, Inc.		\$25.4000	\$5,638.80
Jones Bros. Contractors, LLC		\$22.5000	\$4,995.00
Twin K Construction, Inc.		\$26.4200	\$5,865.24
805-12.02 EROSION CONTROL BLANKET (TYPE II)			
	778.000 S.Y.		
Wright Brothers Construction Company, Inc.		\$2.2500	\$1,750.50
Jones Bros. Contractors, LLC		\$2.0000	\$1,556.00
Twin K Construction, Inc.		\$2.3500	\$1,828.30

SUB-TOTAL ROADWAY

Wright Brothers Construction Company, Inc.	\$4,738,964.75
Jones Bros. Contractors, LLC	\$5,730,463.55
Twin K Construction, Inc.	\$5,923,079.66

TOTAL CONTRACT

Wright Brothers Construction Company, Inc.	\$4,738,964.75
Jones Bros. Contractors, LLC	\$5,730,463.55
Twin K Construction, Inc.	\$5,923,079.66

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON (Contract No. CNU019 Call 012)

98100-4158-04,98100-4159-04

THE RETRACING OF PAVEMENT MARKINGS WITH SPRAY THERMOPLASTIC AND RANDOM ON-CALL PAVEMENT MARKING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2021

TOTAL CONTRACT	
Superior Pavement Marking, Inc.	\$3,465,668.80
Central Seal Company	\$4,343,699.45
Oglesby Construction, Inc.	\$5,023,207.60

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	10.000 L.M.		
Superior Pavement Marking, Inc.		\$600.0000	\$6,000.00
Central Seal Company		\$650.0000	\$6,500.00
Oglesby Construction, Inc.		\$650.0000	\$6,500.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	10.000 L.M.		
Superior Pavement Marking, Inc.		\$600.0000	\$6,000.00
Central Seal Company		\$650.0000	\$6,500.00
Oglesby Construction, Inc.		\$650.0000	\$6,500.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	10.000 L.M.		
Superior Pavement Marking, Inc.		\$600.0000	\$6,000.00
Central Seal Company		\$650.0000	\$6,500.00
Oglesby Construction, Inc.		\$650.0000	\$6,500.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	10.000 L.M.		
Superior Pavement Marking, Inc.		\$600.0000	\$6,000.00
Central Seal Company		\$650.0000	\$6,500.00
Oglesby Construction, Inc.		\$650.0000	\$6,500.00
712-01.50 MAINTENANCE OF TRAFFIC			
	30.000 EACH		
Superior Pavement Marking, Inc.		\$1,000.0000	\$30,000.00
Central Seal Company		\$750.0000	\$22,500.00
Oglesby Construction, Inc.		\$1,500.0000	\$45,000.00
713-02.34 DELINEATORS (ALL)			
	1,000.000 EACH		
Superior Pavement Marking, Inc.		\$5.0000	\$5,000.00
Central Seal Company		\$5.0000	\$5,000.00
Oglesby Construction, Inc.		\$35.0000	\$35,000.00
716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)			
	500.000 EACH		
Superior Pavement Marking, Inc.		\$3.0000	\$1,500.00
Central Seal Company		\$5.0000	\$2,500.00
Oglesby Construction, Inc.		\$5.0000	\$2,500.00
716-01.12 RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)			
	625.000 EACH		
Superior Pavement Marking, Inc.		\$3.0000	\$1,875.00
Central Seal Company		\$5.0000	\$3,125.00
Oglesby Construction, Inc.		\$5.0000	\$3,125.00

		UNIT PRICE	EXTENSION
716-01.13 RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)			
	350.000 EACH		
Superior Pavement Marking, Inc.		\$3.0000	\$1,050.00
Central Seal Company		\$5.0000	\$1,750.00
Oglesby Construction, Inc.		\$5.0000	\$1,750.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	500.000 EACH		
Superior Pavement Marking, Inc.		\$20.0000	\$10,000.00
Central Seal Company		\$20.0000	\$10,000.00
Oglesby Construction, Inc.		\$25.0000	\$12,500.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	250.000 EACH		
Superior Pavement Marking, Inc.		\$20.0000	\$5,000.00
Central Seal Company		\$20.0000	\$5,000.00
Oglesby Construction, Inc.		\$25.0000	\$6,250.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	100.000 EACH		
Superior Pavement Marking, Inc.		\$20.0000	\$2,000.00
Central Seal Company		\$20.0000	\$2,000.00
Oglesby Construction, Inc.		\$25.0000	\$2,500.00
716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER			
	700.000 EACH		
Superior Pavement Marking, Inc.		\$4.0000	\$2,800.00
Central Seal Company		\$5.0000	\$3,500.00
Oglesby Construction, Inc.		\$8.0000	\$5,600.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	150.000 L.F.		
Superior Pavement Marking, Inc.		\$5.0000	\$750.00
Central Seal Company		\$5.0000	\$750.00
Oglesby Construction, Inc.		\$8.0000	\$1,200.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	500.000 S.Y.		
Superior Pavement Marking, Inc.		\$14.0000	\$7,000.00
Central Seal Company		\$15.0000	\$7,500.00
Oglesby Construction, Inc.		\$17.0000	\$8,500.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	900.000 L.F.		
Superior Pavement Marking, Inc.		\$7.0000	\$6,300.00
Central Seal Company		\$7.0000	\$6,300.00
Oglesby Construction, Inc.		\$9.0000	\$8,100.00

		UNIT PRICE	EXTENSION
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	120.000 EACH		
Superior Pavement Marking, Inc.		\$75.0000	\$9,000.00
Central Seal Company		\$80.0000	\$9,600.00
Oglesby Construction, Inc.		\$125.0000	\$15,000.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	100.000 L.F.		
Superior Pavement Marking, Inc.		\$5.7500	\$575.00
Central Seal Company		\$10.0000	\$1,000.00
Oglesby Construction, Inc.		\$6.0000	\$600.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	400.000 L.F.		
Superior Pavement Marking, Inc.		\$2.0000	\$800.00
Central Seal Company		\$3.0000	\$1,200.00
Oglesby Construction, Inc.		\$1.7500	\$700.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	120.000 L.F.		
Superior Pavement Marking, Inc.		\$15.0000	\$1,800.00
Central Seal Company		\$15.0000	\$1,800.00
Oglesby Construction, Inc.		\$18.0000	\$2,160.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)	25.000 EACH		
Superior Pavement Marking, Inc.		\$125.0000	\$3,125.00
Central Seal Company		\$200.0000	\$5,000.00
Oglesby Construction, Inc.		\$125.0000	\$3,125.00
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)	10.000 EACH		
Superior Pavement Marking, Inc.		\$225.0000	\$2,250.00
Central Seal Company		\$250.0000	\$2,500.00
Oglesby Construction, Inc.		\$375.0000	\$3,750.00
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	5.000 EACH		
Superior Pavement Marking, Inc.		\$200.0000	\$1,000.00
Central Seal Company		\$500.0000	\$2,500.00
Oglesby Construction, Inc.		\$350.0000	\$1,750.00
716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)	5.000 EACH		
Superior Pavement Marking, Inc.		\$150.0000	\$750.00
Central Seal Company		\$250.0000	\$1,250.00
Oglesby Construction, Inc.		\$400.0000	\$2,000.00

		UNIT PRICE	EXTENSION
716-03.05 PLASTIC WORD PAVEMENT MARKING (BIKE LANE)			
	10.000 EACH		
Superior Pavement Marking, Inc.		\$175.0000	\$1,750.00
Central Seal Company		\$250.0000	\$2,500.00
Oglesby Construction, Inc.		\$250.0000	\$2,500.00
716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)			
	8.000 EACH		
Superior Pavement Marking, Inc.		\$150.0000	\$1,200.00
Central Seal Company		\$500.0000	\$4,000.00
Oglesby Construction, Inc.		\$300.0000	\$2,400.00
716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)			
	10.000 EACH		
Superior Pavement Marking, Inc.		\$125.0000	\$1,250.00
Central Seal Company		\$250.0000	\$2,500.00
Oglesby Construction, Inc.		\$125.0000	\$1,250.00
716-03.08 PLASTIC WORD PAVEMENT MARKING (PED-XING)			
	4.000 EACH		
Superior Pavement Marking, Inc.		\$150.0000	\$600.00
Central Seal Company		\$250.0000	\$1,000.00
Oglesby Construction, Inc.		\$200.0000	\$800.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	5.000 EACH		
Superior Pavement Marking, Inc.		\$125.0000	\$625.00
Central Seal Company		\$125.0000	\$625.00
Oglesby Construction, Inc.		\$150.0000	\$750.00
716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)			
	5.000 EACH		
Superior Pavement Marking, Inc.		\$150.0000	\$750.00
Central Seal Company		\$150.0000	\$750.00
Oglesby Construction, Inc.		\$250.0000	\$1,250.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	400.000 L.F.		
Superior Pavement Marking, Inc.		\$4.0000	\$1,600.00
Central Seal Company		\$5.0000	\$2,000.00
Oglesby Construction, Inc.		\$5.0000	\$2,000.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	10.000 EACH		
Superior Pavement Marking, Inc.		\$75.0000	\$750.00
Central Seal Company		\$75.0000	\$750.00
Oglesby Construction, Inc.		\$100.0000	\$1,000.00

		UNIT PRICE	EXTENSION
716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)			
	10.000 EACH		
Superior Pavement Marking, Inc.		\$75.0000	\$750.00
Central Seal Company		\$75.0000	\$750.00
Oglesby Construction, Inc.		\$145.0000	\$1,450.00
716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)			
	10.000 EACH		
Superior Pavement Marking, Inc.		\$75.0000	\$750.00
Central Seal Company		\$100.0000	\$1,000.00
Oglesby Construction, Inc.		\$150.0000	\$1,500.00
716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)			
	10.000 EACH		
Superior Pavement Marking, Inc.		\$75.0000	\$750.00
Central Seal Company		\$200.0000	\$2,000.00
Oglesby Construction, Inc.		\$175.0000	\$1,750.00
716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)			
	20.000 EACH		
Superior Pavement Marking, Inc.		\$75.0000	\$1,500.00
Central Seal Company		\$200.0000	\$4,000.00
Oglesby Construction, Inc.		\$50.0000	\$1,000.00
716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)			
	5.000 EACH		
Superior Pavement Marking, Inc.		\$100.0000	\$500.00
Central Seal Company		\$150.0000	\$750.00
Oglesby Construction, Inc.		\$125.0000	\$625.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	75.000 S.F.		
Superior Pavement Marking, Inc.		\$5.0000	\$375.00
Central Seal Company		\$7.0000	\$525.00
Oglesby Construction, Inc.		\$8.0000	\$600.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	20.000 EACH		
Superior Pavement Marking, Inc.		\$75.0000	\$1,500.00
Central Seal Company		\$400.0000	\$8,000.00
Oglesby Construction, Inc.		\$250.0000	\$5,000.00
716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED			
	25.000 EACH		
Superior Pavement Marking, Inc.		\$225.0000	\$5,625.00
Central Seal Company		\$250.0000	\$6,250.00
Oglesby Construction, Inc.		\$400.0000	\$10,000.00

		UNIT PRICE	EXTENSION
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	15.000 L.M.		
Superior Pavement Marking, Inc.		\$450.0000	\$6,750.00
Central Seal Company		\$400.0000	\$6,000.00
Oglesby Construction, Inc.		\$425.0000	\$6,375.00
716-05.72 PERFORMANCE BASED RETRACING SPRAY THERMO 4IN			
	1,442.000 L.M.		
Superior Pavement Marking, Inc.		\$875.4900	\$1,262,456.58
Central Seal Company		\$1,065.0000	\$1,535,730.00
Oglesby Construction, Inc.		\$1,155.0000	\$1,665,510.00
716-05.73 PERFORMANCE BASED RETRACING SPRAY THERMO 6IN			
	1,554.000 L.M.		
Superior Pavement Marking, Inc.		\$1,175.4800	\$1,826,695.92
Central Seal Company		\$1,500.0000	\$2,331,000.00
Oglesby Construction, Inc.		\$1,725.0000	\$2,680,650.00
716-05.74 PERFORMANCE BASED RETRACING SPRAY THERMO 8IN			
	130,321.000 L.F.		
Superior Pavement Marking, Inc.		\$0.3000	\$39,096.30
Central Seal Company		\$0.4500	\$58,644.45
Oglesby Construction, Inc.		\$0.6000	\$78,192.60
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	10,000.000 L.F.		
Superior Pavement Marking, Inc.		\$0.3000	\$3,000.00
Central Seal Company		\$0.4000	\$4,000.00
Oglesby Construction, Inc.		\$0.5000	\$5,000.00
716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)			
	500.000 L.F.		
Superior Pavement Marking, Inc.		\$0.4500	\$225.00
Central Seal Company		\$1.0000	\$500.00
Oglesby Construction, Inc.		\$0.8000	\$400.00
716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)			
	100.000 L.F.		
Superior Pavement Marking, Inc.		\$1.5000	\$150.00
Central Seal Company		\$3.0000	\$300.00
Oglesby Construction, Inc.		\$1.6000	\$160.00
716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	50.000 S.Y.		
Superior Pavement Marking, Inc.		\$6.0000	\$300.00
Central Seal Company		\$10.0000	\$500.00
Oglesby Construction, Inc.		\$12.0000	\$600.00

		UNIT PRICE	EXTENSION
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)			
	250.000 L.F.		
Superior Pavement Marking, Inc.		\$2.5000	\$625.00
Central Seal Company		\$3.0000	\$750.00
Oglesby Construction, Inc.		\$5.0000	\$1,250.00
716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)			
	10.000 EACH		
Superior Pavement Marking, Inc.		\$20.0000	\$200.00
Central Seal Company		\$50.0000	\$500.00
Oglesby Construction, Inc.		\$50.0000	\$500.00
716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	4.000 EACH		
Superior Pavement Marking, Inc.		\$25.0000	\$100.00
Central Seal Company		\$150.0000	\$600.00
Oglesby Construction, Inc.		\$65.0000	\$260.00
716-08.08 REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)			
	2.000 EACH		
Superior Pavement Marking, Inc.		\$25.0000	\$50.00
Central Seal Company		\$150.0000	\$300.00
Oglesby Construction, Inc.		\$75.0000	\$150.00
716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE)			
	50.000 L.F.		
Superior Pavement Marking, Inc.		\$0.3500	\$17.50
Central Seal Company		\$1.0000	\$50.00
Oglesby Construction, Inc.		\$0.5000	\$25.00
716-08.10 REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	100.000 L.F.		
Superior Pavement Marking, Inc.		\$2.0000	\$200.00
Central Seal Company		\$2.5000	\$250.00
Oglesby Construction, Inc.		\$0.7500	\$75.00
716-08.11 REMOVAL OF WORD PAVEMENT MARKING (ONLY)			
	5.000 EACH		
Superior Pavement Marking, Inc.		\$50.0000	\$250.00
Central Seal Company		\$100.0000	\$500.00
Oglesby Construction, Inc.		\$70.0000	\$350.00
716-08.12 REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)			
	3.000 EACH		
Superior Pavement Marking, Inc.		\$75.0000	\$225.00
Central Seal Company		\$200.0000	\$600.00
Oglesby Construction, Inc.		\$150.0000	\$450.00

		UNIT PRICE	EXTENSION
716-08.13 REMOVAL OF WORD PAVEMENT MARKING (SCHOOL)			
	2.000 EACH		
Superior Pavement Marking, Inc.		\$50.0000	\$100.00
Central Seal Company		\$200.0000	\$400.00
Oglesby Construction, Inc.		\$100.0000	\$200.00
716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)			
	25.000 EACH		
Superior Pavement Marking, Inc.		\$1,000.0000	\$25,000.00
Central Seal Company		\$800.0000	\$20,000.00
Oglesby Construction, Inc.		\$2,000.0000	\$50,000.00
716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)			
	5.000 L.M.		
Superior Pavement Marking, Inc.		\$2,200.0000	\$11,000.00
Central Seal Company		\$1,000.0000	\$5,000.00
Oglesby Construction, Inc.		\$2,500.0000	\$12,500.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	5.000 L.M.		
Superior Pavement Marking, Inc.		\$2,700.0000	\$13,500.00
Central Seal Company		\$1,200.0000	\$6,000.00
Oglesby Construction, Inc.		\$3,850.0000	\$19,250.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	350.000 L.F.		
Superior Pavement Marking, Inc.		\$1.8000	\$630.00
Central Seal Company		\$1.0000	\$350.00
Oglesby Construction, Inc.		\$1.0000	\$350.00
716-12.04 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)			
	350.000 L.F.		
Superior Pavement Marking, Inc.		\$1.1000	\$385.00
Central Seal Company		\$1.0000	\$350.00
Oglesby Construction, Inc.		\$1.0000	\$350.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	350.000 L.F.		
Superior Pavement Marking, Inc.		\$1.7500	\$612.50
Central Seal Company		\$1.0000	\$350.00
Oglesby Construction, Inc.		\$1.0000	\$350.00
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)			
	200.000 L.F.		
Superior Pavement Marking, Inc.		\$1.7500	\$350.00
Central Seal Company		\$3.0000	\$600.00
Oglesby Construction, Inc.		\$1.0000	\$200.00

		UNIT PRICE	EXTENSION
716-12.07 ENHANCED FLAT LINE THERMO (8IN BROKEN LN)	100.000 L.F.		
Superior Pavement Marking, Inc.		\$1.7500	\$175.00
Central Seal Company		\$3.0000	\$300.00
Oglesby Construction, Inc.		\$1.0000	\$100.00
716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)	100.000 L.F.		
Superior Pavement Marking, Inc.		\$4.2500	\$425.00
Central Seal Company		\$5.0000	\$500.00
Oglesby Construction, Inc.		\$3.0000	\$300.00
716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)	100.000 L.F.		
Superior Pavement Marking, Inc.		\$4.2500	\$425.00
Central Seal Company		\$5.0000	\$500.00
Oglesby Construction, Inc.		\$3.0000	\$300.00
716-13.06 SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)	60.000 L.M.		
Superior Pavement Marking, Inc.		\$1,025.0000	\$61,500.00
Central Seal Company		\$1,200.0000	\$72,000.00
Oglesby Construction, Inc.		\$1,650.0000	\$99,000.00
716-13.07 SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)	20.000 L.M.		
Superior Pavement Marking, Inc.		\$1,275.0000	\$25,500.00
Central Seal Company		\$1,750.0000	\$35,000.00
Oglesby Construction, Inc.		\$1,850.0000	\$37,000.00
716-13.08 SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)	5,000.000 L.F.		
Superior Pavement Marking, Inc.		\$0.3000	\$1,500.00
Central Seal Company		\$0.5000	\$2,500.00
Oglesby Construction, Inc.		\$0.5000	\$2,500.00
716-13.09 SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE)	300.000 L.F.		
Superior Pavement Marking, Inc.		\$0.5000	\$150.00
Central Seal Company		\$2.0000	\$600.00
Oglesby Construction, Inc.		\$0.5000	\$150.00
716-13.10 SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)	2,500.000 L.F.		
Superior Pavement Marking, Inc.		\$0.7500	\$1,875.00
Central Seal Company		\$3.0000	\$7,500.00
Oglesby Construction, Inc.		\$0.5000	\$1,250.00

		UNIT PRICE	EXTENSION
716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING			
	17.000 L.M.		
Superior Pavement Marking, Inc.		\$50.0000	\$850.00
Central Seal Company		\$50.0000	\$850.00
Oglesby Construction, Inc.		\$50.0000	\$850.00
717-01 MOBILIZATION			
	1.000 LS		
Superior Pavement Marking, Inc.		\$25,000.0000	\$25,000.00
Central Seal Company		\$75,000.0000	\$75,000.00
Oglesby Construction, Inc.		\$108,625.0000	\$108,625.00
717-01.03 MOBILIZATION (PER CALL-OUT)			
	10.000 EACH		
Superior Pavement Marking, Inc.		\$1,500.0000	\$15,000.00
Central Seal Company		\$1,000.0000	\$10,000.00
Oglesby Construction, Inc.		\$2,000.0000	\$20,000.00
717-01.04 MOBILIZATION (PER LEVEL 1 CALL-OUT)			
	3.000 EACH		
Superior Pavement Marking, Inc.		\$1,500.0000	\$4,500.00
Central Seal Company		\$2,500.0000	\$7,500.00
Oglesby Construction, Inc.		\$3,000.0000	\$9,000.00

SUB-TOTAL MAINTENANCE

Superior Pavement Marking, Inc.	\$3,465,668.80
Central Seal Company	\$4,343,699.45
Oglesby Construction, Inc.	\$5,023,207.60

TOTAL CONTRACT

Superior Pavement Marking, Inc.	\$3,465,668.80
Central Seal Company	\$4,343,699.45
Oglesby Construction, Inc.	\$5,023,207.60

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON (Contract No. CNU021 Call 013)

98100-4160-04

THE RETRACING OF PAINTED PAVEMENT MARKING LINES ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2020

	TOTAL CONTRACT
Central Seal Company	\$675,000.00
Oglesby Construction, Inc.	\$694,842.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
716-05.69 PERFORMANCE BASED RETRACING PAINTED 4IN LINE		
	2,162.000 L.M.	
Central Seal Company	\$305.0000	\$659,410.00
Oglesby Construction, Inc.	\$315.0000	\$681,030.00
716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING		
	5.000 L.M.	
Central Seal Company	\$50.0000	\$250.00
Oglesby Construction, Inc.	\$50.0000	\$250.00
717-01 MOBILIZATION		
	1.000 LS	
Central Seal Company	\$15,340.0000	\$15,340.00
Oglesby Construction, Inc.	\$13,562.0000	\$13,562.00

SUB-TOTAL MAINTENANCE

Central Seal Company	\$675,000.00
Oglesby Construction, Inc.	\$694,842.00

TOTAL CONTRACT

Central Seal Company	\$675,000.00
Oglesby Construction, Inc.	\$694,842.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON (Contract No. CNU036 Call 014)

98100-4161-04

THE RELENSING OF SNOWPLOWABLE PAVEMENT MARKERS ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2020

	TOTAL CONTRACT
W L Markers, Inc.	\$326,417.80
Central Seal Company	\$490,180.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
705-07.11 TRUCK MOUNTED ENERGY ATTENUATOR		
	6.000 EACH	
W L Markers, Inc. Central Seal Company	\$3,000.0000 \$10,000.0000	\$18,000.00 \$60,000.00
712-01 TRAFFIC CONTROL		
	1.000 LS	
W L Markers, Inc. Central Seal Company	\$33,500.0000 \$20,000.0000	\$33,500.00 \$20,000.00
712-06 SIGNS (CONSTRUCTION)		
	128.000 S.F.	
W L Markers, Inc. Central Seal Company	\$1.0000 \$5.0000	\$128.00 \$640.00
712-08.03 ARROW BOARD (TYPE C)		
	6.000 EACH	
W L Markers, Inc. Central Seal Company	\$50.0000 \$100.0000	\$300.00 \$600.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)		
	1,200.000 EACH	
W L Markers, Inc. Central Seal Company	\$15.0000 \$25.0000	\$18,000.00 \$30,000.00
716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER		
	71,788.000 EACH	
W L Markers, Inc. Central Seal Company	\$3.3500 \$5.0000	\$240,489.80 \$358,940.00
717-01 MOBILIZATION		
	1.000 LS	
W L Markers, Inc. Central Seal Company	\$16,000.0000 \$20,000.0000	\$16,000.00 \$20,000.00

SUB-TOTAL MAINTENANCE

W L Markers, Inc.
Central Seal Company

\$326,417.80
\$490,180.00

TOTAL CONTRACT

W L Markers, Inc.
Central Seal Company

\$326,417.80
\$490,180.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

COUNTIES BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON (Contract No. CNU041 Call 015)

98303-4177-04,98303-4178-04

THE RETRACING OF PAVEMENT MARKINGS WITH SPRAY THERMOPLASTIC AND RANDOM ON-CALL PAVEMENT MARKING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2021

TOTAL CONTRACT

Reynolds Sealing & Striping, Inc.	\$3,495,245.00
Oglesby Construction, Inc.	\$4,411,525.00

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	10.000 L.M.		
Reynolds Sealing & Striping, Inc.		\$500.0000	\$5,000.00
Oglesby Construction, Inc.		\$800.0000	\$8,000.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	10.000 L.M.		
Reynolds Sealing & Striping, Inc.		\$500.0000	\$5,000.00
Oglesby Construction, Inc.		\$800.0000	\$8,000.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	10.000 L.M.		
Reynolds Sealing & Striping, Inc.		\$500.0000	\$5,000.00
Oglesby Construction, Inc.		\$800.0000	\$8,000.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	10.000 L.M.		
Reynolds Sealing & Striping, Inc.		\$500.0000	\$5,000.00
Oglesby Construction, Inc.		\$800.0000	\$8,000.00
712-01.50 MAINTENANCE OF TRAFFIC			
	30.000 EACH		
Reynolds Sealing & Striping, Inc.		\$1,000.0000	\$30,000.00
Oglesby Construction, Inc.		\$1,000.0000	\$30,000.00
713-02.34 DELINEATORS (ALL)			
	1,000.000 EACH		
Reynolds Sealing & Striping, Inc.		\$15.0000	\$15,000.00
Oglesby Construction, Inc.		\$15.0000	\$15,000.00
716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)			
	500.000 EACH		
Reynolds Sealing & Striping, Inc.		\$5.0000	\$2,500.00
Oglesby Construction, Inc.		\$5.0000	\$2,500.00
716-01.12 RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)			
	625.000 EACH		
Reynolds Sealing & Striping, Inc.		\$5.0000	\$3,125.00
Oglesby Construction, Inc.		\$5.0000	\$3,125.00
716-01.13 RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)			
	375.000 EACH		
Reynolds Sealing & Striping, Inc.		\$5.0000	\$1,875.00
Oglesby Construction, Inc.		\$5.0000	\$1,875.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	1,000.000 EACH		
Reynolds Sealing & Striping, Inc.		\$20.0000	\$20,000.00
Oglesby Construction, Inc.		\$20.0000	\$20,000.00

		UNIT PRICE	EXTENSION
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	350.000 EACH		
Reynolds Sealing & Striping, Inc.		\$20.0000	\$7,000.00
Oglesby Construction, Inc.		\$20.0000	\$7,000.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	1,000.000 EACH		
Reynolds Sealing & Striping, Inc.		\$20.0000	\$20,000.00
Oglesby Construction, Inc.		\$20.0000	\$20,000.00
716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER			
	500.000 EACH		
Reynolds Sealing & Striping, Inc.		\$4.0000	\$2,000.00
Oglesby Construction, Inc.		\$4.0000	\$2,000.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	1,000.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$10.0000	\$10,000.00
Oglesby Construction, Inc.		\$10.0000	\$10,000.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	1,000.000 S.Y.		
Reynolds Sealing & Striping, Inc.		\$15.0000	\$15,000.00
Oglesby Construction, Inc.		\$15.0000	\$15,000.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	2,000.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$15.0000	\$30,000.00
Oglesby Construction, Inc.		\$15.0000	\$30,000.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	200.000 EACH		
Reynolds Sealing & Striping, Inc.		\$150.0000	\$30,000.00
Oglesby Construction, Inc.		\$150.0000	\$30,000.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	120.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$7.0000	\$840.00
Oglesby Construction, Inc.		\$7.0000	\$840.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	300.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$1.0000	\$300.00
Oglesby Construction, Inc.		\$1.0000	\$300.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	1,200.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$30.0000	\$36,000.00
Oglesby Construction, Inc.		\$30.0000	\$36,000.00

		UNIT PRICE	EXTENSION
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	50.000 EACH		
Reynolds Sealing & Striping, Inc.		\$100.0000	\$5,000.00
Oglesby Construction, Inc.		\$100.0000	\$5,000.00
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)			
	50.000 EACH		
Reynolds Sealing & Striping, Inc.		\$200.0000	\$10,000.00
Oglesby Construction, Inc.		\$200.0000	\$10,000.00
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)			
	10.000 EACH		
Reynolds Sealing & Striping, Inc.		\$150.0000	\$1,500.00
Oglesby Construction, Inc.		\$150.0000	\$1,500.00
716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)			
	5.000 EACH		
Reynolds Sealing & Striping, Inc.		\$100.0000	\$500.00
Oglesby Construction, Inc.		\$100.0000	\$500.00
716-03.05 PLASTIC WORD PAVEMENT MARKING (BIKE LANE)			
	10.000 EACH		
Reynolds Sealing & Striping, Inc.		\$150.0000	\$1,500.00
Oglesby Construction, Inc.		\$150.0000	\$1,500.00
716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)			
	10.000 EACH		
Reynolds Sealing & Striping, Inc.		\$150.0000	\$1,500.00
Oglesby Construction, Inc.		\$150.0000	\$1,500.00
716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)			
	12.000 EACH		
Reynolds Sealing & Striping, Inc.		\$100.0000	\$1,200.00
Oglesby Construction, Inc.		\$100.0000	\$1,200.00
716-03.08 PLASTIC WORD PAVEMENT MARKING (PED-XING)			
	5.000 EACH		
Reynolds Sealing & Striping, Inc.		\$80.0000	\$400.00
Oglesby Construction, Inc.		\$80.0000	\$400.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	5.000 EACH		
Reynolds Sealing & Striping, Inc.		\$175.0000	\$875.00
Oglesby Construction, Inc.		\$175.0000	\$875.00
716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)			
	10.000 EACH		
Reynolds Sealing & Striping, Inc.		\$175.0000	\$1,750.00
Oglesby Construction, Inc.		\$175.0000	\$1,750.00

		UNIT PRICE	EXTENSION
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	200.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$6.0000	\$1,200.00
Oglesby Construction, Inc.		\$6.0000	\$1,200.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	10.000 EACH		
Reynolds Sealing & Striping, Inc.		\$135.0000	\$1,350.00
Oglesby Construction, Inc.		\$135.0000	\$1,350.00
716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)			
	10.000 EACH		
Reynolds Sealing & Striping, Inc.		\$150.0000	\$1,500.00
Oglesby Construction, Inc.		\$150.0000	\$1,500.00
716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)			
	10.000 EACH		
Reynolds Sealing & Striping, Inc.		\$150.0000	\$1,500.00
Oglesby Construction, Inc.		\$150.0000	\$1,500.00
716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)			
	15.000 EACH		
Reynolds Sealing & Striping, Inc.		\$250.0000	\$3,750.00
Oglesby Construction, Inc.		\$250.0000	\$3,750.00
716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)			
	15.000 EACH		
Reynolds Sealing & Striping, Inc.		\$250.0000	\$3,750.00
Oglesby Construction, Inc.		\$250.0000	\$3,750.00
716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)			
	5.000 EACH		
Reynolds Sealing & Striping, Inc.		\$100.0000	\$500.00
Oglesby Construction, Inc.		\$100.0000	\$500.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	250.000 S.F.		
Reynolds Sealing & Striping, Inc.		\$8.0000	\$2,000.00
Oglesby Construction, Inc.		\$8.0000	\$2,000.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	15.000 EACH		
Reynolds Sealing & Striping, Inc.		\$150.0000	\$2,250.00
Oglesby Construction, Inc.		\$150.0000	\$2,250.00
716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED			
	15.000 EACH		
Reynolds Sealing & Striping, Inc.		\$230.0000	\$3,450.00
Oglesby Construction, Inc.		\$230.0000	\$3,450.00

		UNIT PRICE	EXTENSION
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	30.000 L.M.		
Reynolds Sealing & Striping, Inc.		\$500.0000	\$15,000.00
Oglesby Construction, Inc.		\$500.0000	\$15,000.00
716-05.72 PERFORMANCE BASED RETRACING SPRAY THERMO 4IN			
	1,445.000 L.M.		
Reynolds Sealing & Striping, Inc.		\$970.0000	\$1,401,650.00
Oglesby Construction, Inc.		\$1,180.0000	\$1,705,100.00
716-05.73 PERFORMANCE BASED RETRACING SPRAY THERMO 6IN			
	1,046.000 L.M.		
Reynolds Sealing & Striping, Inc.		\$1,375.0000	\$1,438,250.00
Oglesby Construction, Inc.		\$1,775.0000	\$1,856,650.00
716-05.74 PERFORMANCE BASED RETRACING SPRAY THERMO 8IN			
	316,800.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$0.3500	\$110,880.00
Oglesby Construction, Inc.		\$0.6300	\$199,584.00
716-05.79 PERFORMANCE BASED RETRACING SPRAY THERMO 12IN			
	10.000 L.M.		
Reynolds Sealing & Striping, Inc.		\$1,400.0000	\$14,000.00
Oglesby Construction, Inc.		\$4,500.0000	\$45,000.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	10,000.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$0.5000	\$5,000.00
Oglesby Construction, Inc.		\$0.5000	\$5,000.00
716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)			
	500.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$0.6000	\$300.00
Oglesby Construction, Inc.		\$0.6000	\$300.00
716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)			
	100.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$1.0000	\$100.00
Oglesby Construction, Inc.		\$1.0000	\$100.00
716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	100.000 S.Y.		
Reynolds Sealing & Striping, Inc.		\$3.5000	\$350.00
Oglesby Construction, Inc.		\$3.5000	\$350.00
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)			
	150.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$4.0000	\$600.00
Oglesby Construction, Inc.		\$4.0000	\$600.00

		UNIT PRICE	EXTENSION
716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)			
	20.000 EACH		
Reynolds Sealing & Striping, Inc.		\$25.0000	\$500.00
Oglesby Construction, Inc.		\$25.0000	\$500.00
716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	4.000 EACH		
Reynolds Sealing & Striping, Inc.		\$25.0000	\$100.00
Oglesby Construction, Inc.		\$25.0000	\$100.00
716-08.08 REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)			
	2.000 EACH		
Reynolds Sealing & Striping, Inc.		\$25.0000	\$50.00
Oglesby Construction, Inc.		\$25.0000	\$50.00
716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE)			
	50.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$0.3000	\$15.00
Oglesby Construction, Inc.		\$0.3000	\$15.00
716-08.10 REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	50.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$1.5000	\$75.00
Oglesby Construction, Inc.		\$1.5000	\$75.00
716-08.11 REMOVAL OF WORD PAVEMENT MARKING (ONLY)			
	5.000 EACH		
Reynolds Sealing & Striping, Inc.		\$30.0000	\$150.00
Oglesby Construction, Inc.		\$30.0000	\$150.00
716-08.12 REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)			
	3.000 EACH		
Reynolds Sealing & Striping, Inc.		\$40.0000	\$120.00
Oglesby Construction, Inc.		\$40.0000	\$120.00
716-08.13 REMOVAL OF WORD PAVEMENT MARKING (SCHOOL)			
	2.000 EACH		
Reynolds Sealing & Striping, Inc.		\$30.0000	\$60.00
Oglesby Construction, Inc.		\$30.0000	\$60.00
716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)			
	20.000 EACH		
Reynolds Sealing & Striping, Inc.		\$1,200.0000	\$24,000.00
Oglesby Construction, Inc.		\$1,200.0000	\$24,000.00
716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)			
	5.000 L.M.		
Reynolds Sealing & Striping, Inc.		\$2,700.0000	\$13,500.00
Oglesby Construction, Inc.		\$2,700.0000	\$13,500.00

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	5.000 L.M.		
Reynolds Sealing & Striping, Inc.		\$3,700.0000	\$18,500.00
Oglesby Construction, Inc.		\$3,700.0000	\$18,500.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	750.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$1.5000	\$1,125.00
Oglesby Construction, Inc.		\$1.5000	\$1,125.00
716-12.04 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)			
	750.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$1.0000	\$750.00
Oglesby Construction, Inc.		\$1.0000	\$750.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	750.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$1.5000	\$1,125.00
Oglesby Construction, Inc.		\$1.5000	\$1,125.00
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)			
	400.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$3.0000	\$1,200.00
Oglesby Construction, Inc.		\$3.0000	\$1,200.00
716-12.07 ENHANCED FLAT LINE THERMO (8IN BROKEN LN)			
	200.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$3.0000	\$600.00
Oglesby Construction, Inc.		\$3.0000	\$600.00
716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)			
	100.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$5.0000	\$500.00
Oglesby Construction, Inc.		\$5.0000	\$500.00
716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)			
	200.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$5.0000	\$1,000.00
Oglesby Construction, Inc.		\$5.0000	\$1,000.00
716-13.06 SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)			
	30.000 L.M.		
Reynolds Sealing & Striping, Inc.		\$1,400.0000	\$42,000.00
Oglesby Construction, Inc.		\$1,400.0000	\$42,000.00
716-13.07 SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)			
	20.000 L.M.		
Reynolds Sealing & Striping, Inc.		\$1,600.0000	\$32,000.00
Oglesby Construction, Inc.		\$1,600.0000	\$32,000.00

		UNIT PRICE	EXTENSION
716-13.08 SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)	10,000.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$0.2500	\$2,500.00
Oglesby Construction, Inc.		\$0.2500	\$2,500.00
716-13.09 SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE)	200.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$1.0000	\$200.00
Oglesby Construction, Inc.		\$1.0000	\$200.00
716-13.10 SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)	500.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$1.5000	\$750.00
Oglesby Construction, Inc.		\$1.5000	\$750.00
716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING	18.000 L.M.		
Reynolds Sealing & Striping, Inc.		\$10.0000	\$180.00
Oglesby Construction, Inc.		\$50.0000	\$900.00
717-01 MOBILIZATION	1.000 LS		
Reynolds Sealing & Striping, Inc.		\$49,000.0000	\$49,000.00
Oglesby Construction, Inc.		\$111,006.0000	\$111,006.00
717-01.03 MOBILIZATION (PER CALL-OUT)	15.000 EACH		
Reynolds Sealing & Striping, Inc.		\$1,500.0000	\$22,500.00
Oglesby Construction, Inc.		\$1,500.0000	\$22,500.00
717-01.04 MOBILIZATION (PER LEVEL 1 CALL-OUT)	3.000 EACH		
Reynolds Sealing & Striping, Inc.		\$2,500.0000	\$7,500.00
Oglesby Construction, Inc.		\$2,500.0000	\$7,500.00

SUB-TOTAL MAINTENANCE

Reynolds Sealing & Striping, Inc.

\$3,495,245.00

Oglesby Construction, Inc.

\$4,411,525.00

TOTAL CONTRACT

Reynolds Sealing & Striping, Inc.

\$3,495,245.00

Oglesby Construction, Inc.

\$4,411,525.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

COUNTIES BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON (Contract No. CNU039 Call 016)

98303-4179-04

THE RETRACING OF PAINTED PAVEMENT MARKING LINES ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2020

	TOTAL CONTRACT
Reynolds Sealing & Striping, Inc.	\$914,770.00
Oglesby Construction, Inc.	\$935,768.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
716-05.69 PERFORMANCE BASED RETRACING PAINTED 4IN LINE		
	2,934.000 L.M.	
Reynolds Sealing & Striping, Inc.	\$305.0000	\$894,870.00
Oglesby Construction, Inc.	\$308.0000	\$903,672.00
716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING		
	8.000 L.M.	
Reynolds Sealing & Striping, Inc.	\$50.0000	\$400.00
Oglesby Construction, Inc.	\$50.0000	\$400.00
717-01 MOBILIZATION		
	1.000 LS	
Reynolds Sealing & Striping, Inc.	\$19,500.0000	\$19,500.00
Oglesby Construction, Inc.	\$31,696.0000	\$31,696.00

SUB-TOTAL MAINTENANCE

Reynolds Sealing & Striping, Inc.

\$914,770.00

Oglesby Construction, Inc.

\$935,768.00

TOTAL CONTRACT

Reynolds Sealing & Striping, Inc.

\$914,770.00

Oglesby Construction, Inc.

\$935,768.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

COUNTIES BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON (Contract No. CNU073 Call 017)

98303-4180-04

THE RELENSING OF SNOWPLOWABLE PAVEMENT MARKERS ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2020

	TOTAL CONTRACT
W L Markers, Inc.	\$270,840.60
Reynolds Sealing & Striping, Inc.	\$437,890.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
705-07.11 TRUCK MOUNTED ENERGY ATTENUATOR		
	6.000 EACH	
W L Markers, Inc. Reynolds Sealing & Striping, Inc.	\$3,000.0000 \$10,000.0000	\$18,000.00 \$60,000.00
712-01 TRAFFIC CONTROL		
	1.000 LS	
W L Markers, Inc. Reynolds Sealing & Striping, Inc.	\$49,500.0000 \$45,000.0000	\$49,500.00 \$45,000.00
712-06 SIGNS (CONSTRUCTION)		
	128.000 S.F.	
W L Markers, Inc. Reynolds Sealing & Striping, Inc.	\$1.0000 \$10.0000	\$128.00 \$1,280.00
712-08.03 ARROW BOARD (TYPE C)		
	6.000 EACH	
W L Markers, Inc. Reynolds Sealing & Striping, Inc.	\$50.0000 \$900.0000	\$300.00 \$5,400.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)		
	1,876.000 EACH	
W L Markers, Inc. Reynolds Sealing & Striping, Inc.	\$18.0000 \$25.0000	\$33,768.00 \$46,900.00
716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER		
	46,862.000 EACH	
W L Markers, Inc. Reynolds Sealing & Striping, Inc.	\$3.3000 \$5.0000	\$154,644.60 \$234,310.00
717-01 MOBILIZATION		
	1.000 LS	
W L Markers, Inc. Reynolds Sealing & Striping, Inc.	\$14,500.0000 \$45,000.0000	\$14,500.00 \$45,000.00

SUB-TOTAL MAINTENANCE

W L Markers, Inc.	\$270,840.60
Reynolds Sealing & Striping, Inc.	\$437,890.00

TOTAL CONTRACT

W L Markers, Inc.	\$270,840.60
Reynolds Sealing & Striping, Inc.	\$437,890.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

COUNTIES BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD,
HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY (Contract No. CNU042 Call 018)

98400-4143-04,98400-4144-04

THE RETRACING OF PAVEMENT MARKINGS WITH SPRAY THERMOPLASTIC AND RANDOM ON-CALL PAVEMENT MARKING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2021

TOTAL CONTRACT	
Traf-Mark Industries, L.L.C.	\$2,573,352.75
Volunteer Paving, LLC	\$3,505,475.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)		
	10.000 L.M.	
Traf-Mark Industries, L.L.C.	\$400.0000	\$4,000.00
Volunteer Paving, LLC	\$400.0000	\$4,000.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)		
	10.000 L.M.	
Traf-Mark Industries, L.L.C.	\$400.0000	\$4,000.00
Volunteer Paving, LLC	\$400.0000	\$4,000.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)		
	10.000 L.M.	
Traf-Mark Industries, L.L.C.	\$400.0000	\$4,000.00
Volunteer Paving, LLC	\$400.0000	\$4,000.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)		
	10.000 L.M.	
Traf-Mark Industries, L.L.C.	\$400.0000	\$4,000.00
Volunteer Paving, LLC	\$400.0000	\$4,000.00
712-01.50 MAINTENANCE OF TRAFFIC		
	15.000 EACH	
Traf-Mark Industries, L.L.C.	\$1,100.0000	\$16,500.00
Volunteer Paving, LLC	\$1,500.0000	\$22,500.00
713-02.34 DELINEATORS (ALL)		
	500.000 EACH	
Traf-Mark Industries, L.L.C.	\$5.0000	\$2,500.00
Volunteer Paving, LLC	\$10.0000	\$5,000.00
716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)		
	625.000 EACH	
Traf-Mark Industries, L.L.C.	\$5.0000	\$3,125.00
Volunteer Paving, LLC	\$4.5000	\$2,812.50
716-01.12 RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)		
	375.000 EACH	
Traf-Mark Industries, L.L.C.	\$2.0000	\$750.00
Volunteer Paving, LLC	\$4.5000	\$1,687.50
716-01.13 RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)		
	750.000 EACH	
Traf-Mark Industries, L.L.C.	\$5.0000	\$3,750.00
Volunteer Paving, LLC	\$4.5000	\$3,375.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)		
	1,000.000 EACH	
Traf-Mark Industries, L.L.C.	\$25.0000	\$25,000.00
Volunteer Paving, LLC	\$20.0000	\$20,000.00

		UNIT PRICE	EXTENSION
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	300.000 EACH		
Traf-Mark Industries, L.L.C.		\$10.0000	\$3,000.00
Volunteer Paving, LLC		\$20.0000	\$6,000.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	150.000 EACH		
Traf-Mark Industries, L.L.C.		\$25.0000	\$3,750.00
Volunteer Paving, LLC		\$20.0000	\$3,000.00
716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER			
	300.000 EACH		
Traf-Mark Industries, L.L.C.		\$5.0000	\$1,500.00
Volunteer Paving, LLC		\$4.0000	\$1,200.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	100.000 L.F.		
Traf-Mark Industries, L.L.C.		\$8.0000	\$800.00
Volunteer Paving, LLC		\$10.0000	\$1,000.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	300.000 S.Y.		
Traf-Mark Industries, L.L.C.		\$14.5000	\$4,350.00
Volunteer Paving, LLC		\$12.0000	\$3,600.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	650.000 L.F.		
Traf-Mark Industries, L.L.C.		\$10.0000	\$6,500.00
Volunteer Paving, LLC		\$10.0000	\$6,500.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	100.000 EACH		
Traf-Mark Industries, L.L.C.		\$85.0000	\$8,500.00
Volunteer Paving, LLC		\$100.0000	\$10,000.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	60.000 L.F.		
Traf-Mark Industries, L.L.C.		\$10.0000	\$600.00
Volunteer Paving, LLC		\$8.0000	\$480.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	300.000 L.F.		
Traf-Mark Industries, L.L.C.		\$2.0000	\$600.00
Volunteer Paving, LLC		\$3.0000	\$900.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	120.000 L.F.		
Traf-Mark Industries, L.L.C.		\$27.0000	\$3,240.00
Volunteer Paving, LLC		\$35.0000	\$4,200.00

		UNIT PRICE	EXTENSION
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	60.000 EACH		
Traf-Mark Industries, L.L.C.		\$95.0000	\$5,700.00
Volunteer Paving, LLC		\$100.0000	\$6,000.00
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)			
	15.000 EACH		
Traf-Mark Industries, L.L.C.		\$275.0000	\$4,125.00
Volunteer Paving, LLC		\$100.0000	\$1,500.00
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)			
	10.000 EACH		
Traf-Mark Industries, L.L.C.		\$250.0000	\$2,500.00
Volunteer Paving, LLC		\$150.0000	\$1,500.00
716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)			
	5.000 EACH		
Traf-Mark Industries, L.L.C.		\$50.0000	\$250.00
Volunteer Paving, LLC		\$125.0000	\$625.00
716-03.05 PLASTIC WORD PAVEMENT MARKING (BIKE LANE)			
	10.000 EACH		
Traf-Mark Industries, L.L.C.		\$85.0000	\$850.00
Volunteer Paving, LLC		\$150.0000	\$1,500.00
716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)			
	15.000 EACH		
Traf-Mark Industries, L.L.C.		\$275.0000	\$4,125.00
Volunteer Paving, LLC		\$150.0000	\$2,250.00
716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)			
	10.000 EACH		
Traf-Mark Industries, L.L.C.		\$40.0000	\$400.00
Volunteer Paving, LLC		\$100.0000	\$1,000.00
716-03.08 PLASTIC WORD PAVEMENT MARKING (PED-XING)			
	3.000 EACH		
Traf-Mark Industries, L.L.C.		\$45.0000	\$135.00
Volunteer Paving, LLC		\$150.0000	\$450.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	7.000 EACH		
Traf-Mark Industries, L.L.C.		\$120.0000	\$840.00
Volunteer Paving, LLC		\$150.0000	\$1,050.00
716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)			
	10.000 EACH		
Traf-Mark Industries, L.L.C.		\$120.0000	\$1,200.00
Volunteer Paving, LLC		\$150.0000	\$1,500.00

		UNIT PRICE	EXTENSION
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	250.000 L.F.		
Traf-Mark Industries, L.L.C.		\$5.0000	\$1,250.00
Volunteer Paving, LLC		\$5.0000	\$1,250.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	5.000 EACH		
Traf-Mark Industries, L.L.C.		\$50.0000	\$250.00
Volunteer Paving, LLC		\$100.0000	\$500.00
716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)			
	10.000 EACH		
Traf-Mark Industries, L.L.C.		\$10.0000	\$100.00
Volunteer Paving, LLC		\$125.0000	\$1,250.00
716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)			
	6.000 EACH		
Traf-Mark Industries, L.L.C.		\$175.0000	\$1,050.00
Volunteer Paving, LLC		\$150.0000	\$900.00
716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)			
	10.000 EACH		
Traf-Mark Industries, L.L.C.		\$215.0000	\$2,150.00
Volunteer Paving, LLC		\$175.0000	\$1,750.00
716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)			
	10.000 EACH		
Traf-Mark Industries, L.L.C.		\$50.0000	\$500.00
Volunteer Paving, LLC		\$250.0000	\$2,500.00
716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)			
	5.000 EACH		
Traf-Mark Industries, L.L.C.		\$10.0000	\$50.00
Volunteer Paving, LLC		\$125.0000	\$625.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	100.000 S.F.		
Traf-Mark Industries, L.L.C.		\$5.5000	\$550.00
Volunteer Paving, LLC		\$8.0000	\$800.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	10.000 EACH		
Traf-Mark Industries, L.L.C.		\$50.0000	\$500.00
Volunteer Paving, LLC		\$150.0000	\$1,500.00
716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED			
	10.000 EACH		
Traf-Mark Industries, L.L.C.		\$200.0000	\$2,000.00
Volunteer Paving, LLC		\$250.0000	\$2,500.00

		UNIT PRICE	EXTENSION
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	30.000 L.M.		
Traf-Mark Industries, L.L.C.		\$450.0000	\$13,500.00
Volunteer Paving, LLC		\$450.0000	\$13,500.00
716-05.72 PERFORMANCE BASED RETRACING SPRAY THERMO 4IN			
	1,575.000 L.M.		
Traf-Mark Industries, L.L.C.		\$850.0000	\$1,338,750.00
Volunteer Paving, LLC		\$1,075.0000	\$1,693,125.00
716-05.73 PERFORMANCE BASED RETRACING SPRAY THERMO 6IN			
	605.000 L.M.		
Traf-Mark Industries, L.L.C.		\$1,050.0000	\$635,250.00
Volunteer Paving, LLC		\$1,295.0000	\$783,475.00
716-05.74 PERFORMANCE BASED RETRACING SPRAY THERMO 8IN			
	227,500.000 L.F.		
Traf-Mark Industries, L.L.C.		\$0.1900	\$43,225.00
Volunteer Paving, LLC		\$0.3200	\$72,800.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	10,000.000 L.F.		
Traf-Mark Industries, L.L.C.		\$0.4000	\$4,000.00
Volunteer Paving, LLC		\$0.4000	\$4,000.00
716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)			
	500.000 L.F.		
Traf-Mark Industries, L.L.C.		\$0.4000	\$200.00
Volunteer Paving, LLC		\$0.7500	\$375.00
716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)			
	50.000 L.F.		
Traf-Mark Industries, L.L.C.		\$1.0000	\$50.00
Volunteer Paving, LLC		\$1.5000	\$75.00
716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	50.000 S.Y.		
Traf-Mark Industries, L.L.C.		\$5.0000	\$250.00
Volunteer Paving, LLC		\$100.0000	\$5,000.00
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)			
	180.000 L.F.		
Traf-Mark Industries, L.L.C.		\$4.5000	\$810.00
Volunteer Paving, LLC		\$4.0000	\$720.00
716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)			
	10.000 EACH		
Traf-Mark Industries, L.L.C.		\$20.0000	\$200.00
Volunteer Paving, LLC		\$50.0000	\$500.00

		UNIT PRICE	EXTENSION
716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	4.000 EACH		
Traf-Mark Industries, L.L.C.		\$20.0000	\$80.00
Volunteer Paving, LLC		\$75.0000	\$300.00
716-08.08 REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)			
	2.000 EACH		
Traf-Mark Industries, L.L.C.		\$20.0000	\$40.00
Volunteer Paving, LLC		\$75.0000	\$150.00
716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE)			
	50.000 L.F.		
Traf-Mark Industries, L.L.C.		\$0.5000	\$25.00
Volunteer Paving, LLC		\$1.0000	\$50.00
716-08.10 REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	50.000 L.F.		
Traf-Mark Industries, L.L.C.		\$2.0000	\$100.00
Volunteer Paving, LLC		\$3.0000	\$150.00
716-08.11 REMOVAL OF WORD PAVEMENT MARKING (ONLY)			
	5.000 EACH		
Traf-Mark Industries, L.L.C.		\$28.0000	\$140.00
Volunteer Paving, LLC		\$100.0000	\$500.00
716-08.12 REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)			
	3.000 EACH		
Traf-Mark Industries, L.L.C.		\$38.0000	\$114.00
Volunteer Paving, LLC		\$100.0000	\$300.00
716-08.13 REMOVAL OF WORD PAVEMENT MARKING (SCHOOL)			
	2.000 EACH		
Traf-Mark Industries, L.L.C.		\$10.0000	\$20.00
Volunteer Paving, LLC		\$150.0000	\$300.00
716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)			
	30.000 EACH		
Traf-Mark Industries, L.L.C.		\$1,000.0000	\$30,000.00
Volunteer Paving, LLC		\$1,000.0000	\$30,000.00
716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)			
	5.000 L.M.		
Traf-Mark Industries, L.L.C.		\$2,900.0000	\$14,500.00
Volunteer Paving, LLC		\$2,500.0000	\$12,500.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	5.000 L.M.		
Traf-Mark Industries, L.L.C.		\$3,600.0000	\$18,000.00
Volunteer Paving, LLC		\$3,500.0000	\$17,500.00

		UNIT PRICE	EXTENSION
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	375.000 L.F.		
Traf-Mark Industries, L.L.C.		\$1.0000	\$375.00
Volunteer Paving, LLC		\$1.0000	\$375.00
716-12.04 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)			
	375.000 L.F.		
Traf-Mark Industries, L.L.C.		\$0.7500	\$281.25
Volunteer Paving, LLC		\$1.0000	\$375.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	750.000 L.F.		
Traf-Mark Industries, L.L.C.		\$0.8500	\$637.50
Volunteer Paving, LLC		\$1.0000	\$750.00
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)			
	400.000 L.F.		
Traf-Mark Industries, L.L.C.		\$0.9500	\$380.00
Volunteer Paving, LLC		\$3.0000	\$1,200.00
716-12.07 ENHANCED FLAT LINE THERMO (8IN BROKEN LN)			
	100.000 L.F.		
Traf-Mark Industries, L.L.C.		\$0.9500	\$95.00
Volunteer Paving, LLC		\$3.0000	\$300.00
716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)			
	100.000 L.F.		
Traf-Mark Industries, L.L.C.		\$8.0000	\$800.00
Volunteer Paving, LLC		\$5.0000	\$500.00
716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)			
	100.000 L.F.		
Traf-Mark Industries, L.L.C.		\$8.0000	\$800.00
Volunteer Paving, LLC		\$5.0000	\$500.00
716-13.06 SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)			
	250.000 L.M.		
Traf-Mark Industries, L.L.C.		\$850.0000	\$212,500.00
Volunteer Paving, LLC		\$1,300.0000	\$325,000.00
716-13.07 SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)			
	20.000 L.M.		
Traf-Mark Industries, L.L.C.		\$1,100.0000	\$22,000.00
Volunteer Paving, LLC		\$1,500.0000	\$30,000.00
716-13.08 SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)			
	20,000.000 L.F.		
Traf-Mark Industries, L.L.C.		\$0.2400	\$4,800.00
Volunteer Paving, LLC		\$0.3000	\$6,000.00

		UNIT PRICE	EXTENSION
716-13.09 SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE)	100.000 L.F.		
Traf-Mark Industries, L.L.C.		\$0.2000	\$20.00
Volunteer Paving, LLC		\$1.0000	\$100.00
716-13.10 SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)	600.000 L.F.		
Traf-Mark Industries, L.L.C.		\$0.2000	\$120.00
Volunteer Paving, LLC		\$1.5000	\$900.00
716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING	18.000 L.M.		
Traf-Mark Industries, L.L.C.		\$100.0000	\$1,800.00
Volunteer Paving, LLC		\$25.0000	\$450.00
717-01 MOBILIZATION	1.000 LS		
Traf-Mark Industries, L.L.C.		\$74,000.0000	\$74,000.00
Volunteer Paving, LLC		\$350,000.0000	\$350,000.00
717-01.03 MOBILIZATION (PER CALL-OUT)	20.000 EACH		
Traf-Mark Industries, L.L.C.		\$950.0000	\$19,000.00
Volunteer Paving, LLC		\$500.0000	\$10,000.00
717-01.04 MOBILIZATION (PER LEVEL 1 CALL-OUT)	3.000 EACH		
Traf-Mark Industries, L.L.C.		\$2,500.0000	\$7,500.00
Volunteer Paving, LLC		\$1,500.0000	\$4,500.00

SUB-TOTAL MAINTENANCE

Traf-Mark Industries, L.L.C.	\$2,573,352.75
Volunteer Paving, LLC	\$3,505,475.00

TOTAL CONTRACT

Traf-Mark Industries, L.L.C.	\$2,573,352.75
Volunteer Paving, LLC	\$3,505,475.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

COUNTIES BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD,
HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY (Contract No. CNU074 Call 019)

98400-4146-04

THE RELENSING OF SNOWPLOWABLE PAVEMENT MARKERS ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2020

	TOTAL CONTRACT
W L Markers, Inc.	\$189,571.00
Reynolds Sealing & Striping, Inc.	\$388,990.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
705-07.11 TRUCK MOUNTED ENERGY ATTENUATOR		
	6.000 EACH	
W L Markers, Inc. Reynolds Sealing & Striping, Inc.	\$3,000.0000 \$10,000.0000	\$18,000.00 \$60,000.00
712-01 TRAFFIC CONTROL		
	1.000 LS	
W L Markers, Inc. Reynolds Sealing & Striping, Inc.	\$28,000.0000 \$45,000.0000	\$28,000.00 \$45,000.00
712-06 SIGNS (CONSTRUCTION)		
	128.000 S.F.	
W L Markers, Inc. Reynolds Sealing & Striping, Inc.	\$1.0000 \$500.0000	\$128.00 \$64,000.00
712-08.03 ARROW BOARD (TYPE C)		
	6.000 EACH	
W L Markers, Inc. Reynolds Sealing & Striping, Inc.	\$50.0000 \$500.0000	\$300.00 \$3,000.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)		
	250.000 EACH	
W L Markers, Inc. Reynolds Sealing & Striping, Inc.	\$17.0000 \$25.0000	\$4,250.00 \$6,250.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)		
	250.000 EACH	
W L Markers, Inc. Reynolds Sealing & Striping, Inc.	\$17.0000 \$25.0000	\$4,250.00 \$6,250.00
716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER		
	35,898.000 EACH	
W L Markers, Inc. Reynolds Sealing & Striping, Inc.	\$3.5000 \$5.0000	\$125,643.00 \$179,490.00
717-01 MOBILIZATION		
	1.000 LS	
W L Markers, Inc. Reynolds Sealing & Striping, Inc.	\$9,000.0000 \$25,000.0000	\$9,000.00 \$25,000.00

SUB-TOTAL MAINTENANCE

W L Markers, Inc.	\$189,571.00
Reynolds Sealing & Striping, Inc.	\$388,990.00

TOTAL CONTRACT

W L Markers, Inc.	\$189,571.00
Reynolds Sealing & Striping, Inc.	\$388,990.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

BLEDSON COUNTY (Contract No. CNU018 Call 020)

HSIP-400(31),04945-3449-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2020

DBE GOAL 3.00%

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$222,993.60
Tennessee Guardrail, Inc.	\$260,033.69

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-01.01 GUARDRAIL AT BRIDGE ENDS			
	120.000 L.F.		
Superior Traffic Control, LLC		\$72.0000	\$8,640.00
Tennessee Guardrail, Inc.		\$72.0000	\$8,640.00
705-02.02 SINGLE GUARDRAIL (TYPE 2)			
	310.000 L.F.		
Superior Traffic Control, LLC		\$16.5000	\$5,115.00
Tennessee Guardrail, Inc.		\$16.0000	\$4,960.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	16.000 EACH		
Superior Traffic Control, LLC		\$950.0000	\$15,200.00
Tennessee Guardrail, Inc.		\$1,112.0000	\$17,792.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	430.000 L.F.		
Superior Traffic Control, LLC		\$2.9000	\$1,247.00
Tennessee Guardrail, Inc.		\$2.2500	\$967.50
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	16.000 EACH		
Superior Traffic Control, LLC		\$1,850.0000	\$29,600.00
Tennessee Guardrail, Inc.		\$2,244.5000	\$35,912.00
706-01 GUARDRAIL REMOVED			
	60.000 L.F.		
Superior Traffic Control, LLC		\$0.5000	\$30.00
Tennessee Guardrail, Inc.		\$1.0000	\$60.00
711-04.21 CONCRETE BARRIER DELINEATION ENHANCEMENT			
	70.000 L.F.		
Superior Traffic Control, LLC		\$4.0000	\$280.00
Tennessee Guardrail, Inc.		\$4.3400	\$303.80
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$2,000.0000	\$2,000.00
Tennessee Guardrail, Inc.		\$6,050.0000	\$6,050.00
713-02.11 REMOVAL OF EXISTING DELINEATORS			
	72.000 EACH		
Superior Traffic Control, LLC		\$5.0000	\$360.00
Tennessee Guardrail, Inc.		\$4.0000	\$288.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	148.000 EACH		
Superior Traffic Control, LLC		\$42.0000	\$6,216.00
Tennessee Guardrail, Inc.		\$25.0000	\$3,700.00

		UNIT PRICE	EXTENSION
713-02.20 ROADSIDE OBSTACLE DELINEATION			
	72.000 S.F.		
Superior Traffic Control, LLC		\$15.0000	\$1,080.00
Tennessee Guardrail, Inc.		\$15.0000	\$1,080.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	516.000 L.F.		
Superior Traffic Control, LLC		\$5.5000	\$2,838.00
Tennessee Guardrail, Inc.		\$6.0000	\$3,096.00
713-11.01 "U" SECTION STEEL POSTS			
	5,044.000 LB.		
Superior Traffic Control, LLC		\$3.3000	\$16,645.20
Tennessee Guardrail, Inc.		\$3.3500	\$16,897.40
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	2,391.000 LB.		
Superior Traffic Control, LLC		\$3.0000	\$7,173.00
Tennessee Guardrail, Inc.		\$3.3500	\$8,009.85
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	256.000 S.F.		
Superior Traffic Control, LLC		\$12.3500	\$3,161.60
Tennessee Guardrail, Inc.		\$14.0000	\$3,584.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	1,008.500 S.F.		
Superior Traffic Control, LLC		\$12.8000	\$12,908.80
Tennessee Guardrail, Inc.		\$16.0000	\$16,136.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	36.000 EACH		
Superior Traffic Control, LLC		\$10.0000	\$360.00
Tennessee Guardrail, Inc.		\$5.0000	\$180.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	922.000 EACH		
Superior Traffic Control, LLC		\$23.0000	\$21,206.00
Tennessee Guardrail, Inc.		\$24.5000	\$22,589.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	159.000 L.F.		
Superior Traffic Control, LLC		\$10.0000	\$1,590.00
Tennessee Guardrail, Inc.		\$12.0000	\$1,908.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	58.140 L.M.		
Superior Traffic Control, LLC		\$1,450.0000	\$84,303.00
Tennessee Guardrail, Inc.		\$1,701.0000	\$98,896.14

		UNIT PRICE	EXTENSION
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	540.000 L.F.		
Superior Traffic Control, LLC		\$1.0000	\$540.00
Tennessee Guardrail, Inc.		\$0.8500	\$459.00
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$2,500.0000	\$2,500.00
Tennessee Guardrail, Inc.		\$8,525.0000	\$8,525.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC

\$222,993.60

Tennessee Guardrail, Inc.

\$260,033.69

TOTAL CONTRACT

Superior Traffic Control, LLC

\$222,993.60

Tennessee Guardrail, Inc.

\$260,033.69

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

COUNTIES BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE (Contract No. CNU075 Call 021)

98200-4139-04,98200-4140-04

THE RETRACING OF PAVEMENT MARKINGS WITH SPRAY THERMOPLASTIC AND RANDOM ON-CALL PAVEMENT MARKING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2021

TOTAL CONTRACT

Reynolds Sealing & Striping, Inc.

\$2,398,894.00

Oglesby Construction, Inc.

\$2,989,425.00

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	10.000 L.M.		
Reynolds Sealing & Striping, Inc.		\$650.0000	\$6,500.00
Oglesby Construction, Inc.		\$650.0000	\$6,500.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	10.000 L.M.		
Reynolds Sealing & Striping, Inc.		\$650.0000	\$6,500.00
Oglesby Construction, Inc.		\$650.0000	\$6,500.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	10.000 L.M.		
Reynolds Sealing & Striping, Inc.		\$650.0000	\$6,500.00
Oglesby Construction, Inc.		\$650.0000	\$6,500.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	10.000 L.M.		
Reynolds Sealing & Striping, Inc.		\$650.0000	\$6,500.00
Oglesby Construction, Inc.		\$650.0000	\$6,500.00
712-01.50 MAINTENANCE OF TRAFFIC			
	20.000 EACH		
Reynolds Sealing & Striping, Inc.		\$1,500.0000	\$30,000.00
Oglesby Construction, Inc.		\$1,500.0000	\$30,000.00
712-06 SIGNS (CONSTRUCTION)			
	32.000 S.F.		
Reynolds Sealing & Striping, Inc.		\$5.0000	\$160.00
Oglesby Construction, Inc.		\$20.0000	\$640.00
713-02.34 DELINEATORS (ALL)			
	1,000.000 EACH		
Reynolds Sealing & Striping, Inc.		\$10.0000	\$10,000.00
Oglesby Construction, Inc.		\$35.0000	\$35,000.00
716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)			
	500.000 EACH		
Reynolds Sealing & Striping, Inc.		\$5.0000	\$2,500.00
Oglesby Construction, Inc.		\$5.0000	\$2,500.00
716-01.12 RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)			
	625.000 EACH		
Reynolds Sealing & Striping, Inc.		\$5.0000	\$3,125.00
Oglesby Construction, Inc.		\$5.0000	\$3,125.00
716-01.13 RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)			
	350.000 EACH		
Reynolds Sealing & Striping, Inc.		\$5.0000	\$1,750.00
Oglesby Construction, Inc.		\$5.0000	\$1,750.00

		UNIT PRICE	EXTENSION
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	500.000 EACH		
Reynolds Sealing & Striping, Inc.		\$18.0000	\$9,000.00
Oglesby Construction, Inc.		\$25.0000	\$12,500.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	250.000 EACH		
Reynolds Sealing & Striping, Inc.		\$18.0000	\$4,500.00
Oglesby Construction, Inc.		\$25.0000	\$6,250.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	100.000 EACH		
Reynolds Sealing & Striping, Inc.		\$18.0000	\$1,800.00
Oglesby Construction, Inc.		\$25.0000	\$2,500.00
716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER			
	500.000 EACH		
Reynolds Sealing & Striping, Inc.		\$5.0000	\$2,500.00
Oglesby Construction, Inc.		\$8.0000	\$4,000.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	3,000.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$5.0000	\$15,000.00
Oglesby Construction, Inc.		\$8.0000	\$24,000.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	100.000 S.Y.		
Reynolds Sealing & Striping, Inc.		\$15.0000	\$1,500.00
Oglesby Construction, Inc.		\$17.0000	\$1,700.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	3,000.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$7.0000	\$21,000.00
Oglesby Construction, Inc.		\$9.0000	\$27,000.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	200.000 EACH		
Reynolds Sealing & Striping, Inc.		\$80.0000	\$16,000.00
Oglesby Construction, Inc.		\$125.0000	\$25,000.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	150.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$10.0000	\$1,500.00
Oglesby Construction, Inc.		\$6.0000	\$900.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	500.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$2.0000	\$1,000.00
Oglesby Construction, Inc.		\$1.7500	\$875.00

		UNIT PRICE	EXTENSION
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	100.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$38.0000	\$3,800.00
Oglesby Construction, Inc.		\$18.0000	\$1,800.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	30.000 EACH		
Reynolds Sealing & Striping, Inc.		\$150.0000	\$4,500.00
Oglesby Construction, Inc.		\$125.0000	\$3,750.00
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)			
	20.000 EACH		
Reynolds Sealing & Striping, Inc.		\$490.0000	\$9,800.00
Oglesby Construction, Inc.		\$375.0000	\$7,500.00
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)			
	5.000 EACH		
Reynolds Sealing & Striping, Inc.		\$250.0000	\$1,250.00
Oglesby Construction, Inc.		\$350.0000	\$1,750.00
716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)			
	5.000 EACH		
Reynolds Sealing & Striping, Inc.		\$250.0000	\$1,250.00
Oglesby Construction, Inc.		\$400.0000	\$2,000.00
716-03.05 PLASTIC WORD PAVEMENT MARKING (BIKE LANE)			
	10.000 EACH		
Reynolds Sealing & Striping, Inc.		\$250.0000	\$2,500.00
Oglesby Construction, Inc.		\$250.0000	\$2,500.00
716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)			
	15.000 EACH		
Reynolds Sealing & Striping, Inc.		\$250.0000	\$3,750.00
Oglesby Construction, Inc.		\$300.0000	\$4,500.00
716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)			
	15.000 EACH		
Reynolds Sealing & Striping, Inc.		\$250.0000	\$3,750.00
Oglesby Construction, Inc.		\$125.0000	\$1,875.00
716-03.08 PLASTIC WORD PAVEMENT MARKING (PED-XING)			
	3.000 EACH		
Reynolds Sealing & Striping, Inc.		\$250.0000	\$750.00
Oglesby Construction, Inc.		\$200.0000	\$600.00
716-03.13 PLASTIC PVMT MARKING (NO TRUCKS THIS LANE)			
	3.000 EACH		
Reynolds Sealing & Striping, Inc.		\$500.0000	\$1,500.00
Oglesby Construction, Inc.		\$500.0000	\$1,500.00

		UNIT PRICE	EXTENSION
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	10.000 EACH		
Reynolds Sealing & Striping, Inc.		\$125.0000	\$1,250.00
Oglesby Construction, Inc.		\$150.0000	\$1,500.00
716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)			
	5.000 EACH		
Reynolds Sealing & Striping, Inc.		\$150.0000	\$750.00
Oglesby Construction, Inc.		\$250.0000	\$1,250.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	200.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$5.0000	\$1,000.00
Oglesby Construction, Inc.		\$5.0000	\$1,000.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	12.000 EACH		
Reynolds Sealing & Striping, Inc.		\$75.0000	\$900.00
Oglesby Construction, Inc.		\$100.0000	\$1,200.00
716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)			
	15.000 EACH		
Reynolds Sealing & Striping, Inc.		\$75.0000	\$1,125.00
Oglesby Construction, Inc.		\$145.0000	\$2,175.00
716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)			
	10.000 EACH		
Reynolds Sealing & Striping, Inc.		\$100.0000	\$1,000.00
Oglesby Construction, Inc.		\$150.0000	\$1,500.00
716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)			
	10.000 EACH		
Reynolds Sealing & Striping, Inc.		\$200.0000	\$2,000.00
Oglesby Construction, Inc.		\$175.0000	\$1,750.00
716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)			
	5.000 EACH		
Reynolds Sealing & Striping, Inc.		\$100.0000	\$500.00
Oglesby Construction, Inc.		\$50.0000	\$250.00
716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)			
	5.000 EACH		
Reynolds Sealing & Striping, Inc.		\$150.0000	\$750.00
Oglesby Construction, Inc.		\$125.0000	\$625.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	200.000 S.F.		
Reynolds Sealing & Striping, Inc.		\$5.0000	\$1,000.00
Oglesby Construction, Inc.		\$8.0000	\$1,600.00

		UNIT PRICE	EXTENSION
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	20.000 EACH		
Reynolds Sealing & Striping, Inc.		\$200.0000	\$4,000.00
Oglesby Construction, Inc.		\$250.0000	\$5,000.00
716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED			
	20.000 EACH		
Reynolds Sealing & Striping, Inc.		\$250.0000	\$5,000.00
Oglesby Construction, Inc.		\$400.0000	\$8,000.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	20.000 L.M.		
Reynolds Sealing & Striping, Inc.		\$400.0000	\$8,000.00
Oglesby Construction, Inc.		\$425.0000	\$8,500.00
716-05.73 PERFORMANCE BASED RETRACING SPRAY THERMO 6IN			
	1,310.000 L.M.		
Reynolds Sealing & Striping, Inc.		\$1,399.0000	\$1,832,690.00
Oglesby Construction, Inc.		\$1,717.0000	\$2,249,270.00
716-05.74 PERFORMANCE BASED RETRACING SPRAY THERMO 8IN			
	72,740.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$0.4500	\$32,733.00
Oglesby Construction, Inc.		\$0.7000	\$50,918.00
716-05.75 PERFORMANCE BASED RETRACING SPRAY THERMO 6IN DOTTED			
	22,302.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$0.5000	\$11,151.00
Oglesby Construction, Inc.		\$1.0000	\$22,302.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	10,000.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$0.4000	\$4,000.00
Oglesby Construction, Inc.		\$0.5000	\$5,000.00
716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)			
	2,000.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$1.0000	\$2,000.00
Oglesby Construction, Inc.		\$0.8000	\$1,600.00
716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)			
	1,000.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$3.0000	\$3,000.00
Oglesby Construction, Inc.		\$1.6000	\$1,600.00
716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	700.000 S.Y.		
Reynolds Sealing & Striping, Inc.		\$10.0000	\$7,000.00
Oglesby Construction, Inc.		\$12.0000	\$8,400.00

		UNIT PRICE	EXTENSION
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)			
	3,000.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$3.0000	\$9,000.00
Oglesby Construction, Inc.		\$5.0000	\$15,000.00
716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)			
	125.000 EACH		
Reynolds Sealing & Striping, Inc.		\$50.0000	\$6,250.00
Oglesby Construction, Inc.		\$50.0000	\$6,250.00
716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	10.000 EACH		
Reynolds Sealing & Striping, Inc.		\$150.0000	\$1,500.00
Oglesby Construction, Inc.		\$65.0000	\$650.00
716-08.08 REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)			
	2.000 EACH		
Reynolds Sealing & Striping, Inc.		\$150.0000	\$300.00
Oglesby Construction, Inc.		\$75.0000	\$150.00
716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE)			
	100.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$1.0000	\$100.00
Oglesby Construction, Inc.		\$0.5000	\$50.00
716-08.10 REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	100.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$2.5000	\$250.00
Oglesby Construction, Inc.		\$0.7500	\$75.00
716-08.11 REMOVAL OF WORD PAVEMENT MARKING (ONLY)			
	5.000 EACH		
Reynolds Sealing & Striping, Inc.		\$100.0000	\$500.00
Oglesby Construction, Inc.		\$70.0000	\$350.00
716-08.12 REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)			
	3.000 EACH		
Reynolds Sealing & Striping, Inc.		\$200.0000	\$600.00
Oglesby Construction, Inc.		\$150.0000	\$450.00
716-08.13 REMOVAL OF WORD PAVEMENT MARKING (SCHOOL)			
	2.000 EACH		
Reynolds Sealing & Striping, Inc.		\$200.0000	\$400.00
Oglesby Construction, Inc.		\$100.0000	\$200.00
716-08.14 REMOVAL OF WORD PAVEMENT MARKING (WRONG WAY ARROW)			
	3.000 EACH		
Reynolds Sealing & Striping, Inc.		\$200.0000	\$600.00
Oglesby Construction, Inc.		\$100.0000	\$300.00

		UNIT PRICE	EXTENSION
716-08.15 REMOVAL OF WORD PAVEMENT MARKING (EXIT ONLY ARROW)			
	3.000 EACH		
Reynolds Sealing & Striping, Inc.		\$200.0000	\$600.00
Oglesby Construction, Inc.		\$60.0000	\$180.00
716-08.16 REMOVAL OF WORD PAVEMENT MARKING (OPTION LANE ARROW)			
	3.000 EACH		
Reynolds Sealing & Striping, Inc.		\$200.0000	\$600.00
Oglesby Construction, Inc.		\$75.0000	\$225.00
716-08.17 REMOVAL OF WORD PAVEMENT MARKING (NO TRUCKS THIS LANE)			
	3.000 EACH		
Reynolds Sealing & Striping, Inc.		\$500.0000	\$1,500.00
Oglesby Construction, Inc.		\$300.0000	\$900.00
716-10.15 PREFORMED PLASTIC PAVEMENT MARKING (NO TRUCKS THIS LANE)			
	3.000 EACH		
Reynolds Sealing & Striping, Inc.		\$1,500.0000	\$4,500.00
Oglesby Construction, Inc.		\$1,200.0000	\$3,600.00
716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)			
	4.000 EACH		
Reynolds Sealing & Striping, Inc.		\$1,800.0000	\$7,200.00
Oglesby Construction, Inc.		\$2,000.0000	\$8,000.00
716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)			
	5.000 L.M.		
Reynolds Sealing & Striping, Inc.		\$2,000.0000	\$10,000.00
Oglesby Construction, Inc.		\$2,500.0000	\$12,500.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	5.000 L.M.		
Reynolds Sealing & Striping, Inc.		\$2,500.0000	\$12,500.00
Oglesby Construction, Inc.		\$3,850.0000	\$19,250.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	1,000.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$1.0000	\$1,000.00
Oglesby Construction, Inc.		\$1.0000	\$1,000.00
716-12.04 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)			
	350.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$1.0000	\$350.00
Oglesby Construction, Inc.		\$1.0000	\$350.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	750.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$1.0000	\$750.00
Oglesby Construction, Inc.		\$1.0000	\$750.00

		UNIT PRICE	EXTENSION
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)	400.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$3.0000	\$1,200.00
Oglesby Construction, Inc.		\$1.0000	\$400.00
716-12.07 ENHANCED FLAT LINE THERMO (8IN BROKEN LN)	100.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$3.0000	\$300.00
Oglesby Construction, Inc.		\$1.0000	\$100.00
716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)	100.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$5.0000	\$500.00
Oglesby Construction, Inc.		\$3.0000	\$300.00
716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)	100.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$5.0000	\$500.00
Oglesby Construction, Inc.		\$3.0000	\$300.00
716-13.06 SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)	10.000 L.M.		
Reynolds Sealing & Striping, Inc.		\$1,100.0000	\$11,000.00
Oglesby Construction, Inc.		\$1,650.0000	\$16,500.00
716-13.07 SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)	100.000 L.M.		
Reynolds Sealing & Striping, Inc.		\$1,500.0000	\$150,000.00
Oglesby Construction, Inc.		\$1,850.0000	\$185,000.00
716-13.08 SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)	20,000.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$0.5000	\$10,000.00
Oglesby Construction, Inc.		\$0.5000	\$10,000.00
716-13.09 SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE)	100.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$2.0000	\$200.00
Oglesby Construction, Inc.		\$0.5000	\$50.00
716-13.10 SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)	1,500.000 L.F.		
Reynolds Sealing & Striping, Inc.		\$3.0000	\$4,500.00
Oglesby Construction, Inc.		\$0.5000	\$750.00
716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING	16.000 L.M.		
Reynolds Sealing & Striping, Inc.		\$10.0000	\$160.00
Oglesby Construction, Inc.		\$50.0000	\$800.00

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Reynolds Sealing & Striping, Inc.		\$55,000.0000	\$55,000.00
Oglesby Construction, Inc.		\$75,040.0000	\$75,040.00
717-01.03 MOBILIZATION (PER CALL-OUT)			
	8.000 EACH		
Reynolds Sealing & Striping, Inc.		\$500.0000	\$4,000.00
Oglesby Construction, Inc.		\$2,000.0000	\$16,000.00
717-01.04 MOBILIZATION (PER LEVEL 1 CALL-OUT)			
	3.000 EACH		
Reynolds Sealing & Striping, Inc.		\$1,000.0000	\$3,000.00
Oglesby Construction, Inc.		\$3,000.0000	\$9,000.00

SUB-TOTAL MAINTENANCE

Reynolds Sealing & Striping, Inc.

\$2,398,894.00

Oglesby Construction, Inc.

\$2,989,425.00

TOTAL CONTRACT

Reynolds Sealing & Striping, Inc.

\$2,398,894.00

Oglesby Construction, Inc.

\$2,989,425.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

COUNTIES BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE (Contract No. CNU083 Call 022)

98200-4141-04

THE RETRACING OF PAINTED PAVEMENT MARKING LINES ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2020

TOTAL CONTRACT	
Reynolds Sealing & Striping, Inc.	\$148,588.00
Oglesby Construction, Inc.	\$176,446.00

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
712-06	SIGNS (CONSTRUCTION)		
			32.000 S.F.
	Reynolds Sealing & Striping, Inc.	\$10.0000	\$320.00
	Oglesby Construction, Inc.	\$10.0000	\$320.00
716-05.69	PERFORMANCE BASED RETRACING PAINTED 4IN LINE		
			404.000 L.M.
	Reynolds Sealing & Striping, Inc.	\$320.0000	\$129,280.00
	Oglesby Construction, Inc.	\$387.0000	\$156,348.00
716-05.71	PERFORMANCE BASED RETRACING PAINTED 8IN LINE		
			305.000 L.F.
	Reynolds Sealing & Striping, Inc.	\$2.0000	\$610.00
	Oglesby Construction, Inc.	\$1.0000	\$305.00
716-05.77	PERFORMANCE BASED RETRACING PAINTED 6IN DOTTED LINE		
			578.000 L.F.
	Reynolds Sealing & Striping, Inc.	\$1.0000	\$578.00
	Oglesby Construction, Inc.	\$1.0000	\$578.00
716-50.01	ROADWAY CLEANING FOR PAVEMENT MARKING		
			3.000 L.M.
	Reynolds Sealing & Striping, Inc.	\$100.0000	\$300.00
	Oglesby Construction, Inc.	\$50.0000	\$150.00
717-01	MOBILIZATION		
			1.000 LS
	Reynolds Sealing & Striping, Inc.	\$17,500.0000	\$17,500.00
	Oglesby Construction, Inc.	\$18,745.0000	\$18,745.00

SUB-TOTAL MAINTENANCE

Reynolds Sealing & Striping, Inc.

\$148,588.00

Oglesby Construction, Inc.

\$176,446.00

TOTAL CONTRACT

Reynolds Sealing & Striping, Inc.

\$148,588.00

Oglesby Construction, Inc.

\$176,446.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

COUNTIES BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE (Contract No. CNU068 Call 023)

98200-4142-04

THE RELENSING OF SNOWPLOWABLE PAVEMENT MARKERS ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2020

	TOTAL CONTRACT
W L Markers, Inc.	\$462,190.60
Reynolds Sealing & Striping, Inc.	\$662,560.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
705-07.11 TRUCK MOUNTED ENERGY ATTENUATOR		
	6.000 EACH	
W L Markers, Inc. Reynolds Sealing & Striping, Inc.	\$3,000.0000 \$10,000.0000	\$18,000.00 \$60,000.00
712-01 TRAFFIC CONTROL		
	1.000 LS	
W L Markers, Inc. Reynolds Sealing & Striping, Inc.	\$44,500.0000 \$45,000.0000	\$44,500.00 \$45,000.00
712-06 SIGNS (CONSTRUCTION)		
	128.000 S.F.	
W L Markers, Inc. Reynolds Sealing & Striping, Inc.	\$1.5000 \$10.0000	\$192.00 \$1,280.00
712-08.03 ARROW BOARD (TYPE C)		
	6.000 EACH	
W L Markers, Inc. Reynolds Sealing & Striping, Inc.	\$50.0000 \$500.0000	\$300.00 \$3,000.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)		
	1,221.000 EACH	
W L Markers, Inc. Reynolds Sealing & Striping, Inc.	\$15.0000 \$25.0000	\$18,315.00 \$30,525.00
716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER		
	99,551.000 EACH	
W L Markers, Inc. Reynolds Sealing & Striping, Inc.	\$3.6000 \$5.0000	\$358,383.60 \$497,755.00
717-01 MOBILIZATION		
	1.000 LS	
W L Markers, Inc. Reynolds Sealing & Striping, Inc.	\$22,500.0000 \$25,000.0000	\$22,500.00 \$25,000.00

SUB-TOTAL MAINTENANCE

W L Markers, Inc.	\$462,190.60
Reynolds Sealing & Striping, Inc.	\$662,560.00

TOTAL CONTRACT

W L Markers, Inc.	\$462,190.60
Reynolds Sealing & Striping, Inc.	\$662,560.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

CARROLL COUNTY (Contract No. CNU005 Call 024)

09004-4243-04,HSIP-1(397),09004-3243-94

THE RESURFACING ON U.S. 70 (S.R. 1) FROM S.R. 22 AT COURT SQUARE (L.M. 19.68) TO ROSSER CIRCLE (L.M. 22.94).

PROJECT LENGTH - 3.260 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2020

DBE GOAL 4.00%

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$996,978.47

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03.01 REMOVAL OF ASPHALT PAVEMENT			
	225.000 S.Y.		
Delta Contracting Company, LLC		\$29.0000	\$6,525.00
203-06 WATER			
	3.000 M.G.		
Delta Contracting Company, LLC		\$1.0000	\$3.00
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	1.803 L.M.		
Delta Contracting Company, LLC		\$435.0000	\$784.31
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)			
	425.000 TON		
Delta Contracting Company, LLC		\$16.8500	\$7,161.25
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	104.000 TON		
Delta Contracting Company, LLC		\$92.0000	\$9,568.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	40.000 TON		
Delta Contracting Company, LLC		\$400.0000	\$16,000.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	6,661.000 TON		
Delta Contracting Company, LLC		\$87.4500	\$582,504.45
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	1.443 L.M.		
Delta Contracting Company, LLC		\$2,520.0000	\$3,636.36
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	78,413.000 S.Y.		
Delta Contracting Company, LLC		\$1.2000	\$94,095.60
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	1,547.000 S.F.		
Delta Contracting Company, LLC		\$34.0000	\$52,598.00
701-02.03 CONCRETE CURB RAMP			
	455.000 S.F.		
Delta Contracting Company, LLC		\$20.0000	\$9,100.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	2.000 EACH		
Delta Contracting Company, LLC		\$285.0000	\$570.00

		UNIT PRICE	EXTENSION
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	12.500 L.F.		
Delta Contracting Company, LLC		\$34.0000	\$425.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL3			
	1.000 EACH		
Delta Contracting Company, LLC		\$1,200.0000	\$1,200.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	1.000 EACH		
Delta Contracting Company, LLC		\$2,800.0000	\$2,800.00
706-10.26 ROUNDED END ELEMENT			
	1.000 EACH		
Delta Contracting Company, LLC		\$200.0000	\$200.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Delta Contracting Company, LLC		\$14,000.0000	\$14,000.00
712-06 SIGNS (CONSTRUCTION)			
	1,290.000 S.F.		
Delta Contracting Company, LLC		\$5.3500	\$6,901.50
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	72.000 L.F.		
Delta Contracting Company, LLC		\$11.0000	\$792.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Delta Contracting Company, LLC		\$100.0000	\$200.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	30.000 L.F.		
Delta Contracting Company, LLC		\$5.5000	\$165.00
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT			
	1.000 EACH		
Delta Contracting Company, LLC		\$75.0000	\$75.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	4.000 EACH		
Delta Contracting Company, LLC		\$25.0000	\$100.00
713-16.20 SIGNS (I-13, EMERGENCY NOTIFICATION)			
	1.000 EACH		
Delta Contracting Company, LLC		\$46.0000	\$46.00

		UNIT PRICE	EXTENSION
713-16.21 SIGNS (R1-2, YIELD)			
	1.000 EACH		
Delta Contracting Company, LLC		\$65.0000	\$65.00
713-16.22 SIGNS (W10-1, HIGHWAY-RAIL GRADE CROSSING ADVANCE WARNING)			
	2.000 EACH		
Delta Contracting Company, LLC		\$180.0000	\$360.00
713-16.23 SIGNS (W10-2, GRADE CROSSING AND INTERSECTION ADVANCE WARNING)			
	2.000 EACH		
Delta Contracting Company, LLC		\$180.0000	\$360.00
713-16.24 SIGNS (W10-3, GRADE CROSSING AND INTERSECTION ADVANCE WARNING)			
	1.000 EACH		
Delta Contracting Company, LLC		\$180.0000	\$180.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	500.000 EACH		
Delta Contracting Company, LLC		\$38.0000	\$19,000.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	88.000 EACH		
Delta Contracting Company, LLC		\$38.0000	\$3,344.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	300.000 L.F.		
Delta Contracting Company, LLC		\$14.0000	\$4,200.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	708.000 S.Y.		
Delta Contracting Company, LLC		\$28.0000	\$19,824.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	248.000 L.F.		
Delta Contracting Company, LLC		\$16.0000	\$3,968.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	43.000 EACH		
Delta Contracting Company, LLC		\$200.0000	\$8,600.00
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)			
	7.000 EACH		
Delta Contracting Company, LLC		\$585.0000	\$4,095.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	4.000 EACH		
Delta Contracting Company, LLC		\$200.0000	\$800.00

		UNIT PRICE	EXTENSION
716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)	1.000 EACH		
Delta Contracting Company, LLC		\$250.0000	\$250.00
716-05.08 PAINTED PAVEMENT MARKING (PARKING LINE)	378.000 L.F.		
Delta Contracting Company, LLC		\$3.0000	\$1,134.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	14.215 L.M.		
Delta Contracting Company, LLC		\$1,500.0000	\$21,322.50
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	14.215 L.M.		
Delta Contracting Company, LLC		\$5,700.0000	\$81,025.50
717-01 MOBILIZATION	1.000 LS		
Delta Contracting Company, LLC		\$19,000.0000	\$19,000.00

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC

\$996,978.47

TOTAL CONTRACT

Delta Contracting Company, LLC

\$996,978.47

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

CARTER AND JOHNSON COUNTIES (Contract No. CNU035 Call 025)

10011-4255-04,46005-4207-04,46010-4218-04,HSIP-167(7),46010-3218-94

THE RESURFACING ON S.R. 91 FROM NEAR LAUREL HOLLOW ROAD (L.M. 17.05) IN JOHNSON COUNTY TO U.S. 421 (S.R. 34) (L.M. 3.58) IN CARTER COUNTY, AND ON S.R. 167 IN JOHNSON COUNTY FROM S.R. 34 TO THE NORTH CAROLINA STATE LINE.

PROJECT LENGTH - 14.540 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2020

DBE GOAL 3.00%

	TOTAL CONTRACT
Maymead, Inc.	\$2,484,561.75
Summers-Taylor, Inc.	\$3,194,328.95

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	21.400 L.M.		
Maymead, Inc.		\$1,750.0000	\$37,450.00
Summers-Taylor, Inc.		\$2,500.0000	\$53,500.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	3,429.000 TON		
Maymead, Inc.		\$33.0000	\$113,157.00
Summers-Taylor, Inc.		\$49.5000	\$169,735.50
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	2,070.000 TON		
Maymead, Inc.		\$100.0000	\$207,000.00
Summers-Taylor, Inc.		\$139.0000	\$287,730.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	67.000 TON		
Maymead, Inc.		\$840.0000	\$56,280.00
Summers-Taylor, Inc.		\$920.0000	\$61,640.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	13,035.000 TON		
Maymead, Inc.		\$95.0000	\$1,238,325.00
Summers-Taylor, Inc.		\$119.5000	\$1,557,682.50
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	14.000 L.M.		
Maymead, Inc.		\$801.0000	\$11,214.00
Summers-Taylor, Inc.		\$1,100.0000	\$15,400.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	487.000 S.Y.		
Maymead, Inc.		\$21.0000	\$10,227.00
Summers-Taylor, Inc.		\$35.0000	\$17,045.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	111.000 EACH		
Maymead, Inc.		\$150.0000	\$16,650.00
Summers-Taylor, Inc.		\$55.0000	\$6,105.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	111.000 EACH		
Maymead, Inc.		\$1,000.0000	\$111,000.00
Summers-Taylor, Inc.		\$1,337.0000	\$148,407.00
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	400.000 L.F.		
Maymead, Inc.		\$18.0000	\$7,200.00
Summers-Taylor, Inc.		\$19.5000	\$7,800.00

		UNIT PRICE	EXTENSION
705-06.11 GR TERMINAL (IN-INLINE) MASH TL3			
	16.000 EACH		
Maymead, Inc.		\$650.0000	\$10,400.00
Summers-Taylor, Inc.		\$652.0000	\$10,432.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	111.000 EACH		
Maymead, Inc.		\$2,375.0000	\$263,625.00
Summers-Taylor, Inc.		\$3,103.1500	\$344,449.65
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	5.000 EACH		
Maymead, Inc.		\$2,075.0000	\$10,375.00
Summers-Taylor, Inc.		\$2,495.0000	\$12,475.00
706-10.26 ROUNDED END ELEMENT			
	9.000 EACH		
Maymead, Inc.		\$75.0000	\$675.00
Summers-Taylor, Inc.		\$57.0000	\$513.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Maymead, Inc.		\$28,000.0000	\$28,000.00
Summers-Taylor, Inc.		\$94,825.0000	\$94,825.00
712-06 SIGNS (CONSTRUCTION)			
	1,711.000 S.F.		
Maymead, Inc.		\$6.7500	\$11,549.25
Summers-Taylor, Inc.		\$8.0000	\$13,688.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	973.000 EACH		
Maymead, Inc.		\$24.0000	\$23,352.00
Summers-Taylor, Inc.		\$27.0000	\$26,271.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	495.000 EACH		
Maymead, Inc.		\$7.5000	\$3,712.50
Summers-Taylor, Inc.		\$8.0000	\$3,960.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	50.000 S.Y.		
Maymead, Inc.		\$18.7500	\$937.50
Summers-Taylor, Inc.		\$21.0000	\$1,050.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	475.000 L.F.		
Maymead, Inc.		\$9.0000	\$4,275.00
Summers-Taylor, Inc.		\$10.0000	\$4,750.00

		UNIT PRICE	EXTENSION
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	1.000 EACH		
Maymead, Inc.		\$150.0000	\$150.00
Summers-Taylor, Inc.		\$155.0000	\$155.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	3,605.000 L.F.		
Maymead, Inc.		\$5.0000	\$18,025.00
Summers-Taylor, Inc.		\$5.5000	\$19,827.50
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	15.700 L.M.		
Maymead, Inc.		\$725.0000	\$11,382.50
Summers-Taylor, Inc.		\$795.0000	\$12,481.50
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	42.500 L.M.		
Maymead, Inc.		\$825.0000	\$35,062.50
Summers-Taylor, Inc.		\$935.0000	\$39,737.50
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	15.700 L.M.		
Maymead, Inc.		\$4,375.0000	\$68,687.50
Summers-Taylor, Inc.		\$4,959.0000	\$77,856.30
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	42.500 L.M.		
Maymead, Inc.		\$2,500.0000	\$106,250.00
Summers-Taylor, Inc.		\$2,835.0000	\$120,487.50
717-01 MOBILIZATION			
	1.000 LS		
Maymead, Inc.		\$77,000.0000	\$77,000.00
Summers-Taylor, Inc.		\$82,000.0000	\$82,000.00
730-14.02 SAW SLOT			
	500.000 L.F.		
Maymead, Inc.		\$4.0000	\$2,000.00
Summers-Taylor, Inc.		\$6.6500	\$3,325.00
730-14.03 LOOP WIRE			
	1,000.000 L.F.		
Maymead, Inc.		\$0.6000	\$600.00
Summers-Taylor, Inc.		\$1.0000	\$1,000.00

SUB-TOTAL ROADWAY

Maymead, Inc.
Summers-Taylor, Inc.

\$2,484,561.75
\$3,194,328.95

TOTAL CONTRACT

Maymead, Inc.
Summers-Taylor, Inc.

\$2,484,561.75
\$3,194,328.95

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

CLAY AND OVERTON COUNTIES (Contract No. CNU028 Call 026)

STP/HSIP-294(6),14029-3207-94,14029-8207-14,STP-294(5),67013-8211-14

THE RESURFACING (MICROSURFACING) ON S.R. 294 FROM OAKLEY ALLONS ROAD (L.M. 6.77) IN OVERTON COUNTY TO WILLOW GROVE ROAD (L.M. 7.55) IN CLAY COUNTY.

PROJECT LENGTH - 9.670 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2020

DBE GOAL 3.00%

	TOTAL CONTRACT
Hudson Construction Company	\$577,017.61
American Pavements, Inc.	\$616,786.20
Strawser Construction Inc.	\$658,648.20

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)			
	19.000 TON		
Hudson Construction Company		\$452.6000	\$8,599.40
American Pavements, Inc.		\$425.0000	\$8,075.00
Strawser Construction Inc.		\$550.0000	\$10,450.00
403-01.10 High Performance Fog Seals			
	12,590.000 S.Y.		
Hudson Construction Company		\$0.3500	\$4,406.50
American Pavements, Inc.		\$0.2800	\$3,525.20
Strawser Construction Inc.		\$0.6700	\$8,435.30
414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING			
	170.000 TON		
Hudson Construction Company		\$901.5800	\$153,268.60
American Pavements, Inc.		\$895.0000	\$152,150.00
Strawser Construction Inc.		\$835.5100	\$142,036.70
414-03.02 AGGREGATE FOR MICRO SURFACING			
	1,407.000 TON		
Hudson Construction Company		\$108.9300	\$153,264.51
American Pavements, Inc.		\$103.0000	\$144,921.00
Strawser Construction Inc.		\$120.9900	\$170,232.93
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	1.000 EACH		
Hudson Construction Company		\$40.0000	\$40.00
American Pavements, Inc.		\$200.0000	\$200.00
Strawser Construction Inc.		\$201.0000	\$201.00
705-04.23 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)			
	1,360.000 L.F.		
Hudson Construction Company		\$2.3100	\$3,141.60
American Pavements, Inc.		\$2.6500	\$3,604.00
Strawser Construction Inc.		\$2.7500	\$3,740.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	1.000 EACH		
Hudson Construction Company		\$2,800.0000	\$2,800.00
American Pavements, Inc.		\$3,500.0000	\$3,500.00
Strawser Construction Inc.		\$3,600.0000	\$3,600.00
706-01 GUARDRAIL REMOVED			
	50.000 L.F.		
Hudson Construction Company		\$1.0000	\$50.00
American Pavements, Inc.		\$2.0000	\$100.00
Strawser Construction Inc.		\$2.1000	\$105.00

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Hudson Construction Company		\$17,000.0000	\$17,000.00
American Pavements, Inc.		\$20,000.0000	\$20,000.00
Strawser Construction Inc.		\$13,931.0000	\$13,931.00
712-06 SIGNS (CONSTRUCTION)			
	702.000 S.F.		
Hudson Construction Company		\$6.7500	\$4,738.50
American Pavements, Inc.		\$15.0000	\$10,530.00
Strawser Construction Inc.		\$6.1000	\$4,282.20
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	638.000 EACH		
Hudson Construction Company		\$23.0000	\$14,674.00
American Pavements, Inc.		\$23.0000	\$14,674.00
Strawser Construction Inc.		\$24.0000	\$15,312.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	638.000 EACH		
Hudson Construction Company		\$12.0000	\$7,656.00
American Pavements, Inc.		\$9.0000	\$5,742.00
Strawser Construction Inc.		\$10.0000	\$6,380.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	254.000 L.F.		
Hudson Construction Company		\$10.0000	\$2,540.00
American Pavements, Inc.		\$10.0000	\$2,540.00
Strawser Construction Inc.		\$10.1000	\$2,565.40
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)			
	254.000 L.F.		
Hudson Construction Company		\$5.0000	\$1,270.00
American Pavements, Inc.		\$5.0000	\$1,270.00
Strawser Construction Inc.		\$5.1000	\$1,295.40
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	19.400 L.M.		
Hudson Construction Company		\$750.0000	\$14,550.00
American Pavements, Inc.		\$1,500.0000	\$29,100.00
Strawser Construction Inc.		\$1,595.0000	\$30,943.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	38.700 L.M.		
Hudson Construction Company		\$4,455.0000	\$172,408.50
American Pavements, Inc.		\$4,950.0000	\$191,565.00
Strawser Construction Inc.		\$5,100.0000	\$197,370.00

		UNIT PRICE	EXTENSION
716-12.05 ENHANCED FLATLINE THERMO PVT MRKNG (6IN DOTTED LINE)			
	290.000 L.F.		
Hudson Construction Company		\$1.0000	\$290.00
American Pavements, Inc.		\$1.0000	\$290.00
Strawser Construction Inc.		\$1.1000	\$319.00
717-01 MOBILIZATION			
	1.000 LS		
Hudson Construction Company		\$16,320.0000	\$16,320.00
American Pavements, Inc.		\$25,000.0000	\$25,000.00
Strawser Construction Inc.		\$47,449.2700	\$47,449.27

SUB-TOTAL ROADWAY

Hudson Construction Company	\$577,017.61
American Pavements, Inc.	\$616,786.20
Strawser Construction Inc.	\$658,648.20

TOTAL CONTRACT

Hudson Construction Company	\$577,017.61
American Pavements, Inc.	\$616,786.20
Strawser Construction Inc.	\$658,648.20

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

COFFEE COUNTY (Contract No. CNU023 Call 027)

STP-NH-55(29), 16009-8243-14

THE RESURFACING (MICROSURFACING) ON S.R. 55 FROM NORTH OF H.P. WOMACK ROAD (L.M. 7.35) TO SOUTH OF KENNEDY DRIVE (L.M. 11.43).

PROJECT LENGTH - 4.080 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2020

DBE GOAL 6.00%

	TOTAL CONTRACT
American Pavements, Inc.	\$507,650.68
Strawser Construction Inc.	\$534,511.69
Hudson Construction Company	\$603,768.79

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)			
	17.000 TON		
American Pavements, Inc.		\$465.0000	\$7,905.00
Strawser Construction Inc.		\$550.0000	\$9,350.00
Hudson Construction Company		\$448.6500	\$7,627.05
403-01.10 High Performance Fog Seals			
	68,722.000 S.Y.		
American Pavements, Inc.		\$0.1900	\$13,057.18
Strawser Construction Inc.		\$0.2800	\$19,242.16
Hudson Construction Company		\$0.3000	\$20,616.60
414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING			
	159.000 TON		
American Pavements, Inc.		\$870.0000	\$138,330.00
Strawser Construction Inc.		\$840.6400	\$133,661.76
Hudson Construction Company		\$1,177.4900	\$187,220.91
414-03.02 AGGREGATE FOR MICRO SURFACING			
	1,323.000 TON		
American Pavements, Inc.		\$103.0000	\$136,269.00
Strawser Construction Inc.		\$121.1000	\$160,215.30
Hudson Construction Company		\$141.5100	\$187,217.73
712-01 TRAFFIC CONTROL			
	1.000 LS		
American Pavements, Inc.		\$15,000.0000	\$15,000.00
Strawser Construction Inc.		\$11,749.6400	\$11,749.64
Hudson Construction Company		\$20,500.0000	\$20,500.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	223.000 EACH		
American Pavements, Inc.		\$35.0000	\$7,805.00
Strawser Construction Inc.		\$10.0100	\$2,232.23
Hudson Construction Company		\$10.0000	\$2,230.00
712-05.01 WARNING LIGHTS (TYPE A)			
	91.000 EACH		
American Pavements, Inc.		\$35.0000	\$3,185.00
Strawser Construction Inc.		\$2.0100	\$182.91
Hudson Construction Company		\$2.0000	\$182.00
712-06 SIGNS (CONSTRUCTION)			
	834.000 S.F.		
American Pavements, Inc.		\$8.0000	\$6,672.00
Strawser Construction Inc.		\$6.5000	\$5,421.00
Hudson Construction Company		\$6.2500	\$5,212.50

		UNIT PRICE	EXTENSION
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
American Pavements, Inc.		\$1,800.0000	\$3,600.00
Strawser Construction Inc.		\$700.0000	\$1,400.00
Hudson Construction Company		\$675.0000	\$1,350.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
American Pavements, Inc.		\$7,200.0000	\$14,400.00
Strawser Construction Inc.		\$3,900.0000	\$7,800.00
Hudson Construction Company		\$3,750.0000	\$7,500.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	642.000 EACH		
American Pavements, Inc.		\$25.0000	\$16,050.00
Strawser Construction Inc.		\$25.5000	\$16,371.00
Hudson Construction Company		\$25.0000	\$16,050.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	642.000 EACH		
American Pavements, Inc.		\$9.0000	\$5,778.00
Strawser Construction Inc.		\$10.0000	\$6,420.00
Hudson Construction Company		\$25.0000	\$16,050.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	49.000 S.Y.		
American Pavements, Inc.		\$20.0000	\$980.00
Strawser Construction Inc.		\$21.0000	\$1,029.00
Hudson Construction Company		\$20.0000	\$980.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	138.000 L.F.		
American Pavements, Inc.		\$10.0000	\$1,380.00
Strawser Construction Inc.		\$10.1000	\$1,393.80
Hudson Construction Company		\$10.0000	\$1,380.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	15.000 EACH		
American Pavements, Inc.		\$150.0000	\$2,250.00
Strawser Construction Inc.		\$155.0000	\$2,325.00
Hudson Construction Company		\$150.0000	\$2,250.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	2.100 L.M.		
American Pavements, Inc.		\$495.0000	\$1,039.50
Strawser Construction Inc.		\$500.0000	\$1,050.00
Hudson Construction Company		\$495.0000	\$1,039.50

		UNIT PRICE	EXTENSION
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	2.100 L.M.		
American Pavements, Inc.		\$1,500.0000	\$3,150.00
Strawser Construction Inc.		\$1,550.0000	\$3,255.00
Hudson Construction Company		\$750.0000	\$1,575.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	22.500 L.M.		
American Pavements, Inc.		\$4,900.0000	\$110,250.00
Strawser Construction Inc.		\$5,000.0000	\$112,500.00
Hudson Construction Company		\$4,455.0000	\$100,237.50
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	550.000 L.F.		
American Pavements, Inc.		\$1.0000	\$550.00
Strawser Construction Inc.		\$1.0100	\$555.50
Hudson Construction Company		\$1.0000	\$550.00
717-01 MOBILIZATION			
	1.000 LS		
American Pavements, Inc.		\$20,000.0000	\$20,000.00
Strawser Construction Inc.		\$38,357.3900	\$38,357.39
Hudson Construction Company		\$24,000.0000	\$24,000.00

SUB-TOTAL ROADWAY

American Pavements, Inc.	\$507,650.68
Strawser Construction Inc.	\$534,511.69
Hudson Construction Company	\$603,768.79

TOTAL CONTRACT

American Pavements, Inc.	\$507,650.68
Strawser Construction Inc.	\$534,511.69
Hudson Construction Company	\$603,768.79

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

DAVIDSON COUNTY (Contract No. CNU063 Call 028)

NH/HSIP-65(24),19043-3243-94,19043-8243-14

THE RESURFACING ON U.S. 431 (S.R. 65) FROM SOUTH OF SEYMOUR HOLLOW ROAD (L.M. 8.24) TO SOUTH OF EATONS CREEK ROAD (L.M. 10.65).

PROJECT LENGTH - 2.410 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

DBE GOAL 6.00%

	TOTAL CONTRACT
Charles Deweese Construction, Inc	\$327,219.44
Rogers Group, Inc.	\$399,514.35
Jones Bros. Contractors, LLC	\$464,887.80
Vulcan Construction Materials, LLC	\$475,782.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	4.900 L.M.		
Charles Deweese Construction, Inc		\$606.8200	\$2,973.42
Rogers Group, Inc.		\$1,900.0000	\$9,310.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$7,350.00
Vulcan Construction Materials, LLC		\$1,500.0000	\$7,350.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	538.000 TON		
Charles Deweese Construction, Inc		\$23.2800	\$12,524.64
Rogers Group, Inc.		\$27.0000	\$14,526.00
Jones Bros. Contractors, LLC		\$25.0000	\$13,450.00
Vulcan Construction Materials, LLC		\$30.0000	\$16,140.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	200.000 TON		
Charles Deweese Construction, Inc		\$90.9500	\$18,190.00
Rogers Group, Inc.		\$105.0000	\$21,000.00
Jones Bros. Contractors, LLC		\$105.0000	\$21,000.00
Vulcan Construction Materials, LLC		\$150.0000	\$30,000.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	18.400 TON		
Charles Deweese Construction, Inc		\$750.0000	\$13,800.00
Rogers Group, Inc.		\$800.0000	\$14,720.00
Jones Bros. Contractors, LLC		\$585.0000	\$10,764.00
Vulcan Construction Materials, LLC		\$920.0000	\$16,928.00
411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT			
	1,581.000 TON		
Charles Deweese Construction, Inc		\$78.0200	\$123,349.62
Rogers Group, Inc.		\$105.0000	\$166,005.00
Jones Bros. Contractors, LLC		\$115.0000	\$181,815.00
Vulcan Construction Materials, LLC		\$125.0000	\$197,625.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	3.300 L.M.		
Charles Deweese Construction, Inc		\$1,288.4500	\$4,251.89
Rogers Group, Inc.		\$960.0000	\$3,168.00
Jones Bros. Contractors, LLC		\$950.0000	\$3,135.00
Vulcan Construction Materials, LLC		\$945.0000	\$3,118.50
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	1,576.000 TON		
Charles Deweese Construction, Inc		\$19.1800	\$30,227.68
Rogers Group, Inc.		\$32.5000	\$51,220.00
Jones Bros. Contractors, LLC		\$32.0500	\$50,510.80
Vulcan Construction Materials, LLC		\$41.0000	\$64,616.00

		UNIT PRICE	EXTENSION
701-02.05 DETECTABLE WARNING SURFACE (REHABILITATION)			
	1.000 EACH		
Charles Deweese Construction, Inc		\$850.0000	\$850.00
Rogers Group, Inc.		\$2,200.0000	\$2,200.00
Jones Bros. Contractors, LLC		\$1,800.0000	\$1,800.00
Vulcan Construction Materials, LLC		\$1,000.0000	\$1,000.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	2.000 EACH		
Charles Deweese Construction, Inc		\$104.3300	\$208.66
Rogers Group, Inc.		\$110.0000	\$220.00
Jones Bros. Contractors, LLC		\$100.0000	\$200.00
Vulcan Construction Materials, LLC		\$135.0000	\$270.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	2.000 EACH		
Charles Deweese Construction, Inc		\$1,043.2800	\$2,086.56
Rogers Group, Inc.		\$1,100.0000	\$2,200.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$3,000.00
Vulcan Construction Materials, LLC		\$715.0000	\$1,430.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	2.000 EACH		
Charles Deweese Construction, Inc		\$2,869.0100	\$5,738.02
Rogers Group, Inc.		\$2,900.0000	\$5,800.00
Jones Bros. Contractors, LLC		\$2,750.0000	\$5,500.00
Vulcan Construction Materials, LLC		\$2,985.0000	\$5,970.00
706-01 GUARDRAIL REMOVED			
	200.000 L.F.		
Charles Deweese Construction, Inc		\$2.0900	\$418.00
Rogers Group, Inc.		\$2.1500	\$430.00
Jones Bros. Contractors, LLC		\$2.0000	\$400.00
Vulcan Construction Materials, LLC		\$2.1000	\$420.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Charles Deweese Construction, Inc		\$15,857.8000	\$15,857.80
Rogers Group, Inc.		\$20,000.0000	\$20,000.00
Jones Bros. Contractors, LLC		\$55,000.0000	\$55,000.00
Vulcan Construction Materials, LLC		\$30,000.0000	\$30,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	25.000 EACH		
Charles Deweese Construction, Inc		\$16.1700	\$404.25
Rogers Group, Inc.		\$13.0000	\$325.00
Jones Bros. Contractors, LLC		\$5.0000	\$125.00
Vulcan Construction Materials, LLC		\$32.0000	\$800.00

		UNIT PRICE	EXTENSION
712-05.01 WARNING LIGHTS (TYPE A)			
	4.000 EACH		
Charles Deweese Construction, Inc		\$16.1700	\$64.68
Rogers Group, Inc.		\$13.0000	\$52.00
Jones Bros. Contractors, LLC		\$20.0000	\$80.00
Vulcan Construction Materials, LLC		\$18.7500	\$75.00
712-06 SIGNS (CONSTRUCTION)			
	738.000 S.F.		
Charles Deweese Construction, Inc		\$7.7200	\$5,697.36
Rogers Group, Inc.		\$7.0000	\$5,166.00
Jones Bros. Contractors, LLC		\$6.0000	\$4,428.00
Vulcan Construction Materials, LLC		\$10.0000	\$7,380.00
712-08.03 ARROW BOARD (TYPE C)			
	1.000 EACH		
Charles Deweese Construction, Inc		\$782.4600	\$782.46
Rogers Group, Inc.		\$775.0000	\$775.00
Jones Bros. Contractors, LLC		\$550.0000	\$550.00
Vulcan Construction Materials, LLC		\$975.0000	\$975.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	176.000 EACH		
Charles Deweese Construction, Inc		\$33.3800	\$5,874.88
Rogers Group, Inc.		\$30.5000	\$5,368.00
Jones Bros. Contractors, LLC		\$30.0000	\$5,280.00
Vulcan Construction Materials, LLC		\$30.0000	\$5,280.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	39.000 S.Y.		
Charles Deweese Construction, Inc		\$15.6500	\$610.35
Rogers Group, Inc.		\$15.1500	\$590.85
Jones Bros. Contractors, LLC		\$25.0000	\$975.00
Vulcan Construction Materials, LLC		\$15.0000	\$585.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	15.000 L.F.		
Charles Deweese Construction, Inc		\$20.8700	\$313.05
Rogers Group, Inc.		\$20.5000	\$307.50
Jones Bros. Contractors, LLC		\$15.0000	\$225.00
Vulcan Construction Materials, LLC		\$20.0000	\$300.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	9.400 L.M.		
Charles Deweese Construction, Inc		\$1,043.2800	\$9,806.83
Rogers Group, Inc.		\$765.0000	\$7,191.00
Jones Bros. Contractors, LLC		\$1,100.0000	\$10,340.00
Vulcan Construction Materials, LLC		\$750.0000	\$7,050.00

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	9.400 L.M.		
Charles Deweese Construction, Inc		\$5,320.7100	\$50,014.67
Rogers Group, Inc.		\$5,050.0000	\$47,470.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$47,000.00
Vulcan Construction Materials, LLC		\$5,000.0000	\$47,000.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	980.000 L.F.		
Charles Deweese Construction, Inc		\$1.5600	\$1,528.80
Rogers Group, Inc.		\$1.5000	\$1,470.00
Jones Bros. Contractors, LLC		\$2.0000	\$1,960.00
Vulcan Construction Materials, LLC		\$1.5000	\$1,470.00
717-01 MOBILIZATION			
	1.000 LS		
Charles Deweese Construction, Inc		\$21,645.8200	\$21,645.82
Rogers Group, Inc.		\$20,000.0000	\$20,000.00
Jones Bros. Contractors, LLC		\$40,000.0000	\$40,000.00
Vulcan Construction Materials, LLC		\$30,000.0000	\$30,000.00

SUB-TOTAL ROADWAY

Charles Deweese Construction, Inc	\$327,219.44
Rogers Group, Inc.	\$399,514.35
Jones Bros. Contractors, LLC	\$464,887.80
Vulcan Construction Materials, LLC	\$475,782.50

TOTAL CONTRACT

Charles Deweese Construction, Inc	\$327,219.44
Rogers Group, Inc.	\$399,514.35
Jones Bros. Contractors, LLC	\$464,887.80
Vulcan Construction Materials, LLC	\$475,782.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

DAVIDSON COUNTY (Contract No. CNU071 Call 029)

19002-4197-04

THE INSTALLATION OF AN OVERHEAD SIGN STRUCTURE ON I-24 EB AT L.M. 19.50 (EXIT 56).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2020

TOTAL CONTRACT	
Superior Traffic Control, LLC	\$94,735.00
Vulcan Construction Materials, LLC	\$122,000.00
LU, Inc.	\$143,170.00

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	2.000 EACH		
Superior Traffic Control, LLC		\$2,500.0000	\$5,000.00
Vulcan Construction Materials, LLC		\$3,900.0000	\$7,800.00
LU, Inc.		\$3,000.0000	\$6,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$1,500.0000	\$1,500.00
Vulcan Construction Materials, LLC		\$3,500.0000	\$3,500.00
LU, Inc.		\$3,000.0000	\$3,000.00
712-01.03 LANE CLOSURE(NIGHT WORK)			
	6.000 EACH		
Superior Traffic Control, LLC		\$750.0000	\$4,500.00
Vulcan Construction Materials, LLC		\$1,125.0000	\$6,750.00
LU, Inc.		\$1,000.0000	\$6,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	780.000 L.F.		
Superior Traffic Control, LLC		\$15.0000	\$11,700.00
Vulcan Construction Materials, LLC		\$24.0000	\$18,720.00
LU, Inc.		\$20.0000	\$15,600.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	60.000 EACH		
Superior Traffic Control, LLC		\$10.0000	\$600.00
Vulcan Construction Materials, LLC		\$22.0000	\$1,320.00
LU, Inc.		\$20.0000	\$1,200.00
712-04.50 BARRIER RAIL DELINEATOR			
	25.000 EACH		
Superior Traffic Control, LLC		\$5.0000	\$125.00
Vulcan Construction Materials, LLC		\$6.0000	\$150.00
LU, Inc.		\$10.0000	\$250.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	60.000 HOUR		
Superior Traffic Control, LLC		\$95.0000	\$5,700.00
Vulcan Construction Materials, LLC		\$90.0000	\$5,400.00
LU, Inc.		\$125.0000	\$7,500.00
713-09.20 STEEL OVERHEAD SIGN STRUCTURE			
	1.000 EACH		
Superior Traffic Control, LLC		\$53,500.0000	\$53,500.00
Vulcan Construction Materials, LLC		\$69,850.0000	\$69,850.00
LU, Inc.		\$87,630.0000	\$87,630.00

		UNIT PRICE	EXTENSION
713-14	EXTRUDED ALUMINUM PANEL SIGNS		
			160.000 S.F.
	Superior Traffic Control, LLC	\$21.0000	\$3,360.00
	Vulcan Construction Materials, LLC	\$26.0000	\$4,160.00
	LU, Inc.	\$24.0000	\$3,840.00
713-15.36	REMOVE SIGN, SUPPORT & FOOTING		
			1.000 EACH
	Superior Traffic Control, LLC	\$2,000.0000	\$2,000.00
	Vulcan Construction Materials, LLC	\$850.0000	\$850.00
	LU, Inc.	\$7,150.0000	\$7,150.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
			2.000 EACH
	Superior Traffic Control, LLC	\$2,000.0000	\$4,000.00
	Vulcan Construction Materials, LLC	\$500.0000	\$1,000.00
	LU, Inc.	\$1,000.0000	\$2,000.00
717-01	MOBILIZATION		
			1.000 LS
	Superior Traffic Control, LLC	\$2,750.0000	\$2,750.00
	Vulcan Construction Materials, LLC	\$2,500.0000	\$2,500.00
	LU, Inc.	\$3,000.0000	\$3,000.00

SUB-TOTAL MAINTENANCE

Superior Traffic Control, LLC	\$94,735.00
Vulcan Construction Materials, LLC	\$122,000.00
LU, Inc.	\$143,170.00

TOTAL CONTRACT

Superior Traffic Control, LLC	\$94,735.00
Vulcan Construction Materials, LLC	\$122,000.00
LU, Inc.	\$143,170.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

DECATUR COUNTY (Contract No. CNU065 Call 030)

HSIP-2000(19),20945-3447-94,HSIP-NH-20(75),20002-3242-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON U.S. 412 (S.R. 20) FROM NEAR WAYNE TOWNSEND ROAD (L.M. 4.85) TO NEAR S.R. 100 (L.M. 8.00) AND ON LARGO ROAD FROM NEAR MARY JANE WELCH ROAD TO NEAR THE DECATURVILLE CITY LIMITS.

PROJECT LENGTH - 3.150 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 30, 2020

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$147,436.45
Volunteer Paving, LLC	\$191,887.07

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-01.04 METAL BEAM GUARD FENCE			
	100.000 L.F.		
Superior Traffic Control, LLC		\$68.9000	\$6,890.00
Volunteer Paving, LLC		\$63.9900	\$6,399.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	4.000 EACH		
Superior Traffic Control, LLC		\$950.0000	\$3,800.00
Volunteer Paving, LLC		\$1,225.0000	\$4,900.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	4.000 EACH		
Superior Traffic Control, LLC		\$950.0000	\$3,800.00
Volunteer Paving, LLC		\$1,225.0000	\$4,900.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	990.000 L.F.		
Superior Traffic Control, LLC		\$2.7500	\$2,722.50
Volunteer Paving, LLC		\$3.9800	\$3,940.20
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	156.000 L.F.		
Superior Traffic Control, LLC		\$24.9000	\$3,884.40
Volunteer Paving, LLC		\$27.4400	\$4,280.64
705-06.02 W BEAM GR (TYPE 2) MASH TL3 (LONG POST)			
	100.000 L.F.		
Superior Traffic Control, LLC		\$22.5000	\$2,250.00
Volunteer Paving, LLC		\$34.5900	\$3,459.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	4.000 EACH		
Superior Traffic Control, LLC		\$2,490.0000	\$9,960.00
Volunteer Paving, LLC		\$3,200.0000	\$12,800.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	4.000 EACH		
Superior Traffic Control, LLC		\$2,375.0000	\$9,500.00
Volunteer Paving, LLC		\$2,641.0000	\$10,564.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$4,200.0000	\$4,200.00
Volunteer Paving, LLC		\$10,000.0000	\$10,000.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	10.000 EACH		
Superior Traffic Control, LLC		\$30.0000	\$300.00
Volunteer Paving, LLC		\$37.5500	\$375.50

		UNIT PRICE	EXTENSION
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	150.000 L.F.		
Superior Traffic Control, LLC		\$5.2500	\$787.50
Volunteer Paving, LLC		\$4.7900	\$718.50
713-11.01 "U" SECTION STEEL POSTS			
	247.000 LB.		
Superior Traffic Control, LLC		\$3.3500	\$827.45
Volunteer Paving, LLC		\$3.2100	\$792.87
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	1,681.000 LB.		
Superior Traffic Control, LLC		\$3.1000	\$5,211.10
Volunteer Paving, LLC		\$3.6500	\$6,135.65
713-11.21 P POST SLIP BASE			
	6.000 EACH		
Superior Traffic Control, LLC		\$300.0000	\$1,800.00
Volunteer Paving, LLC		\$520.0000	\$3,120.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	94.000 S.F.		
Superior Traffic Control, LLC		\$12.8500	\$1,207.90
Volunteer Paving, LLC		\$9.5900	\$901.46
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	439.000 S.F.		
Superior Traffic Control, LLC		\$13.1500	\$5,772.85
Volunteer Paving, LLC		\$10.2500	\$4,499.75
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	43.000 EACH		
Superior Traffic Control, LLC		\$10.0000	\$430.00
Volunteer Paving, LLC		\$31.0000	\$1,333.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	200.000 EACH		
Superior Traffic Control, LLC		\$28.0000	\$5,600.00
Volunteer Paving, LLC		\$30.0000	\$6,000.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	144.000 L.F.		
Superior Traffic Control, LLC		\$14.0000	\$2,016.00
Volunteer Paving, LLC		\$15.0000	\$2,160.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	852.000 L.F.		
Superior Traffic Control, LLC		\$8.0000	\$6,816.00
Volunteer Paving, LLC		\$10.0000	\$8,520.00

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	12.000 L.M.		
Superior Traffic Control, LLC		\$4,085.0000	\$49,020.00
Volunteer Paving, LLC		\$4,500.0000	\$54,000.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	525.000 L.F.		
Superior Traffic Control, LLC		\$1.2500	\$656.25
Volunteer Paving, LLC		\$1.5000	\$787.50
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	12.300 L.M.		
Superior Traffic Control, LLC		\$1,365.0000	\$16,789.50
Volunteer Paving, LLC		\$1,700.0000	\$20,910.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	195.000 L.F.		
Superior Traffic Control, LLC		\$1.0000	\$195.00
Volunteer Paving, LLC		\$2.0000	\$390.00
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$3,000.0000	\$3,000.00
Volunteer Paving, LLC		\$20,000.0000	\$20,000.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC

\$147,436.45

Volunteer Paving, LLC

\$191,887.07

TOTAL CONTRACT

Superior Traffic Control, LLC

\$147,436.45

Volunteer Paving, LLC

\$191,887.07

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

COUNTIES FAYETTE, LAUDERDALE, SHELBY, AND TIPTON (Contract No. CNU040 Call 031)

98400-4145-04

THE RETRACING OF PAINTED PAVEMENT MARKING LINES ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2020

	TOTAL CONTRACT
Traf-Mark Industries, L.L.C.	\$391,730.00
Oglesby Construction, Inc.	\$451,765.00
Volunteer Paving, LLC	\$554,350.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
716-05.69 PERFORMANCE BASED RETRACING PAINTED 4IN LINE	1,260.000 L.M.	
Traf-Mark Industries, L.L.C.	\$283.0000	\$356,580.00
Oglesby Construction, Inc.	\$345.0000	\$434,700.00
Volunteer Paving, LLC	\$385.0000	\$485,100.00
716-05.71 PERFORMANCE BASED RETRACING PAINTED 8IN LINE	6,000.000 L.F.	
Traf-Mark Industries, L.L.C.	\$0.1500	\$900.00
Oglesby Construction, Inc.	\$0.5000	\$3,000.00
Volunteer Paving, LLC	\$0.5000	\$3,000.00
716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING	25.000 L.M.	
Traf-Mark Industries, L.L.C.	\$250.0000	\$6,250.00
Oglesby Construction, Inc.	\$50.0000	\$1,250.00
Volunteer Paving, LLC	\$250.0000	\$6,250.00
717-01 MOBILIZATION	1.000 LS	
Traf-Mark Industries, L.L.C.	\$28,000.0000	\$28,000.00
Oglesby Construction, Inc.	\$12,815.0000	\$12,815.00
Volunteer Paving, LLC	\$60,000.0000	\$60,000.00

SUB-TOTAL MAINTENANCE

Traf-Mark Industries, L.L.C.	\$391,730.00
Oglesby Construction, Inc.	\$451,765.00
Volunteer Paving, LLC	\$554,350.00

TOTAL CONTRACT

Traf-Mark Industries, L.L.C.	\$391,730.00
Oglesby Construction, Inc.	\$451,765.00
Volunteer Paving, LLC	\$554,350.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

FENTRESS COUNTY (Contract No. CNU031 Call 032)

25004-4228-04,NH-28(75),25043-8217-14,STP-296(11),25009-8209-14,STP-52(90),25004-8228-14

THE RESURFACING (MICROSURFACING) ON U.S. 127 (S.R. 28), S.R. 52 AND S.R. 296.

PROJECT LENGTH - 16.880 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2020

DBE GOAL 4.00%

	TOTAL CONTRACT
American Pavements, Inc.	\$1,493,125.27
Strawser Construction Inc.	\$1,542,583.98
Hudson Construction Company	\$1,580,944.85

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)			
	42.000 TON		
American Pavements, Inc.		\$270.0000	\$11,340.00
Strawser Construction Inc.		\$550.0000	\$23,100.00
Hudson Construction Company		\$476.1900	\$19,999.98
403-01.10 High Performance Fog Seals			
	107,739.000 S.Y.		
American Pavements, Inc.		\$0.1800	\$19,393.02
Strawser Construction Inc.		\$0.2500	\$26,934.75
Hudson Construction Company		\$0.3000	\$32,321.70
414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING			
	482.000 TON		
American Pavements, Inc.		\$910.0000	\$438,620.00
Strawser Construction Inc.		\$757.4800	\$365,105.36
Hudson Construction Company		\$1,010.2800	\$486,954.96
414-03.02 AGGREGATE FOR MICRO SURFACING			
	4,007.000 TON		
American Pavements, Inc.		\$107.0000	\$428,749.00
Strawser Construction Inc.		\$125.2800	\$501,996.96
Hudson Construction Company		\$121.5300	\$486,970.71
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	3,775.000 L.F.		
American Pavements, Inc.		\$2.5500	\$9,626.25
Strawser Construction Inc.		\$2.3500	\$8,871.25
Hudson Construction Company		\$1.6000	\$6,040.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
American Pavements, Inc.		\$35,000.0000	\$35,000.00
Strawser Construction Inc.		\$52,280.0000	\$52,280.00
Hudson Construction Company		\$60,000.0000	\$60,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	20.000 EACH		
American Pavements, Inc.		\$31.0000	\$620.00
Strawser Construction Inc.		\$15.5000	\$310.00
Hudson Construction Company		\$28.5000	\$570.00
712-06 SIGNS (CONSTRUCTION)			
	1,924.000 S.F.		
American Pavements, Inc.		\$15.0000	\$28,860.00
Strawser Construction Inc.		\$6.7500	\$12,987.00
Hudson Construction Company		\$7.5000	\$14,430.00

		UNIT PRICE	EXTENSION
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
American Pavements, Inc.		\$4,100.0000	\$8,200.00
Strawser Construction Inc.		\$725.0000	\$1,450.00
Hudson Construction Company		\$1,850.0000	\$3,700.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
American Pavements, Inc.		\$7,200.0000	\$14,400.00
Strawser Construction Inc.		\$4,300.0000	\$8,600.00
Hudson Construction Company		\$2,350.0000	\$4,700.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	905.000 EACH		
American Pavements, Inc.		\$23.0000	\$20,815.00
Strawser Construction Inc.		\$24.0000	\$21,720.00
Hudson Construction Company		\$23.0000	\$20,815.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	79.000 EACH		
American Pavements, Inc.		\$23.0000	\$1,817.00
Strawser Construction Inc.		\$24.0000	\$1,896.00
Hudson Construction Company		\$23.0000	\$1,817.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	469.000 EACH		
American Pavements, Inc.		\$23.0000	\$10,787.00
Strawser Construction Inc.		\$24.0000	\$11,256.00
Hudson Construction Company		\$23.0000	\$10,787.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	1,405.000 EACH		
American Pavements, Inc.		\$9.0000	\$12,645.00
Strawser Construction Inc.		\$10.0000	\$14,050.00
Hudson Construction Company		\$7.0000	\$9,835.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	173.000 S.Y.		
American Pavements, Inc.		\$18.0000	\$3,114.00
Strawser Construction Inc.		\$18.5000	\$3,200.50
Hudson Construction Company		\$18.0000	\$3,114.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	787.000 L.F.		
American Pavements, Inc.		\$9.0000	\$7,083.00
Strawser Construction Inc.		\$9.2500	\$7,279.75
Hudson Construction Company		\$9.0000	\$7,083.00

		UNIT PRICE	EXTENSION
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	22.000 EACH		
American Pavements, Inc.		\$150.0000	\$3,300.00
Strawser Construction Inc.		\$155.0000	\$3,410.00
Hudson Construction Company		\$150.0000	\$3,300.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)	0.400 L.M.		
American Pavements, Inc.		\$5,500.0000	\$2,200.00
Strawser Construction Inc.		\$5,750.0000	\$2,300.00
Hudson Construction Company		\$5,500.0000	\$2,200.00
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	3.000 EACH		
American Pavements, Inc.		\$450.0000	\$1,350.00
Strawser Construction Inc.		\$460.0000	\$1,380.00
Hudson Construction Company		\$450.0000	\$1,350.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)	25.000 S.F.		
American Pavements, Inc.		\$10.0000	\$250.00
Strawser Construction Inc.		\$10.2500	\$256.25
Hudson Construction Company		\$10.0000	\$250.00
716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)	60.000 L.F.		
American Pavements, Inc.		\$10.0000	\$600.00
Strawser Construction Inc.		\$10.2500	\$615.00
Hudson Construction Company		\$10.0000	\$600.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)	16.000 L.M.		
American Pavements, Inc.		\$495.0000	\$7,920.00
Strawser Construction Inc.		\$525.0000	\$8,400.00
Hudson Construction Company		\$495.0000	\$7,920.00
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)	787.000 L.F.		
American Pavements, Inc.		\$5.0000	\$3,935.00
Strawser Construction Inc.		\$5.2500	\$4,131.75
Hudson Construction Company		\$1.5000	\$1,180.50
716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	22.000 EACH		
American Pavements, Inc.		\$65.0000	\$1,430.00
Strawser Construction Inc.		\$67.0000	\$1,474.00
Hudson Construction Company		\$50.0000	\$1,100.00

		UNIT PRICE	EXTENSION
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	38.000 L.M.		
American Pavements, Inc.		\$1,400.0000	\$53,200.00
Strawser Construction Inc.		\$1,500.0000	\$57,000.00
Hudson Construction Company		\$750.0000	\$28,500.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	64.900 L.M.		
American Pavements, Inc.		\$4,700.0000	\$305,030.00
Strawser Construction Inc.		\$4,800.0000	\$311,520.00
Hudson Construction Company		\$4,700.0000	\$305,030.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	341.000 L.F.		
American Pavements, Inc.		\$1.0000	\$341.00
Strawser Construction Inc.		\$1.0100	\$344.41
Hudson Construction Company		\$1.0000	\$341.00
717-01 MOBILIZATION			
	1.000 LS		
American Pavements, Inc.		\$45,000.0000	\$45,000.00
Strawser Construction Inc.		\$72,500.0000	\$72,500.00
Hudson Construction Company		\$42,535.0000	\$42,535.00

BRIDGE CATEGORY

UNIT PRICE EXTENSION

604-10.44 EXPANSION JOINT REPAIRS

39.000 L.F.

American Pavements, Inc.	\$300.0000	\$11,700.00
Strawser Construction Inc.	\$310.0000	\$12,090.00
Hudson Construction Company	\$300.0000	\$11,700.00

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

10.000 S.Y.

American Pavements, Inc.	\$380.0000	\$3,800.00
Strawser Construction Inc.	\$400.0000	\$4,000.00
Hudson Construction Company	\$380.0000	\$3,800.00

604-10.53 CONCRETE REPAIRS

5.000 S.Y.

American Pavements, Inc.	\$400.0000	\$2,000.00
Strawser Construction Inc.	\$425.0000	\$2,125.00
Hudson Construction Company	\$400.0000	\$2,000.00

SUB-TOTAL ROADWAY

American Pavements, Inc.	\$1,475,625.27
Strawser Construction Inc.	\$1,524,368.98
Hudson Construction Company	\$1,563,444.85

SUB-TOTAL BRIDGE

American Pavements, Inc.	\$17,500.00
Strawser Construction Inc.	\$18,215.00
Hudson Construction Company	\$17,500.00

TOTAL CONTRACT

American Pavements, Inc.	\$1,493,125.27
Strawser Construction Inc.	\$1,542,583.98
Hudson Construction Company	\$1,580,944.85

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

FRANKLIN COUNTY (Contract No. CNU010 Call 033)

HSIP-2600(45),26945-3498-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS INCLUDING HIGH FRICTION SURFACE TREATMENT (HFST) ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2020

DBE GOAL 6.00%

	TOTAL CONTRACT
Highway Markings, Inc.	\$298,926.58
Superior Traffic Control, LLC	\$300,309.60
Volunteer Paving, LLC	\$351,340.95
Tinsley Asphalt, LLC	\$355,495.70

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
406-04.02 HIGH FRICTION SURFACE TREATMENT	1,760.000 S.Y.		
Highway Markings, Inc.		\$23.0100	\$40,497.60
Superior Traffic Control, LLC		\$23.0000	\$40,480.00
Volunteer Paving, LLC		\$29.0000	\$51,040.00
Tinsley Asphalt, LLC		\$40.2200	\$70,787.20
705-02.02 SINGLE GUARDRAIL (TYPE 2)	680.000 L.F.		
Highway Markings, Inc.		\$21.7500	\$14,790.00
Superior Traffic Control, LLC		\$17.0000	\$11,560.00
Volunteer Paving, LLC		\$22.9600	\$15,612.80
Tinsley Asphalt, LLC		\$17.0000	\$11,560.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT	16.000 EACH		
Highway Markings, Inc.		\$1,450.0000	\$23,200.00
Superior Traffic Control, LLC		\$1,000.0000	\$16,000.00
Volunteer Paving, LLC		\$1,175.0000	\$18,800.00
Tinsley Asphalt, LLC		\$1,100.0000	\$17,600.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT	680.000 L.F.		
Highway Markings, Inc.		\$4.7500	\$3,230.00
Superior Traffic Control, LLC		\$2.8500	\$1,938.00
Volunteer Paving, LLC		\$3.8200	\$2,597.60
Tinsley Asphalt, LLC		\$3.0000	\$2,040.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3	16.000 EACH		
Highway Markings, Inc.		\$2,675.0000	\$42,800.00
Superior Traffic Control, LLC		\$2,400.0000	\$38,400.00
Volunteer Paving, LLC		\$2,901.0000	\$46,416.00
Tinsley Asphalt, LLC		\$2,600.0000	\$41,600.00
706-01 GUARDRAIL REMOVED	480.000 L.F.		
Highway Markings, Inc.		\$1.0000	\$480.00
Superior Traffic Control, LLC		\$1.0000	\$480.00
Volunteer Paving, LLC		\$0.7500	\$360.00
Tinsley Asphalt, LLC		\$2.0000	\$960.00
712-01 TRAFFIC CONTROL	1.000 LS		
Highway Markings, Inc.		\$15,000.0000	\$15,000.00
Superior Traffic Control, LLC		\$5,000.0000	\$5,000.00
Volunteer Paving, LLC		\$21,500.0000	\$21,500.00
Tinsley Asphalt, LLC		\$9,000.0000	\$9,000.00

		UNIT PRICE	EXTENSION
713-02.20 ROADSIDE OBSTACLE DELINEATION			
	263.000 S.F.		
Highway Markings, Inc.		\$8.2500	\$2,169.75
Superior Traffic Control, LLC		\$15.5000	\$4,076.50
Volunteer Paving, LLC		\$13.8900	\$3,653.07
Tinsley Asphalt, LLC		\$15.5000	\$4,076.50
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	570.000 L.F.		
Highway Markings, Inc.		\$5.2500	\$2,992.50
Superior Traffic Control, LLC		\$6.8000	\$3,876.00
Volunteer Paving, LLC		\$4.5600	\$2,599.20
Tinsley Asphalt, LLC		\$5.7500	\$3,277.50
713-11.01 "U" SECTION STEEL POSTS			
	2,418.000 LB.		
Highway Markings, Inc.		\$3.2500	\$7,858.50
Superior Traffic Control, LLC		\$3.3000	\$7,979.40
Volunteer Paving, LLC		\$3.1100	\$7,519.98
Tinsley Asphalt, LLC		\$3.5000	\$8,463.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	3,095.000 LB.		
Highway Markings, Inc.		\$3.4000	\$10,523.00
Superior Traffic Control, LLC		\$3.0000	\$9,285.00
Volunteer Paving, LLC		\$3.5300	\$10,925.35
Tinsley Asphalt, LLC		\$3.2000	\$9,904.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	210.000 S.F.		
Highway Markings, Inc.		\$13.0500	\$2,740.50
Superior Traffic Control, LLC		\$12.6500	\$2,656.50
Volunteer Paving, LLC		\$9.5600	\$2,007.60
Tinsley Asphalt, LLC		\$12.8000	\$2,688.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	1,071.000 S.F.		
Highway Markings, Inc.		\$13.2000	\$14,137.20
Superior Traffic Control, LLC		\$13.0000	\$13,923.00
Volunteer Paving, LLC		\$10.1900	\$10,913.49
Tinsley Asphalt, LLC		\$13.3000	\$14,244.30
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	128.000 EACH		
Highway Markings, Inc.		\$15.0000	\$1,920.00
Superior Traffic Control, LLC		\$10.0000	\$1,280.00
Volunteer Paving, LLC		\$29.7200	\$3,804.16
Tinsley Asphalt, LLC		\$15.0000	\$1,920.00

		UNIT PRICE	EXTENSION
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	992.000 EACH		
Highway Markings, Inc.		\$26.2500	\$26,040.00
Superior Traffic Control, LLC		\$26.0000	\$25,792.00
Volunteer Paving, LLC		\$30.0000	\$29,760.00
Tinsley Asphalt, LLC		\$26.0000	\$25,792.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	543.000 L.F.		
Highway Markings, Inc.		\$10.0000	\$5,430.00
Superior Traffic Control, LLC		\$10.0000	\$5,430.00
Volunteer Paving, LLC		\$15.0000	\$8,145.00
Tinsley Asphalt, LLC		\$10.0000	\$5,430.00
716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)			
	1.000 EACH		
Highway Markings, Inc.		\$350.0000	\$350.00
Superior Traffic Control, LLC		\$450.0000	\$450.00
Volunteer Paving, LLC		\$200.0000	\$200.00
Tinsley Asphalt, LLC		\$450.0000	\$450.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	14.000 S.F.		
Highway Markings, Inc.		\$18.0000	\$252.00
Superior Traffic Control, LLC		\$10.0000	\$140.00
Volunteer Paving, LLC		\$20.0000	\$280.00
Tinsley Asphalt, LLC		\$10.0000	\$140.00
716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)			
	40.020 L.F.		
Highway Markings, Inc.		\$6.2500	\$250.13
Superior Traffic Control, LLC		\$10.0000	\$400.20
Volunteer Paving, LLC		\$10.0000	\$400.20
Tinsley Asphalt, LLC		\$10.0000	\$400.20
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	48.320 L.M.		
Highway Markings, Inc.		\$1,345.0000	\$64,990.40
Superior Traffic Control, LLC		\$2,150.0000	\$103,888.00
Volunteer Paving, LLC		\$1,700.0000	\$82,144.00
Tinsley Asphalt, LLC		\$2,150.0000	\$103,888.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	1,775.000 L.F.		
Highway Markings, Inc.		\$1.0000	\$1,775.00
Superior Traffic Control, LLC		\$1.0000	\$1,775.00
Volunteer Paving, LLC		\$1.5000	\$2,662.50
Tinsley Asphalt, LLC		\$1.0000	\$1,775.00

717-01 MOBILIZATION

1.000 LS

UNIT PRICE

EXTENSION

Highway Markings, Inc.
Superior Traffic Control, LLC
Volunteer Paving, LLC
Tinsley Asphalt, LLC

\$17,500.0000	\$17,500.00
\$5,500.0000	\$5,500.00
\$30,000.0000	\$30,000.00
\$19,500.0000	\$19,500.00

SUB-TOTAL ROADWAY

Highway Markings, Inc.	\$298,926.58
Superior Traffic Control, LLC	\$300,309.60
Volunteer Paving, LLC	\$351,340.95
Tinsley Asphalt, LLC	\$355,495.70

TOTAL CONTRACT

Highway Markings, Inc.	\$298,926.58
Superior Traffic Control, LLC	\$300,309.60
Volunteer Paving, LLC	\$351,340.95
Tinsley Asphalt, LLC	\$355,495.70

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

HAMILTON COUNTY (Contract No. CNU012 Call 034)

HSIP/PHSIP-2(228),33948-3233-94

THE IMPROVEMENT OF THE INTERSECTION ON U.S. 11 (U.S. 64, S.R. 2) AT EDGMON ROAD IN COLLEGEDALE (L.M. 22.67), INCLUDING GRADING, DRAINAGE AND PAVING.

PROJECT LENGTH - 0.254 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2021

DBE GOAL 12.00%

	TOTAL CONTRACT
Talley Construction Company, Inc.	\$1,964,642.65
Greenstar, LLC	\$2,019,797.15
Wright Brothers Construction Company, Inc.	\$2,298,484.75

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
			1.000 LS
	Talley Construction Company, Inc.	\$36,050.0000	\$36,050.00
	Greenstar, LLC	\$27,000.0000	\$27,000.00
	Wright Brothers Construction Company, Inc.	\$48,700.0000	\$48,700.00
201-01	CLEARING AND GRUBBING		
			1.000 LS
	Talley Construction Company, Inc.	\$8,475.3700	\$8,475.37
	Greenstar, LLC	\$85,500.0000	\$85,500.00
	Wright Brothers Construction Company, Inc.	\$100,000.0000	\$100,000.00
202-01.56	REMOVAL OF STRUCTURES & OBSTRUCTIONS (TRACT 04)		
			1.000 LS
	Talley Construction Company, Inc.	\$1,315.0500	\$1,315.05
	Greenstar, LLC	\$16,000.0000	\$16,000.00
	Wright Brothers Construction Company, Inc.	\$8,200.0000	\$8,200.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
			5,921.000 C.Y.
	Talley Construction Company, Inc.	\$27.3900	\$162,176.19
	Greenstar, LLC	\$24.0000	\$142,104.00
	Wright Brothers Construction Company, Inc.	\$19.5000	\$115,459.50
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
			7,509.409 TON
	Talley Construction Company, Inc.	\$32.7200	\$245,707.86
	Greenstar, LLC	\$39.0000	\$292,866.95
	Wright Brothers Construction Company, Inc.	\$31.5000	\$236,546.38
203-05	UNDERCUTTING		
			3,411.000 C.Y.
	Talley Construction Company, Inc.	\$26.4600	\$90,255.06
	Greenstar, LLC	\$24.0000	\$81,864.00
	Wright Brothers Construction Company, Inc.	\$19.5000	\$66,514.50
203-06	WATER		
			2.390 M.G.
	Talley Construction Company, Inc.	\$12.7400	\$30.45
	Greenstar, LLC	\$10.0000	\$23.90
	Wright Brothers Construction Company, Inc.	\$76.0000	\$181.64
204-06.01	FLOWABLE FILL (GENERAL)		
			70.000 C.Y.
	Talley Construction Company, Inc.	\$274.9900	\$19,249.30
	Greenstar, LLC	\$180.0000	\$12,600.00
	Wright Brothers Construction Company, Inc.	\$325.0000	\$22,750.00

		UNIT PRICE	EXTENSION
209-03.23 FILTER SOCK (24 INCH)			
	1,381.000 L.F.		
Talley Construction Company, Inc.		\$17.0000	\$23,477.00
Greenstar, LLC		\$13.5000	\$18,643.50
Wright Brothers Construction Company, Inc.		\$13.9000	\$19,195.90
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	182.000 L.F.		
Talley Construction Company, Inc.		\$9.5300	\$1,734.46
Greenstar, LLC		\$5.0000	\$910.00
Wright Brothers Construction Company, Inc.		\$4.4500	\$809.90
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	788.000 L.F.		
Talley Construction Company, Inc.		\$3.0400	\$2,395.52
Greenstar, LLC		\$2.5000	\$1,970.00
Wright Brothers Construction Company, Inc.		\$1.6500	\$1,300.20
209-08.07 ROCK CHECK DAM PER			
	3.000 EACH		
Talley Construction Company, Inc.		\$824.0000	\$2,472.00
Greenstar, LLC		\$650.0000	\$1,950.00
Wright Brothers Construction Company, Inc.		\$560.0000	\$1,680.00
209-08.08 ENHANCED ROCK CHECK DAM			
	1.000 EACH		
Talley Construction Company, Inc.		\$1,236.0000	\$1,236.00
Greenstar, LLC		\$1,100.0000	\$1,100.00
Wright Brothers Construction Company, Inc.		\$940.0000	\$940.00
209-09.01 SANDBAGS			
	32,274.000 BAG		
Talley Construction Company, Inc.		\$2.7600	\$89,076.24
Greenstar, LLC		\$0.5500	\$17,750.70
Wright Brothers Construction Company, Inc.		\$7.8000	\$251,737.20
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
	120.000 S.Y.		
Talley Construction Company, Inc.		\$2.8800	\$345.60
Greenstar, LLC		\$11.5000	\$1,380.00
Wright Brothers Construction Company, Inc.		\$4.4500	\$534.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	2,417.715 TON		
Talley Construction Company, Inc.		\$31.5700	\$76,327.26
Greenstar, LLC		\$37.0000	\$89,455.46
Wright Brothers Construction Company, Inc.		\$39.4000	\$95,257.97

		UNIT PRICE	EXTENSION
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	223.785 TON		
Talley Construction Company, Inc.		\$105.0000	\$23,497.43
Greenstar, LLC		\$140.0000	\$31,329.90
Wright Brothers Construction Company, Inc.		\$203.0000	\$45,428.36
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	148.000 TON		
Talley Construction Company, Inc.		\$135.0000	\$19,980.00
Greenstar, LLC		\$196.0000	\$29,008.00
Wright Brothers Construction Company, Inc.		\$272.0000	\$40,256.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	3.500 TON		
Talley Construction Company, Inc.		\$867.9600	\$3,037.86
Greenstar, LLC		\$900.0000	\$3,150.00
Wright Brothers Construction Company, Inc.		\$610.0000	\$2,135.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	14.199 TON		
Talley Construction Company, Inc.		\$202.6800	\$2,877.85
Greenstar, LLC		\$35.0000	\$496.97
Wright Brothers Construction Company, Inc.		\$540.0000	\$7,667.46
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	3.277 TON		
Talley Construction Company, Inc.		\$600.1500	\$1,966.69
Greenstar, LLC		\$1,250.0000	\$4,096.25
Wright Brothers Construction Company, Inc.		\$610.0000	\$1,998.97
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	1,623.000 L.F.		
Talley Construction Company, Inc.		\$5.1500	\$8,358.45
Greenstar, LLC		\$4.0000	\$6,492.00
Wright Brothers Construction Company, Inc.		\$4.3500	\$7,060.05
411-02.10 ACS MIX(PG70-22) GRADING D			
	562.361 TON		
Talley Construction Company, Inc.		\$110.0000	\$61,859.71
Greenstar, LLC		\$212.0000	\$119,220.53
Wright Brothers Construction Company, Inc.		\$148.0000	\$83,229.43
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	0.390 L.M.		
Talley Construction Company, Inc.		\$515.0000	\$200.85
Greenstar, LLC		\$7,900.0000	\$3,081.00
Wright Brothers Construction Company, Inc.		\$6,990.0000	\$2,726.10

		UNIT PRICE	EXTENSION
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	5,941.379 S.Y.		
Talley Construction Company, Inc.		\$2.0000	\$11,882.76
Greenstar, LLC		\$5.3000	\$31,489.31
Wright Brothers Construction Company, Inc.		\$5.1000	\$30,301.03
607-08.05 42" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE			
	114.000 L.F.		
Talley Construction Company, Inc.		\$1,793.7600	\$204,488.64
Greenstar, LLC		\$1,841.7300	\$209,957.22
Wright Brothers Construction Company, Inc.		\$1,830.0000	\$208,620.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	53.000 L.F.		
Talley Construction Company, Inc.		\$31.6500	\$1,677.45
Greenstar, LLC		\$48.0000	\$2,544.00
Wright Brothers Construction Company, Inc.		\$64.0000	\$3,392.00
607-39.03 24" PIPE CULVERT (SIDE DRAIN)			
	96.000 L.F.		
Talley Construction Company, Inc.		\$38.9000	\$3,734.40
Greenstar, LLC		\$55.0000	\$5,280.00
Wright Brothers Construction Company, Inc.		\$86.2500	\$8,280.00
607-39.05 36" PIPE CULVERT (SIDE DRAIN)			
	70.000 L.F.		
Talley Construction Company, Inc.		\$58.3700	\$4,085.90
Greenstar, LLC		\$66.0000	\$4,620.00
Wright Brothers Construction Company, Inc.		\$114.0000	\$7,980.00
607-60.18 36" STEEL PIPE CULVERT (JACK-IN-PLACE)			
	120.000 L.F.		
Talley Construction Company, Inc.		\$927.0400	\$111,244.80
Greenstar, LLC		\$896.7400	\$107,608.80
Wright Brothers Construction Company, Inc.		\$810.0000	\$97,200.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	35.000 C.Y.		
Talley Construction Company, Inc.		\$721.2100	\$25,242.35
Greenstar, LLC		\$900.0000	\$31,500.00
Wright Brothers Construction Company, Inc.		\$1,100.0000	\$38,500.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	608.000 LB.		
Talley Construction Company, Inc.		\$4.1400	\$2,517.12
Greenstar, LLC		\$2.5000	\$1,520.00
Wright Brothers Construction Company, Inc.		\$4.0000	\$2,432.00

		UNIT PRICE	EXTENSION
611-07.31 18IN ENDWALL (SIDE DRAIN)			
	2.000 EACH		
Talley Construction Company, Inc.		\$3,204.2800	\$6,408.56
Greenstar, LLC		\$4,000.0000	\$8,000.00
Wright Brothers Construction Company, Inc.		\$2,860.0000	\$5,720.00
611-07.32 24IN ENDWALL (SIDE DRAIN)			
	4.000 EACH		
Talley Construction Company, Inc.		\$4,505.0100	\$18,020.04
Greenstar, LLC		\$5,200.0000	\$20,800.00
Wright Brothers Construction Company, Inc.		\$4,040.0000	\$16,160.00
611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1			
	2.000 EACH		
Talley Construction Company, Inc.		\$4,574.1100	\$9,148.22
Greenstar, LLC		\$5,300.0000	\$10,600.00
Wright Brothers Construction Company, Inc.		\$6,000.0000	\$12,000.00
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	70.000 L.F.		
Talley Construction Company, Inc.		\$29.7400	\$2,081.80
Greenstar, LLC		\$46.0000	\$3,220.00
Wright Brothers Construction Company, Inc.		\$90.7500	\$6,352.50
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	4.000 EACH		
Talley Construction Company, Inc.		\$927.0000	\$3,708.00
Greenstar, LLC		\$950.0000	\$3,800.00
Wright Brothers Construction Company, Inc.		\$980.0000	\$3,920.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	4.000 EACH		
Talley Construction Company, Inc.		\$927.0000	\$3,708.00
Greenstar, LLC		\$950.0000	\$3,800.00
Wright Brothers Construction Company, Inc.		\$980.0000	\$3,920.00
705-04.50 PORTABLE BARRIER RAIL DELINEATOR			
	69.000 EACH		
Talley Construction Company, Inc.		\$15.4500	\$1,066.05
Greenstar, LLC		\$25.0000	\$1,725.00
Wright Brothers Construction Company, Inc.		\$13.2000	\$910.80
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	1,979.000 L.F.		
Talley Construction Company, Inc.		\$17.0000	\$33,643.00
Greenstar, LLC		\$17.4000	\$34,434.60
Wright Brothers Construction Company, Inc.		\$18.0500	\$35,720.95

		UNIT PRICE	EXTENSION
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL3			
	2.000 EACH		
Talley Construction Company, Inc.		\$1,184.5000	\$2,369.00
Greenstar, LLC		\$1,250.0000	\$2,500.00
Wright Brothers Construction Company, Inc.		\$1,260.0000	\$2,520.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	4.000 EACH		
Talley Construction Company, Inc.		\$2,472.0000	\$9,888.00
Greenstar, LLC		\$2,550.0000	\$10,200.00
Wright Brothers Construction Company, Inc.		\$2,620.0000	\$10,480.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	4.000 EACH		
Talley Construction Company, Inc.		\$2,163.0000	\$8,652.00
Greenstar, LLC		\$2,250.0000	\$9,000.00
Wright Brothers Construction Company, Inc.		\$2,300.0000	\$9,200.00
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	8.000 EACH		
Talley Construction Company, Inc.		\$3,872.3300	\$30,978.64
Greenstar, LLC		\$5,000.0000	\$40,000.00
Wright Brothers Construction Company, Inc.		\$3,750.0000	\$30,000.00
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	23.000 EACH		
Talley Construction Company, Inc.		\$307.0100	\$7,061.23
Greenstar, LLC		\$370.0000	\$8,510.00
Wright Brothers Construction Company, Inc.		\$458.0000	\$10,534.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	300.000 TON		
Talley Construction Company, Inc.		\$76.8500	\$23,055.00
Greenstar, LLC		\$43.0000	\$12,900.00
Wright Brothers Construction Company, Inc.		\$46.0000	\$13,800.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	321.000 TON		
Talley Construction Company, Inc.		\$76.2800	\$24,485.88
Greenstar, LLC		\$44.0000	\$14,124.00
Wright Brothers Construction Company, Inc.		\$46.0000	\$14,766.00
709-05.09 MACHINED RIP-RAP (CLASS C)			
	65.000 TON		
Talley Construction Company, Inc.		\$76.7500	\$4,988.75
Greenstar, LLC		\$46.7500	\$3,038.75
Wright Brothers Construction Company, Inc.		\$50.0000	\$3,250.00

		UNIT PRICE	EXTENSION
709-99.99 ROUND RIVER STONE RIP-RAP (6" - 12")			
	184.000 C.Y.		
Talley Construction Company, Inc.		\$139.8800	\$25,737.92
Greenstar, LLC		\$77.0000	\$14,168.00
Wright Brothers Construction Company, Inc.		\$93.2500	\$17,158.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Talley Construction Company, Inc.		\$102,800.0000	\$102,800.00
Greenstar, LLC		\$59,000.0000	\$59,000.00
Wright Brothers Construction Company, Inc.		\$125,000.0000	\$125,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	1,353.000 L.F.		
Talley Construction Company, Inc.		\$27.3600	\$37,018.08
Greenstar, LLC		\$24.0000	\$32,472.00
Wright Brothers Construction Company, Inc.		\$36.5000	\$49,384.50
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	92.000 EACH		
Talley Construction Company, Inc.		\$29.3600	\$2,701.12
Greenstar, LLC		\$40.0000	\$3,680.00
Wright Brothers Construction Company, Inc.		\$31.2500	\$2,875.00
712-06 SIGNS (CONSTRUCTION)			
	168.000 S.F.		
Talley Construction Company, Inc.		\$11.3300	\$1,903.44
Greenstar, LLC		\$20.0000	\$3,360.00
Wright Brothers Construction Company, Inc.		\$12.0500	\$2,024.40
712-08.03 ARROW BOARD (TYPE C)			
	1.000 EACH		
Talley Construction Company, Inc.		\$2,420.5000	\$2,420.50
Greenstar, LLC		\$3,500.0000	\$3,500.00
Wright Brothers Construction Company, Inc.		\$2,570.0000	\$2,570.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	618.000 LB.		
Talley Construction Company, Inc.		\$3.8600	\$2,385.48
Greenstar, LLC		\$4.5000	\$2,781.00
Wright Brothers Construction Company, Inc.		\$4.1000	\$2,533.80
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	32.000 S.F.		
Talley Construction Company, Inc.		\$14.9400	\$478.08
Greenstar, LLC		\$20.0000	\$640.00
Wright Brothers Construction Company, Inc.		\$15.8500	\$507.20

		UNIT PRICE	EXTENSION
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	101.000 S.F.		
Talley Construction Company, Inc.		\$17.0000	\$1,717.00
Greenstar, LLC		\$18.0000	\$1,818.00
Wright Brothers Construction Company, Inc.		\$18.0500	\$1,823.05
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)	24.000 S.F.		
Talley Construction Company, Inc.		\$66.9500	\$1,606.80
Greenstar, LLC		\$68.0000	\$1,632.00
Wright Brothers Construction Company, Inc.		\$90.0000	\$2,160.00
713-14.22 STREET NAME SIGN (SUSPENDED 0.100IN THICK)	42.000 S.F.		
Talley Construction Company, Inc.		\$77.2500	\$3,244.50
Greenstar, LLC		\$32.0000	\$1,344.00
Wright Brothers Construction Company, Inc.		\$82.7500	\$3,475.50
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS	1.000 LS		
Talley Construction Company, Inc.		\$772.5000	\$772.50
Greenstar, LLC		\$660.0000	\$660.00
Wright Brothers Construction Company, Inc.		\$820.0000	\$820.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT	3.000 EACH		
Talley Construction Company, Inc.		\$3,450.5000	\$10,351.50
Greenstar, LLC		\$4,500.0000	\$13,500.00
Wright Brothers Construction Company, Inc.		\$3,660.0000	\$10,980.00
713-16.20 SIGNS (R3-1 BLANKOUT)	1.000 EACH		
Talley Construction Company, Inc.		\$5,871.0000	\$5,871.00
Greenstar, LLC		\$6,000.0000	\$6,000.00
Wright Brothers Construction Company, Inc.		\$5,530.0000	\$5,530.00
713-16.21 SIGNS (R3-2 BLANKOUT)	1.000 EACH		
Talley Construction Company, Inc.		\$5,871.0000	\$5,871.00
Greenstar, LLC		\$6,000.0000	\$6,000.00
Wright Brothers Construction Company, Inc.		\$5,530.0000	\$5,530.00
716-01.05 TEMPORARY RAISED PAVEMENT MARKER	38.000 EACH		
Talley Construction Company, Inc.		\$15.4500	\$587.10
Greenstar, LLC		\$18.0000	\$684.00
Wright Brothers Construction Company, Inc.		\$16.4000	\$623.20

		UNIT PRICE	EXTENSION
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	17.000 EACH		
Talley Construction Company, Inc.		\$77.2500	\$1,313.25
Greenstar, LLC		\$82.0000	\$1,394.00
Wright Brothers Construction Company, Inc.		\$82.0000	\$1,394.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	21.000 EACH		
Talley Construction Company, Inc.		\$77.2500	\$1,622.25
Greenstar, LLC		\$84.0000	\$1,764.00
Wright Brothers Construction Company, Inc.		\$82.0000	\$1,722.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	36.000 EACH		
Talley Construction Company, Inc.		\$12.3600	\$444.96
Greenstar, LLC		\$14.0000	\$504.00
Wright Brothers Construction Company, Inc.		\$13.1000	\$471.60
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	15.000 S.Y.		
Talley Construction Company, Inc.		\$22.6600	\$339.90
Greenstar, LLC		\$25.0000	\$375.00
Wright Brothers Construction Company, Inc.		\$24.0000	\$360.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	132.000 L.F.		
Talley Construction Company, Inc.		\$13.1300	\$1,733.16
Greenstar, LLC		\$15.0000	\$1,980.00
Wright Brothers Construction Company, Inc.		\$13.9400	\$1,840.08
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	9.000 EACH		
Talley Construction Company, Inc.		\$154.5000	\$1,390.50
Greenstar, LLC		\$165.0000	\$1,485.00
Wright Brothers Construction Company, Inc.		\$164.0000	\$1,476.00
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)			
	2.000 EACH		
Talley Construction Company, Inc.		\$437.7500	\$875.50
Greenstar, LLC		\$500.0000	\$1,000.00
Wright Brothers Construction Company, Inc.		\$465.0000	\$930.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	5.000 EACH		
Talley Construction Company, Inc.		\$154.5000	\$772.50
Greenstar, LLC		\$175.0000	\$875.00
Wright Brothers Construction Company, Inc.		\$164.0000	\$820.00

		UNIT PRICE	EXTENSION
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	2.000 L.M.		
Talley Construction Company, Inc.		\$1,545.0000	\$3,090.00
Greenstar, LLC		\$1,660.0000	\$3,320.00
Wright Brothers Construction Company, Inc.		\$1,640.0000	\$3,280.00
716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE)			
	43.000 L.F.		
Talley Construction Company, Inc.		\$0.5200	\$22.36
Greenstar, LLC		\$1.0000	\$43.00
Wright Brothers Construction Company, Inc.		\$0.5500	\$23.65
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	0.748 L.M.		
Talley Construction Company, Inc.		\$7,642.3800	\$5,716.50
Greenstar, LLC		\$8,200.0000	\$6,133.60
Wright Brothers Construction Company, Inc.		\$8,220.0000	\$6,148.56
717-01 MOBILIZATION			
	1.000 LS		
Talley Construction Company, Inc.		\$118,000.0000	\$118,000.00
Greenstar, LLC		\$96,000.0000	\$96,000.00
Wright Brothers Construction Company, Inc.		\$114,000.0000	\$114,000.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	4.000 EACH		
Talley Construction Company, Inc.		\$1,009.4000	\$4,037.60
Greenstar, LLC		\$1,100.0000	\$4,400.00
Wright Brothers Construction Company, Inc.		\$1,160.0000	\$4,640.00
730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)			
	2.000 EACH		
Talley Construction Company, Inc.		\$1,313.2500	\$2,626.50
Greenstar, LLC		\$1,385.0000	\$2,770.00
Wright Brothers Construction Company, Inc.		\$1,900.0000	\$3,800.00
730-02.30 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)			
	1.000 EACH		
Talley Construction Company, Inc.		\$1,014.5500	\$1,014.55
Greenstar, LLC		\$1,050.0000	\$1,050.00
Wright Brothers Construction Company, Inc.		\$1,170.0000	\$1,170.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	3.000 EACH		
Talley Construction Company, Inc.		\$669.5000	\$2,008.50
Greenstar, LLC		\$700.0000	\$2,100.00
Wright Brothers Construction Company, Inc.		\$436.0000	\$1,308.00

		UNIT PRICE	EXTENSION
730-05.01 ELECTRICAL SERVICE CONNECTION			
	1.000 EACH		
Talley Construction Company, Inc.		\$1,648.0000	\$1,648.00
Greenstar, LLC		\$1,700.0000	\$1,700.00
Wright Brothers Construction Company, Inc.		\$1,660.0000	\$1,660.00
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	265.000 L.F.		
Talley Construction Company, Inc.		\$1.6000	\$424.00
Greenstar, LLC		\$1.6500	\$437.25
Wright Brothers Construction Company, Inc.		\$1.9500	\$516.75
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	575.000 L.F.		
Talley Construction Company, Inc.		\$1.8000	\$1,035.00
Greenstar, LLC		\$1.8500	\$1,063.75
Wright Brothers Construction Company, Inc.		\$2.1500	\$1,236.25
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	180.000 L.F.		
Talley Construction Company, Inc.		\$12.8800	\$2,318.40
Greenstar, LLC		\$13.5000	\$2,430.00
Wright Brothers Construction Company, Inc.		\$11.6000	\$2,088.00
730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)			
	65.000 L.F.		
Talley Construction Company, Inc.		\$25.7500	\$1,673.75
Greenstar, LLC		\$27.0000	\$1,755.00
Wright Brothers Construction Company, Inc.		\$35.2500	\$2,291.25
730-13.12 VEHICLE DETECTOR (RADAR- STOP LINE)			
	3.000 EACH		
Talley Construction Company, Inc.		\$8,240.0000	\$24,720.00
Greenstar, LLC		\$8,600.0000	\$25,800.00
Wright Brothers Construction Company, Inc.		\$8,840.0000	\$26,520.00
730-13.13 VEHICLE DETECTOR (RADAR)			
	2.000 EACH		
Talley Construction Company, Inc.		\$8,755.0000	\$17,510.00
Greenstar, LLC		\$9,100.0000	\$18,200.00
Wright Brothers Construction Company, Inc.		\$10,400.0000	\$20,800.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	1.000 EACH		
Talley Construction Company, Inc.		\$19,570.0000	\$19,570.00
Greenstar, LLC		\$20,200.0000	\$20,200.00
Wright Brothers Construction Company, Inc.		\$15,100.0000	\$15,100.00

		UNIT PRICE	EXTENSION
730-16.02 EIGHT PHASE ACTUATED CONTROLLER			
	1.000 EACH		
Talley Construction Company, Inc.		\$5,768.0000	\$5,768.00
Greenstar, LLC		\$6,000.0000	\$6,000.00
Wright Brothers Construction Company, Inc.		\$5,730.0000	\$5,730.00
730-23.20 CANTILEVER SIGNAL SUPPORT (1 ARM @ 42')			
	1.000 EACH		
Talley Construction Company, Inc.		\$19,570.0000	\$19,570.00
Greenstar, LLC		\$20,000.0000	\$20,000.00
Wright Brothers Construction Company, Inc.		\$21,300.0000	\$21,300.00
730-23.36 CANTILEVER SIGNAL SUPPORT (2@ 42' & 55')			
	1.000 EACH		
Talley Construction Company, Inc.		\$30,385.0000	\$30,385.00
Greenstar, LLC		\$32,000.0000	\$32,000.00
Wright Brothers Construction Company, Inc.		\$35,300.0000	\$35,300.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	516.000 S.Y.		
Talley Construction Company, Inc.		\$5.9200	\$3,054.72
Greenstar, LLC		\$4.4500	\$2,296.20
Wright Brothers Construction Company, Inc.		\$3.6500	\$1,883.40
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	6,222.222 S.Y.		
Talley Construction Company, Inc.		\$2.3200	\$14,435.56
Greenstar, LLC		\$2.2000	\$13,688.89
Wright Brothers Construction Company, Inc.		\$2.2500	\$14,000.00
740-11.05 TEMPORARY SEDIMENT TUBE 24IN			
	1,381.000 L.F.		
Talley Construction Company, Inc.		\$5.1500	\$7,112.15
Greenstar, LLC		\$8.0000	\$11,048.00
Wright Brothers Construction Company, Inc.		\$7.4900	\$10,343.69
801-01 SEEDING (WITH MULCH)			
	0.651 UNIT		
Talley Construction Company, Inc.		\$411.3700	\$267.80
Greenstar, LLC		\$870.0000	\$566.37
Wright Brothers Construction Company, Inc.		\$740.0000	\$481.74
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	1.042 UNIT		
Talley Construction Company, Inc.		\$359.8100	\$374.92
Greenstar, LLC		\$500.0000	\$521.00
Wright Brothers Construction Company, Inc.		\$416.0000	\$433.47

		UNIT PRICE	EXTENSION
801-03	WATER (SEEDING & SODDING)		
			2.272 M.G.
	Talley Construction Company, Inc.	\$102.9100	\$233.81
	Greenstar, LLC	\$175.0000	\$397.60
	Wright Brothers Construction Company, Inc.	\$194.0000	\$440.77
801-07	SEED (SUPPLEMENTAL APPLICATION)		
			10.000 LB.
	Talley Construction Company, Inc.	\$10.3000	\$103.00
	Greenstar, LLC	\$35.0000	\$350.00
	Wright Brothers Construction Company, Inc.	\$27.7500	\$277.50
803-01	SODDING (NEW SOD)		
			2,601.000 S.Y.
	Talley Construction Company, Inc.	\$6.7000	\$17,426.70
	Greenstar, LLC	\$5.6500	\$14,695.65
	Wright Brothers Construction Company, Inc.	\$5.5500	\$14,435.55
806-02.03	PROJECT MOWING		
			2.000 CYCL
	Talley Construction Company, Inc.	\$5,150.0000	\$10,300.00
	Greenstar, LLC	\$525.0000	\$1,050.00
	Wright Brothers Construction Company, Inc.	\$5,500.0000	\$11,000.00

SUB-TOTAL ROADWAY

Talley Construction Company, Inc.	\$1,964,642.65
Greenstar, LLC	\$2,019,797.15
Wright Brothers Construction Company, Inc.	\$2,298,484.75

TOTAL CONTRACT

Talley Construction Company, Inc.	\$1,964,642.65
Greenstar, LLC	\$2,019,797.15
Wright Brothers Construction Company, Inc.	\$2,298,484.75

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

HANCOCK COUNTY (Contract No. CNU033 Call 035)

34001-4252-04,STP/HSIP-33(129),34001-3252-94,34001-8252-14,STP-31(18),34008-8228-14

THE RESURFACING (THIN LIFT OR THIN LIFT D) ON S.R. 33 FROM NEAR LOUIS RHEA ROAD (L.M. 13.27) TO S.R. 70 (L.M. 23.40) AND ON S.R. 31 FROM NEAR BEN BLOOMER ROAD (L.M. 8.41) TO S.R. 66 (L.M. 9.89).

PROJECT LENGTH - 11.610 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2020

DBE GOAL 7.00%

	TOTAL CONTRACT
Rogers Group, Inc.	\$1,691,623.34
W-L Construction & Paving, Inc.	\$1,800,020.65
Duracap Asphalt Paving Co., Inc.	\$1,895,835.65

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	13.940 L.M.		
Rogers Group, Inc.		\$642.2500	\$8,952.97
W-L Construction & Paving, Inc.		\$1,230.5900	\$17,154.42
Duracap Asphalt Paving Co., Inc.		\$950.0000	\$13,243.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	589.000 TON		
Rogers Group, Inc.		\$36.6000	\$21,557.40
W-L Construction & Paving, Inc.		\$36.8700	\$21,716.43
Duracap Asphalt Paving Co., Inc.		\$53.5000	\$31,511.50
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	2,068.000 TON		
Rogers Group, Inc.		\$104.2500	\$215,589.00
W-L Construction & Paving, Inc.		\$109.5900	\$226,632.12
Duracap Asphalt Paving Co., Inc.		\$108.0000	\$223,344.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	117.000 TON		
Rogers Group, Inc.		\$697.0000	\$81,549.00
W-L Construction & Paving, Inc.		\$534.8800	\$62,580.96
Duracap Asphalt Paving Co., Inc.		\$975.0000	\$114,075.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	1,802.000 TON		
Rogers Group, Inc.		\$97.6000	\$175,875.20
W-L Construction & Paving, Inc.		\$113.1200	\$203,842.24
Duracap Asphalt Paving Co., Inc.		\$121.0000	\$218,042.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	20.200 L.M.		
Rogers Group, Inc.		\$524.9800	\$10,604.60
W-L Construction & Paving, Inc.		\$410.0000	\$8,282.00
Duracap Asphalt Paving Co., Inc.		\$450.0000	\$9,090.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	148.000 S.Y.		
Rogers Group, Inc.		\$49.6000	\$7,340.80
W-L Construction & Paving, Inc.		\$70.1600	\$10,383.68
Duracap Asphalt Paving Co., Inc.		\$47.3000	\$7,000.40
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	11.000 EACH		
Rogers Group, Inc.		\$48.0000	\$528.00
W-L Construction & Paving, Inc.		\$150.0000	\$1,650.00
Duracap Asphalt Paving Co., Inc.		\$150.0000	\$1,650.00

		UNIT PRICE	EXTENSION
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	11.000 EACH		
Rogers Group, Inc.		\$1,205.0000	\$13,255.00
W-L Construction & Paving, Inc.		\$1,325.0000	\$14,575.00
Duracap Asphalt Paving Co., Inc.		\$1,325.0000	\$14,575.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	11.000 EACH		
Rogers Group, Inc.		\$2,600.0000	\$28,600.00
W-L Construction & Paving, Inc.		\$2,800.0000	\$30,800.00
Duracap Asphalt Paving Co., Inc.		\$2,800.0000	\$30,800.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$57,095.0000	\$57,095.00
W-L Construction & Paving, Inc.		\$44,328.0000	\$44,328.00
Duracap Asphalt Paving Co., Inc.		\$93,277.0000	\$93,277.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	370.000 EACH		
Rogers Group, Inc.		\$5.3700	\$1,986.90
W-L Construction & Paving, Inc.		\$12.0000	\$4,440.00
Duracap Asphalt Paving Co., Inc.		\$5.0000	\$1,850.00
712-05.01 WARNING LIGHTS (TYPE A)			
	185.000 EACH		
Rogers Group, Inc.		\$2.1500	\$397.75
W-L Construction & Paving, Inc.		\$20.0000	\$3,700.00
Duracap Asphalt Paving Co., Inc.		\$2.0000	\$370.00
712-06 SIGNS (CONSTRUCTION)			
	758.000 S.F.		
Rogers Group, Inc.		\$6.9800	\$5,290.84
W-L Construction & Paving, Inc.		\$11.0000	\$8,338.00
Duracap Asphalt Paving Co., Inc.		\$6.5000	\$4,927.00
713-16.20 SIGNS (OM3)			
	16.000 EACH		
Rogers Group, Inc.		\$187.8800	\$3,006.08
W-L Construction & Paving, Inc.		\$115.0000	\$1,840.00
Duracap Asphalt Paving Co., Inc.		\$175.0000	\$2,800.00
713-16.21 SIGNS (WARNING LEFT ARROW)			
	1.000 EACH		
Rogers Group, Inc.		\$241.5600	\$241.56
W-L Construction & Paving, Inc.		\$150.0000	\$150.00
Duracap Asphalt Paving Co., Inc.		\$225.0000	\$225.00

		UNIT PRICE	EXTENSION
713-16.22 SIGNS (35 MPH R2-1 24"x30")			
	1.000 EACH		
Rogers Group, Inc.		\$198.6200	\$198.62
W-L Construction & Paving, Inc.		\$210.0000	\$210.00
Duracap Asphalt Paving Co., Inc.		\$185.0000	\$185.00
713-16.23 SIGNS (35 MPH W3-5)			
	1.000 EACH		
Rogers Group, Inc.		\$214.7200	\$214.72
W-L Construction & Paving, Inc.		\$290.0000	\$290.00
Duracap Asphalt Paving Co., Inc.		\$200.0000	\$200.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	769.000 EACH		
Rogers Group, Inc.		\$24.8500	\$19,109.65
W-L Construction & Paving, Inc.		\$22.0000	\$16,918.00
Duracap Asphalt Paving Co., Inc.		\$22.0000	\$16,918.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	1,338.000 EACH		
Rogers Group, Inc.		\$24.8500	\$33,249.30
W-L Construction & Paving, Inc.		\$22.0000	\$29,436.00
Duracap Asphalt Paving Co., Inc.		\$22.0000	\$29,436.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	769.000 EACH		
Rogers Group, Inc.		\$3.7100	\$2,852.99
W-L Construction & Paving, Inc.		\$6.7500	\$5,190.75
Duracap Asphalt Paving Co., Inc.		\$6.7500	\$5,190.75
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	520.000 L.F.		
Rogers Group, Inc.		\$10.5700	\$5,496.40
W-L Construction & Paving, Inc.		\$9.7500	\$5,070.00
Duracap Asphalt Paving Co., Inc.		\$9.7500	\$5,070.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	6.000 EACH		
Rogers Group, Inc.		\$158.6200	\$951.72
W-L Construction & Paving, Inc.		\$130.0000	\$780.00
Duracap Asphalt Paving Co., Inc.		\$130.0000	\$780.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	47.000 L.M.		
Rogers Group, Inc.		\$523.4600	\$24,602.62
W-L Construction & Paving, Inc.		\$675.0000	\$31,725.00
Duracap Asphalt Paving Co., Inc.		\$675.0000	\$31,725.00

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

47.000 L.M.

	UNIT PRICE	EXTENSION
Rogers Group, Inc.	\$2,485.0900	\$116,799.23
W-L Construction & Paving, Inc.	\$2,300.0000	\$108,100.00
Duracap Asphalt Paving Co., Inc.	\$2,300.0000	\$108,100.00

717-01 MOBILIZATION

1.000 LS

Rogers Group, Inc.	\$70,956.0000	\$70,956.00
W-L Construction & Paving, Inc.	\$94,061.4300	\$94,061.43
Duracap Asphalt Paving Co., Inc.	\$46,000.0000	\$46,000.00

UNIT PRICE

EXTENSION

ROADWAY ALTERNATE AA1 CATEGORY

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

6,808.000 TON

Rogers Group, Inc.
W-L Construction & Paving, Inc.
Duracap Asphalt Paving Co., Inc.

ROADWAY ALTERNATE AA2 CATEGORY

UNIT PRICE EXTENSION

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

6,808.000 TON

Rogers Group, Inc.	\$102.7000	\$699,181.60
W-L Construction & Paving, Inc.	\$114.8300	\$781,762.64
Duracap Asphalt Paving Co., Inc.	\$118.0000	\$803,344.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
604-10.44 EXPANSION JOINT REPAIRS			
	75.000 L.F.		
Rogers Group, Inc.		\$422.9900	\$31,724.25
W-L Construction & Paving, Inc.		\$325.0000	\$24,375.00
Duracap Asphalt Paving Co., Inc.		\$575.0000	\$43,125.00
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)			
	567.000 S.Y.		
Rogers Group, Inc.		\$63.4500	\$35,976.15
W-L Construction & Paving, Inc.		\$48.0000	\$27,216.00
Duracap Asphalt Paving Co., Inc.		\$48.0000	\$27,216.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	20.000 EACH		
Rogers Group, Inc.		\$5.3700	\$107.40
W-L Construction & Paving, Inc.		\$12.0000	\$240.00
Duracap Asphalt Paving Co., Inc.		\$25.0000	\$500.00
712-06 SIGNS (CONSTRUCTION)			
	263.000 S.F.		
Rogers Group, Inc.		\$6.9800	\$1,835.74
W-L Construction & Paving, Inc.		\$11.0000	\$2,893.00
Duracap Asphalt Paving Co., Inc.		\$22.0000	\$5,786.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	24.000 L.F.		
Rogers Group, Inc.		\$26.4400	\$634.56
W-L Construction & Paving, Inc.		\$15.0000	\$360.00
Duracap Asphalt Paving Co., Inc.		\$20.0000	\$480.00
730-40.01 PORTABLE TRAFFIC SIGNAL SYSTEM			
	1.000 EACH		
Rogers Group, Inc.		\$15,862.2900	\$15,862.29
W-L Construction & Paving, Inc.		\$10,979.9800	\$10,979.98
Duracap Asphalt Paving Co., Inc.		\$5,000.0000	\$5,000.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$906,301.35
W-L Construction & Paving, Inc.	\$952,194.03
Duracap Asphalt Paving Co., Inc.	\$1,010,384.65

SUB-TOTAL ROADWAY ALTERNATE AA1

SUB-TOTAL ROADWAY ALTERNATE AA2

Rogers Group, Inc.	\$699,181.60
W-L Construction & Paving, Inc.	\$781,762.64
Duracap Asphalt Paving Co., Inc.	\$803,344.00

SUB-TOTAL BRIDGE

Rogers Group, Inc.	\$86,140.39
W-L Construction & Paving, Inc.	\$66,063.98
Duracap Asphalt Paving Co., Inc.	\$82,107.00

TOTAL CONTRACT

Rogers Group, Inc.	\$1,691,623.34
W-L Construction & Paving, Inc.	\$1,800,020.65
Duracap Asphalt Paving Co., Inc.	\$1,895,835.65

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

HENDERSON COUNTY (Contract No. CNU037 Call 036)

39003-4283-04,NH/HSIP-20(76),39003-3282-94,39003-8282-14,STP-NH/HSIP-
20(77),39003-3283-94,39003-8283-14

THE RESURFACING WITH HOT IN-PLACE RECYCLING ON U.S. 412 (S.R. 20) FROM CRUCIFER ROAD (L.M. 4.23) TO NEAR SEA HORSE DRIVE (L.M. 10.99) AND FROM EAST OF S.R. 22 (L.M. 12.85) TO NEAR THE CHESTERFIELD BY-PASS (L.M. 20.03).

PROJECT LENGTH - 13.940 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

DBE GOAL 3.00%

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$6,110,139.06

		UNIT PRICE	EXTENSION
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	15.437 L.M.		
Delta Contracting Company, LLC		\$535.0000	\$8,258.80
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	15.232 L.M.		
Delta Contracting Company, LLC		\$535.0000	\$8,149.12
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	32,981.000 S.Y.		
Delta Contracting Company, LLC		\$1.2400	\$40,896.44
604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)			
	50.000 LB.		
Delta Contracting Company, LLC		\$5.0000	\$250.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	310.000 S.F.		
Delta Contracting Company, LLC		\$12.0000	\$3,720.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	2,730.000 S.F.		
Delta Contracting Company, LLC		\$32.0000	\$87,360.00
701-02.05 DETECTABLE WARNING SURFACE (REHABILITATION)			
	1.000 EACH		
Delta Contracting Company, LLC		\$500.0000	\$500.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	19.000 EACH		
Delta Contracting Company, LLC		\$168.0000	\$3,192.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	6.000 EACH		
Delta Contracting Company, LLC		\$795.0000	\$4,770.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	19.000 EACH		
Delta Contracting Company, LLC		\$2,345.0000	\$44,555.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Delta Contracting Company, LLC		\$24,500.0000	\$24,500.00
712-06 SIGNS (CONSTRUCTION)			
	5,369.000 S.F.		
Delta Contracting Company, LLC		\$5.1500	\$27,650.35

		UNIT PRICE	EXTENSION
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	24.000 L.F.		
Delta Contracting Company, LLC		\$10.0000	\$240.00
712-08.03 ARROW BOARD (TYPE C)			
	6.000 EACH		
Delta Contracting Company, LLC		\$100.0000	\$600.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	735.000 EACH		
Delta Contracting Company, LLC		\$39.0000	\$28,665.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	1,835.000 EACH		
Delta Contracting Company, LLC		\$39.0000	\$71,565.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	196.000 EACH		
Delta Contracting Company, LLC		\$39.0000	\$7,644.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	17.000 EACH		
Delta Contracting Company, LLC		\$5.0000	\$85.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	545.000 L.F.		
Delta Contracting Company, LLC		\$14.0000	\$7,630.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	215.000 S.Y.		
Delta Contracting Company, LLC		\$28.0000	\$6,020.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	642.000 L.F.		
Delta Contracting Company, LLC		\$16.0000	\$10,272.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	113.000 EACH		
Delta Contracting Company, LLC		\$200.0000	\$22,600.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	600.000 L.F.		
Delta Contracting Company, LLC		\$39.0000	\$23,400.00
716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)			
	4,267.000 L.F.		
Delta Contracting Company, LLC		\$2.0000	\$8,534.00

		UNIT PRICE	EXTENSION
716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)			
	2.000 EACH		
Delta Contracting Company, LLC		\$600.0000	\$1,200.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	2.000 EACH		
Delta Contracting Company, LLC		\$370.0000	\$740.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	65.230 L.M.		
Delta Contracting Company, LLC		\$1,400.0000	\$91,322.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	65.230 L.M.		
Delta Contracting Company, LLC		\$5,700.0000	\$371,811.00
717-01 MOBILIZATION			
	1.000 LS		
Delta Contracting Company, LLC		\$59,000.0000	\$59,000.00
730-12.01 CONDUIT 1" DIAMETER (PVC)			
	50.000 L.F.		
Delta Contracting Company, LLC		\$16.0000	\$800.00
730-14.01 SHIELDED DETECTOR CABLE			
	50.000 L.F.		
Delta Contracting Company, LLC		\$2.0000	\$100.00
730-14.02 SAW SLOT			
	1,908.000 L.F.		
Delta Contracting Company, LLC		\$4.5000	\$8,586.00
730-14.03 LOOP WIRE			
	4,696.000 L.F.		
Delta Contracting Company, LLC		\$0.6000	\$2,817.60

BRIDGE CATEGORY

UNIT PRICE EXTENSION

604-10.44 EXPANSION JOINT REPAIRS

168.000 L.F.

Delta Contracting Company, LLC

\$180.0000

\$30,240.00

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

3,467.000 S.Y.

Delta Contracting Company, LLC

\$31.6500

\$109,730.55

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC

\$5,970,168.51

SUB-TOTAL BRIDGE

Delta Contracting Company, LLC

\$139,970.55

TOTAL CONTRACT

Delta Contracting Company, LLC

\$6,110,139.06

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

JACKSON COUNTY (Contract No. CNU067 Call 037)

STP/HSIP-262(13),44017-3216-94,44017-8216-14,STP/HSIP-85(46),44005-3244-94,44005-8244-14

THE RESURFACING (MICROSURFACING) ON S.R. 85 FROM THE SMITH COUNTY LINE (L.M. 0.00) TO S.R. 56 (L.M. 15.30) AND ON S.R. 262 FROM THE MACON COUNTY LINE (L.M. 0.00) TO THE CUMBERLAND RIVER BRIDGE (L.M. 7.54).

PROJECT LENGTH - 22.840 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2020

DBE GOAL 5.00%

TOTAL CONTRACT	
Hudson Construction Company	\$1,257,931.77
American Pavements, Inc.	\$1,295,946.21
Strawser Construction Inc.	\$1,505,991.37

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)			
	38.000 TON		
Hudson Construction Company		\$310.0800	\$11,783.04
American Pavements, Inc.		\$485.0000	\$18,430.00
Strawser Construction Inc.		\$550.0000	\$20,900.00
403-01.10 High Performance Fog Seals			
	58,909.000 S.Y.		
Hudson Construction Company		\$0.3000	\$17,672.70
American Pavements, Inc.		\$0.1900	\$11,192.71
Strawser Construction Inc.		\$0.4600	\$27,098.14
414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING			
	371.000 TON		
Hudson Construction Company		\$845.5300	\$313,691.63
American Pavements, Inc.		\$803.0000	\$297,913.00
Strawser Construction Inc.		\$860.2600	\$319,156.46
414-03.02 AGGREGATE FOR MICRO SURFACING			
	3,092.000 TON		
Hudson Construction Company		\$101.4500	\$313,683.40
American Pavements, Inc.		\$94.0000	\$290,648.00
Strawser Construction Inc.		\$132.6300	\$410,091.96
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	4.000 EACH		
Hudson Construction Company		\$150.0000	\$600.00
American Pavements, Inc.		\$150.0000	\$600.00
Strawser Construction Inc.		\$155.0000	\$620.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	4.000 EACH		
Hudson Construction Company		\$1,300.0000	\$5,200.00
American Pavements, Inc.		\$1,300.0000	\$5,200.00
Strawser Construction Inc.		\$1,350.0000	\$5,400.00
705-04.23 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)			
	12,510.000 L.F.		
Hudson Construction Company		\$2.4000	\$30,024.00
American Pavements, Inc.		\$2.4000	\$30,024.00
Strawser Construction Inc.		\$2.4500	\$30,649.50
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	88.000 L.F.		
Hudson Construction Company		\$18.0000	\$1,584.00
American Pavements, Inc.		\$18.0000	\$1,584.00
Strawser Construction Inc.		\$19.0000	\$1,672.00

		UNIT PRICE	EXTENSION
705-06.11 GR TERMINAL (IN-INLINE) MASH TL3			
	1.000 EACH		
Hudson Construction Company		\$700.0000	\$700.00
American Pavements, Inc.		\$700.0000	\$700.00
Strawser Construction Inc.		\$725.0000	\$725.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	4.000 EACH		
Hudson Construction Company		\$2,600.0000	\$10,400.00
American Pavements, Inc.		\$2,600.0000	\$10,400.00
Strawser Construction Inc.		\$2,700.0000	\$10,800.00
706-01 GUARDRAIL REMOVED			
	160.000 L.F.		
Hudson Construction Company		\$2.0000	\$320.00
American Pavements, Inc.		\$2.0000	\$320.00
Strawser Construction Inc.		\$2.1000	\$336.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Hudson Construction Company		\$30,000.0000	\$30,000.00
American Pavements, Inc.		\$20,000.0000	\$20,000.00
Strawser Construction Inc.		\$35,824.0000	\$35,824.00
712-06 SIGNS (CONSTRUCTION)			
	1,498.000 S.F.		
Hudson Construction Company		\$6.0000	\$8,988.00
American Pavements, Inc.		\$7.7500	\$11,609.50
Strawser Construction Inc.		\$6.2500	\$9,362.50
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	1,520.000 EACH		
Hudson Construction Company		\$23.0000	\$34,960.00
American Pavements, Inc.		\$23.0000	\$34,960.00
Strawser Construction Inc.		\$24.0000	\$36,480.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	1,520.000 EACH		
Hudson Construction Company		\$12.0000	\$18,240.00
American Pavements, Inc.		\$17.0000	\$25,840.00
Strawser Construction Inc.		\$9.0000	\$13,680.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	305.000 L.F.		
Hudson Construction Company		\$10.0000	\$3,050.00
American Pavements, Inc.		\$10.0000	\$3,050.00
Strawser Construction Inc.		\$10.1000	\$3,080.50

		UNIT PRICE	EXTENSION
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)			
	2.000 EACH		
Hudson Construction Company		\$450.0000	\$900.00
American Pavements, Inc.		\$450.0000	\$900.00
Strawser Construction Inc.		\$460.0000	\$920.00
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)			
	305.000 L.F.		
Hudson Construction Company		\$5.0000	\$1,525.00
American Pavements, Inc.		\$5.0000	\$1,525.00
Strawser Construction Inc.		\$5.1000	\$1,555.50
716-08.11 REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)			
	2.000 EACH		
Hudson Construction Company		\$250.0000	\$500.00
American Pavements, Inc.		\$250.0000	\$500.00
Strawser Construction Inc.		\$260.0000	\$520.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	42.500 L.M.		
Hudson Construction Company		\$750.0000	\$31,875.00
American Pavements, Inc.		\$1,500.0000	\$63,750.00
Strawser Construction Inc.		\$1,550.0000	\$65,875.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	88.200 L.M.		
Hudson Construction Company		\$4,375.0000	\$385,875.00
American Pavements, Inc.		\$4,950.0000	\$436,590.00
Strawser Construction Inc.		\$5,100.0000	\$449,820.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	210.000 L.F.		
Hudson Construction Company		\$1.0000	\$210.00
American Pavements, Inc.		\$1.0000	\$210.00
Strawser Construction Inc.		\$1.0100	\$212.10
717-01 MOBILIZATION			
	1.000 LS		
Hudson Construction Company		\$36,150.0000	\$36,150.00
American Pavements, Inc.		\$30,000.0000	\$30,000.00
Strawser Construction Inc.		\$61,212.7100	\$61,212.71

SUB-TOTAL ROADWAY

Hudson Construction Company	\$1,257,931.77
American Pavements, Inc.	\$1,295,946.21
Strawser Construction Inc.	\$1,505,991.37

TOTAL CONTRACT

Hudson Construction Company	\$1,257,931.77
American Pavements, Inc.	\$1,295,946.21
Strawser Construction Inc.	\$1,505,991.37

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

JACKSON COUNTY (Contract No. CNU045 Call 038)

44009-4215-04

THE CONSTRUCTION OF A CONCRETE BOX BRIDGE ON S.R. 151 OVER HUDSON CREEK (L.M. 3.50), INCLUDING GRADING, DRAINAGE AND PAVING.

PROJECT LENGTH - 0.117 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2020

	TOTAL CONTRACT
Adams Contracting, LLC	\$584,124.00
W & O Construction Company, Inc.	\$586,623.50
Jones Bros. Contractors, LLC	\$733,903.63
Kiewit Infrastructure South Co.	\$978,599.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Adams Contracting, LLC	\$10,000.0000	\$10,000.00
	W & O Construction Company, Inc.	\$11,000.0000	\$11,000.00
	Jones Bros. Contractors, LLC	\$19,310.0000	\$19,310.00
	Kiewit Infrastructure South Co.	\$30,000.0000	\$30,000.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Adams Contracting, LLC	\$4,000.0000	\$4,000.00
	W & O Construction Company, Inc.	\$15,000.0000	\$15,000.00
	Jones Bros. Contractors, LLC	\$38,000.0000	\$38,000.00
	Kiewit Infrastructure South Co.	\$25,000.0000	\$25,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		324.000 C.Y.	
	Adams Contracting, LLC	\$45.0000	\$14,580.00
	W & O Construction Company, Inc.	\$32.2500	\$10,449.00
	Jones Bros. Contractors, LLC	\$97.0000	\$31,428.00
	Kiewit Infrastructure South Co.	\$50.0000	\$16,200.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
		207.000 C.Y.	
	Adams Contracting, LLC	\$50.0000	\$10,350.00
	W & O Construction Company, Inc.	\$46.0000	\$9,522.00
	Jones Bros. Contractors, LLC	\$63.0000	\$13,041.00
	Kiewit Infrastructure South Co.	\$30.0000	\$6,210.00
203-04	PLACING AND SPREADING TOPSOIL		
		77.000 C.Y.	
	Adams Contracting, LLC	\$25.0000	\$1,925.00
	W & O Construction Company, Inc.	\$31.0000	\$2,387.00
	Jones Bros. Contractors, LLC	\$44.0000	\$3,388.00
	Kiewit Infrastructure South Co.	\$25.0000	\$1,925.00
203-06	WATER		
		11.000 M.G.	
	Adams Contracting, LLC	\$100.0000	\$1,100.00
	W & O Construction Company, Inc.	\$20.0000	\$220.00
	Jones Bros. Contractors, LLC	\$30.0000	\$330.00
	Kiewit Infrastructure South Co.	\$50.0000	\$550.00
203-08	CHANNEL EXCAVATION (UNCLASSIFIED)		
		22.000 C.Y.	
	Adams Contracting, LLC	\$45.0000	\$990.00
	W & O Construction Company, Inc.	\$48.0000	\$1,056.00
	Jones Bros. Contractors, LLC	\$43.0000	\$946.00
	Kiewit Infrastructure South Co.	\$100.0000	\$2,200.00

		UNIT PRICE	EXTENSION
204-08	FOUNDATION FILL MATERIAL		
			55.000 C.Y.
	Adams Contracting, LLC	\$45.0000	\$2,475.00
	W & O Construction Company, Inc.	\$85.0000	\$4,675.00
	Jones Bros. Contractors, LLC	\$80.0000	\$4,400.00
	Kiewit Infrastructure South Co.	\$130.0000	\$7,150.00
209-05	SEDIMENT REMOVAL		
			20.000 C.Y.
	Adams Contracting, LLC	\$15.0000	\$300.00
	W & O Construction Company, Inc.	\$23.0000	\$460.00
	Jones Bros. Contractors, LLC	\$38.0000	\$760.00
	Kiewit Infrastructure South Co.	\$100.0000	\$2,000.00
209-06.02	12" DIA COIR LOG (DESCRIPTION)		
			200.000 L.F.
	Adams Contracting, LLC	\$13.0000	\$2,600.00
	W & O Construction Company, Inc.	\$10.5000	\$2,100.00
	Jones Bros. Contractors, LLC	\$10.0000	\$2,000.00
	Kiewit Infrastructure South Co.	\$15.0000	\$3,000.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
			1,047.000 L.F.
	Adams Contracting, LLC	\$5.0000	\$5,235.00
	W & O Construction Company, Inc.	\$4.5000	\$4,711.50
	Jones Bros. Contractors, LLC	\$4.2500	\$4,449.75
	Kiewit Infrastructure South Co.	\$7.0000	\$7,329.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
			106.000 L.F.
	Adams Contracting, LLC	\$3.0000	\$318.00
	W & O Construction Company, Inc.	\$2.0000	\$212.00
	Jones Bros. Contractors, LLC	\$1.7500	\$185.50
	Kiewit Infrastructure South Co.	\$3.5000	\$371.00
209-08.08	ENHANCED ROCK CHECK DAM		
			4.000 EACH
	Adams Contracting, LLC	\$400.0000	\$1,600.00
	W & O Construction Company, Inc.	\$800.0000	\$3,200.00
	Jones Bros. Contractors, LLC	\$750.0000	\$3,000.00
	Kiewit Infrastructure South Co.	\$1,500.0000	\$6,000.00
209-09.04	SEDIMENT FILTER BAG(15' X 10')		
			2.000 EACH
	Adams Contracting, LLC	\$400.0000	\$800.00
	W & O Construction Company, Inc.	\$500.0000	\$1,000.00
	Jones Bros. Contractors, LLC	\$150.0000	\$300.00
	Kiewit Infrastructure South Co.	\$200.0000	\$400.00

		UNIT PRICE	EXTENSION
209-65.04 TEMPORARY IN STREAM DIVERSION			
	197.000 L.F.		
Adams Contracting, LLC		\$35.0000	\$6,895.00
W & O Construction Company, Inc.		\$78.0000	\$15,366.00
Jones Bros. Contractors, LLC		\$60.0000	\$11,820.00
Kiewit Infrastructure South Co.		\$100.0000	\$19,700.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	970.000 TON		
Adams Contracting, LLC		\$36.0000	\$34,920.00
W & O Construction Company, Inc.		\$41.5000	\$40,255.00
Jones Bros. Contractors, LLC		\$39.5000	\$38,315.00
Kiewit Infrastructure South Co.		\$45.0000	\$43,650.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	22.000 TON		
Adams Contracting, LLC		\$40.0000	\$880.00
W & O Construction Company, Inc.		\$40.0000	\$880.00
Jones Bros. Contractors, LLC		\$44.0000	\$968.00
Kiewit Infrastructure South Co.		\$60.0000	\$1,320.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	293.000 TON		
Adams Contracting, LLC		\$160.0000	\$46,880.00
W & O Construction Company, Inc.		\$164.0000	\$48,052.00
Jones Bros. Contractors, LLC		\$156.0000	\$45,708.00
Kiewit Infrastructure South Co.		\$240.0000	\$70,320.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	192.000 TON		
Adams Contracting, LLC		\$165.0000	\$31,680.00
W & O Construction Company, Inc.		\$168.0000	\$32,256.00
Jones Bros. Contractors, LLC		\$160.0000	\$30,720.00
Kiewit Infrastructure South Co.		\$220.0000	\$42,240.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	3.000 TON		
Adams Contracting, LLC		\$900.0000	\$2,700.00
W & O Construction Company, Inc.		\$915.0000	\$2,745.00
Jones Bros. Contractors, LLC		\$875.0000	\$2,625.00
Kiewit Infrastructure South Co.		\$1,200.0000	\$3,600.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	10.000 TON		
Adams Contracting, LLC		\$60.0000	\$600.00
W & O Construction Company, Inc.		\$58.0000	\$580.00
Jones Bros. Contractors, LLC		\$55.0000	\$550.00
Kiewit Infrastructure South Co.		\$75.0000	\$750.00

		UNIT PRICE	EXTENSION
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	2.000 TON		
Adams Contracting, LLC		\$900.0000	\$1,800.00
W & O Construction Company, Inc.		\$915.0000	\$1,830.00
Jones Bros. Contractors, LLC		\$875.0000	\$1,750.00
Kiewit Infrastructure South Co.		\$1,200.0000	\$2,400.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	145.000 TON		
Adams Contracting, LLC		\$190.0000	\$27,550.00
W & O Construction Company, Inc.		\$194.0000	\$28,130.00
Jones Bros. Contractors, LLC		\$185.0000	\$26,825.00
Kiewit Infrastructure South Co.		\$250.0000	\$36,250.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	0.300 L.M.		
Adams Contracting, LLC		\$11,000.0000	\$3,300.00
W & O Construction Company, Inc.		\$8,750.0000	\$2,625.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$3,000.00
Kiewit Infrastructure South Co.		\$16,000.0000	\$4,800.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	255.000 S.Y.		
Adams Contracting, LLC		\$20.0000	\$5,100.00
W & O Construction Company, Inc.		\$33.0000	\$8,415.00
Jones Bros. Contractors, LLC		\$37.0000	\$9,435.00
Kiewit Infrastructure South Co.		\$50.0000	\$12,750.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	104.000 L.F.		
Adams Contracting, LLC		\$45.0000	\$4,680.00
W & O Construction Company, Inc.		\$57.5000	\$5,980.00
Jones Bros. Contractors, LLC		\$88.0000	\$9,152.00
Kiewit Infrastructure South Co.		\$125.0000	\$13,000.00
611-07.31 18IN ENDWALL (SIDE DRAIN)			
	3.000 EACH		
Adams Contracting, LLC		\$2,200.0000	\$6,600.00
W & O Construction Company, Inc.		\$2,185.0000	\$6,555.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$6,000.00
Kiewit Infrastructure South Co.		\$5,000.0000	\$15,000.00
705-01.04 METAL BEAM GUARD FENCE			
	87.500 L.F.		
Adams Contracting, LLC		\$60.0000	\$5,250.00
W & O Construction Company, Inc.		\$85.0000	\$7,437.50
Jones Bros. Contractors, LLC		\$58.3700	\$5,107.38
Kiewit Infrastructure South Co.		\$80.0000	\$7,000.00

		UNIT PRICE	EXTENSION
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3	4.000 EACH		
Adams Contracting, LLC		\$2,800.0000	\$11,200.00
W & O Construction Company, Inc.		\$2,625.0000	\$10,500.00
Jones Bros. Contractors, LLC		\$2,740.0000	\$10,960.00
Kiewit Infrastructure South Co.		\$3,500.0000	\$14,000.00
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)	14.000 EACH		
Adams Contracting, LLC		\$450.0000	\$6,300.00
W & O Construction Company, Inc.		\$300.0000	\$4,200.00
Jones Bros. Contractors, LLC		\$225.0000	\$3,150.00
Kiewit Infrastructure South Co.		\$1,000.0000	\$14,000.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)	50.000 TON		
Adams Contracting, LLC		\$50.0000	\$2,500.00
W & O Construction Company, Inc.		\$47.0000	\$2,350.00
Jones Bros. Contractors, LLC		\$45.0000	\$2,250.00
Kiewit Infrastructure South Co.		\$80.0000	\$4,000.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)	46.000 TON		
Adams Contracting, LLC		\$44.0000	\$2,024.00
W & O Construction Company, Inc.		\$47.0000	\$2,162.00
Jones Bros. Contractors, LLC		\$45.0000	\$2,070.00
Kiewit Infrastructure South Co.		\$80.0000	\$3,680.00
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	63.000 L.F.		
Adams Contracting, LLC		\$15.0000	\$945.00
W & O Construction Company, Inc.		\$35.0000	\$2,205.00
Jones Bros. Contractors, LLC		\$41.0000	\$2,583.00
Kiewit Infrastructure South Co.		\$130.0000	\$8,190.00
712-01 TRAFFIC CONTROL	1.000 LS		
Adams Contracting, LLC		\$40,000.0000	\$40,000.00
W & O Construction Company, Inc.		\$7,600.0000	\$7,600.00
Jones Bros. Contractors, LLC		\$15,000.0000	\$15,000.00
Kiewit Infrastructure South Co.		\$10,000.0000	\$10,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)	20.000 EACH		
Adams Contracting, LLC		\$21.0000	\$420.00
W & O Construction Company, Inc.		\$21.0000	\$420.00
Jones Bros. Contractors, LLC		\$20.0000	\$400.00
Kiewit Infrastructure South Co.		\$30.0000	\$600.00

		UNIT PRICE	EXTENSION
712-05.01 WARNING LIGHTS (TYPE A)			
	8.000 EACH		
Adams Contracting, LLC		\$31.0000	\$248.00
W & O Construction Company, Inc.		\$32.0000	\$256.00
Jones Bros. Contractors, LLC		\$30.0000	\$240.00
Kiewit Infrastructure South Co.		\$40.0000	\$320.00
712-06 SIGNS (CONSTRUCTION)			
	548.000 S.F.		
Adams Contracting, LLC		\$9.0000	\$4,932.00
W & O Construction Company, Inc.		\$7.5000	\$4,110.00
Jones Bros. Contractors, LLC		\$7.2500	\$3,973.00
Kiewit Infrastructure South Co.		\$10.0000	\$5,480.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	40.000 L.F.		
Adams Contracting, LLC		\$17.0000	\$680.00
W & O Construction Company, Inc.		\$17.0000	\$680.00
Jones Bros. Contractors, LLC		\$16.0000	\$640.00
Kiewit Infrastructure South Co.		\$20.0000	\$800.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	8.000 EACH		
Adams Contracting, LLC		\$31.0000	\$248.00
W & O Construction Company, Inc.		\$32.0000	\$256.00
Jones Bros. Contractors, LLC		\$30.0000	\$240.00
Kiewit Infrastructure South Co.		\$40.0000	\$320.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Adams Contracting, LLC		\$5,800.0000	\$23,200.00
W & O Construction Company, Inc.		\$6,100.0000	\$24,400.00
Jones Bros. Contractors, LLC		\$5,800.0000	\$23,200.00
Kiewit Infrastructure South Co.		\$10,000.0000	\$40,000.00
713-16.41 RELOCATE SIGN			
	1.000 LS		
Adams Contracting, LLC		\$105.0000	\$105.00
W & O Construction Company, Inc.		\$105.0000	\$105.00
Jones Bros. Contractors, LLC		\$100.0000	\$100.00
Kiewit Infrastructure South Co.		\$200.0000	\$200.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	9.000 EACH		
Adams Contracting, LLC		\$41.0000	\$369.00
W & O Construction Company, Inc.		\$42.0000	\$378.00
Jones Bros. Contractors, LLC		\$40.0000	\$360.00
Kiewit Infrastructure South Co.		\$60.0000	\$540.00

		UNIT PRICE	EXTENSION
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	9.000 EACH		
Adams Contracting, LLC		\$21.0000	\$189.00
W & O Construction Company, Inc.		\$21.0000	\$189.00
Jones Bros. Contractors, LLC		\$20.0000	\$180.00
Kiewit Infrastructure South Co.		\$30.0000	\$270.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)	0.500 L.M.		
Adams Contracting, LLC		\$1,250.0000	\$625.00
W & O Construction Company, Inc.		\$1,260.0000	\$630.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$600.00
Kiewit Infrastructure South Co.		\$5,200.0000	\$2,600.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.500 L.M.		
Adams Contracting, LLC		\$6,800.0000	\$3,400.00
W & O Construction Company, Inc.		\$6,800.0000	\$3,400.00
Jones Bros. Contractors, LLC		\$6,500.0000	\$3,250.00
Kiewit Infrastructure South Co.		\$12,500.0000	\$6,250.00
717-01 MOBILIZATION	1.000 LS		
Adams Contracting, LLC		\$28,000.0000	\$28,000.00
W & O Construction Company, Inc.		\$27,850.0000	\$27,850.00
Jones Bros. Contractors, LLC		\$35,000.0000	\$35,000.00
Kiewit Infrastructure South Co.		\$50,000.0000	\$50,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)	344.000 S.Y.		
Adams Contracting, LLC		\$3.0000	\$1,032.00
W & O Construction Company, Inc.		\$4.0000	\$1,376.00
Jones Bros. Contractors, LLC		\$3.5000	\$1,204.00
Kiewit Infrastructure South Co.		\$3.5000	\$1,204.00
801-01 SEEDING (WITH MULCH)	3.000 UNIT		
Adams Contracting, LLC		\$50.0000	\$150.00
W & O Construction Company, Inc.		\$53.0000	\$159.00
Jones Bros. Contractors, LLC		\$30.0000	\$90.00
Kiewit Infrastructure South Co.		\$40.0000	\$120.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)	5.000 UNIT		
Adams Contracting, LLC		\$50.0000	\$250.00
W & O Construction Company, Inc.		\$53.0000	\$265.00
Jones Bros. Contractors, LLC		\$30.0000	\$150.00
Kiewit Infrastructure South Co.		\$40.0000	\$200.00

		UNIT PRICE	EXTENSION
801-01.34 GRASS SEED MIX (RIPZN/FLPL)			
	1.000 UNIT		
Adams Contracting, LLC		\$250.0000	\$250.00
W & O Construction Company, Inc.		\$262.0000	\$262.00
Jones Bros. Contractors, LLC		\$50.0000	\$50.00
Kiewit Infrastructure South Co.		\$65.0000	\$65.00
801-03 WATER (SEEDING & SODDING)			
	2.000 M.G.		
Adams Contracting, LLC		\$15.0000	\$30.00
W & O Construction Company, Inc.		\$15.7500	\$31.50
Jones Bros. Contractors, LLC		\$100.0000	\$200.00
Kiewit Infrastructure South Co.		\$150.0000	\$300.00
803-01 SODDING (NEW SOD)			
	1,160.000 S.Y.		
Adams Contracting, LLC		\$5.0000	\$5,800.00
W & O Construction Company, Inc.		\$4.8000	\$5,568.00
Jones Bros. Contractors, LLC		\$15.0000	\$17,400.00
Kiewit Infrastructure South Co.		\$17.0000	\$19,720.00
805-12.03 EROSION CONTROL BLANKET (TYPE III)			
	650.000 S.Y.		
Adams Contracting, LLC		\$2.5000	\$1,625.00
W & O Construction Company, Inc.		\$2.4000	\$1,560.00
Jones Bros. Contractors, LLC		\$3.0000	\$1,950.00
Kiewit Infrastructure South Co.		\$4.5000	\$2,925.00

BOX BRIDGE CATEGORY

UNIT PRICE EXTENSION

202-04.01 REMOVAL OF STRUCTURES (EXISTING BRIDGE, STA. 2+87)

1.000 LS

Adams Contracting, LLC	\$50,000.0000	\$50,000.00
W & O Construction Company, Inc.	\$20,000.0000	\$20,000.00
Jones Bros. Contractors, LLC	\$50,000.0000	\$50,000.00
Kiewit Infrastructure South Co.	\$50,000.0000	\$50,000.00

303-01.02 GRANULAR BACKFILL (BRIDGES)

364.000 TON

Adams Contracting, LLC	\$36.0000	\$13,104.00
W & O Construction Company, Inc.	\$41.0000	\$14,924.00
Jones Bros. Contractors, LLC	\$40.0000	\$14,560.00
Kiewit Infrastructure South Co.	\$60.0000	\$21,840.00

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)

100.000 S.Y.

Adams Contracting, LLC	\$15.0000	\$1,500.00
W & O Construction Company, Inc.	\$16.0000	\$1,600.00
Jones Bros. Contractors, LLC	\$15.0000	\$1,500.00
Kiewit Infrastructure South Co.	\$25.0000	\$2,500.00

607-50.11 PRECAST CONCRETE BOX CULVERT (8' X 6')

44.000 L.F.

Adams Contracting, LLC	\$3,200.0000	\$140,800.00
W & O Construction Company, Inc.	\$3,929.0000	\$172,876.00
Jones Bros. Contractors, LLC	\$5,000.0000	\$220,000.00
Kiewit Infrastructure South Co.	\$7,300.0000	\$321,200.00

709-05.08 MACHINED RIP-RAP (CLASS B)

27.000 TON

Adams Contracting, LLC	\$45.0000	\$1,215.00
W & O Construction Company, Inc.	\$56.0000	\$1,512.00
Jones Bros. Contractors, LLC	\$45.0000	\$1,215.00
Kiewit Infrastructure South Co.	\$80.0000	\$2,160.00

709-05.09 MACHINED RIP-RAP (CLASS C)

175.000 TON

Adams Contracting, LLC	\$45.0000	\$7,875.00
W & O Construction Company, Inc.	\$44.0000	\$7,700.00
Jones Bros. Contractors, LLC	\$45.0000	\$7,875.00
Kiewit Infrastructure South Co.	\$80.0000	\$14,000.00

SUB-TOTAL ROADWAY

Adams Contracting, LLC	\$369,630.00
W & O Construction Company, Inc.	\$368,011.50
Jones Bros. Contractors, LLC	\$438,753.63
Kiewit Infrastructure South Co.	\$566,899.00

SUB-TOTAL BOX BRIDGE

Adams Contracting, LLC	\$214,494.00
W & O Construction Company, Inc.	\$218,612.00
Jones Bros. Contractors, LLC	\$295,150.00
Kiewit Infrastructure South Co.	\$411,700.00

TOTAL CONTRACT

Adams Contracting, LLC	\$584,124.00
W & O Construction Company, Inc.	\$586,623.50
Jones Bros. Contractors, LLC	\$733,903.63
Kiewit Infrastructure South Co.	\$978,599.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

KNOX COUNTY (Contract No. CNU084 Call 040)

47002-4169-04

THE INSTALLATION OF AN OVERHEAD SIGN STRUCTURE ON I-40 EB AT L.M. 17.83 (EXIT 387).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2020

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$126,768.00
LU, Inc.	\$182,138.00

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	2.000 EACH		
Superior Traffic Control, LLC		\$2,250.0000	\$4,500.00
LU, Inc.		\$3,000.0000	\$6,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$1,500.0000	\$1,500.00
LU, Inc.		\$7,500.0000	\$7,500.00
712-01.03 LANE CLOSURE(NIGHT WORK)			
	6.000 EACH		
Superior Traffic Control, LLC		\$750.0000	\$4,500.00
LU, Inc.		\$750.0000	\$4,500.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	780.000 L.F.		
Superior Traffic Control, LLC		\$16.5000	\$12,870.00
LU, Inc.		\$20.0000	\$15,600.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	60.000 EACH		
Superior Traffic Control, LLC		\$10.0000	\$600.00
LU, Inc.		\$20.0000	\$1,200.00
712-04.50 BARRIER RAIL DELINEATOR			
	25.000 EACH		
Superior Traffic Control, LLC		\$5.0000	\$125.00
LU, Inc.		\$10.0000	\$250.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	60.000 HOUR		
Superior Traffic Control, LLC		\$90.0000	\$5,400.00
LU, Inc.		\$125.0000	\$7,500.00
713-09.20 STEEL OVERHEAD SIGN STRUCTURE			
	1.000 EACH		
Superior Traffic Control, LLC		\$76,690.0000	\$76,690.00
LU, Inc.		\$111,500.0000	\$111,500.00
713-14 EXTRUDED ALUMINUM PANEL SIGNS			
	562.000 S.F.		
Superior Traffic Control, LLC		\$21.5000	\$12,083.00
LU, Inc.		\$24.0000	\$13,488.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	1.000 EACH		
Superior Traffic Control, LLC		\$2,000.0000	\$2,000.00
LU, Inc.		\$5,100.0000	\$5,100.00

		UNIT PRICE	EXTENSION
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Superior Traffic Control, LLC		\$2,000.0000	\$4,000.00
LU, Inc.		\$1,000.0000	\$2,000.00
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$2,500.0000	\$2,500.00
LU, Inc.		\$7,500.0000	\$7,500.00

SUB-TOTAL MAINTENANCE

Superior Traffic Control, LLC
LU, Inc.

\$126,768.00
\$182,138.00

TOTAL CONTRACT

Superior Traffic Control, LLC
LU, Inc.

\$126,768.00
\$182,138.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

LAUDERDALE COUNTY (Contract No. CNU078 Call 041)

49946-4207-04

THE REPAIR OF THE BRIDGE ON S.R. 371 OVER CANE CREEK (L.M. 1.10).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2020

	TOTAL CONTRACT
Jamison Construction, LLC	\$351,821.00
Harold Coffey Construction Co., Inc.	\$370,967.05
Ford Construction Company	\$379,824.10
Dement Construction Company, LLC	\$398,627.00
Bell & Associates Construction, LP	\$414,937.70

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	120.000 L.F.		
Jamison Construction, LLC		\$5.0000	\$600.00
Harold Coffey Construction Co., Inc.		\$10.0000	\$1,200.00
Ford Construction Company		\$6.5000	\$780.00
Dement Construction Company, LLC		\$6.0000	\$720.00
Bell & Associates Construction, LP		\$19.5000	\$2,340.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	0.600 TON		
Jamison Construction, LLC		\$800.0000	\$480.00
Harold Coffey Construction Co., Inc.		\$700.0000	\$420.00
Ford Construction Company		\$700.0000	\$420.00
Dement Construction Company, LLC		\$700.0000	\$420.00
Bell & Associates Construction, LP		\$870.0000	\$522.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	86.600 TON		
Jamison Construction, LLC		\$250.0000	\$21,650.00
Harold Coffey Construction Co., Inc.		\$220.0000	\$19,052.00
Ford Construction Company		\$220.0000	\$19,052.00
Dement Construction Company, LLC		\$220.0000	\$19,052.00
Bell & Associates Construction, LP		\$273.0000	\$23,641.80
411-01.11 ACS MIX(PG64-22) GRADING E RDWY			
	82.200 TON		
Jamison Construction, LLC		\$370.0000	\$30,414.00
Harold Coffey Construction Co., Inc.		\$340.0000	\$27,948.00
Ford Construction Company		\$340.0000	\$27,948.00
Dement Construction Company, LLC		\$340.0000	\$27,948.00
Bell & Associates Construction, LP		\$422.0000	\$34,688.40
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	542.000 S.Y.		
Jamison Construction, LLC		\$12.0000	\$6,504.00
Harold Coffey Construction Co., Inc.		\$21.0000	\$11,382.00
Ford Construction Company		\$32.0000	\$17,344.00
Dement Construction Company, LLC		\$35.0000	\$18,970.00
Bell & Associates Construction, LP		\$23.0000	\$12,466.00
604-10.14 REMOVE EXISTING WEARING SURFACE			
	1.000 LS		
Jamison Construction, LLC		\$7,500.0000	\$7,500.00
Harold Coffey Construction Co., Inc.		\$34,000.0000	\$34,000.00
Ford Construction Company		\$35,000.0000	\$35,000.00
Dement Construction Company, LLC		\$44,811.0000	\$44,811.00
Bell & Associates Construction, LP		\$33,000.0000	\$33,000.00

		UNIT PRICE	EXTENSION
604-10.44 EXPANSION JOINT REPAIRS			
	65.000 L.F.		
Jamison Construction, LLC		\$1,120.0000	\$72,800.00
Harold Coffey Construction Co., Inc.		\$825.0000	\$53,625.00
Ford Construction Company		\$1,360.0000	\$88,400.00
Dement Construction Company, LLC		\$1,175.0000	\$76,375.00
Bell & Associates Construction, LP		\$1,555.0000	\$101,075.00
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
	25.000 S.Y.		
Jamison Construction, LLC		\$285.0000	\$7,125.00
Harold Coffey Construction Co., Inc.		\$140.0000	\$3,500.00
Ford Construction Company		\$260.0000	\$6,500.00
Dement Construction Company, LLC		\$195.0000	\$4,875.00
Bell & Associates Construction, LP		\$200.0000	\$5,000.00
606-03.03 STEEL PILES (12 INCH)			
	360.000 L.F.		
Jamison Construction, LLC		\$91.0000	\$32,760.00
Harold Coffey Construction Co., Inc.		\$85.0000	\$30,600.00
Ford Construction Company		\$78.0000	\$28,080.00
Dement Construction Company, LLC		\$95.0000	\$34,200.00
Bell & Associates Construction, LP		\$115.5000	\$41,580.00
617-01 BRIDGE DECK SEALANT			
	631.000 S.Y.		
Jamison Construction, LLC		\$22.0000	\$13,882.00
Harold Coffey Construction Co., Inc.		\$36.0000	\$22,716.00
Ford Construction Company		\$18.0000	\$11,358.00
Dement Construction Company, LLC		\$42.0000	\$26,502.00
Bell & Associates Construction, LP		\$37.0000	\$23,347.00
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
Jamison Construction, LLC		\$4,000.0000	\$8,000.00
Harold Coffey Construction Co., Inc.		\$7,000.0000	\$14,000.00
Ford Construction Company		\$7,800.0000	\$15,600.00
Dement Construction Company, LLC		\$5,850.0000	\$11,700.00
Bell & Associates Construction, LP		\$6,000.0000	\$12,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Jamison Construction, LLC		\$24,500.0000	\$24,500.00
Harold Coffey Construction Co., Inc.		\$14,500.0000	\$14,500.00
Ford Construction Company		\$10,700.0000	\$10,700.00
Dement Construction Company, LLC		\$9,750.0000	\$9,750.00
Bell & Associates Construction, LP		\$22,000.0000	\$22,000.00

		UNIT PRICE	EXTENSION
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	789.000 L.F.		
Jamison Construction, LLC		\$35.0000	\$27,615.00
Harold Coffey Construction Co., Inc.		\$77.0000	\$60,753.00
Ford Construction Company		\$35.0000	\$27,615.00
Dement Construction Company, LLC		\$68.0000	\$53,652.00
Bell & Associates Construction, LP		\$25.0000	\$19,725.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	28.000 EACH		
Jamison Construction, LLC		\$28.0000	\$784.00
Harold Coffey Construction Co., Inc.		\$24.0000	\$672.00
Ford Construction Company		\$31.5000	\$882.00
Dement Construction Company, LLC		\$30.0000	\$840.00
Bell & Associates Construction, LP		\$37.0000	\$1,036.00
712-04.50 BARRIER RAIL DELINEATOR			
	23.000 EACH		
Jamison Construction, LLC		\$20.0000	\$460.00
Harold Coffey Construction Co., Inc.		\$10.0000	\$230.00
Ford Construction Company		\$11.5500	\$265.65
Dement Construction Company, LLC		\$11.0000	\$253.00
Bell & Associates Construction, LP		\$10.0000	\$230.00
712-06 SIGNS (CONSTRUCTION)			
	419.000 S.F.		
Jamison Construction, LLC		\$9.0000	\$3,771.00
Harold Coffey Construction Co., Inc.		\$5.9500	\$2,493.05
Ford Construction Company		\$7.3500	\$3,079.65
Dement Construction Company, LLC		\$7.0000	\$2,933.00
Bell & Associates Construction, LP		\$8.5000	\$3,561.50
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	6,300.000 L.F.		
Jamison Construction, LLC		\$3.0000	\$18,900.00
Harold Coffey Construction Co., Inc.		\$3.0000	\$18,900.00
Ford Construction Company		\$3.1500	\$19,845.00
Dement Construction Company, LLC		\$3.0000	\$18,900.00
Bell & Associates Construction, LP		\$3.0000	\$18,900.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	24.000 L.F.		
Jamison Construction, LLC		\$24.0000	\$576.00
Harold Coffey Construction Co., Inc.		\$24.0000	\$576.00
Ford Construction Company		\$25.2000	\$604.80
Dement Construction Company, LLC		\$24.0000	\$576.00
Bell & Associates Construction, LP		\$29.7500	\$714.00

		UNIT PRICE	EXTENSION
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	0.300 L.M.		
Jamison Construction, LLC		\$10,000.0000	\$3,000.00
Harold Coffey Construction Co., Inc.		\$8,000.0000	\$2,400.00
Ford Construction Company		\$8,500.0000	\$2,550.00
Dement Construction Company, LLC		\$8,000.0000	\$2,400.00
Bell & Associates Construction, LP		\$9,870.0000	\$2,961.00
717-01 MOBILIZATION			
	1.000 LS		
Jamison Construction, LLC		\$50,000.0000	\$50,000.00
Harold Coffey Construction Co., Inc.		\$18,500.0000	\$18,500.00
Ford Construction Company		\$38,000.0000	\$38,000.00
Dement Construction Company, LLC		\$19,750.0000	\$19,750.00
Bell & Associates Construction, LP		\$38,150.0000	\$38,150.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 EACH		
Jamison Construction, LLC		\$20,500.0000	\$20,500.00
Harold Coffey Construction Co., Inc.		\$33,500.0000	\$33,500.00
Ford Construction Company		\$25,800.0000	\$25,800.00
Dement Construction Company, LLC		\$24,000.0000	\$24,000.00
Bell & Associates Construction, LP		\$18,000.0000	\$18,000.00

SUB-TOTAL BRIDGE

Jamison Construction, LLC	\$351,821.00
Harold Coffey Construction Co., Inc.	\$370,967.05
Ford Construction Company	\$379,824.10
Dement Construction Company, LLC	\$398,627.00
Bell & Associates Construction, LP	\$414,937.70

TOTAL CONTRACT

Jamison Construction, LLC	\$351,821.00
Harold Coffey Construction Co., Inc.	\$370,967.05
Ford Construction Company	\$379,824.10
Dement Construction Company, LLC	\$398,627.00
Bell & Associates Construction, LP	\$414,937.70

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

LAWRENCE AND WAYNE COUNTIES (Contract No. CNU064 Call 042)

50009-4223-04,50009-4224-04,91013-4202-04,HSIP-242(160),50009-3223-94,HSIP-242(162),50009-3224-94

THE RESURFACING ON S.R. 242 FROM S.R. 227 IN LAWRENCE COUNTY, THROUGH WAYNE COUNTY AND BACK INTO LAWRENCE COUNTY TO NORTH HOLLY CREEK ROAD.

PROJECT LENGTH - 5.480 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

DBE GOAL 3.00%

TOTAL CONTRACT

Rogers Group, Inc.

\$624,982.67

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05	BROOMING & DEGRASSING SHOULDERS		
			11.000 L.M.
	Rogers Group, Inc.	\$1,100.0000	\$12,100.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
			2,178.000 TON
	Rogers Group, Inc.	\$19.0000	\$41,382.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
			42.000 TON
	Rogers Group, Inc.	\$600.0000	\$25,200.00
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT		
			4,088.000 TON
	Rogers Group, Inc.	\$93.0000	\$380,184.00
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)		
			8.900 L.M.
	Rogers Group, Inc.	\$620.0000	\$5,518.00
712-01	TRAFFIC CONTROL		
			1.000 LS
	Rogers Group, Inc.	\$12,944.0000	\$12,944.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
			75.000 EACH
	Rogers Group, Inc.	\$5.0000	\$375.00
712-06	SIGNS (CONSTRUCTION)		
			1,243.667 S.F.
	Rogers Group, Inc.	\$7.0000	\$8,705.67
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)		
			363.000 EACH
	Rogers Group, Inc.	\$31.0000	\$11,253.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
			363.000 EACH
	Rogers Group, Inc.	\$11.0000	\$3,993.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
			18.000 L.F.
	Rogers Group, Inc.	\$21.0000	\$378.00
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)		
			1.000 EACH
	Rogers Group, Inc.	\$760.0000	\$760.00

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	21.000 L.M.		
Rogers Group, Inc.		\$4,900.0000	\$102,900.00
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$19,290.0000	\$19,290.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.

\$624,982.67

TOTAL CONTRACT

Rogers Group, Inc.

\$624,982.67

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

MADISON COUNTY (Contract No. CNU069 Call 043)

NH-1-40-1(356),57201-8154-44

THE RESURFACING ON I-40 EB FROM THE HAYWOOD COUNTY LINE (L.M. 0.00) TO NEAR THE RAMP FROM LOWER BROWNSVILLE ROAD (L.M. 7.30).

PROJECT LENGTH - 7.300 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

DBE GOAL 4.00%

	TOTAL CONTRACT
Ford Construction Company	\$4,912,705.84
Delta Contracting Company, LLC	\$5,665,685.12

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03.01 REMOVAL OF ASPHALT PAVEMENT			
	1,734.000 S.Y.		
Ford Construction Company		\$15.0000	\$26,010.00
Delta Contracting Company, LLC		\$47.0000	\$81,498.00
203-06 WATER			
	8.000 M.G.		
Ford Construction Company		\$1.0000	\$8.00
Delta Contracting Company, LLC		\$1.0000	\$8.00
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	14.500 L.M.		
Ford Construction Company		\$1,050.0000	\$15,225.00
Delta Contracting Company, LLC		\$1,400.0000	\$20,300.00
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)			
	974.000 TON		
Ford Construction Company		\$42.0000	\$40,908.00
Delta Contracting Company, LLC		\$44.0000	\$42,856.00
307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A			
	230.000 TON		
Ford Construction Company		\$115.0000	\$26,450.00
Delta Contracting Company, LLC		\$148.0000	\$34,040.00
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2			
	21,091.000 TON		
Ford Construction Company		\$89.7000	\$1,891,862.70
Delta Contracting Company, LLC		\$101.3000	\$2,136,518.30
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	172.000 TON		
Ford Construction Company		\$725.0000	\$124,700.00
Delta Contracting Company, LLC		\$825.0000	\$141,900.00
411-03.09 ACS MIX(PG76-22) THIN LIFT ASPHALT			
	4,427.000 TON		
Ford Construction Company		\$108.0000	\$478,116.00
Delta Contracting Company, LLC		\$108.0600	\$478,381.62
411-03.10 ACS MIX(PG76-22) GRADING D			
	290.000 TON		
Ford Construction Company		\$117.0000	\$33,930.00
Delta Contracting Company, LLC		\$114.6100	\$33,236.90
411-03.14 ACS MIX(PG76-22) THIN LIFT D ASPHALT			
	354.000 TON		
Ford Construction Company		\$145.0000	\$51,330.00
Delta Contracting Company, LLC		\$114.6100	\$40,571.94

		UNIT PRICE	EXTENSION
411-03.23 ACS MIX (PG76-22) OGFC	8,016.000 TON		
Ford Construction Company		\$124.7000	\$999,595.20
Delta Contracting Company, LLC		\$126.8000	\$1,016,428.80
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	14.419 L.M.		
Ford Construction Company		\$610.0000	\$8,795.59
Delta Contracting Company, LLC		\$795.0000	\$11,463.11
415-01.02 COLD PLANING BITUMINOUS PAVEMENT	177,970.000 S.Y.		
Ford Construction Company		\$3.5500	\$631,793.50
Delta Contracting Company, LLC		\$5.1200	\$911,206.40
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN	4.000 EACH		
Ford Construction Company		\$235.0000	\$940.00
Delta Contracting Company, LLC		\$225.0000	\$900.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3	2.000 EACH		
Ford Construction Company		\$2,700.0000	\$5,400.00
Delta Contracting Company, LLC		\$2,575.0000	\$5,150.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2	2.000 EACH		
Ford Construction Company		\$2,500.0000	\$5,000.00
Delta Contracting Company, LLC		\$2,475.0000	\$4,950.00
712-01 TRAFFIC CONTROL	1.000 LS		
Ford Construction Company		\$64,000.0000	\$64,000.00
Delta Contracting Company, LLC		\$166,000.0000	\$166,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)	500.000 EACH		
Ford Construction Company		\$21.0000	\$10,500.00
Delta Contracting Company, LLC		\$20.0000	\$10,000.00
712-05.01 WARNING LIGHTS (TYPE A)	129.000 EACH		
Ford Construction Company		\$5.2500	\$677.25
Delta Contracting Company, LLC		\$5.0000	\$645.00
712-05.03 WARNING LIGHTS (TYPE C)	500.000 EACH		
Ford Construction Company		\$5.2500	\$2,625.00
Delta Contracting Company, LLC		\$5.0000	\$2,500.00

		UNIT PRICE	EXTENSION
712-06 SIGNS (CONSTRUCTION)			
	2,168.000 S.F.		
Ford Construction Company		\$6.0000	\$13,008.00
Delta Contracting Company, LLC		\$5.9500	\$12,899.60
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Ford Construction Company		\$850.0000	\$1,700.00
Delta Contracting Company, LLC		\$795.0000	\$1,590.00
712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY			
	7.000 EACH		
Ford Construction Company		\$5,000.0000	\$35,000.00
Delta Contracting Company, LLC		\$5,000.0000	\$35,000.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	450.000 HOUR		
Ford Construction Company		\$100.0000	\$45,000.00
Delta Contracting Company, LLC		\$120.0000	\$54,000.00
712-10.01 TEMPORARY PORTABLE RUMBLE STRIPS			
	12.000 EACH		
Ford Construction Company		\$1,850.0000	\$22,200.00
Delta Contracting Company, LLC		\$1,800.0000	\$21,600.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Ford Construction Company		\$4,700.0000	\$9,400.00
Delta Contracting Company, LLC		\$4,500.0000	\$9,000.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	564.000 EACH		
Ford Construction Company		\$43.0000	\$24,252.00
Delta Contracting Company, LLC		\$41.0000	\$23,124.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	590.000 EACH		
Ford Construction Company		\$22.0000	\$12,980.00
Delta Contracting Company, LLC		\$8.0000	\$4,720.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	69.000 L.F.		
Ford Construction Company		\$18.0000	\$1,242.00
Delta Contracting Company, LLC		\$18.0000	\$1,242.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	946.000 L.F.		
Ford Construction Company		\$18.0000	\$17,028.00
Delta Contracting Company, LLC		\$18.0000	\$17,028.00

		UNIT PRICE	EXTENSION
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	49.800 L.M.		
Ford Construction Company		\$1,730.0000	\$86,154.00
Delta Contracting Company, LLC		\$1,650.0000	\$82,170.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	16.870 L.M.		
Ford Construction Company		\$6,080.0000	\$102,569.60
Delta Contracting Company, LLC		\$5,795.0000	\$97,761.65
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	2,262.000 L.F.		
Ford Construction Company		\$3.0000	\$6,786.00
Delta Contracting Company, LLC		\$2.9000	\$6,559.80
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	840.000 L.F.		
Ford Construction Company		\$3.0000	\$2,520.00
Delta Contracting Company, LLC		\$2.9000	\$2,436.00
717-01 MOBILIZATION			
	1.000 LS		
Ford Construction Company		\$115,000.0000	\$115,000.00
Delta Contracting Company, LLC		\$158,000.0000	\$158,000.00

SUB-TOTAL ROADWAY

Ford Construction Company
Delta Contracting Company, LLC

\$4,912,705.84
\$5,665,685.12

TOTAL CONTRACT

Ford Construction Company
Delta Contracting Company, LLC

\$4,912,705.84
\$5,665,685.12

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

MADISON COUNTY (Contract No. CNU081 Call 044)

57005-4215-04

THE REPAIR OF THE BRIDGE ON U.S. 70E (S.R. 1) OVER SPRING CREEK (L.M. 28.99).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

	TOTAL CONTRACT
Thomson & Thomson, Inc.	\$580,927.45
Jamison Construction, LLC	\$708,137.50
Ford Construction Company	\$712,279.98
Bell & Associates Construction, LP	\$761,431.25
Harold Coffey Construction Co., Inc.	\$887,215.00
Dement Construction Company, LLC	\$917,041.00
Volunteer Bridge Construction, Inc.	\$1,018,817.50

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-01.02 REMOVAL OF ASBESTOS			
	1.000 LS		
Thomson & Thomson, Inc.		\$19,375.0000	\$19,375.00
Jamison Construction, LLC		\$25,500.0000	\$25,500.00
Ford Construction Company		\$9,000.0000	\$9,000.00
Bell & Associates Construction, LP		\$16,150.0000	\$16,150.00
Harold Coffey Construction Co., Inc.		\$10,000.0000	\$10,000.00
Dement Construction Company, LLC		\$15,000.0000	\$15,000.00
Volunteer Bridge Construction, Inc.		\$20,000.0000	\$20,000.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	1,500.000 L.F.		
Thomson & Thomson, Inc.		\$7.0000	\$10,500.00
Jamison Construction, LLC		\$6.0000	\$9,000.00
Ford Construction Company		\$6.0000	\$9,000.00
Bell & Associates Construction, LP		\$2.0000	\$3,000.00
Harold Coffey Construction Co., Inc.		\$4.5000	\$6,750.00
Dement Construction Company, LLC		\$6.0000	\$9,000.00
Volunteer Bridge Construction, Inc.		\$8.5000	\$12,750.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	1.200 TON		
Thomson & Thomson, Inc.		\$904.0000	\$1,084.80
Jamison Construction, LLC		\$900.0000	\$1,080.00
Ford Construction Company		\$700.0000	\$840.00
Bell & Associates Construction, LP		\$1,000.0000	\$1,200.00
Harold Coffey Construction Co., Inc.		\$895.0000	\$1,074.00
Dement Construction Company, LLC		\$895.0000	\$1,074.00
Volunteer Bridge Construction, Inc.		\$3,500.0000	\$4,200.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	177.000 TON		
Thomson & Thomson, Inc.		\$110.0000	\$19,470.00
Jamison Construction, LLC		\$130.0000	\$23,010.00
Ford Construction Company		\$160.0000	\$28,320.00
Bell & Associates Construction, LP		\$125.0000	\$22,125.00
Harold Coffey Construction Co., Inc.		\$225.0000	\$39,825.00
Dement Construction Company, LLC		\$109.0000	\$19,293.00
Volunteer Bridge Construction, Inc.		\$150.0000	\$26,550.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	2,667.000 S.Y.		
Thomson & Thomson, Inc.		\$11.0000	\$29,337.00
Jamison Construction, LLC		\$5.5000	\$14,668.50
Ford Construction Company		\$8.0000	\$21,336.00
Bell & Associates Construction, LP		\$4.0000	\$10,668.00
Harold Coffey Construction Co., Inc.		\$4.7500	\$12,668.25
Dement Construction Company, LLC		\$8.5000	\$22,669.50
Volunteer Bridge Construction, Inc.		\$15.0000	\$40,005.00

602-10.50 STRUCTURAL STEEL REPAIR

20.000 EACH

	UNIT PRICE	EXTENSION
Thomson & Thomson, Inc.	\$875.0000	\$17,500.00
Jamison Construction, LLC	\$1,230.0000	\$24,600.00
Ford Construction Company	\$1,100.0000	\$22,000.00
Bell & Associates Construction, LP	\$1,500.0000	\$30,000.00
Harold Coffey Construction Co., Inc.	\$1,500.0000	\$30,000.00
Dement Construction Company, LLC	\$925.0000	\$18,500.00
Volunteer Bridge Construction, Inc.	\$1,000.0000	\$20,000.00

604-03.60 BRIDGE JOINT SEISMIC MODIFICATION (LONG. RESTRAINT)

29.000 EACH

Thomson & Thomson, Inc.	\$1,600.0000	\$46,400.00
Jamison Construction, LLC	\$1,934.0000	\$56,086.00
Ford Construction Company	\$1,500.0000	\$43,500.00
Bell & Associates Construction, LP	\$2,600.0000	\$75,400.00
Harold Coffey Construction Co., Inc.	\$1,650.0000	\$47,850.00
Dement Construction Company, LLC	\$1,500.0000	\$43,500.00
Volunteer Bridge Construction, Inc.	\$2,500.0000	\$72,500.00

604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)

253.000 S.Y.

Thomson & Thomson, Inc.	\$10.0000	\$2,530.00
Jamison Construction, LLC	\$12.0000	\$3,036.00
Ford Construction Company	\$13.6400	\$3,450.92
Bell & Associates Construction, LP	\$12.5000	\$3,162.50
Harold Coffey Construction Co., Inc.	\$13.0000	\$3,289.00
Dement Construction Company, LLC	\$10.9500	\$2,770.35
Volunteer Bridge Construction, Inc.	\$15.0000	\$3,795.00

604-05.31 BRIDGE DECK GROOVING (MECHANICAL)

303.000 S.Y.

Thomson & Thomson, Inc.	\$26.5000	\$8,029.50
Jamison Construction, LLC	\$26.0000	\$7,878.00
Ford Construction Company	\$16.0000	\$4,848.00
Bell & Associates Construction, LP	\$12.5000	\$3,787.50
Harold Coffey Construction Co., Inc.	\$35.0000	\$10,605.00
Dement Construction Company, LLC	\$11.5500	\$3,499.65
Volunteer Bridge Construction, Inc.	\$35.0000	\$10,605.00

604-10.05 CONCRETE

71.000 S.F.

Thomson & Thomson, Inc.	\$130.0000	\$9,230.00
Jamison Construction, LLC	\$225.0000	\$15,975.00
Ford Construction Company	\$90.0000	\$6,390.00
Bell & Associates Construction, LP	\$135.0000	\$9,585.00
Harold Coffey Construction Co., Inc.	\$300.0000	\$21,300.00
Dement Construction Company, LLC	\$125.0000	\$8,875.00
Volunteer Bridge Construction, Inc.	\$200.0000	\$14,200.00

604-10.09 CONCRETE

80.000 C.Y.

	UNIT PRICE	EXTENSION
Thomson & Thomson, Inc.	\$825.0000	\$66,000.00
Jamison Construction, LLC	\$1,050.0000	\$84,000.00
Ford Construction Company	\$910.0000	\$72,800.00
Bell & Associates Construction, LP	\$1,300.0000	\$104,000.00
Harold Coffey Construction Co., Inc.	\$1,235.0000	\$98,800.00
Dement Construction Company, LLC	\$1,595.0000	\$127,600.00
Volunteer Bridge Construction, Inc.	\$1,500.0000	\$120,000.00

604-10.13 CONCRETE SLAB REMOVAL

1.000 LS

Thomson & Thomson, Inc.	\$22,000.0000	\$22,000.00
Jamison Construction, LLC	\$82,000.0000	\$82,000.00
Ford Construction Company	\$70,000.0000	\$70,000.00
Bell & Associates Construction, LP	\$70,000.0000	\$70,000.00
Harold Coffey Construction Co., Inc.	\$95,000.0000	\$95,000.00
Dement Construction Company, LLC	\$228,613.0000	\$228,613.00
Volunteer Bridge Construction, Inc.	\$150,000.0000	\$150,000.00

604-10.14 REMOVE EXISTING WEARING SURFACE

1.000 LS

Thomson & Thomson, Inc.	\$10,000.0000	\$10,000.00
Jamison Construction, LLC	\$7,500.0000	\$7,500.00
Ford Construction Company	\$25,000.0000	\$25,000.00
Bell & Associates Construction, LP	\$23,000.0000	\$23,000.00
Harold Coffey Construction Co., Inc.	\$45,000.0000	\$45,000.00
Dement Construction Company, LLC	\$39,975.0000	\$39,975.00
Volunteer Bridge Construction, Inc.	\$10,000.0000	\$10,000.00

604-10.18 REINFORCING STEEL (REPAIRS)

36,545.000 LB.

Thomson & Thomson, Inc.	\$1.3500	\$49,335.75
Jamison Construction, LLC	\$1.3000	\$47,508.50
Ford Construction Company	\$1.6300	\$59,568.35
Bell & Associates Construction, LP	\$1.7500	\$63,953.75
Harold Coffey Construction Co., Inc.	\$2.0000	\$73,090.00
Dement Construction Company, LLC	\$1.3000	\$47,508.50
Volunteer Bridge Construction, Inc.	\$2.0000	\$73,090.00

604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)

25.000 S.Y.

Thomson & Thomson, Inc.	\$350.0000	\$8,750.00
Jamison Construction, LLC	\$340.0000	\$8,500.00
Ford Construction Company	\$300.0000	\$7,500.00
Bell & Associates Construction, LP	\$350.0000	\$8,750.00
Harold Coffey Construction Co., Inc.	\$545.0000	\$13,625.00
Dement Construction Company, LLC	\$275.0000	\$6,875.00
Volunteer Bridge Construction, Inc.	\$500.0000	\$12,500.00

		UNIT PRICE	EXTENSION
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
	25.000 S.Y.		
Thomson & Thomson, Inc.		\$150.0000	\$3,750.00
Jamison Construction, LLC		\$240.0000	\$6,000.00
Ford Construction Company		\$182.0000	\$4,550.00
Bell & Associates Construction, LP		\$300.0000	\$7,500.00
Harold Coffey Construction Co., Inc.		\$140.0000	\$3,500.00
Dement Construction Company, LLC		\$195.0000	\$4,875.00
Volunteer Bridge Construction, Inc.		\$500.0000	\$12,500.00
604-10.51 SCARIFYING			
	110.000 S.Y.		
Thomson & Thomson, Inc.		\$24.0000	\$2,640.00
Jamison Construction, LLC		\$6.0000	\$660.00
Ford Construction Company		\$22.5000	\$2,475.00
Bell & Associates Construction, LP		\$11.0000	\$1,210.00
Harold Coffey Construction Co., Inc.		\$11.5000	\$1,265.00
Dement Construction Company, LLC		\$25.0000	\$2,750.00
Volunteer Bridge Construction, Inc.		\$15.0000	\$1,650.00
604-10.54 CONCRETE REPAIRS			
	71.000 S.F.		
Thomson & Thomson, Inc.		\$125.0000	\$8,875.00
Jamison Construction, LLC		\$225.0000	\$15,975.00
Ford Construction Company		\$100.0000	\$7,100.00
Bell & Associates Construction, LP		\$135.0000	\$9,585.00
Harold Coffey Construction Co., Inc.		\$75.0000	\$5,325.00
Dement Construction Company, LLC		\$125.0000	\$8,875.00
Volunteer Bridge Construction, Inc.		\$200.0000	\$14,200.00
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
	50.000 L.F.		
Thomson & Thomson, Inc.		\$110.0000	\$5,500.00
Jamison Construction, LLC		\$120.0000	\$6,000.00
Ford Construction Company		\$90.0000	\$4,500.00
Bell & Associates Construction, LP		\$75.0000	\$3,750.00
Harold Coffey Construction Co., Inc.		\$100.0000	\$5,000.00
Dement Construction Company, LLC		\$150.0000	\$7,500.00
Volunteer Bridge Construction, Inc.		\$175.0000	\$8,750.00
615-02.02 PRESTRESSED CONCRETE BOX BEAM (17" X 36")			
	187.500 L.F.		
Thomson & Thomson, Inc.		\$305.0000	\$57,187.50
Jamison Construction, LLC		\$345.0000	\$64,687.50
Ford Construction Company		\$313.0000	\$58,687.50
Bell & Associates Construction, LP		\$530.0000	\$99,375.00
Harold Coffey Construction Co., Inc.		\$424.0000	\$79,500.00
Dement Construction Company, LLC		\$365.0000	\$68,437.50
Volunteer Bridge Construction, Inc.		\$325.0000	\$60,937.50

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)

251.000 L.F.

	UNIT PRICE	EXTENSION
Thomson & Thomson, Inc.	\$105.0000	\$26,355.00
Jamison Construction, LLC	\$118.0000	\$29,618.00
Ford Construction Company	\$190.0000	\$47,690.00
Bell & Associates Construction, LP	\$200.0000	\$50,200.00
Harold Coffey Construction Co., Inc.	\$154.5000	\$38,779.50
Dement Construction Company, LLC	\$215.0000	\$53,965.00
Volunteer Bridge Construction, Inc.	\$110.0000	\$27,610.00

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

4.000 EACH

	UNIT PRICE	EXTENSION
Thomson & Thomson, Inc.	\$1,000.0000	\$4,000.00
Jamison Construction, LLC	\$1,100.0000	\$4,400.00
Ford Construction Company	\$1,040.0000	\$4,160.00
Bell & Associates Construction, LP	\$1,125.0000	\$4,500.00
Harold Coffey Construction Co., Inc.	\$990.0000	\$3,960.00
Dement Construction Company, LLC	\$990.0000	\$3,960.00
Volunteer Bridge Construction, Inc.	\$2,000.0000	\$8,000.00

705-06.01 W BEAM GR (TYPE 2) MASH TL3

322.000 L.F.

	UNIT PRICE	EXTENSION
Thomson & Thomson, Inc.	\$18.7000	\$6,021.40
Jamison Construction, LLC	\$20.0000	\$6,440.00
Ford Construction Company	\$19.4300	\$6,256.46
Bell & Associates Construction, LP	\$21.0000	\$6,762.00
Harold Coffey Construction Co., Inc.	\$18.5000	\$5,957.00
Dement Construction Company, LLC	\$18.5000	\$5,957.00
Volunteer Bridge Construction, Inc.	\$35.0000	\$11,270.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

4.000 EACH

	UNIT PRICE	EXTENSION
Thomson & Thomson, Inc.	\$2,730.0000	\$10,920.00
Jamison Construction, LLC	\$2,950.0000	\$11,800.00
Ford Construction Company	\$2,846.0000	\$11,384.00
Bell & Associates Construction, LP	\$3,100.0000	\$12,400.00
Harold Coffey Construction Co., Inc.	\$2,710.0000	\$10,840.00
Dement Construction Company, LLC	\$2,710.0000	\$10,840.00
Volunteer Bridge Construction, Inc.	\$3,500.0000	\$14,000.00

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3

4.000 EACH

	UNIT PRICE	EXTENSION
Thomson & Thomson, Inc.	\$1,665.0000	\$6,660.00
Jamison Construction, LLC	\$1,800.0000	\$7,200.00
Ford Construction Company	\$1,733.0000	\$6,932.00
Bell & Associates Construction, LP	\$1,875.0000	\$7,500.00
Harold Coffey Construction Co., Inc.	\$1,650.0000	\$6,600.00
Dement Construction Company, LLC	\$1,650.0000	\$6,600.00
Volunteer Bridge Construction, Inc.	\$3,500.0000	\$14,000.00

705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)

2.000 EACH

	UNIT PRICE	EXTENSION
Thomson & Thomson, Inc.	\$4,200.0000	\$8,400.00
Jamison Construction, LLC	\$4,000.0000	\$8,000.00
Ford Construction Company	\$13,100.0000	\$26,200.00
Bell & Associates Construction, LP	\$6,600.0000	\$13,200.00
Harold Coffey Construction Co., Inc.	\$7,000.0000	\$14,000.00
Dement Construction Company, LLC	\$5,850.0000	\$11,700.00
Volunteer Bridge Construction, Inc.	\$15,000.0000	\$30,000.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

1,500.000 L.F.

Thomson & Thomson, Inc.	\$2.5000	\$3,750.00
Jamison Construction, LLC	\$4.0000	\$6,000.00
Ford Construction Company	\$2.1000	\$3,150.00
Bell & Associates Construction, LP	\$1.0000	\$1,500.00
Harold Coffey Construction Co., Inc.	\$2.5000	\$3,750.00
Dement Construction Company, LLC	\$3.0000	\$4,500.00
Volunteer Bridge Construction, Inc.	\$6.0000	\$9,000.00

712-01 TRAFFIC CONTROL

1.000 LS

Thomson & Thomson, Inc.	\$12,000.0000	\$12,000.00
Jamison Construction, LLC	\$23,500.0000	\$23,500.00
Ford Construction Company	\$12,000.0000	\$12,000.00
Bell & Associates Construction, LP	\$2,000.0000	\$2,000.00
Harold Coffey Construction Co., Inc.	\$45,000.0000	\$45,000.00
Dement Construction Company, LLC	\$12,500.0000	\$12,500.00
Volunteer Bridge Construction, Inc.	\$20,000.0000	\$20,000.00

712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL

301.000 L.F.

Thomson & Thomson, Inc.	\$38.0000	\$11,438.00
Jamison Construction, LLC	\$65.0000	\$19,565.00
Ford Construction Company	\$46.0000	\$13,846.00
Bell & Associates Construction, LP	\$40.0000	\$12,040.00
Harold Coffey Construction Co., Inc.	\$110.0000	\$33,110.00
Dement Construction Company, LLC	\$87.0000	\$26,187.00
Volunteer Bridge Construction, Inc.	\$40.0000	\$12,040.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

23.000 EACH

Thomson & Thomson, Inc.	\$30.5000	\$701.50
Jamison Construction, LLC	\$30.0000	\$690.00
Ford Construction Company	\$23.0000	\$529.00
Bell & Associates Construction, LP	\$35.0000	\$805.00
Harold Coffey Construction Co., Inc.	\$30.0000	\$690.00
Dement Construction Company, LLC	\$30.0000	\$690.00
Volunteer Bridge Construction, Inc.	\$45.0000	\$1,035.00

		UNIT PRICE	EXTENSION
712-04.50 BARRIER RAIL DELINEATOR			
	9.000 EACH		
Thomson & Thomson, Inc.		\$12.2500	\$110.25
Jamison Construction, LLC		\$16.0000	\$144.00
Ford Construction Company		\$10.5000	\$94.50
Bell & Associates Construction, LP		\$15.0000	\$135.00
Harold Coffey Construction Co., Inc.		\$12.0000	\$108.00
Dement Construction Company, LLC		\$12.0000	\$108.00
Volunteer Bridge Construction, Inc.		\$20.0000	\$180.00
712-06 SIGNS (CONSTRUCTION)			
	425.000 S.F.		
Thomson & Thomson, Inc.		\$6.7500	\$2,868.75
Jamison Construction, LLC		\$8.0000	\$3,400.00
Ford Construction Company		\$6.2500	\$2,656.25
Bell & Associates Construction, LP		\$7.5000	\$3,187.50
Harold Coffey Construction Co., Inc.		\$6.7000	\$2,847.50
Dement Construction Company, LLC		\$6.7000	\$2,847.50
Volunteer Bridge Construction, Inc.		\$10.0000	\$4,250.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	5,680.000 L.F.		
Thomson & Thomson, Inc.		\$3.2500	\$18,460.00
Jamison Construction, LLC		\$3.0000	\$17,040.00
Ford Construction Company		\$3.1500	\$17,892.00
Bell & Associates Construction, LP		\$3.0000	\$17,040.00
Harold Coffey Construction Co., Inc.		\$3.0000	\$17,040.00
Dement Construction Company, LLC		\$3.0000	\$17,040.00
Volunteer Bridge Construction, Inc.		\$3.5000	\$19,880.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	24.000 L.F.		
Thomson & Thomson, Inc.		\$24.2500	\$582.00
Jamison Construction, LLC		\$24.0000	\$576.00
Ford Construction Company		\$25.0000	\$600.00
Bell & Associates Construction, LP		\$30.0000	\$720.00
Harold Coffey Construction Co., Inc.		\$24.0000	\$576.00
Dement Construction Company, LLC		\$24.0000	\$576.00
Volunteer Bridge Construction, Inc.		\$30.0000	\$720.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	0.360 L.M.		
Thomson & Thomson, Inc.		\$8,100.0000	\$2,916.00
Jamison Construction, LLC		\$10,000.0000	\$3,600.00
Ford Construction Company		\$8,400.0000	\$3,024.00
Bell & Associates Construction, LP		\$9,000.0000	\$3,240.00
Harold Coffey Construction Co., Inc.		\$8,000.0000	\$2,880.00
Dement Construction Company, LLC		\$8,000.0000	\$2,880.00
Volunteer Bridge Construction, Inc.		\$10,000.0000	\$3,600.00

		UNIT PRICE	EXTENSION
717-01	MOBILIZATION		
	1.000 LS		
	Thomson & Thomson, Inc.	\$50,000.0000	\$50,000.00
	Jamison Construction, LLC	\$40,500.0000	\$40,500.00
	Ford Construction Company	\$70,000.0000	\$70,000.00
	Bell & Associates Construction, LP	\$35,000.0000	\$35,000.00
	Harold Coffey Construction Co., Inc.	\$44,360.7500	\$44,360.75
	Dement Construction Company, LLC	\$45,500.0000	\$45,500.00
	Volunteer Bridge Construction, Inc.	\$125,000.0000	\$125,000.00
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM		
	1.000 EACH		
	Thomson & Thomson, Inc.	\$18,250.0000	\$18,250.00
	Jamison Construction, LLC	\$22,000.0000	\$22,000.00
	Ford Construction Company	\$25,000.0000	\$25,000.00
	Bell & Associates Construction, LP	\$25,000.0000	\$25,000.00
	Harold Coffey Construction Co., Inc.	\$53,250.0000	\$53,250.00
	Dement Construction Company, LLC	\$24,000.0000	\$24,000.00
	Volunteer Bridge Construction, Inc.	\$30,000.0000	\$30,000.00

SUB-TOTAL BRIDGE

Thomson & Thomson, Inc.	\$580,927.45
Jamison Construction, LLC	\$708,137.50
Ford Construction Company	\$712,279.98
Bell & Associates Construction, LP	\$761,431.25
Harold Coffey Construction Co., Inc.	\$887,215.00
Dement Construction Company, LLC	\$917,041.00
Volunteer Bridge Construction, Inc.	\$1,018,817.50

TOTAL CONTRACT

Thomson & Thomson, Inc.	\$580,927.45
Jamison Construction, LLC	\$708,137.50
Ford Construction Company	\$712,279.98
Bell & Associates Construction, LP	\$761,431.25
Harold Coffey Construction Co., Inc.	\$887,215.00
Dement Construction Company, LLC	\$917,041.00
Volunteer Bridge Construction, Inc.	\$1,018,817.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

MARION COUNTY (Contract No. CNU016 Call 045)

STP/HSIP-150(10),58015-3218-94,58015-8218-14

THE RESURFACING ON OLD S.R. 150 FROM U.S. 64 (U.S. 72, S.R. 2) (L.M. 0.00) TO NEW S.R. 150 (L.M. 1.19).

PROJECT LENGTH - 1.190 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2020

DBE GOAL 9.00%

	TOTAL CONTRACT
Tinsley Asphalt, LLC	\$582,117.66

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
209-70.01	VACUUM TRUCK/SWEEPER FOR ROADWAY DEBRIS		
			80.000 HOUR
	Tinsley Asphalt, LLC	\$190.0000	\$15,200.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
			160.000 TON
	Tinsley Asphalt, LLC	\$187.2100	\$29,953.60
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
			13.000 TON
	Tinsley Asphalt, LLC	\$725.0000	\$9,425.00
411-01.10	ACS MIX(PG64-22) GRADING D		
			2,033.000 TON
	Tinsley Asphalt, LLC	\$113.8900	\$231,538.37
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
			2,282.000 TON
	Tinsley Asphalt, LLC	\$26.7500	\$61,043.50
611-03.04	GRAY IRON CASTINGS (CATCHBASIN)		
			1,750.000 LB.
	Tinsley Asphalt, LLC	\$10.0000	\$17,500.00
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN		
			10.000 EACH
	Tinsley Asphalt, LLC	\$1,380.0000	\$13,800.00
701-01.01	CONCRETE SIDEWALK (4 ")		
			150.000 S.F.
	Tinsley Asphalt, LLC	\$16.0000	\$2,400.00
701-02.01	CONCRETE CURB RAMP (RETROFIT)		
			1,643.000 S.F.
	Tinsley Asphalt, LLC	\$46.0000	\$75,578.00
702-01	CONCRETE CURB		
			5.800 C.Y.
	Tinsley Asphalt, LLC	\$780.0000	\$4,524.00
702-03	CONCRETE COMBINED CURB & GUTTER		
			0.700 C.Y.
	Tinsley Asphalt, LLC	\$1,000.0000	\$700.00
712-01	TRAFFIC CONTROL		
			1.000 LS
	Tinsley Asphalt, LLC	\$21,845.0000	\$21,845.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)	50.000 EACH		
Tinsley Asphalt, LLC		\$25.0000	\$1,250.00
712-06 SIGNS (CONSTRUCTION)	972.000 S.F.		
Tinsley Asphalt, LLC		\$6.7000	\$6,512.40
712-07.02 TEMPORARY BARRICADES (TYPE II)	46.000 L.F.		
Tinsley Asphalt, LLC		\$12.0000	\$552.00
713-16.20 SIGNS (OM-3R, OBJECT MARKER RT., SIGN POST AND INSTALL 12" X 36")	21.000 EACH		
Tinsley Asphalt, LLC		\$175.0000	\$3,675.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	138.000 EACH		
Tinsley Asphalt, LLC		\$45.0000	\$6,210.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	5.000 EACH		
Tinsley Asphalt, LLC		\$45.0000	\$225.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	138.000 EACH		
Tinsley Asphalt, LLC		\$9.0000	\$1,242.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	7.000 S.Y.		
Tinsley Asphalt, LLC		\$20.0000	\$140.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	260.000 L.F.		
Tinsley Asphalt, LLC		\$12.0000	\$3,120.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	1.000 EACH		
Tinsley Asphalt, LLC		\$150.0000	\$150.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	103.000 L.F.		
Tinsley Asphalt, LLC		\$20.0000	\$2,060.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000 EACH		
Tinsley Asphalt, LLC		\$250.0000	\$250.00

		UNIT PRICE	EXTENSION
716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)	4.000 EACH		
Tinsley Asphalt, LLC		\$250.0000	\$1,000.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)	6.500 L.M.		
Tinsley Asphalt, LLC		\$525.0000	\$3,412.50
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	6.500 L.M.		
Tinsley Asphalt, LLC		\$4,950.0000	\$32,175.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	120.000 L.F.		
Tinsley Asphalt, LLC		\$2.0000	\$240.00
717-01 MOBILIZATION	1.000 LS		
Tinsley Asphalt, LLC		\$36,396.2900	\$36,396.29

SUB-TOTAL ROADWAY

Tinsley Asphalt, LLC

\$582,117.66

TOTAL CONTRACT

Tinsley Asphalt, LLC

\$582,117.66

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

MARSHALL COUNTY (Contract No. CNU027 Call 046)

59017-4219-04,STP/HSIP-272(12),59017-3219-94,59017-8219-14

THE RESURFACING ON S.R. 272 FROM NORTH OF ANES STATION ROAD (L.M. 15.00) TO S.R. 99 (L.M. 20.32), INCLUDING A THIN EPOXY OVERLAY ON THE BRIDGE OVER THE DUCK RIVER.

PROJECT LENGTH - 5.320 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

DBE GOAL 7.00%

	TOTAL CONTRACT
Wright Paving Contractors, Inc.	\$723,856.73
Volunteer Paving, LLC	\$759,067.27
Lincoln Paving, LLC	\$809,831.06
Rogers Group, Inc.	\$824,272.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	10.700 L.M.		
Wright Paving Contractors, Inc.		\$1,281.8200	\$13,715.47
Volunteer Paving, LLC		\$1,602.1600	\$17,143.11
Lincoln Paving, LLC		\$950.0000	\$10,165.00
Rogers Group, Inc.		\$1,300.0000	\$13,910.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	1,000.000 TON		
Wright Paving Contractors, Inc.		\$19.6300	\$19,630.00
Volunteer Paving, LLC		\$15.9200	\$15,920.00
Lincoln Paving, LLC		\$27.3500	\$27,350.00
Rogers Group, Inc.		\$16.0000	\$16,000.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	200.000 TON		
Wright Paving Contractors, Inc.		\$108.6800	\$21,736.00
Volunteer Paving, LLC		\$100.3800	\$20,076.00
Lincoln Paving, LLC		\$88.0000	\$17,600.00
Rogers Group, Inc.		\$110.0000	\$22,000.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	25.000 TON		
Wright Paving Contractors, Inc.		\$613.3800	\$15,334.50
Volunteer Paving, LLC		\$675.1100	\$16,877.75
Lincoln Paving, LLC		\$800.0000	\$20,000.00
Rogers Group, Inc.		\$600.0000	\$15,000.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	5,036.000 TON		
Wright Paving Contractors, Inc.		\$80.2300	\$404,038.28
Volunteer Paving, LLC		\$80.0600	\$403,182.16
Lincoln Paving, LLC		\$91.4800	\$460,693.28
Rogers Group, Inc.		\$93.5000	\$470,866.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	8.600 L.M.		
Wright Paving Contractors, Inc.		\$989.1800	\$8,506.95
Volunteer Paving, LLC		\$750.0000	\$6,450.00
Lincoln Paving, LLC		\$595.0000	\$5,117.00
Rogers Group, Inc.		\$830.0000	\$7,138.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	3,549.000 S.Y.		
Wright Paving Contractors, Inc.		\$2.7200	\$9,653.28
Volunteer Paving, LLC		\$4.6600	\$16,538.34
Lincoln Paving, LLC		\$4.5500	\$16,147.95
Rogers Group, Inc.		\$5.5000	\$19,519.50

		UNIT PRICE	EXTENSION
611-03.04 GRAY IRON CASTINGS (CATCHBASIN)			
	500.000 LB.		
Wright Paving Contractors, Inc.		\$2.3800	\$1,190.00
Volunteer Paving, LLC		\$5.0000	\$2,500.00
Lincoln Paving, LLC		\$2.0000	\$1,000.00
Rogers Group, Inc.		\$5.7500	\$2,875.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	6.000 EACH		
Wright Paving Contractors, Inc.		\$42.0000	\$252.00
Volunteer Paving, LLC		\$180.0000	\$1,080.00
Lincoln Paving, LLC		\$105.0000	\$630.00
Rogers Group, Inc.		\$108.0000	\$648.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	4.000 EACH		
Wright Paving Contractors, Inc.		\$1,713.3200	\$6,853.28
Volunteer Paving, LLC		\$1,200.0000	\$4,800.00
Lincoln Paving, LLC		\$950.0000	\$3,800.00
Rogers Group, Inc.		\$1,075.0000	\$4,300.00
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	150.000 L.F.		
Wright Paving Contractors, Inc.		\$19.4300	\$2,914.50
Volunteer Paving, LLC		\$24.2300	\$3,634.50
Lincoln Paving, LLC		\$19.9500	\$2,992.50
Rogers Group, Inc.		\$20.2500	\$3,037.50
705-06.11 GR TERMINAL (IN-INLINE) MASH TL3			
	2.000 EACH		
Wright Paving Contractors, Inc.		\$945.0000	\$1,890.00
Volunteer Paving, LLC		\$840.0000	\$1,680.00
Lincoln Paving, LLC		\$630.0000	\$1,260.00
Rogers Group, Inc.		\$650.0000	\$1,300.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	4.000 EACH		
Wright Paving Contractors, Inc.		\$2,940.0000	\$11,760.00
Volunteer Paving, LLC		\$3,002.0000	\$12,008.00
Lincoln Paving, LLC		\$2,675.0000	\$10,700.00
Rogers Group, Inc.		\$2,730.0000	\$10,920.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	2.000 EACH		
Wright Paving Contractors, Inc.		\$2,205.0000	\$4,410.00
Volunteer Paving, LLC		\$2,521.0000	\$5,042.00
Lincoln Paving, LLC		\$2,205.0000	\$4,410.00
Rogers Group, Inc.		\$2,250.0000	\$4,500.00

		UNIT PRICE	EXTENSION
706-01 GUARDRAIL REMOVED			
	425.000 L.F.		
Wright Paving Contractors, Inc.		\$0.5300	\$225.25
Volunteer Paving, LLC		\$0.7500	\$318.75
Lincoln Paving, LLC		\$1.5000	\$637.50
Rogers Group, Inc.		\$1.1000	\$467.50
706-06.05 RADIUS RAIL LONG POST (6-9 FT)			
	50.000 L.F.		
Wright Paving Contractors, Inc.		\$39.9000	\$1,995.00
Volunteer Paving, LLC		\$40.8400	\$2,042.00
Lincoln Paving, LLC		\$24.0000	\$1,200.00
Rogers Group, Inc.		\$24.7500	\$1,237.50
712-01 TRAFFIC CONTROL			
	1.000 LS		
Wright Paving Contractors, Inc.		\$13,265.0000	\$13,265.00
Volunteer Paving, LLC		\$22,750.0000	\$22,750.00
Lincoln Paving, LLC		\$18,000.0000	\$18,000.00
Rogers Group, Inc.		\$12,000.0000	\$12,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	155.000 EACH		
Wright Paving Contractors, Inc.		\$2.1000	\$325.50
Volunteer Paving, LLC		\$25.0000	\$3,875.00
Lincoln Paving, LLC		\$2.0000	\$310.00
Rogers Group, Inc.		\$2.1500	\$333.25
712-05.01 WARNING LIGHTS (TYPE A)			
	4.000 EACH		
Wright Paving Contractors, Inc.		\$2.1000	\$8.40
Volunteer Paving, LLC		\$5.0000	\$20.00
Lincoln Paving, LLC		\$2.0000	\$8.00
Rogers Group, Inc.		\$2.1500	\$8.60
712-06 SIGNS (CONSTRUCTION)			
	1,167.333 S.F.		
Wright Paving Contractors, Inc.		\$6.5100	\$7,599.34
Volunteer Paving, LLC		\$6.5000	\$7,587.66
Lincoln Paving, LLC		\$7.0000	\$8,171.33
Rogers Group, Inc.		\$6.5500	\$7,646.03
713-16.20 SIGNS (OBJECT MARKERS)			
	13.000 EACH		
Wright Paving Contractors, Inc.		\$210.0000	\$2,730.00
Volunteer Paving, LLC		\$250.0000	\$3,250.00
Lincoln Paving, LLC		\$210.0000	\$2,730.00
Rogers Group, Inc.		\$215.0000	\$2,795.00

		UNIT PRICE	EXTENSION
713-16.50 REMOVE AND REPLACE SIGN (OM3-R)			
	4.000 EACH		
Wright Paving Contractors, Inc.		\$183.7500	\$735.00
Volunteer Paving, LLC		\$200.0000	\$800.00
Lincoln Paving, LLC		\$185.0000	\$740.00
Rogers Group, Inc.		\$185.0000	\$740.00
713-16.51 REMOVE AND REPLACE SIGN (OM3-L)			
	4.000 EACH		
Wright Paving Contractors, Inc.		\$183.7500	\$735.00
Volunteer Paving, LLC		\$200.0000	\$800.00
Lincoln Paving, LLC		\$185.0000	\$740.00
Rogers Group, Inc.		\$185.0000	\$740.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	352.000 EACH		
Wright Paving Contractors, Inc.		\$31.5000	\$11,088.00
Volunteer Paving, LLC		\$25.0000	\$8,800.00
Lincoln Paving, LLC		\$32.0000	\$11,264.00
Rogers Group, Inc.		\$31.7500	\$11,176.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	214.000 L.F.		
Wright Paving Contractors, Inc.		\$12.6000	\$2,696.40
Volunteer Paving, LLC		\$15.0000	\$3,210.00
Lincoln Paving, LLC		\$13.0000	\$2,782.00
Rogers Group, Inc.		\$12.6500	\$2,707.10
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	21.300 L.M.		
Wright Paving Contractors, Inc.		\$4,725.0000	\$100,642.50
Volunteer Paving, LLC		\$5,000.0000	\$106,500.00
Lincoln Paving, LLC		\$4,725.0000	\$100,642.50
Rogers Group, Inc.		\$4,750.0000	\$101,175.00
717-01 MOBILIZATION			
	1.000 LS		
Wright Paving Contractors, Inc.		\$10,000.0000	\$10,000.00
Volunteer Paving, LLC		\$12,500.0000	\$12,500.00
Lincoln Paving, LLC		\$19,000.0000	\$19,000.00
Rogers Group, Inc.		\$32,236.0200	\$32,236.02

BRIDGE CATEGORY

UNIT PRICE EXTENSION

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

1,372.000 S.Y.

Wright Paving Contractors, Inc.	\$36.3900	\$49,927.08
Volunteer Paving, LLC	\$43.5000	\$59,682.00
Lincoln Paving, LLC	\$45.0000	\$61,740.00
Rogers Group, Inc.	\$43.0000	\$58,996.00

SUB-TOTAL ROADWAY

Wright Paving Contractors, Inc.	\$673,929.65
Volunteer Paving, LLC	\$699,385.27
Lincoln Paving, LLC	\$748,091.06
Rogers Group, Inc.	\$765,276.00

SUB-TOTAL BRIDGE

Wright Paving Contractors, Inc.	\$49,927.08
Volunteer Paving, LLC	\$59,682.00
Lincoln Paving, LLC	\$61,740.00
Rogers Group, Inc.	\$58,996.00

TOTAL CONTRACT

Wright Paving Contractors, Inc.	\$723,856.73
Volunteer Paving, LLC	\$759,067.27
Lincoln Paving, LLC	\$809,831.06
Rogers Group, Inc.	\$824,272.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

MAURY COUNTY (Contract No. CNU077 Call 047)

60103-4206-04,HSIP-6(136),60103-3206-94

THE RESURFACING ON U.S. 31 (S.R. 6) FROM U.S. 412 (S.R. 99) (L.M. 23.29) TO FRYE ROAD (L.M. 27.92).

PROJECT LENGTH - 4.630 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2020

DBE GOAL 3.00%

	TOTAL CONTRACT
Rogers Group, Inc.	\$1,930,031.00
Vulcan Construction Materials, LLC	\$2,044,371.10
Volunteer Paving, LLC	\$2,088,479.08
Wright Paving Contractors, Inc.	\$2,094,574.03

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	18.500 L.M.		
Rogers Group, Inc.		\$1,000.0000	\$18,500.00
Vulcan Construction Materials, LLC		\$1,600.0000	\$29,600.00
Volunteer Paving, LLC		\$1,160.7400	\$21,473.69
Wright Paving Contractors, Inc.		\$1,400.4200	\$25,907.77
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	3,676.000 TON		
Rogers Group, Inc.		\$16.0000	\$58,816.00
Vulcan Construction Materials, LLC		\$19.0000	\$69,844.00
Volunteer Paving, LLC		\$23.8900	\$87,819.64
Wright Paving Contractors, Inc.		\$21.6500	\$79,585.40
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	533.000 TON		
Rogers Group, Inc.		\$75.0000	\$39,975.00
Vulcan Construction Materials, LLC		\$63.0000	\$33,579.00
Volunteer Paving, LLC		\$80.1700	\$42,730.61
Wright Paving Contractors, Inc.		\$92.3700	\$49,233.21
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	90.000 TON		
Rogers Group, Inc.		\$600.0000	\$54,000.00
Vulcan Construction Materials, LLC		\$720.0000	\$64,800.00
Volunteer Paving, LLC		\$703.5300	\$63,317.70
Wright Paving Contractors, Inc.		\$613.3800	\$55,204.20
411-02.10 ACS MIX(PG70-22) GRADING D			
	13,818.000 TON		
Rogers Group, Inc.		\$90.0000	\$1,243,620.00
Vulcan Construction Materials, LLC		\$90.4500	\$1,249,838.10
Volunteer Paving, LLC		\$96.2700	\$1,330,258.86
Wright Paving Contractors, Inc.		\$93.4600	\$1,291,430.28
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	3.800 L.M.		
Rogers Group, Inc.		\$1,035.0000	\$3,933.00
Vulcan Construction Materials, LLC		\$460.0000	\$1,748.00
Volunteer Paving, LLC		\$875.0000	\$3,325.00
Wright Paving Contractors, Inc.		\$975.7800	\$3,707.96
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	3.800 L.M.		
Rogers Group, Inc.		\$1,035.0000	\$3,933.00
Vulcan Construction Materials, LLC		\$460.0000	\$1,748.00
Volunteer Paving, LLC		\$875.0000	\$3,325.00
Wright Paving Contractors, Inc.		\$975.7800	\$3,707.96

		UNIT PRICE	EXTENSION
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	13,499.000 TON		
Rogers Group, Inc.		\$16.5000	\$222,733.50
Vulcan Construction Materials, LLC		\$19.0000	\$256,481.00
Volunteer Paving, LLC		\$17.3000	\$233,532.70
Wright Paving Contractors, Inc.		\$26.2500	\$354,348.75
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$65,007.7500	\$65,007.75
Vulcan Construction Materials, LLC		\$120,000.0000	\$120,000.00
Volunteer Paving, LLC		\$59,705.8800	\$59,705.88
Wright Paving Contractors, Inc.		\$25,805.0000	\$25,805.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	50.000 EACH		
Rogers Group, Inc.		\$10.0500	\$502.50
Vulcan Construction Materials, LLC		\$20.0000	\$1,000.00
Volunteer Paving, LLC		\$25.0000	\$1,250.00
Wright Paving Contractors, Inc.		\$10.5000	\$525.00
712-06 SIGNS (CONSTRUCTION)			
	2,386.000 S.F.		
Rogers Group, Inc.		\$6.0500	\$14,435.30
Vulcan Construction Materials, LLC		\$9.5000	\$22,667.00
Volunteer Paving, LLC		\$6.5000	\$15,509.00
Wright Paving Contractors, Inc.		\$6.3000	\$15,031.80
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Rogers Group, Inc.		\$525.0000	\$1,050.00
Vulcan Construction Materials, LLC		\$950.0000	\$1,900.00
Volunteer Paving, LLC		\$1,000.0000	\$2,000.00
Wright Paving Contractors, Inc.		\$892.5000	\$1,785.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	110.000 EACH		
Rogers Group, Inc.		\$25.1000	\$2,761.00
Vulcan Construction Materials, LLC		\$25.0000	\$2,750.00
Volunteer Paving, LLC		\$25.0000	\$2,750.00
Wright Paving Contractors, Inc.		\$26.2500	\$2,887.50
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	612.000 EACH		
Rogers Group, Inc.		\$25.1000	\$15,361.20
Vulcan Construction Materials, LLC		\$25.0000	\$15,300.00
Volunteer Paving, LLC		\$25.0000	\$15,300.00
Wright Paving Contractors, Inc.		\$26.2500	\$16,065.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	240.000 L.F.		
Rogers Group, Inc.		\$15.1000	\$3,624.00
Vulcan Construction Materials, LLC		\$15.0000	\$3,600.00
Volunteer Paving, LLC		\$15.0000	\$3,600.00
Wright Paving Contractors, Inc.		\$15.7500	\$3,780.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	42.000 EACH		
Rogers Group, Inc.		\$150.5000	\$6,321.00
Vulcan Construction Materials, LLC		\$150.0000	\$6,300.00
Volunteer Paving, LLC		\$150.0000	\$6,300.00
Wright Paving Contractors, Inc.		\$157.5000	\$6,615.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	1,000.000 L.F.		
Rogers Group, Inc.		\$1.0500	\$1,050.00
Vulcan Construction Materials, LLC		\$1.0000	\$1,000.00
Volunteer Paving, LLC		\$3.0000	\$3,000.00
Wright Paving Contractors, Inc.		\$1.0500	\$1,050.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	3.000 EACH		
Rogers Group, Inc.		\$351.0000	\$1,053.00
Vulcan Construction Materials, LLC		\$350.0000	\$1,050.00
Volunteer Paving, LLC		\$250.0000	\$750.00
Wright Paving Contractors, Inc.		\$367.5000	\$1,102.50
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	20.900 L.M.		
Rogers Group, Inc.		\$905.0000	\$18,914.50
Vulcan Construction Materials, LLC		\$900.0000	\$18,810.00
Volunteer Paving, LLC		\$1,000.0000	\$20,900.00
Wright Paving Contractors, Inc.		\$945.0000	\$19,750.50
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	20.900 L.M.		
Rogers Group, Inc.		\$4,715.0000	\$98,543.50
Vulcan Construction Materials, LLC		\$4,700.0000	\$98,230.00
Volunteer Paving, LLC		\$5,000.0000	\$104,500.00
Wright Paving Contractors, Inc.		\$4,935.0000	\$103,141.50
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)			
	2,200.000 L.F.		
Rogers Group, Inc.		\$2.0200	\$4,444.00
Vulcan Construction Materials, LLC		\$2.0000	\$4,400.00
Volunteer Paving, LLC		\$2.0000	\$4,400.00
Wright Paving Contractors, Inc.		\$2.1000	\$4,620.00

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$40,000.0000	\$40,000.00
Vulcan Construction Materials, LLC		\$29,000.0000	\$29,000.00
Volunteer Paving, LLC		\$50,000.0000	\$50,000.00
Wright Paving Contractors, Inc.		\$19,070.0000	\$19,070.00
730-14.02 SAW SLOT			
	2,005.000 L.F.		
Rogers Group, Inc.		\$4.2500	\$8,521.25
Vulcan Construction Materials, LLC		\$4.0000	\$8,020.00
Volunteer Paving, LLC		\$5.0000	\$10,025.00
Wright Paving Contractors, Inc.		\$3.6800	\$7,378.40
730-14.03 LOOP WIRE			
	4,510.000 L.F.		
Rogers Group, Inc.		\$0.6500	\$2,931.50
Vulcan Construction Materials, LLC		\$0.6000	\$2,706.00
Volunteer Paving, LLC		\$0.6000	\$2,706.00
Wright Paving Contractors, Inc.		\$0.6300	\$2,841.30

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$1,930,031.00
Vulcan Construction Materials, LLC	\$2,044,371.10
Volunteer Paving, LLC	\$2,088,479.08
Wright Paving Contractors, Inc.	\$2,094,574.03

TOTAL CONTRACT

Rogers Group, Inc.	\$1,930,031.00
Vulcan Construction Materials, LLC	\$2,044,371.10
Volunteer Paving, LLC	\$2,088,479.08
Wright Paving Contractors, Inc.	\$2,094,574.03

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

MAURY COUNTY (Contract No. CNU070 Call 048)

NH/HSIP-99(61),60010-3220-94,60010-8220-14,STP/HSIP-166(23),60016-3214-94,60016-8214-14

THE RESURFACING ON U.S. 412 (S.R. 99) FROM NEAR CECIL FARM ROAD (L.M. 6.00) TO ZION ROAD (L.M. 11.92) AND ON S.R. 166 FROM U.S. 43 (S.R. 6) (L.M. 9.57) TO U.S. 412 (S.R. 99) (L.M. 16.06).

PROJECT LENGTH - 12.410 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2020

DBE GOAL 6.00%

TOTAL CONTRACT	
Rogers Group, Inc.	\$1,692,482.00
Volunteer Paving, LLC	\$2,051,067.38
Vulcan Construction Materials, LLC	\$2,291,150.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	24.900 L.M.		
Rogers Group, Inc.		\$850.0000	\$21,165.00
Volunteer Paving, LLC		\$1,110.6600	\$27,655.43
Vulcan Construction Materials, LLC		\$2,300.0000	\$57,270.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	4,781.000 TON		
Rogers Group, Inc.		\$15.0000	\$71,715.00
Volunteer Paving, LLC		\$28.9900	\$138,601.19
Vulcan Construction Materials, LLC		\$20.0000	\$95,620.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	1,000.000 TON		
Rogers Group, Inc.		\$67.0000	\$67,000.00
Volunteer Paving, LLC		\$78.7600	\$78,760.00
Vulcan Construction Materials, LLC		\$80.0000	\$80,000.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	87.000 TON		
Rogers Group, Inc.		\$620.0000	\$53,940.00
Volunteer Paving, LLC		\$687.6900	\$59,829.03
Vulcan Construction Materials, LLC		\$720.0000	\$62,640.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	8,014.000 TON		
Rogers Group, Inc.		\$78.0000	\$625,092.00
Volunteer Paving, LLC		\$89.0200	\$713,406.28
Vulcan Construction Materials, LLC		\$98.0000	\$785,372.00
411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT			
	4,113.000 TON		
Rogers Group, Inc.		\$82.0000	\$337,266.00
Volunteer Paving, LLC		\$93.5700	\$384,853.41
Vulcan Construction Materials, LLC		\$100.0000	\$411,300.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	20.000 L.M.		
Rogers Group, Inc.		\$405.0000	\$8,100.00
Volunteer Paving, LLC		\$500.0000	\$10,000.00
Vulcan Construction Materials, LLC		\$325.0000	\$6,500.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	7,862.000 TON		
Rogers Group, Inc.		\$16.0000	\$125,792.00
Volunteer Paving, LLC		\$19.9200	\$156,611.04
Vulcan Construction Materials, LLC		\$22.2500	\$174,929.50

		UNIT PRICE	EXTENSION
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	16.000 EACH		
Rogers Group, Inc.		\$1,005.0000	\$16,080.00
Volunteer Paving, LLC		\$1,175.0000	\$18,800.00
Vulcan Construction Materials, LLC		\$1,000.0000	\$16,000.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	16.000 EACH		
Rogers Group, Inc.		\$2,400.0000	\$38,400.00
Volunteer Paving, LLC		\$2,856.0000	\$45,696.00
Vulcan Construction Materials, LLC		\$2,375.0000	\$38,000.00
706-01 GUARDRAIL REMOVED			
	800.000 L.F.		
Rogers Group, Inc.		\$1.2500	\$1,000.00
Volunteer Paving, LLC		\$0.7500	\$600.00
Vulcan Construction Materials, LLC		\$1.0000	\$800.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$20,977.0000	\$20,977.00
Volunteer Paving, LLC		\$66,500.0000	\$66,500.00
Vulcan Construction Materials, LLC		\$175,000.0000	\$175,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	50.000 EACH		
Rogers Group, Inc.		\$5.0000	\$250.00
Volunteer Paving, LLC		\$25.0000	\$1,250.00
Vulcan Construction Materials, LLC		\$20.0000	\$1,000.00
712-05.01 WARNING LIGHTS (TYPE A)			
	8.000 EACH		
Rogers Group, Inc.		\$2.0000	\$16.00
Volunteer Paving, LLC		\$20.0000	\$160.00
Vulcan Construction Materials, LLC		\$18.0000	\$144.00
712-06 SIGNS (CONSTRUCTION)			
	1,830.000 S.F.		
Rogers Group, Inc.		\$6.5000	\$11,895.00
Volunteer Paving, LLC		\$6.5000	\$11,895.00
Vulcan Construction Materials, LLC		\$9.5000	\$17,385.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	820.000 EACH		
Rogers Group, Inc.		\$31.0000	\$25,420.00
Volunteer Paving, LLC		\$25.0000	\$20,500.00
Vulcan Construction Materials, LLC		\$30.0000	\$24,600.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	230.000 L.F.		
Rogers Group, Inc.		\$12.0000	\$2,760.00
Volunteer Paving, LLC		\$15.0000	\$3,450.00
Vulcan Construction Materials, LLC		\$12.0000	\$2,760.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	23.000 L.M.		
Rogers Group, Inc.		\$905.0000	\$20,815.00
Volunteer Paving, LLC		\$1,000.0000	\$23,000.00
Vulcan Construction Materials, LLC		\$900.0000	\$20,700.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	47.900 L.M.		
Rogers Group, Inc.		\$4,720.0000	\$226,088.00
Volunteer Paving, LLC		\$5,000.0000	\$239,500.00
Vulcan Construction Materials, LLC		\$4,700.0000	\$225,130.00
717-01 MOBILIZATION	1.000 LS		
Rogers Group, Inc.		\$18,711.0000	\$18,711.00
Volunteer Paving, LLC		\$50,000.0000	\$50,000.00
Vulcan Construction Materials, LLC		\$96,000.0000	\$96,000.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$1,692,482.00
Volunteer Paving, LLC	\$2,051,067.38
Vulcan Construction Materials, LLC	\$2,291,150.50

TOTAL CONTRACT

Rogers Group, Inc.	\$1,692,482.00
Volunteer Paving, LLC	\$2,051,067.38
Vulcan Construction Materials, LLC	\$2,291,150.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

MCNAIRY COUNTY (Contract No. CNU038 Call 050)

55004-4245-04,STP-NH/HSIP-15(212),55004-3245-94,55004-8245-14,STP-NH/HSIP-15(213),55004-3246-94,55004-8246-14

THE RESURFACING WITH HOT IN-PLACE RECYCLING ON U.S. 64 (S.R. 15) FROM THE SELMER CITY LIMIT (L.M. 14.39) TO NEAR NORTH S.R. 224 (L.M. 22.79).

PROJECT LENGTH - 8.400 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 15, 2020

DBE GOAL 3.00%

	TOTAL CONTRACT	
Standard Construction Company, Inc.	\$5,039,456.60	

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03.01 REMOVAL OF ASPHALT PAVEMENT			
	700.000 S.Y.		
Standard Construction Company, Inc.		\$39.5000	\$27,650.00
203-06 WATER			
	8.000 M.G.		
Standard Construction Company, Inc.		\$20.0000	\$160.00
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	31.750 L.M.		
Standard Construction Company, Inc.		\$1,450.0000	\$46,037.50
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)			
	628.000 TON		
Standard Construction Company, Inc.		\$43.4000	\$27,255.20
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	242.000 TON		
Standard Construction Company, Inc.		\$143.5000	\$34,727.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	79.000 TON		
Standard Construction Company, Inc.		\$149.0000	\$11,771.00
311-03.04 HOT IN PLACE RECYCLING OF ASPHALT PAVEMENT (2.00IN)			
	261,807.000 S.Y.		
Standard Construction Company, Inc.		\$4.2500	\$1,112,679.75
311-03.10 ASPHALT REJUVENATING AGENT			
	143,994.000 GAL.		
Standard Construction Company, Inc.		\$3.8000	\$547,177.20
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	155.000 TON		
Standard Construction Company, Inc.		\$1,050.0000	\$162,750.00
411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT			
	13,044.000 TON		
Standard Construction Company, Inc.		\$112.3500	\$1,465,493.40
411-03.24 ACS MIX(PG64-22) THIN LIFT E ASPHALT			
	4,426.000 TON		
Standard Construction Company, Inc.		\$105.3000	\$466,057.80
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	19.050 L.M.		
Standard Construction Company, Inc.		\$525.0000	\$10,001.25

		UNIT PRICE	EXTENSION
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	8.610 L.M.		
Standard Construction Company, Inc.		\$525.0000	\$4,520.25
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	3,100.000 S.Y.		
Standard Construction Company, Inc.		\$6.1000	\$18,910.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	40.000 EACH		
Standard Construction Company, Inc.		\$110.0000	\$4,400.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	12.000 EACH		
Standard Construction Company, Inc.		\$1,100.0000	\$13,200.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	40.000 EACH		
Standard Construction Company, Inc.		\$2,400.0000	\$96,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Standard Construction Company, Inc.		\$159,500.0000	\$159,500.00
712-06 SIGNS (CONSTRUCTION)			
	3,064.000 S.F.		
Standard Construction Company, Inc.		\$5.6000	\$17,158.40
712-08.03 ARROW BOARD (TYPE C)			
	8.000 EACH		
Standard Construction Company, Inc.		\$729.7500	\$5,838.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	167.000 EACH		
Standard Construction Company, Inc.		\$42.0000	\$7,014.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	1,240.000 EACH		
Standard Construction Company, Inc.		\$42.0000	\$52,080.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	128.000 EACH		
Standard Construction Company, Inc.		\$42.0000	\$5,376.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	1,020.000 S.Y.		
Standard Construction Company, Inc.		\$26.2500	\$26,775.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	908.000 L.F.		
Standard Construction Company, Inc.		\$16.8000	\$15,254.40
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	36.000 EACH		
Standard Construction Company, Inc.		\$210.0000	\$7,560.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	1,709.000 L.F.		
Standard Construction Company, Inc.		\$3.1500	\$5,383.35
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)	0.430 L.M.		
Standard Construction Company, Inc.		\$13,020.0000	\$5,598.60
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	38.350 L.M.		
Standard Construction Company, Inc.		\$1,575.0000	\$60,401.25
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	38.350 L.M.		
Standard Construction Company, Inc.		\$9,135.0000	\$350,327.25
717-01 MOBILIZATION	1.000 LS		
Standard Construction Company, Inc.		\$218,000.0000	\$218,000.00

BRIDGE CATEGORY

UNIT PRICE

EXTENSION

604-10.44 EXPANSION JOINT REPAIRS

170.000 L.F.

Standard Construction Company, Inc.

\$320.0000

\$54,400.00

SUB-TOTAL ROADWAY

Standard Construction Company, Inc.

\$4,985,056.60

SUB-TOTAL BRIDGE

Standard Construction Company, Inc.

\$54,400.00

TOTAL CONTRACT

Standard Construction Company, Inc.

\$5,039,456.60

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

MONROE COUNTY (Contract No. CNU072 Call 051)

HSIP-6200(26),62945-3494-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2020

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$193,980.85
Highway Markings, Inc.	\$198,662.35
Tennessee Guardrail, Inc.	\$213,511.10
Superior Pavement Marking, Inc.	\$213,730.70
Caution, Inc.	\$224,999.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL		
		1.000 LS	
	Superior Traffic Control, LLC	\$2,800.0000	\$2,800.00
	Highway Markings, Inc.	\$4,000.0000	\$4,000.00
	Tennessee Guardrail, Inc.	\$5,500.0000	\$5,500.00
	Superior Pavement Marking, Inc.	\$2,000.0000	\$2,000.00
	Caution, Inc.	\$4,368.0000	\$4,368.00
713-02.14	FLEXIBLE DELINEATOR (WHITE)		
		9.000 EACH	
	Superior Traffic Control, LLC	\$32.0000	\$288.00
	Highway Markings, Inc.	\$40.0000	\$360.00
	Tennessee Guardrail, Inc.	\$34.9500	\$314.55
	Superior Pavement Marking, Inc.	\$32.0000	\$288.00
	Caution, Inc.	\$40.0000	\$360.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT		
		840.000 L.F.	
	Superior Traffic Control, LLC	\$5.5000	\$4,620.00
	Highway Markings, Inc.	\$5.0500	\$4,242.00
	Tennessee Guardrail, Inc.	\$5.6500	\$4,746.00
	Superior Pavement Marking, Inc.	\$5.5000	\$4,620.00
	Caution, Inc.	\$5.5000	\$4,620.00
713-11.01	"U" SECTION STEEL POSTS		
		949.000 LB.	
	Superior Traffic Control, LLC	\$3.5000	\$3,321.50
	Highway Markings, Inc.	\$3.1000	\$2,941.90
	Tennessee Guardrail, Inc.	\$2.9000	\$2,752.10
	Superior Pavement Marking, Inc.	\$3.3000	\$3,131.70
	Caution, Inc.	\$2.8000	\$2,657.20
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST		
		5,874.000 LB.	
	Superior Traffic Control, LLC	\$3.2000	\$18,796.80
	Highway Markings, Inc.	\$3.2000	\$18,796.80
	Tennessee Guardrail, Inc.	\$2.7500	\$16,153.50
	Superior Pavement Marking, Inc.	\$3.0000	\$17,622.00
	Caution, Inc.	\$3.2500	\$19,090.50
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)		
		589.000 S.F.	
	Superior Traffic Control, LLC	\$12.7500	\$7,509.75
	Highway Markings, Inc.	\$13.1000	\$7,715.90
	Tennessee Guardrail, Inc.	\$13.2000	\$7,774.80
	Superior Pavement Marking, Inc.	\$12.5000	\$7,362.50
	Caution, Inc.	\$12.0000	\$7,068.00

		UNIT PRICE	EXTENSION
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	1,008.000 S.F.		
Superior Traffic Control, LLC		\$13.1000	\$13,204.80
Highway Markings, Inc.		\$13.2500	\$13,356.00
Tennessee Guardrail, Inc.		\$13.8000	\$13,910.40
Superior Pavement Marking, Inc.		\$13.0000	\$13,104.00
Caution, Inc.		\$12.8500	\$12,952.80
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	69.000 EACH		
Superior Traffic Control, LLC		\$10.0000	\$690.00
Highway Markings, Inc.		\$15.0000	\$1,035.00
Tennessee Guardrail, Inc.		\$5.0000	\$345.00
Superior Pavement Marking, Inc.		\$10.0000	\$690.00
Caution, Inc.		\$12.0000	\$828.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	820.000 L.F.		
Superior Traffic Control, LLC		\$9.0000	\$7,380.00
Highway Markings, Inc.		\$10.2500	\$8,405.00
Tennessee Guardrail, Inc.		\$10.2500	\$8,405.00
Superior Pavement Marking, Inc.		\$9.5000	\$7,790.00
Caution, Inc.		\$9.5000	\$7,790.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	95.500 L.M.		
Superior Traffic Control, LLC		\$1,350.0000	\$128,925.00
Highway Markings, Inc.		\$1,347.5000	\$128,686.25
Tennessee Guardrail, Inc.		\$1,500.0000	\$143,250.00
Superior Pavement Marking, Inc.		\$1,600.0000	\$152,800.00
Caution, Inc.		\$1,650.0000	\$157,575.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	1,435.000 L.F.		
Superior Traffic Control, LLC		\$1.0000	\$1,435.00
Highway Markings, Inc.		\$0.5000	\$717.50
Tennessee Guardrail, Inc.		\$0.8500	\$1,219.75
Superior Pavement Marking, Inc.		\$1.0000	\$1,435.00
Caution, Inc.		\$1.0000	\$1,435.00
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)			
	1,510.000 L.F.		
Superior Traffic Control, LLC		\$1.0000	\$1,510.00
Highway Markings, Inc.		\$0.6000	\$906.00
Tennessee Guardrail, Inc.		\$1.0000	\$1,510.00
Superior Pavement Marking, Inc.		\$1.2500	\$1,887.50
Caution, Inc.		\$1.2500	\$1,887.50

717-01 MOBILIZATION

1.000 LS

UNIT PRICE	EXTENSION
\$3,500.0000	\$3,500.00
\$7,500.0000	\$7,500.00
\$7,630.0000	\$7,630.00
\$1,000.0000	\$1,000.00
\$4,367.0000	\$4,367.00

Superior Traffic Control, LLC
 Highway Markings, Inc.
 Tennessee Guardrail, Inc.
 Superior Pavement Marking, Inc.
 Caution, Inc.

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC	\$193,980.85
Highway Markings, Inc.	\$198,662.35
Tennessee Guardrail, Inc.	\$213,511.10
Superior Pavement Marking, Inc.	\$213,730.70
Caution, Inc.	\$224,999.00

TOTAL CONTRACT

Superior Traffic Control, LLC	\$193,980.85
Highway Markings, Inc.	\$198,662.35
Tennessee Guardrail, Inc.	\$213,511.10
Superior Pavement Marking, Inc.	\$213,730.70
Caution, Inc.	\$224,999.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

MONTGOMERY COUNTY (Contract No. CNU026 Call 052)

63374-4224-04,63374-4225-04,HSIP-374(19),63374-3224-94

THE RESURFACING ON S.R. 374 FROM THE BRIDGE OVER U.S. 79 (S.R. 13) (L.M. 5.27) TO THE BRIDGE OVER U.S. 41A (S.R. 12) (L.M. 11.70), INCLUDING BRIDGE EXPANSION JOINT REPAIR.

PROJECT LENGTH - 6.430 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

DBE GOAL 7.00%

	TOTAL CONTRACT
Charles Deweese Construction, Inc	\$3,912,869.87
Vulcan Construction Materials, LLC	\$3,914,018.20
Jones Bros. Contractors, LLC	\$4,088,776.80

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	25.720 L.M.		
Charles Deweese Construction, Inc		\$488.9800	\$12,576.57
Vulcan Construction Materials, LLC		\$1,000.0000	\$25,720.00
Jones Bros. Contractors, LLC		\$1,075.0000	\$27,649.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	4,557.000 TON		
Charles Deweese Construction, Inc		\$24.0400	\$109,550.28
Vulcan Construction Materials, LLC		\$20.0000	\$91,140.00
Jones Bros. Contractors, LLC		\$22.0000	\$100,254.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	250.000 TON		
Charles Deweese Construction, Inc		\$84.4700	\$21,117.50
Vulcan Construction Materials, LLC		\$87.0000	\$21,750.00
Jones Bros. Contractors, LLC		\$95.0000	\$23,750.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	500.000 TON		
Charles Deweese Construction, Inc		\$79.2100	\$39,605.00
Vulcan Construction Materials, LLC		\$87.0000	\$43,500.00
Jones Bros. Contractors, LLC		\$90.0000	\$45,000.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	162.000 TON		
Charles Deweese Construction, Inc		\$700.0000	\$113,400.00
Vulcan Construction Materials, LLC		\$800.0000	\$129,600.00
Jones Bros. Contractors, LLC		\$585.0000	\$94,770.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	21,767.000 TON		
Charles Deweese Construction, Inc		\$86.1700	\$1,875,662.39
Vulcan Construction Materials, LLC		\$87.0000	\$1,893,729.00
Jones Bros. Contractors, LLC		\$94.0000	\$2,046,098.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	22.000 L.M.		
Charles Deweese Construction, Inc		\$717.9800	\$15,795.56
Vulcan Construction Materials, LLC		\$425.0000	\$9,350.00
Jones Bros. Contractors, LLC		\$400.0000	\$8,800.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	21,028.000 TON		
Charles Deweese Construction, Inc		\$15.6800	\$329,719.04
Vulcan Construction Materials, LLC		\$20.0000	\$420,560.00
Jones Bros. Contractors, LLC		\$19.5000	\$410,046.00

		UNIT PRICE	EXTENSION
502-01	CLEANING AND SEALING JOINTS		
			21,180.000 L.F.
	Charles Deweese Construction, Inc	\$6.0000	\$127,080.00
	Vulcan Construction Materials, LLC	\$2.2500	\$47,655.00
	Jones Bros. Contractors, LLC	\$3.0000	\$63,540.00
712-01	TRAFFIC CONTROL		
			1.000 LS
	Charles Deweese Construction, Inc	\$48,279.3500	\$48,279.35
	Vulcan Construction Materials, LLC	\$150,000.0000	\$150,000.00
	Jones Bros. Contractors, LLC	\$125,000.0000	\$125,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
			100.000 EACH
	Charles Deweese Construction, Inc	\$36.1600	\$3,616.00
	Vulcan Construction Materials, LLC	\$14.4500	\$1,445.00
	Jones Bros. Contractors, LLC	\$15.0000	\$1,500.00
712-06	SIGNS (CONSTRUCTION)		
			2,592.000 S.F.
	Charles Deweese Construction, Inc	\$14.9800	\$38,828.16
	Vulcan Construction Materials, LLC	\$9.2500	\$23,976.00
	Jones Bros. Contractors, LLC	\$6.5000	\$16,848.00
712-08.03	ARROW BOARD (TYPE C)		
			2.000 EACH
	Charles Deweese Construction, Inc	\$1,859.5100	\$3,719.02
	Vulcan Construction Materials, LLC	\$950.0000	\$1,900.00
	Jones Bros. Contractors, LLC	\$925.0000	\$1,850.00
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR		
			1,700.000 HOUR
	Charles Deweese Construction, Inc	\$130.4100	\$221,697.00
	Vulcan Construction Materials, LLC	\$110.0000	\$187,000.00
	Jones Bros. Contractors, LLC	\$102.0000	\$173,400.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
			4.000 EACH
	Charles Deweese Construction, Inc	\$7,747.9500	\$30,991.80
	Vulcan Construction Materials, LLC	\$8,750.0000	\$35,000.00
	Jones Bros. Contractors, LLC	\$6,000.0000	\$24,000.00
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)		
			156.000 EACH
	Charles Deweese Construction, Inc	\$30.9900	\$4,834.44
	Vulcan Construction Materials, LLC	\$28.0000	\$4,368.00
	Jones Bros. Contractors, LLC	\$40.0000	\$6,240.00

		UNIT PRICE	EXTENSION
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	730.000 EACH		
Charles Deweese Construction, Inc		\$30.9900	\$22,622.70
Vulcan Construction Materials, LLC		\$28.0000	\$20,440.00
Jones Bros. Contractors, LLC		\$40.0000	\$29,200.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	151.000 EACH		
Charles Deweese Construction, Inc		\$30.9900	\$4,679.49
Vulcan Construction Materials, LLC		\$28.0000	\$4,228.00
Jones Bros. Contractors, LLC		\$40.0000	\$6,040.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	17,650.000 S.Y.		
Charles Deweese Construction, Inc		\$10.3300	\$182,324.50
Vulcan Construction Materials, LLC		\$10.0000	\$176,500.00
Jones Bros. Contractors, LLC		\$7.0000	\$123,550.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	934.000 L.F.		
Charles Deweese Construction, Inc		\$15.5000	\$14,477.00
Vulcan Construction Materials, LLC		\$15.0000	\$14,010.00
Jones Bros. Contractors, LLC		\$12.0000	\$11,208.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	38.000 EACH		
Charles Deweese Construction, Inc		\$154.9600	\$5,888.48
Vulcan Construction Materials, LLC		\$150.0000	\$5,700.00
Jones Bros. Contractors, LLC		\$150.0000	\$5,700.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	70.000 L.F.		
Charles Deweese Construction, Inc		\$6.2000	\$434.00
Vulcan Construction Materials, LLC		\$6.0000	\$420.00
Jones Bros. Contractors, LLC		\$20.0000	\$1,400.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	33.400 L.M.		
Charles Deweese Construction, Inc		\$826.4500	\$27,603.43
Vulcan Construction Materials, LLC		\$750.0000	\$25,050.00
Jones Bros. Contractors, LLC		\$1,300.0000	\$43,420.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	34,913.000 L.F.		
Charles Deweese Construction, Inc		\$1.0300	\$35,960.39
Vulcan Construction Materials, LLC		\$0.8000	\$27,930.40
Jones Bros. Contractors, LLC		\$1.0000	\$34,913.00

		UNIT PRICE	EXTENSION
716-09.86 CONTRAST PAVEMENT MARKING 6"			
	5.900 L.M.		
Charles Deweese Construction, Inc		\$25,826.4900	\$152,376.29
Vulcan Construction Materials, LLC		\$21,000.0000	\$123,900.00
Jones Bros. Contractors, LLC		\$20,000.0000	\$118,000.00
716-09.87 CONTRAST PAVEMENT MARKINGS WORDS AND SYMBOLS			
	25.000 EACH		
Charles Deweese Construction, Inc		\$516.5300	\$12,913.25
Vulcan Construction Materials, LLC		\$300.0000	\$7,500.00
Jones Bros. Contractors, LLC		\$500.0000	\$12,500.00
716-09.88 CONTRAST PAVEMENT MARKING 8"			
	0.800 L.M.		
Charles Deweese Construction, Inc		\$39,256.2600	\$31,405.01
Vulcan Construction Materials, LLC		\$27,000.0000	\$21,600.00
Jones Bros. Contractors, LLC		\$38,000.0000	\$30,400.00
716-09.89 CONTRAST PAVEMENT MARKING 12"			
	404.000 L.F.		
Charles Deweese Construction, Inc		\$10.3300	\$4,173.32
Vulcan Construction Materials, LLC		\$10.0000	\$4,040.00
Jones Bros. Contractors, LLC		\$25.0000	\$10,100.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	30.300 L.M.		
Charles Deweese Construction, Inc		\$5,268.6000	\$159,638.58
Vulcan Construction Materials, LLC		\$5,000.0000	\$151,500.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$181,800.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	6,500.000 L.F.		
Charles Deweese Construction, Inc		\$1.5500	\$10,075.00
Vulcan Construction Materials, LLC		\$1.5000	\$9,750.00
Jones Bros. Contractors, LLC		\$2.0000	\$13,000.00
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)			
	1,800.000 L.F.		
Charles Deweese Construction, Inc		\$2.0700	\$3,726.00
Vulcan Construction Materials, LLC		\$2.0000	\$3,600.00
Jones Bros. Contractors, LLC		\$5.0000	\$9,000.00
716-12.07 ENHANCED FLAT LINE THERMO (8IN BROKEN LN)			
	1,300.000 L.F.		
Charles Deweese Construction, Inc		\$2.5800	\$3,354.00
Vulcan Construction Materials, LLC		\$2.5000	\$3,250.00
Jones Bros. Contractors, LLC		\$2.0000	\$2,600.00

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Charles Deweese Construction, Inc		\$50,589.9700	\$50,589.97
Vulcan Construction Materials, LLC		\$65,000.0000	\$65,000.00
Jones Bros. Contractors, LLC		\$120,000.0000	\$120,000.00
730-14.02 SAW SLOT			
	4,294.000 L.F.		
Charles Deweese Construction, Inc		\$3.6200	\$15,544.28
Vulcan Construction Materials, LLC		\$3.5000	\$15,029.00
Jones Bros. Contractors, LLC		\$4.5000	\$19,323.00
730-14.03 LOOP WIRE			
	9,688.000 L.F.		
Charles Deweese Construction, Inc		\$0.6200	\$6,006.56
Vulcan Construction Materials, LLC		\$0.6000	\$5,812.80
Jones Bros. Contractors, LLC		\$0.6000	\$5,812.80

BRIDGE CATEGORY

UNIT PRICE

EXTENSION

604-10.44 EXPANSION JOINT REPAIRS

693.000 L.F.

Charles Deweese Construction, Inc
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

\$249.0700
\$205.0000
\$205.0000

\$172,605.51
\$142,065.00
\$142,065.00

SUB-TOTAL ROADWAY

Charles Deweese Construction, Inc	\$3,740,264.36
Vulcan Construction Materials, LLC	\$3,771,953.20
Jones Bros. Contractors, LLC	\$3,946,711.80

SUB-TOTAL BRIDGE

Charles Deweese Construction, Inc	\$172,605.51
Vulcan Construction Materials, LLC	\$142,065.00
Jones Bros. Contractors, LLC	\$142,065.00

TOTAL CONTRACT

Charles Deweese Construction, Inc	\$3,912,869.87
Vulcan Construction Materials, LLC	\$3,914,018.20
Jones Bros. Contractors, LLC	\$4,088,776.80

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

MONTGOMERY COUNTY (Contract No. CNU020 Call 053)

NH-13(83),63011-8250-14

THE RESURFACING ON S.R. 13 FROM NEAR U.S. 41A (S.R. 12) (L.M. 19.60) TO S.R. 48 (L.M. 21.25).

PROJECT LENGTH - 1.650 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2020

DBE GOAL 3.00%

	TOTAL CONTRACT
Charles Deweese Construction, Inc	\$925,541.64
Jones Bros. Contractors, LLC	\$1,177,893.40
Vulcan Construction Materials, LLC	\$1,197,108.40

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	3.300 L.M.		
Charles Deweese Construction, Inc		\$893.5700	\$2,948.78
Jones Bros. Contractors, LLC		\$1,500.0000	\$4,950.00
Vulcan Construction Materials, LLC		\$2,100.0000	\$6,930.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	494.000 TON		
Charles Deweese Construction, Inc		\$22.9000	\$11,312.60
Jones Bros. Contractors, LLC		\$18.0000	\$8,892.00
Vulcan Construction Materials, LLC		\$30.5000	\$15,067.00
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	2,500.000 TON		
Charles Deweese Construction, Inc		\$71.7600	\$179,400.00
Jones Bros. Contractors, LLC		\$95.0000	\$237,500.00
Vulcan Construction Materials, LLC		\$98.0000	\$245,000.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	1,640.000 TON		
Charles Deweese Construction, Inc		\$80.6300	\$132,233.20
Jones Bros. Contractors, LLC		\$100.0000	\$164,000.00
Vulcan Construction Materials, LLC		\$98.0000	\$160,720.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	30.000 TON		
Charles Deweese Construction, Inc		\$725.0000	\$21,750.00
Jones Bros. Contractors, LLC		\$650.0000	\$19,500.00
Vulcan Construction Materials, LLC		\$900.0000	\$27,000.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	3,129.000 TON		
Charles Deweese Construction, Inc		\$89.0200	\$278,543.58
Jones Bros. Contractors, LLC		\$106.0000	\$331,674.00
Vulcan Construction Materials, LLC		\$105.0000	\$328,545.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	6,710.000 TON		
Charles Deweese Construction, Inc		\$18.0600	\$121,182.60
Jones Bros. Contractors, LLC		\$28.0000	\$187,880.00
Vulcan Construction Materials, LLC		\$28.0000	\$187,880.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Charles Deweese Construction, Inc		\$37,595.4300	\$37,595.43
Jones Bros. Contractors, LLC		\$68,000.0000	\$68,000.00
Vulcan Construction Materials, LLC		\$77,500.0000	\$77,500.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	60.000 EACH		
Charles Deweese Construction, Inc		\$16.1900	\$971.40
Jones Bros. Contractors, LLC		\$10.0000	\$600.00
Vulcan Construction Materials, LLC		\$10.0000	\$600.00
712-06 SIGNS (CONSTRUCTION)			
	1,164.000 S.F.		
Charles Deweese Construction, Inc		\$7.7300	\$8,997.72
Jones Bros. Contractors, LLC		\$8.0000	\$9,312.00
Vulcan Construction Materials, LLC		\$9.5000	\$11,058.00
712-08.03 ARROW BOARD (TYPE C)			
	1.000 EACH		
Charles Deweese Construction, Inc		\$783.2400	\$783.24
Jones Bros. Contractors, LLC		\$900.0000	\$900.00
Vulcan Construction Materials, LLC		\$975.0000	\$975.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	210.000 EACH		
Charles Deweese Construction, Inc		\$31.3300	\$6,579.30
Jones Bros. Contractors, LLC		\$30.0000	\$6,300.00
Vulcan Construction Materials, LLC		\$30.0000	\$6,300.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	210.000 EACH		
Charles Deweese Construction, Inc		\$10.4400	\$2,192.40
Jones Bros. Contractors, LLC		\$10.0000	\$2,100.00
Vulcan Construction Materials, LLC		\$10.0000	\$2,100.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	400.000 S.Y.		
Charles Deweese Construction, Inc		\$20.8900	\$8,356.00
Jones Bros. Contractors, LLC		\$10.0000	\$4,000.00
Vulcan Construction Materials, LLC		\$10.0000	\$4,000.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	40.000 L.F.		
Charles Deweese Construction, Inc		\$15.6600	\$626.40
Jones Bros. Contractors, LLC		\$15.0000	\$600.00
Vulcan Construction Materials, LLC		\$15.0000	\$600.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	27.000 EACH		
Charles Deweese Construction, Inc		\$156.6500	\$4,229.55
Jones Bros. Contractors, LLC		\$150.0000	\$4,050.00
Vulcan Construction Materials, LLC		\$150.0000	\$4,050.00

		UNIT PRICE	EXTENSION
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	193.000 L.F.		
Charles Deweese Construction, Inc		\$36.5500	\$7,054.15
Jones Bros. Contractors, LLC		\$25.0000	\$4,825.00
Vulcan Construction Materials, LLC		\$25.0000	\$4,825.00
716-04.11 PLASTIC PAVEMENT MARKING (BICYCLE SYMBOL W/RIDER)	36.000 EACH		
Charles Deweese Construction, Inc		\$417.7300	\$15,038.28
Jones Bros. Contractors, LLC		\$375.0000	\$13,500.00
Vulcan Construction Materials, LLC		\$375.0000	\$13,500.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	7.400 L.M.		
Charles Deweese Construction, Inc		\$835.4500	\$6,182.33
Jones Bros. Contractors, LLC		\$1,100.0000	\$8,140.00
Vulcan Construction Materials, LLC		\$1,100.0000	\$8,140.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	7.100 L.M.		
Charles Deweese Construction, Inc		\$5,326.0200	\$37,814.74
Jones Bros. Contractors, LLC		\$4,600.0000	\$32,660.00
Vulcan Construction Materials, LLC		\$4,600.0000	\$32,660.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	1,030.000 L.F.		
Charles Deweese Construction, Inc		\$2.0900	\$2,152.70
Jones Bros. Contractors, LLC		\$1.0000	\$1,030.00
Vulcan Construction Materials, LLC		\$1.0000	\$1,030.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	500.000 L.F.		
Charles Deweese Construction, Inc		\$1.5700	\$785.00
Jones Bros. Contractors, LLC		\$2.0000	\$1,000.00
Vulcan Construction Materials, LLC		\$2.0000	\$1,000.00
716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)	287.000 L.F.		
Charles Deweese Construction, Inc		\$3.1300	\$898.31
Jones Bros. Contractors, LLC		\$12.0000	\$3,444.00
Vulcan Construction Materials, LLC		\$12.0000	\$3,444.00
717-01 MOBILIZATION	1.000 LS		
Charles Deweese Construction, Inc		\$29,240.2100	\$29,240.21
Jones Bros. Contractors, LLC		\$58,000.0000	\$58,000.00
Vulcan Construction Materials, LLC		\$50,000.0000	\$50,000.00

UNIT PRICE EXTENSION

730-14.02 SAW SLOT

852.000 L.F.

Charles Deweese Construction, Inc	\$6.3700	\$5,427.24
Jones Bros. Contractors, LLC	\$4.5000	\$3,834.00
Vulcan Construction Materials, LLC	\$3.5000	\$2,982.00

730-14.03 LOOP WIRE

2,004.000 L.F.

Charles Deweese Construction, Inc	\$1.6200	\$3,246.48
Jones Bros. Contractors, LLC	\$0.6000	\$1,202.40
Vulcan Construction Materials, LLC	\$0.6000	\$1,202.40

SUB-TOTAL ROADWAY

Charles Deweese Construction, Inc	\$925,541.64
Jones Bros. Contractors, LLC	\$1,177,893.40
Vulcan Construction Materials, LLC	\$1,197,108.40

TOTAL CONTRACT

Charles Deweese Construction, Inc	\$925,541.64
Jones Bros. Contractors, LLC	\$1,177,893.40
Vulcan Construction Materials, LLC	\$1,197,108.40

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

OVERTON COUNTY (Contract No. CNU030 Call 054)

67008-4248-04,NH/HSIP-111(114),67001-3295-94,67001-8295-14,STP-136(23),67008-8248-14,STP-293(13),67020-8216-14

THE RESURFACING (MICROSURFACING) ON S.R. 136, S.R. 111 AND S.R. 293.

PROJECT LENGTH - 23.020 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2020

DBE GOAL 4.00%

	TOTAL CONTRACT
Hudson Construction Company	\$1,824,496.42
American Pavements, Inc.	\$1,916,467.42
Strawser Construction Inc.	\$1,976,311.70

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)			
	59.000 TON		
Hudson Construction Company		\$471.0000	\$27,789.00
American Pavements, Inc.		\$435.0000	\$25,665.00
Strawser Construction Inc.		\$550.0000	\$32,450.00
403-01.10 High Performance Fog Seals			
	121,543.000 S.Y.		
Hudson Construction Company		\$0.3000	\$36,462.90
American Pavements, Inc.		\$0.1900	\$23,093.17
Strawser Construction Inc.		\$0.2400	\$29,170.32
414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING			
	549.000 TON		
Hudson Construction Company		\$932.8200	\$512,118.18
American Pavements, Inc.		\$898.0000	\$493,002.00
Strawser Construction Inc.		\$802.1300	\$440,369.37
414-03.02 AGGREGATE FOR MICRO SURFACING			
	4,571.000 TON		
Hudson Construction Company		\$112.0400	\$512,134.84
American Pavements, Inc.		\$104.0000	\$475,384.00
Strawser Construction Inc.		\$116.2400	\$531,333.04
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	9.000 EACH		
Hudson Construction Company		\$50.0000	\$450.00
American Pavements, Inc.		\$140.0000	\$1,260.00
Strawser Construction Inc.		\$51.0000	\$459.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	9.000 EACH		
Hudson Construction Company		\$800.0000	\$7,200.00
American Pavements, Inc.		\$1,150.0000	\$10,350.00
Strawser Construction Inc.		\$850.0000	\$7,650.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	9.000 EACH		
Hudson Construction Company		\$2,500.0000	\$22,500.00
American Pavements, Inc.		\$2,700.0000	\$24,300.00
Strawser Construction Inc.		\$2,600.0000	\$23,400.00
706-01 GUARDRAIL REMOVED			
	450.000 L.F.		
Hudson Construction Company		\$1.0000	\$450.00
American Pavements, Inc.		\$1.0000	\$450.00
Strawser Construction Inc.		\$1.0100	\$454.50

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Hudson Construction Company		\$50,000.0000	\$50,000.00
American Pavements, Inc.		\$42,500.0000	\$42,500.00
Strawser Construction Inc.		\$68,575.0000	\$68,575.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	20.000 EACH		
Hudson Construction Company		\$15.0000	\$300.00
American Pavements, Inc.		\$26.0000	\$520.00
Strawser Construction Inc.		\$16.0000	\$320.00
712-06 SIGNS (CONSTRUCTION)			
	2,565.000 S.F.		
Hudson Construction Company		\$6.5000	\$16,672.50
American Pavements, Inc.		\$7.0000	\$17,955.00
Strawser Construction Inc.		\$6.7500	\$17,313.75
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Hudson Construction Company		\$750.0000	\$1,500.00
American Pavements, Inc.		\$2,000.0000	\$4,000.00
Strawser Construction Inc.		\$800.0000	\$1,600.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Hudson Construction Company		\$4,000.0000	\$8,000.00
American Pavements, Inc.		\$2,500.0000	\$5,000.00
Strawser Construction Inc.		\$4,100.0000	\$8,200.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	1,649.000 EACH		
Hudson Construction Company		\$23.0000	\$37,927.00
American Pavements, Inc.		\$23.0000	\$37,927.00
Strawser Construction Inc.		\$24.0000	\$39,576.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	1,170.000 EACH		
Hudson Construction Company		\$23.0000	\$26,910.00
American Pavements, Inc.		\$23.0000	\$26,910.00
Strawser Construction Inc.		\$24.0000	\$28,080.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	2,460.000 EACH		
Hudson Construction Company		\$12.0000	\$29,520.00
American Pavements, Inc.		\$17.0000	\$41,820.00
Strawser Construction Inc.		\$10.0000	\$24,600.00

		UNIT PRICE	EXTENSION
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	80.000 S.Y.		
Hudson Construction Company		\$20.0000	\$1,600.00
American Pavements, Inc.		\$20.0000	\$1,600.00
Strawser Construction Inc.		\$21.0000	\$1,680.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	1,953.000 L.F.		
Hudson Construction Company		\$10.0000	\$19,530.00
American Pavements, Inc.		\$10.0000	\$19,530.00
Strawser Construction Inc.		\$10.1000	\$19,725.30
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	43.000 EACH		
Hudson Construction Company		\$150.0000	\$6,450.00
American Pavements, Inc.		\$150.0000	\$6,450.00
Strawser Construction Inc.		\$155.0000	\$6,665.00
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)			
	2.000 EACH		
Hudson Construction Company		\$450.0000	\$900.00
American Pavements, Inc.		\$450.0000	\$900.00
Strawser Construction Inc.		\$460.0000	\$920.00
716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)			
	3.000 EACH		
Hudson Construction Company		\$200.0000	\$600.00
American Pavements, Inc.		\$200.0000	\$600.00
Strawser Construction Inc.		\$210.0000	\$630.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	2.000 EACH		
Hudson Construction Company		\$250.0000	\$500.00
American Pavements, Inc.		\$250.0000	\$500.00
Strawser Construction Inc.		\$260.0000	\$520.00
716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)			
	132.000 L.F.		
Hudson Construction Company		\$10.0000	\$1,320.00
American Pavements, Inc.		\$10.0000	\$1,320.00
Strawser Construction Inc.		\$10.1000	\$1,333.20
716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	80.000 S.Y.		
Hudson Construction Company		\$5.0000	\$400.00
American Pavements, Inc.		\$12.0000	\$960.00
Strawser Construction Inc.		\$12.5000	\$1,000.00

		UNIT PRICE	EXTENSION
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)			
	1,953.000 L.F.		
Hudson Construction Company		\$1.5000	\$2,929.50
American Pavements, Inc.		\$5.0000	\$9,765.00
Strawser Construction Inc.		\$5.1000	\$9,960.30
716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)			
	45.000 EACH		
Hudson Construction Company		\$50.0000	\$2,250.00
American Pavements, Inc.		\$100.0000	\$4,500.00
Strawser Construction Inc.		\$101.0000	\$4,545.00
716-08.11 REMOVAL OF WORD PAVEMENT MARKING (STOP)			
	2.000 EACH		
Hudson Construction Company		\$50.0000	\$100.00
American Pavements, Inc.		\$100.0000	\$200.00
Strawser Construction Inc.		\$101.0000	\$202.00
716-08.12 REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)			
	1.000 EACH		
Hudson Construction Company		\$50.0000	\$50.00
American Pavements, Inc.		\$150.0000	\$150.00
Strawser Construction Inc.		\$155.0000	\$155.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	57.600 L.M.		
Hudson Construction Company		\$750.0000	\$43,200.00
American Pavements, Inc.		\$1,500.0000	\$86,400.00
Strawser Construction Inc.		\$1,550.0000	\$89,280.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	89.100 L.M.		
Hudson Construction Company		\$4,275.0000	\$380,902.50
American Pavements, Inc.		\$4,950.0000	\$441,045.00
Strawser Construction Inc.		\$5,100.0000	\$454,410.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	2,105.000 L.F.		
Hudson Construction Company		\$1.0000	\$2,105.00
American Pavements, Inc.		\$1.0000	\$2,105.00
Strawser Construction Inc.		\$1.0100	\$2,126.05
717-01 MOBILIZATION			
	1.000 LS		
Hudson Construction Company		\$36,500.0000	\$36,500.00
American Pavements, Inc.		\$55,000.0000	\$55,000.00
Strawser Construction Inc.		\$75,033.8700	\$75,033.87

		UNIT PRICE	EXTENSION
730-03.20 INSTALL PULL BOX (TYPE A)			
	4.000 EACH		
Hudson Construction Company		\$500.0000	\$2,000.00
American Pavements, Inc.		\$500.0000	\$2,000.00
Strawser Construction Inc.		\$510.0000	\$2,040.00
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	40.000 L.F.		
Hudson Construction Company		\$15.0000	\$600.00
American Pavements, Inc.		\$15.0000	\$600.00
Strawser Construction Inc.		\$10.0000	\$400.00
730-14.02 SAW SLOT			
	800.000 L.F.		
Hudson Construction Company		\$4.5000	\$3,600.00
American Pavements, Inc.		\$4.5000	\$3,600.00
Strawser Construction Inc.		\$4.5500	\$3,640.00
730-14.03 LOOP WIRE			
	3,000.000 L.F.		
Hudson Construction Company		\$0.7500	\$2,250.00
American Pavements, Inc.		\$0.7500	\$2,250.00
Strawser Construction Inc.		\$0.6100	\$1,830.00

BRIDGE CATEGORY

UNIT PRICE EXTENSION

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

765.000 S.Y.

Hudson Construction Company	\$35.0000	\$26,775.00
American Pavements, Inc.	\$61.2500	\$46,856.25
Strawser Construction Inc.	\$61.0000	\$46,665.00

SUB-TOTAL ROADWAY

Hudson Construction Company	\$1,797,721.42
American Pavements, Inc.	\$1,869,611.17
Strawser Construction Inc.	\$1,929,646.70

SUB-TOTAL BRIDGE

Hudson Construction Company	\$26,775.00
American Pavements, Inc.	\$46,856.25
Strawser Construction Inc.	\$46,665.00

TOTAL CONTRACT

Hudson Construction Company	\$1,824,496.42
American Pavements, Inc.	\$1,916,467.42
Strawser Construction Inc.	\$1,976,311.70

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

POLK COUNTY (Contract No. CNU022 Call 055)

STP/HSIP-30(86),70002-3232-94,70002-8232-14

THE RESURFACING ON S.R. 30 FROM GREASY CREEK ROAD (L.M. 13.10) TO NORTH OF U.S. 64 (U.S. 74, S.R. 40) (L.M. 17.17).

PROJECT LENGTH - 4.070 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

DBE GOAL 3.50%

	TOTAL CONTRACT
Talley Construction Company, Inc.	\$1,038,887.36

		UNIT PRICE	EXTENSION
706-01 GUARDRAIL REMOVED			
	47.000 L.F.		
Talley Construction Company, Inc.		\$2.3000	\$108.10
712-01 TRAFFIC CONTROL			
	1.000 LS		
Talley Construction Company, Inc.		\$37,000.0000	\$37,000.00
712-06 SIGNS (CONSTRUCTION)			
	392.000 S.F.		
Talley Construction Company, Inc.		\$13.8000	\$5,409.60
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Talley Construction Company, Inc.		\$3,421.2500	\$6,842.50
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	318.000 EACH		
Talley Construction Company, Inc.		\$32.2000	\$10,239.60
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	318.000 EACH		
Talley Construction Company, Inc.		\$9.2000	\$2,925.60
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	12.000 L.F.		
Talley Construction Company, Inc.		\$13.8000	\$165.60
716-02.22 PLASTIC AERIAL SPEED BARS			
	783.000 L.F.		
Talley Construction Company, Inc.		\$13.2300	\$10,359.09
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	24.500 L.M.		
Talley Construction Company, Inc.		\$833.7500	\$20,426.88
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	16.300 L.M.		
Talley Construction Company, Inc.		\$5,175.0000	\$84,352.50
717-01 MOBILIZATION			
	1.000 LS		
Talley Construction Company, Inc.		\$32,300.0000	\$32,300.00

SUB-TOTAL ROADWAY

Talley Construction Company, Inc.

\$1,038,887.36

TOTAL CONTRACT

Talley Construction Company, Inc.

\$1,038,887.36

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

RHEA COUNTY (Contract No. CNU014 Call 056)

72945-3486-04

THE GRADING, DRAINAGE, CONSTRUCTION OF BRIDGES, PAVING AND SIGNALS ON A S.I.A. ROUTE SERVING NOKIAN TYRES.

PROJECT LENGTH - 0.538 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2022

	TOTAL CONTRACT
Dement Construction Company, LLC	\$5,199,172.21
Talley Construction Company, Inc.	\$5,934,768.48
Jones Bros. Contractors, LLC	\$5,977,983.71
Bell & Associates Construction, LP	\$6,183,825.71
Summers-Taylor, Inc.	\$6,267,763.45
Twin K Construction, Inc.	\$6,306,716.08
Charles Blalock & Sons, Inc.	\$6,383,669.71
J & M Grading Division, LLC	\$7,504,165.25

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Dement Construction Company, LLC	\$40,000.0000	\$40,000.00
	Talley Construction Company, Inc.	\$131,531.0000	\$131,531.00
	Jones Bros. Contractors, LLC	\$125,000.0000	\$125,000.00
	Bell & Associates Construction, LP	\$57,685.0000	\$57,685.00
	Summers-Taylor, Inc.	\$50,000.0000	\$50,000.00
	Twin K Construction, Inc.	\$62,640.8200	\$62,640.82
	Charles Blalock & Sons, Inc.	\$45,097.5000	\$45,097.50
	J & M Grading Division, LLC	\$120,000.0000	\$120,000.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Dement Construction Company, LLC	\$145,000.0000	\$145,000.00
	Talley Construction Company, Inc.	\$168,041.0000	\$168,041.00
	Jones Bros. Contractors, LLC	\$350,000.0000	\$350,000.00
	Bell & Associates Construction, LP	\$60,283.6200	\$60,283.62
	Summers-Taylor, Inc.	\$215,000.0000	\$215,000.00
	Twin K Construction, Inc.	\$191,887.9200	\$191,887.92
	Charles Blalock & Sons, Inc.	\$784,916.5200	\$784,916.52
	J & M Grading Division, LLC	\$155,000.0000	\$155,000.00
202-02.21	REMOVAL OF PIPE (SR-29)		
	300.000 L.F.		
	Dement Construction Company, LLC	\$10.0000	\$3,000.00
	Talley Construction Company, Inc.	\$10.6800	\$3,204.00
	Jones Bros. Contractors, LLC	\$10.0000	\$3,000.00
	Bell & Associates Construction, LP	\$15.9300	\$4,779.00
	Summers-Taylor, Inc.	\$25.0000	\$7,500.00
	Twin K Construction, Inc.	\$22.1800	\$6,654.00
	Charles Blalock & Sons, Inc.	\$8.0300	\$2,409.00
	J & M Grading Division, LLC	\$24.0000	\$7,200.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
	405.000 S.Y.		
	Dement Construction Company, LLC	\$10.0000	\$4,050.00
	Talley Construction Company, Inc.	\$9.8900	\$4,005.45
	Jones Bros. Contractors, LLC	\$10.0000	\$4,050.00
	Bell & Associates Construction, LP	\$7.6500	\$3,098.25
	Summers-Taylor, Inc.	\$10.5000	\$4,252.50
	Twin K Construction, Inc.	\$7.7600	\$3,142.80
	Charles Blalock & Sons, Inc.	\$21.3100	\$8,630.55
	J & M Grading Division, LLC	\$10.0000	\$4,050.00

202-03.03 REMOVAL OF ASPHALT PAVEMENT

265.000 C.Y.

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$10.0000	\$2,650.00
Talley Construction Company, Inc.	\$9.8800	\$2,618.20
Jones Bros. Contractors, LLC	\$35.0000	\$9,275.00
Bell & Associates Construction, LP	\$11.9800	\$3,174.70
Summers-Taylor, Inc.	\$15.5000	\$4,107.50
Twin K Construction, Inc.	\$11.8500	\$3,140.25
Charles Blalock & Sons, Inc.	\$34.4800	\$9,137.20
J & M Grading Division, LLC	\$15.0000	\$3,975.00

202-04.01 REMOVAL OF STRUCTURES (CATCH BASIN SR-29, STA. 206+23.27)

1.000 LS

Dement Construction Company, LLC	\$1,500.0000	\$1,500.00
Talley Construction Company, Inc.	\$1,514.7300	\$1,514.73
Jones Bros. Contractors, LLC	\$250.0000	\$250.00
Bell & Associates Construction, LP	\$1,770.8000	\$1,770.80
Summers-Taylor, Inc.	\$2,290.0000	\$2,290.00
Twin K Construction, Inc.	\$3,796.7500	\$3,796.75
Charles Blalock & Sons, Inc.	\$2,885.7800	\$2,885.78
J & M Grading Division, LLC	\$2,200.0000	\$2,200.00

202-08.15 REMOVAL OF CURB AND GUTTER (SR-29 STA. 202+57.12 TO STA. 209+80)

725.000 L.F.

Dement Construction Company, LLC	\$10.0000	\$7,250.00
Talley Construction Company, Inc.	\$2.8900	\$2,095.25
Jones Bros. Contractors, LLC	\$3.0000	\$2,175.00
Bell & Associates Construction, LP	\$7.6500	\$5,546.25
Summers-Taylor, Inc.	\$5.2000	\$3,770.00
Twin K Construction, Inc.	\$7.8600	\$5,698.50
Charles Blalock & Sons, Inc.	\$7.0400	\$5,104.00
J & M Grading Division, LLC	\$5.0000	\$3,625.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

10,869.000 C.Y.

Dement Construction Company, LLC	\$6.6000	\$71,735.40
Talley Construction Company, Inc.	\$15.5100	\$168,578.19
Jones Bros. Contractors, LLC	\$5.0000	\$54,345.00
Bell & Associates Construction, LP	\$5.8000	\$63,040.20
Summers-Taylor, Inc.	\$10.5000	\$114,124.50
Twin K Construction, Inc.	\$9.5100	\$103,364.19
Charles Blalock & Sons, Inc.	\$16.5300	\$179,664.57
J & M Grading Division, LLC	\$10.0000	\$108,690.00

		UNIT PRICE	EXTENSION
203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)			
	3,300.000 TON		
Dement Construction Company, LLC		\$30.0000	\$99,000.00
Talley Construction Company, Inc.		\$24.1200	\$79,596.00
Jones Bros. Contractors, LLC		\$23.0000	\$75,900.00
Bell & Associates Construction, LP		\$33.5800	\$110,814.00
Summers-Taylor, Inc.		\$24.0000	\$79,200.00
Twin K Construction, Inc.		\$29.1400	\$96,162.00
Charles Blalock & Sons, Inc.		\$26.3600	\$86,988.00
J & M Grading Division, LLC		\$23.0000	\$75,900.00
203-03 BORROW EXCAVATION (UNCLASSIFIED)			
	75,285.000 C.Y.		
Dement Construction Company, LLC		\$8.0000	\$602,280.00
Talley Construction Company, Inc.		\$10.5300	\$792,751.05
Jones Bros. Contractors, LLC		\$12.0000	\$903,420.00
Bell & Associates Construction, LP		\$9.5100	\$715,960.35
Summers-Taylor, Inc.		\$12.5000	\$941,062.50
Twin K Construction, Inc.		\$10.6600	\$802,538.10
Charles Blalock & Sons, Inc.		\$6.2100	\$467,519.85
J & M Grading Division, LLC		\$11.0000	\$828,135.00
203-04 PLACING AND SPREADING TOPSOIL			
	4,752.000 C.Y.		
Dement Construction Company, LLC		\$6.0000	\$28,512.00
Talley Construction Company, Inc.		\$3.9900	\$18,960.48
Jones Bros. Contractors, LLC		\$1.5000	\$7,128.00
Bell & Associates Construction, LP		\$5.9000	\$28,036.80
Summers-Taylor, Inc.		\$4.1500	\$19,720.80
Twin K Construction, Inc.		\$7.1800	\$34,119.36
Charles Blalock & Sons, Inc.		\$3.0200	\$14,351.04
J & M Grading Division, LLC		\$4.0000	\$19,008.00
203-06 WATER			
	281.000 M.G.		
Dement Construction Company, LLC		\$5.0000	\$1,405.00
Talley Construction Company, Inc.		\$9.7500	\$2,739.75
Jones Bros. Contractors, LLC		\$5.0000	\$1,405.00
Bell & Associates Construction, LP		\$8.9600	\$2,517.76
Summers-Taylor, Inc.		\$10.5000	\$2,950.50
Twin K Construction, Inc.		\$51.5300	\$14,479.93
Charles Blalock & Sons, Inc.		\$8.8200	\$2,478.42
J & M Grading Division, LLC		\$10.0000	\$2,810.00

		UNIT PRICE	EXTENSION
209-02.05 12" TEMPORARY SLOPE DRAIN			
	200.000 L.F.		
Dement Construction Company, LLC		\$25.0000	\$5,000.00
Talley Construction Company, Inc.		\$19.2800	\$3,856.00
Jones Bros. Contractors, LLC		\$10.5000	\$2,100.00
Bell & Associates Construction, LP		\$22.4700	\$4,494.00
Summers-Taylor, Inc.		\$21.0000	\$4,200.00
Twin K Construction, Inc.		\$13.1100	\$2,622.00
Charles Blalock & Sons, Inc.		\$14.8600	\$2,972.00
J & M Grading Division, LLC		\$20.0000	\$4,000.00
209-03.21 FILTER SOCK (12 INCH)			
	60.000 L.F.		
Dement Construction Company, LLC		\$5.0000	\$300.00
Talley Construction Company, Inc.		\$4.1200	\$247.20
Jones Bros. Contractors, LLC		\$4.0000	\$240.00
Bell & Associates Construction, LP		\$4.4800	\$268.80
Summers-Taylor, Inc.		\$5.2000	\$312.00
Twin K Construction, Inc.		\$17.0900	\$1,025.40
Charles Blalock & Sons, Inc.		\$5.2500	\$315.00
J & M Grading Division, LLC		\$5.7500	\$345.00
209-03.23 FILTER SOCK (24 INCH)			
	636.000 L.F.		
Dement Construction Company, LLC		\$12.0000	\$7,632.00
Talley Construction Company, Inc.		\$10.3000	\$6,550.80
Jones Bros. Contractors, LLC		\$10.0000	\$6,360.00
Bell & Associates Construction, LP		\$11.2000	\$7,123.20
Summers-Taylor, Inc.		\$15.0000	\$9,540.00
Twin K Construction, Inc.		\$18.8700	\$12,001.32
Charles Blalock & Sons, Inc.		\$14.9600	\$9,514.56
J & M Grading Division, LLC		\$16.0000	\$10,176.00
209-05 SEDIMENT REMOVAL			
	136.000 C.Y.		
Dement Construction Company, LLC		\$10.0000	\$1,360.00
Talley Construction Company, Inc.		\$19.4300	\$2,642.48
Jones Bros. Contractors, LLC		\$10.0000	\$1,360.00
Bell & Associates Construction, LP		\$38.2300	\$5,199.28
Summers-Taylor, Inc.		\$9.4000	\$1,278.40
Twin K Construction, Inc.		\$6.9500	\$945.20
Charles Blalock & Sons, Inc.		\$15.8100	\$2,150.16
J & M Grading Division, LLC		\$9.0000	\$1,224.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

9,444.000 L.F.

UNIT PRICE	EXTENSION
\$4.0000	\$37,776.00
\$4.3800	\$41,364.72
\$4.2500	\$40,137.00
\$4.7600	\$44,953.44
\$3.6500	\$34,470.60
\$4.7600	\$44,953.44
\$3.6800	\$34,753.92
\$4.0000	\$37,776.00

Dement Construction Company, LLC
 Talley Construction Company, Inc.
 Jones Bros. Contractors, LLC
 Bell & Associates Construction, LP
 Summers-Taylor, Inc.
 Twin K Construction, Inc.
 Charles Blalock & Sons, Inc.
 J & M Grading Division, LLC

209-08.07 ROCK CHECK DAM PER

4.000 EACH

\$400.0000	\$1,600.00
\$772.5000	\$3,090.00
\$400.0000	\$1,600.00
\$840.0400	\$3,360.16
\$521.0000	\$2,084.00
\$465.1100	\$1,860.44
\$525.0000	\$2,100.00
\$555.0000	\$2,220.00

Dement Construction Company, LLC
 Talley Construction Company, Inc.
 Jones Bros. Contractors, LLC
 Bell & Associates Construction, LP
 Summers-Taylor, Inc.
 Twin K Construction, Inc.
 Charles Blalock & Sons, Inc.
 J & M Grading Division, LLC

209-08.08 ENHANCED ROCK CHECK DAM

7.000 EACH

\$500.0000	\$3,500.00
\$1,030.0000	\$7,210.00
\$485.0000	\$3,395.00
\$1,120.0600	\$7,840.42
\$886.0000	\$6,202.00
\$561.8400	\$3,932.88
\$892.5000	\$6,247.50
\$950.0000	\$6,650.00

Dement Construction Company, LLC
 Talley Construction Company, Inc.
 Jones Bros. Contractors, LLC
 Bell & Associates Construction, LP
 Summers-Taylor, Inc.
 Twin K Construction, Inc.
 Charles Blalock & Sons, Inc.
 J & M Grading Division, LLC

209-09.42 CURB INLET PROTECTION (TYPE 3)

7.000 EACH

\$500.0000	\$3,500.00
\$154.5000	\$1,081.50
\$150.0000	\$1,050.00
\$168.0100	\$1,176.07
\$313.0000	\$2,191.00
\$552.2700	\$3,865.89
\$315.0000	\$2,205.00
\$335.0000	\$2,345.00

Dement Construction Company, LLC
 Talley Construction Company, Inc.
 Jones Bros. Contractors, LLC
 Bell & Associates Construction, LP
 Summers-Taylor, Inc.
 Twin K Construction, Inc.
 Charles Blalock & Sons, Inc.
 J & M Grading Division, LLC

209-40.33 CATCH BASIN PROTECTION (TYPE D)

4.000 EACH

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$500.0000	\$2,000.00
Talley Construction Company, Inc.	\$772.5000	\$3,090.00
Jones Bros. Contractors, LLC	\$250.0000	\$1,000.00
Bell & Associates Construction, LP	\$280.0200	\$1,120.08
Summers-Taylor, Inc.	\$339.0000	\$1,356.00
Twin K Construction, Inc.	\$575.6700	\$2,302.68
Charles Blalock & Sons, Inc.	\$341.2500	\$1,365.00
J & M Grading Division, LLC	\$375.0000	\$1,500.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

6,450.000 TON

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$25.0000	\$161,250.00
Talley Construction Company, Inc.	\$29.8700	\$192,661.50
Jones Bros. Contractors, LLC	\$29.0000	\$187,050.00
Bell & Associates Construction, LP	\$35.8900	\$231,490.50
Summers-Taylor, Inc.	\$30.0000	\$193,500.00
Twin K Construction, Inc.	\$33.4500	\$215,752.50
Charles Blalock & Sons, Inc.	\$30.4500	\$196,402.50
J & M Grading Division, LLC	\$32.1500	\$207,367.50

303-10.01 MINERAL AGGREGATE (SIZE 57)

851.000 TON

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$30.0000	\$25,530.00
Talley Construction Company, Inc.	\$29.2500	\$24,891.75
Jones Bros. Contractors, LLC	\$25.0000	\$21,275.00
Bell & Associates Construction, LP	\$42.4100	\$36,090.91
Summers-Taylor, Inc.	\$24.0000	\$20,424.00
Twin K Construction, Inc.	\$31.8400	\$27,095.84
Charles Blalock & Sons, Inc.	\$28.6400	\$24,372.64
J & M Grading Division, LLC	\$23.0000	\$19,573.00

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

785.000 TON

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$105.0000	\$82,425.00
Talley Construction Company, Inc.	\$108.1500	\$84,897.75
Jones Bros. Contractors, LLC	\$105.0000	\$82,425.00
Bell & Associates Construction, LP	\$117.6100	\$92,323.85
Summers-Taylor, Inc.	\$109.0000	\$85,565.00
Twin K Construction, Inc.	\$111.4600	\$87,496.10
Charles Blalock & Sons, Inc.	\$110.2500	\$86,546.25
J & M Grading Division, LLC	\$116.3000	\$91,295.50

		UNIT PRICE	EXTENSION
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	660.000 TON		
Dement Construction Company, LLC		\$115.0000	\$75,900.00
Talley Construction Company, Inc.		\$118.4500	\$78,177.00
Jones Bros. Contractors, LLC		\$115.0000	\$75,900.00
Bell & Associates Construction, LP		\$128.8100	\$85,014.60
Summers-Taylor, Inc.		\$120.0000	\$79,200.00
Twin K Construction, Inc.		\$122.0800	\$80,572.80
Charles Blalock & Sons, Inc.		\$120.7500	\$79,695.00
J & M Grading Division, LLC		\$127.5000	\$84,150.00
307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S			
	157.000 TON		
Dement Construction Company, LLC		\$125.0000	\$19,625.00
Talley Construction Company, Inc.		\$128.7500	\$20,213.75
Jones Bros. Contractors, LLC		\$125.0000	\$19,625.00
Bell & Associates Construction, LP		\$140.0100	\$21,981.57
Summers-Taylor, Inc.		\$130.0000	\$20,410.00
Twin K Construction, Inc.		\$132.6900	\$20,832.33
Charles Blalock & Sons, Inc.		\$131.2500	\$20,606.25
J & M Grading Division, LLC		\$138.4500	\$21,736.65
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	202.000 TON		
Dement Construction Company, LLC		\$115.0000	\$23,230.00
Talley Construction Company, Inc.		\$118.4500	\$23,926.90
Jones Bros. Contractors, LLC		\$115.0000	\$23,230.00
Bell & Associates Construction, LP		\$128.8100	\$26,019.62
Summers-Taylor, Inc.		\$120.0000	\$24,240.00
Twin K Construction, Inc.		\$122.0800	\$24,660.16
Charles Blalock & Sons, Inc.		\$120.7500	\$24,391.50
J & M Grading Division, LLC		\$127.5000	\$25,755.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	132.000 TON		
Dement Construction Company, LLC		\$145.0000	\$19,140.00
Talley Construction Company, Inc.		\$149.3500	\$19,714.20
Jones Bros. Contractors, LLC		\$145.0000	\$19,140.00
Bell & Associates Construction, LP		\$162.4100	\$21,438.12
Summers-Taylor, Inc.		\$151.0000	\$19,932.00
Twin K Construction, Inc.		\$153.9200	\$20,317.44
Charles Blalock & Sons, Inc.		\$152.2500	\$20,097.00
J & M Grading Division, LLC		\$160.6000	\$21,199.20

		UNIT PRICE	EXTENSION
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	11.000 TON		
Dement Construction Company, LLC		\$1,000.0000	\$11,000.00
Talley Construction Company, Inc.		\$1,030.0000	\$11,330.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$11,000.00
Bell & Associates Construction, LP		\$1,120.0600	\$12,320.66
Summers-Taylor, Inc.		\$1,040.0000	\$11,440.00
Twin K Construction, Inc.		\$1,061.5500	\$11,677.05
Charles Blalock & Sons, Inc.		\$1,050.0000	\$11,550.00
J & M Grading Division, LLC		\$1,107.6000	\$12,183.60
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	36.000 TON		
Dement Construction Company, LLC		\$28.0000	\$1,008.00
Talley Construction Company, Inc.		\$28.8400	\$1,038.24
Jones Bros. Contractors, LLC		\$28.0000	\$1,008.00
Bell & Associates Construction, LP		\$31.3600	\$1,128.96
Summers-Taylor, Inc.		\$29.0000	\$1,044.00
Twin K Construction, Inc.		\$29.7200	\$1,069.92
Charles Blalock & Sons, Inc.		\$29.4000	\$1,058.40
J & M Grading Division, LLC		\$28.0000	\$1,008.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	14.000 TON		
Dement Construction Company, LLC		\$800.0000	\$11,200.00
Talley Construction Company, Inc.		\$824.0000	\$11,536.00
Jones Bros. Contractors, LLC		\$800.0000	\$11,200.00
Bell & Associates Construction, LP		\$896.0500	\$12,544.70
Summers-Taylor, Inc.		\$833.0000	\$11,662.00
Twin K Construction, Inc.		\$849.2400	\$11,889.36
Charles Blalock & Sons, Inc.		\$840.0000	\$11,760.00
J & M Grading Division, LLC		\$885.0000	\$12,390.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	692.000 L.F.		
Dement Construction Company, LLC		\$5.0000	\$3,460.00
Talley Construction Company, Inc.		\$5.1500	\$3,563.80
Jones Bros. Contractors, LLC		\$5.0000	\$3,460.00
Bell & Associates Construction, LP		\$4.4800	\$3,100.16
Summers-Taylor, Inc.		\$8.3000	\$5,743.60
Twin K Construction, Inc.		\$6.8200	\$4,719.44
Charles Blalock & Sons, Inc.		\$4.5300	\$3,134.76
J & M Grading Division, LLC		\$8.0000	\$5,536.00

		UNIT PRICE	EXTENSION
411-01.10 ACS MIX(PG64-22) GRADING D			
	400.000 TON		
Dement Construction Company, LLC		\$140.0000	\$56,000.00
Talley Construction Company, Inc.		\$144.2000	\$57,680.00
Jones Bros. Contractors, LLC		\$140.0000	\$56,000.00
Bell & Associates Construction, LP		\$156.8100	\$62,724.00
Summers-Taylor, Inc.		\$146.0000	\$58,400.00
Twin K Construction, Inc.		\$148.6200	\$59,448.00
Charles Blalock & Sons, Inc.		\$147.0000	\$58,800.00
J & M Grading Division, LLC		\$155.0000	\$62,000.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	1,065.000 TON		
Dement Construction Company, LLC		\$145.0000	\$154,425.00
Talley Construction Company, Inc.		\$149.3500	\$159,057.75
Jones Bros. Contractors, LLC		\$145.0000	\$154,425.00
Bell & Associates Construction, LP		\$162.4100	\$172,966.65
Summers-Taylor, Inc.		\$151.0000	\$160,815.00
Twin K Construction, Inc.		\$153.9200	\$163,924.80
Charles Blalock & Sons, Inc.		\$152.2500	\$162,146.25
J & M Grading Division, LLC		\$160.6000	\$171,039.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	1.200 L.M.		
Dement Construction Company, LLC		\$1,930.0000	\$2,316.00
Talley Construction Company, Inc.		\$3,074.5500	\$3,689.46
Jones Bros. Contractors, LLC		\$3,750.0000	\$4,500.00
Bell & Associates Construction, LP		\$1,848.1000	\$2,217.72
Summers-Taylor, Inc.		\$4,470.0000	\$5,364.00
Twin K Construction, Inc.		\$1,751.5600	\$2,101.87
Charles Blalock & Sons, Inc.		\$1,732.5000	\$2,079.00
J & M Grading Division, LLC		\$2,000.0000	\$2,400.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	21,525.000 S.Y.		
Dement Construction Company, LLC		\$1.6000	\$34,440.00
Talley Construction Company, Inc.		\$1.6500	\$35,516.25
Jones Bros. Contractors, LLC		\$1.6500	\$35,516.25
Bell & Associates Construction, LP		\$1.7900	\$38,529.75
Summers-Taylor, Inc.		\$1.6500	\$35,516.25
Twin K Construction, Inc.		\$1.7000	\$36,592.50
Charles Blalock & Sons, Inc.		\$1.6800	\$36,162.00
J & M Grading Division, LLC		\$1.8000	\$38,745.00

		UNIT PRICE	EXTENSION
604-10.51 SCARIFYING			
	55.000 S.Y.		
Dement Construction Company, LLC		\$20.0000	\$1,100.00
Talley Construction Company, Inc.		\$35.1600	\$1,933.80
Jones Bros. Contractors, LLC		\$5.5000	\$302.50
Bell & Associates Construction, LP		\$1.7900	\$98.45
Summers-Taylor, Inc.		\$21.0000	\$1,155.00
Twin K Construction, Inc.		\$27.1600	\$1,493.80
Charles Blalock & Sons, Inc.		\$40.0000	\$2,200.00
J & M Grading Division, LLC		\$20.0000	\$1,100.00
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	440.000 L.F.		
Dement Construction Company, LLC		\$85.0000	\$37,400.00
Talley Construction Company, Inc.		\$64.0700	\$28,190.80
Jones Bros. Contractors, LLC		\$60.0000	\$26,400.00
Bell & Associates Construction, LP		\$79.4500	\$34,958.00
Summers-Taylor, Inc.		\$94.0000	\$41,360.00
Twin K Construction, Inc.		\$148.0600	\$65,146.40
Charles Blalock & Sons, Inc.		\$96.8600	\$42,618.40
J & M Grading Division, LLC		\$90.0000	\$39,600.00
610-07.03 18" PIPE DRAIN (BRIDGE DRAIN)			
	254.000 L.F.		
Dement Construction Company, LLC		\$45.0000	\$11,430.00
Talley Construction Company, Inc.		\$46.6500	\$11,849.10
Jones Bros. Contractors, LLC		\$50.0000	\$12,700.00
Bell & Associates Construction, LP		\$23.9100	\$6,073.14
Summers-Taylor, Inc.		\$31.5000	\$8,001.00
Twin K Construction, Inc.		\$39.0600	\$9,921.24
Charles Blalock & Sons, Inc.		\$40.4300	\$10,269.22
J & M Grading Division, LLC		\$70.0000	\$17,780.00
611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH			
	2.000 EACH		
Dement Construction Company, LLC		\$3,750.0000	\$7,500.00
Talley Construction Company, Inc.		\$3,648.1300	\$7,296.26
Jones Bros. Contractors, LLC		\$4,950.0000	\$9,900.00
Bell & Associates Construction, LP		\$6,838.4200	\$13,676.84
Summers-Taylor, Inc.		\$4,580.0000	\$9,160.00
Twin K Construction, Inc.		\$4,894.3600	\$9,788.72
Charles Blalock & Sons, Inc.		\$4,372.5200	\$8,745.04
J & M Grading Division, LLC		\$4,400.0000	\$8,800.00

611-13.02 CATCH BASINS, TYPE 13, > 4' - 8' DEPTH

3.000 EACH

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$4,500.0000	\$13,500.00
Talley Construction Company, Inc.	\$3,641.7400	\$10,925.22
Jones Bros. Contractors, LLC	\$4,750.0000	\$14,250.00
Bell & Associates Construction, LP	\$7,205.6600	\$21,616.98
Summers-Taylor, Inc.	\$5,210.0000	\$15,630.00
Twin K Construction, Inc.	\$5,211.6000	\$15,634.80
Charles Blalock & Sons, Inc.	\$5,716.2300	\$17,148.69
J & M Grading Division, LLC	\$5,000.0000	\$15,000.00

611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH

1.000 EACH

Dement Construction Company, LLC	\$3,250.0000	\$3,250.00
Talley Construction Company, Inc.	\$3,500.4700	\$3,500.47
Jones Bros. Contractors, LLC	\$4,250.0000	\$4,250.00
Bell & Associates Construction, LP	\$8,052.5100	\$8,052.51
Summers-Taylor, Inc.	\$8,330.0000	\$8,330.00
Twin K Construction, Inc.	\$5,510.6500	\$5,510.65
Charles Blalock & Sons, Inc.	\$5,425.2600	\$5,425.26
J & M Grading Division, LLC	\$8,000.0000	\$8,000.00

621-01.01 TEMPORARY STRUCTURE (HAUL RD BRIDGE OVER LITTLE RICHLAND CREEK, STA 4+74.28)

1.000 LS

Dement Construction Company, LLC	\$40,000.0000	\$40,000.00
Talley Construction Company, Inc.	\$59,692.8500	\$59,692.85
Jones Bros. Contractors, LLC	\$135,000.0000	\$135,000.00
Bell & Associates Construction, LP	\$168,452.1200	\$168,452.12
Summers-Taylor, Inc.	\$84,500.0000	\$84,500.00
Twin K Construction, Inc.	\$114,984.9600	\$114,984.96
Charles Blalock & Sons, Inc.	\$85,128.3200	\$85,128.32
J & M Grading Division, LLC	\$305,000.0000	\$305,000.00

621-03.02 18" TEMPORARY DRAINAGE PIPE

36.000 L.F.

Dement Construction Company, LLC	\$30.0000	\$1,080.00
Talley Construction Company, Inc.	\$32.9500	\$1,186.20
Jones Bros. Contractors, LLC	\$40.0000	\$1,440.00
Bell & Associates Construction, LP	\$37.9800	\$1,367.28
Summers-Taylor, Inc.	\$41.5000	\$1,494.00
Twin K Construction, Inc.	\$49.9200	\$1,797.12
Charles Blalock & Sons, Inc.	\$125.4600	\$4,516.56
J & M Grading Division, LLC	\$40.0000	\$1,440.00

		UNIT PRICE	EXTENSION
621-03.07 48" TEMPORARY DRAINAGE PIPE			
	144.000 L.F.		
Dement Construction Company, LLC		\$55.0000	\$7,920.00
Talley Construction Company, Inc.		\$71.5700	\$10,306.08
Jones Bros. Contractors, LLC		\$110.0000	\$15,840.00
Bell & Associates Construction, LP		\$61.2100	\$8,814.24
Summers-Taylor, Inc.		\$208.0000	\$29,952.00
Twin K Construction, Inc.		\$72.2300	\$10,401.12
Charles Blalock & Sons, Inc.		\$110.3700	\$15,893.28
J & M Grading Division, LLC		\$200.0000	\$28,800.00
621-03.11 72" TEMPORARY DRAINAGE PIPE			
	96.000 L.F.		
Dement Construction Company, LLC		\$125.0000	\$12,000.00
Talley Construction Company, Inc.		\$116.4200	\$11,176.32
Jones Bros. Contractors, LLC		\$160.0000	\$15,360.00
Bell & Associates Construction, LP		\$129.1200	\$12,395.52
Summers-Taylor, Inc.		\$2.7000	\$259.20
Twin K Construction, Inc.		\$127.6900	\$12,258.24
Charles Blalock & Sons, Inc.		\$5.0000	\$480.00
J & M Grading Division, LLC		\$250.0000	\$24,000.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	5,820.000 S.F.		
Dement Construction Company, LLC		\$5.6000	\$32,592.00
Talley Construction Company, Inc.		\$5.9900	\$34,861.80
Jones Bros. Contractors, LLC		\$5.6000	\$32,592.00
Bell & Associates Construction, LP		\$12.2000	\$71,004.00
Summers-Taylor, Inc.		\$7.8000	\$45,396.00
Twin K Construction, Inc.		\$6.4600	\$37,597.20
Charles Blalock & Sons, Inc.		\$8.2400	\$47,956.80
J & M Grading Division, LLC		\$7.0000	\$40,740.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	642.000 S.F.		
Dement Construction Company, LLC		\$38.0000	\$24,396.00
Talley Construction Company, Inc.		\$24.6300	\$15,812.46
Jones Bros. Contractors, LLC		\$38.0000	\$24,396.00
Bell & Associates Construction, LP		\$25.3900	\$16,300.38
Summers-Taylor, Inc.		\$41.0000	\$26,322.00
Twin K Construction, Inc.		\$43.8400	\$28,145.28
Charles Blalock & Sons, Inc.		\$34.5000	\$22,149.00
J & M Grading Division, LLC		\$45.0000	\$28,890.00

		UNIT PRICE	EXTENSION
701-02.03 CONCRETE CURB RAMP			
	1,450.000 S.F.		
Dement Construction Company, LLC		\$22.0000	\$31,900.00
Talley Construction Company, Inc.		\$7.6300	\$11,063.50
Jones Bros. Contractors, LLC		\$22.0000	\$31,900.00
Bell & Associates Construction, LP		\$22.1600	\$32,132.00
Summers-Taylor, Inc.		\$39.0000	\$56,550.00
Twin K Construction, Inc.		\$25.3800	\$36,801.00
Charles Blalock & Sons, Inc.		\$24.3300	\$35,278.50
J & M Grading Division, LLC		\$30.0000	\$43,500.00
702-01 CONCRETE CURB			
	3.000 C.Y.		
Dement Construction Company, LLC		\$1,800.0000	\$5,400.00
Talley Construction Company, Inc.		\$2,112.8700	\$6,338.61
Jones Bros. Contractors, LLC		\$1,800.0000	\$5,400.00
Bell & Associates Construction, LP		\$1,798.9400	\$5,396.82
Summers-Taylor, Inc.		\$755.0000	\$2,265.00
Twin K Construction, Inc.		\$2,307.3100	\$6,921.93
Charles Blalock & Sons, Inc.		\$1,517.4000	\$4,552.20
J & M Grading Division, LLC		\$2,215.0000	\$6,645.00
702-03 CONCRETE COMBINED CURB & GUTTER			
	54.000 C.Y.		
Dement Construction Company, LLC		\$640.0000	\$34,560.00
Talley Construction Company, Inc.		\$637.0400	\$34,400.16
Jones Bros. Contractors, LLC		\$640.0000	\$34,560.00
Bell & Associates Construction, LP		\$837.8600	\$45,244.44
Summers-Taylor, Inc.		\$469.0000	\$25,326.00
Twin K Construction, Inc.		\$663.3500	\$35,820.90
Charles Blalock & Sons, Inc.		\$702.0500	\$37,910.70
J & M Grading Division, LLC		\$650.0000	\$35,100.00
703-01 PORTLAND CEMENT CONCRETE DITCH PAVING			
	118.000 C.Y.		
Dement Construction Company, LLC		\$450.0000	\$53,100.00
Talley Construction Company, Inc.		\$551.3600	\$65,060.48
Jones Bros. Contractors, LLC		\$300.0000	\$35,400.00
Bell & Associates Construction, LP		\$690.0400	\$81,424.72
Summers-Taylor, Inc.		\$547.0000	\$64,546.00
Twin K Construction, Inc.		\$625.6900	\$73,831.42
Charles Blalock & Sons, Inc.		\$513.6700	\$60,613.06
J & M Grading Division, LLC		\$800.0000	\$94,400.00

705-06.01 W BEAM GR (TYPE 2) MASH TL3

1,298.000 L.F.

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$15.5000	\$20,119.00
Talley Construction Company, Inc.	\$19.5700	\$25,401.86
Jones Bros. Contractors, LLC	\$15.5000	\$20,119.00
Bell & Associates Construction, LP	\$17.3600	\$22,533.28
Summers-Taylor, Inc.	\$16.0000	\$20,768.00
Twin K Construction, Inc.	\$16.4500	\$21,352.10
Charles Blalock & Sons, Inc.	\$16.2800	\$21,131.44
J & M Grading Division, LLC	\$17.2000	\$22,325.60

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3

8.000 EACH

Dement Construction Company, LLC	\$1,375.0000	\$11,000.00
Talley Construction Company, Inc.	\$1,854.0000	\$14,832.00
Jones Bros. Contractors, LLC	\$1,375.0000	\$11,000.00
Bell & Associates Construction, LP	\$1,540.0800	\$12,320.64
Summers-Taylor, Inc.	\$1,430.0000	\$11,440.00
Twin K Construction, Inc.	\$1,459.6300	\$11,677.04
Charles Blalock & Sons, Inc.	\$1,443.7500	\$11,550.00
J & M Grading Division, LLC	\$1,525.0000	\$12,200.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2

4.000 EACH

Dement Construction Company, LLC	\$2,100.0000	\$8,400.00
Talley Construction Company, Inc.	\$2,317.5000	\$9,270.00
Jones Bros. Contractors, LLC	\$2,100.0000	\$8,400.00
Bell & Associates Construction, LP	\$2,352.1200	\$9,408.48
Summers-Taylor, Inc.	\$2,190.0000	\$8,760.00
Twin K Construction, Inc.	\$2,229.2500	\$8,917.00
Charles Blalock & Sons, Inc.	\$2,205.0000	\$8,820.00
J & M Grading Division, LLC	\$2,325.0000	\$9,300.00

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

2.000 EACH

Dement Construction Company, LLC	\$8,500.0000	\$17,000.00
Talley Construction Company, Inc.	\$8,755.0000	\$17,510.00
Jones Bros. Contractors, LLC	\$7,500.0000	\$15,000.00
Bell & Associates Construction, LP	\$4,760.2400	\$9,520.48
Summers-Taylor, Inc.	\$4,430.0000	\$8,860.00
Twin K Construction, Inc.	\$9,023.1700	\$18,046.34
Charles Blalock & Sons, Inc.	\$9,015.1600	\$18,030.32
J & M Grading Division, LLC	\$7,000.0000	\$14,000.00

		UNIT PRICE	EXTENSION
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	770.000 L.F.		
Dement Construction Company, LLC		\$5.0000	\$3,850.00
Talley Construction Company, Inc.		\$2.8000	\$2,156.00
Jones Bros. Contractors, LLC		\$1.5000	\$1,155.00
Bell & Associates Construction, LP		\$4.0300	\$3,103.10
Summers-Taylor, Inc.		\$1.3000	\$1,001.00
Twin K Construction, Inc.		\$2.3800	\$1,832.60
Charles Blalock & Sons, Inc.		\$4.3000	\$3,311.00
J & M Grading Division, LLC		\$1.5000	\$1,155.00
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	4.000 EACH		
Dement Construction Company, LLC		\$250.0000	\$1,000.00
Talley Construction Company, Inc.		\$285.5600	\$1,142.24
Jones Bros. Contractors, LLC		\$250.0000	\$1,000.00
Bell & Associates Construction, LP		\$564.3000	\$2,257.20
Summers-Taylor, Inc.		\$417.0000	\$1,668.00
Twin K Construction, Inc.		\$444.6700	\$1,778.68
Charles Blalock & Sons, Inc.		\$439.0400	\$1,756.16
J & M Grading Division, LLC		\$400.0000	\$1,600.00
709-01.01 RUBBLE STONE RIP-RAP			
	11.000 C.Y.		
Dement Construction Company, LLC		\$150.0000	\$1,650.00
Talley Construction Company, Inc.		\$71.9700	\$791.67
Jones Bros. Contractors, LLC		\$82.0000	\$902.00
Bell & Associates Construction, LP		\$93.4500	\$1,027.95
Summers-Taylor, Inc.		\$78.0000	\$858.00
Twin K Construction, Inc.		\$361.5400	\$3,976.94
Charles Blalock & Sons, Inc.		\$859.1100	\$9,450.21
J & M Grading Division, LLC		\$225.0000	\$2,475.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	81.000 TON		
Dement Construction Company, LLC		\$35.0000	\$2,835.00
Talley Construction Company, Inc.		\$34.2100	\$2,771.01
Jones Bros. Contractors, LLC		\$40.0000	\$3,240.00
Bell & Associates Construction, LP		\$56.6800	\$4,591.08
Summers-Taylor, Inc.		\$36.5000	\$2,956.50
Twin K Construction, Inc.		\$37.4200	\$3,031.02
Charles Blalock & Sons, Inc.		\$37.9900	\$3,077.19
J & M Grading Division, LLC		\$35.0000	\$2,835.00

		UNIT PRICE	EXTENSION
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	3,216.000 TON		
Dement Construction Company, LLC		\$32.0000	\$102,912.00
Talley Construction Company, Inc.		\$31.0700	\$99,921.12
Jones Bros. Contractors, LLC		\$40.0000	\$128,640.00
Bell & Associates Construction, LP		\$56.6800	\$182,282.88
Summers-Taylor, Inc.		\$31.5000	\$101,304.00
Twin K Construction, Inc.		\$35.5500	\$114,328.80
Charles Blalock & Sons, Inc.		\$37.9900	\$122,175.84
J & M Grading Division, LLC		\$30.0000	\$96,480.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	11.000 TON		
Dement Construction Company, LLC		\$100.0000	\$1,100.00
Talley Construction Company, Inc.		\$123.1700	\$1,354.87
Jones Bros. Contractors, LLC		\$40.0000	\$440.00
Bell & Associates Construction, LP		\$56.6800	\$623.48
Summers-Taylor, Inc.		\$62.5000	\$687.50
Twin K Construction, Inc.		\$43.7300	\$481.03
Charles Blalock & Sons, Inc.		\$83.6700	\$920.37
J & M Grading Division, LLC		\$60.0000	\$660.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Dement Construction Company, LLC		\$24,500.0000	\$24,500.00
Talley Construction Company, Inc.		\$21,626.1000	\$21,626.10
Jones Bros. Contractors, LLC		\$100,000.0000	\$100,000.00
Bell & Associates Construction, LP		\$50,093.2700	\$50,093.27
Summers-Taylor, Inc.		\$110,000.0000	\$110,000.00
Twin K Construction, Inc.		\$38,107.1200	\$38,107.12
Charles Blalock & Sons, Inc.		\$48,979.9400	\$48,979.94
J & M Grading Division, LLC		\$110,000.0000	\$110,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	916.000 L.F.		
Dement Construction Company, LLC		\$35.0000	\$32,060.00
Talley Construction Company, Inc.		\$42.1800	\$38,636.88
Jones Bros. Contractors, LLC		\$21.5000	\$19,694.00
Bell & Associates Construction, LP		\$34.3200	\$31,437.12
Summers-Taylor, Inc.		\$22.0000	\$20,152.00
Twin K Construction, Inc.		\$35.1600	\$32,206.56
Charles Blalock & Sons, Inc.		\$32.8100	\$30,053.96
J & M Grading Division, LLC		\$25.0000	\$22,900.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	80.000 EACH		
Dement Construction Company, LLC		\$38.0000	\$3,040.00
Talley Construction Company, Inc.		\$39.1400	\$3,131.20
Jones Bros. Contractors, LLC		\$38.0000	\$3,040.00
Bell & Associates Construction, LP		\$39.2000	\$3,136.00
Summers-Taylor, Inc.		\$40.0000	\$3,200.00
Twin K Construction, Inc.		\$40.3400	\$3,227.20
Charles Blalock & Sons, Inc.		\$40.3000	\$3,224.00
J & M Grading Division, LLC		\$50.0000	\$4,000.00
712-04.50 BARRIER RAIL DELINEATOR			
	46.000 EACH		
Dement Construction Company, LLC		\$12.0000	\$552.00
Talley Construction Company, Inc.		\$12.3600	\$568.56
Jones Bros. Contractors, LLC		\$12.0000	\$552.00
Bell & Associates Construction, LP		\$24.6400	\$1,133.44
Summers-Taylor, Inc.		\$12.5000	\$575.00
Twin K Construction, Inc.		\$12.7400	\$586.04
Charles Blalock & Sons, Inc.		\$12.7300	\$585.58
J & M Grading Division, LLC		\$15.0000	\$690.00
712-05.01 WARNING LIGHTS (TYPE A)			
	82.000 EACH		
Dement Construction Company, LLC		\$5.0000	\$410.00
Talley Construction Company, Inc.		\$5.1500	\$422.30
Jones Bros. Contractors, LLC		\$5.0000	\$410.00
Bell & Associates Construction, LP		\$33.6000	\$2,755.20
Summers-Taylor, Inc.		\$5.5000	\$451.00
Twin K Construction, Inc.		\$5.3100	\$435.42
Charles Blalock & Sons, Inc.		\$5.3000	\$434.60
J & M Grading Division, LLC		\$50.0000	\$4,100.00
712-06 SIGNS (CONSTRUCTION)			
	831.000 S.F.		
Dement Construction Company, LLC		\$7.0000	\$5,817.00
Talley Construction Company, Inc.		\$7.2100	\$5,991.51
Jones Bros. Contractors, LLC		\$7.0000	\$5,817.00
Bell & Associates Construction, LP		\$8.9600	\$7,445.76
Summers-Taylor, Inc.		\$7.3000	\$6,066.30
Twin K Construction, Inc.		\$7.4300	\$6,174.33
Charles Blalock & Sons, Inc.		\$7.4200	\$6,166.02
J & M Grading Division, LLC		\$8.3000	\$6,897.30

712-07.03 TEMPORARY BARRICADES (TYPE III)

72.000 L.F.

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$14.0000	\$1,008.00
Talley Construction Company, Inc.	\$14.4200	\$1,038.24
Jones Bros. Contractors, LLC	\$14.0000	\$1,008.00
Bell & Associates Construction, LP	\$20.1600	\$1,451.52
Summers-Taylor, Inc.	\$14.5000	\$1,044.00
Twin K Construction, Inc.	\$14.8600	\$1,069.92
Charles Blalock & Sons, Inc.	\$14.8500	\$1,069.20
J & M Grading Division, LLC	\$36.0000	\$2,592.00

712-08.03 ARROW BOARD (TYPE C)

1.000 EACH

Dement Construction Company, LLC	\$1,200.0000	\$1,200.00
Talley Construction Company, Inc.	\$1,236.0000	\$1,236.00
Jones Bros. Contractors, LLC	\$1,200.0000	\$1,200.00
Bell & Associates Construction, LP	\$2,184.1100	\$2,184.11
Summers-Taylor, Inc.	\$1,250.0000	\$1,250.00
Twin K Construction, Inc.	\$1,273.8600	\$1,273.86
Charles Blalock & Sons, Inc.	\$1,272.7300	\$1,272.73
J & M Grading Division, LLC	\$4,000.0000	\$4,000.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

256.000 LB.

Dement Construction Company, LLC	\$3.2000	\$819.20
Talley Construction Company, Inc.	\$3.3000	\$844.80
Jones Bros. Contractors, LLC	\$3.2000	\$819.20
Bell & Associates Construction, LP	\$3.6200	\$926.72
Summers-Taylor, Inc.	\$3.4000	\$870.40
Twin K Construction, Inc.	\$3.4000	\$870.40
Charles Blalock & Sons, Inc.	\$3.3900	\$867.84
J & M Grading Division, LLC	\$4.5000	\$1,152.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

6.000 S.F.

Dement Construction Company, LLC	\$14.0000	\$84.00
Talley Construction Company, Inc.	\$14.4200	\$86.52
Jones Bros. Contractors, LLC	\$14.0000	\$84.00
Bell & Associates Construction, LP	\$15.8400	\$95.04
Summers-Taylor, Inc.	\$15.0000	\$90.00
Twin K Construction, Inc.	\$14.8600	\$89.16
Charles Blalock & Sons, Inc.	\$14.8500	\$89.10
J & M Grading Division, LLC	\$16.1000	\$96.60

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

35.000 S.F.

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$14.5000	\$507.50
Talley Construction Company, Inc.	\$14.9400	\$522.90
Jones Bros. Contractors, LLC	\$14.5000	\$507.50
Bell & Associates Construction, LP	\$16.4100	\$574.35
Summers-Taylor, Inc.	\$15.0000	\$525.00
Twin K Construction, Inc.	\$15.3900	\$538.65
Charles Blalock & Sons, Inc.	\$15.3800	\$538.30
J & M Grading Division, LLC	\$18.3000	\$640.50

713-14.22 STREET NAME SIGN (SUSPENDED 0.100IN THICK)

174.000 S.F.

Dement Construction Company, LLC	\$64.0000	\$11,136.00
Talley Construction Company, Inc.	\$43.2600	\$7,527.24
Jones Bros. Contractors, LLC	\$42.0000	\$7,308.00
Bell & Associates Construction, LP	\$24.8900	\$4,330.86
Summers-Taylor, Inc.	\$23.0000	\$4,002.00
Twin K Construction, Inc.	\$23.3500	\$4,062.90
Charles Blalock & Sons, Inc.	\$32.0300	\$5,573.22
J & M Grading Division, LLC	\$46.5500	\$8,099.70

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

1.000 LS

Dement Construction Company, LLC	\$400.0000	\$400.00
Talley Construction Company, Inc.	\$412.0000	\$412.00
Jones Bros. Contractors, LLC	\$400.0000	\$400.00
Bell & Associates Construction, LP	\$452.5500	\$452.55
Summers-Taylor, Inc.	\$417.0000	\$417.00
Twin K Construction, Inc.	\$424.6200	\$424.62
Charles Blalock & Sons, Inc.	\$424.2400	\$424.24
J & M Grading Division, LLC	\$850.0000	\$850.00

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)

1.000 EACH

Dement Construction Company, LLC	\$85.0000	\$85.00
Talley Construction Company, Inc.	\$437.7500	\$437.75
Jones Bros. Contractors, LLC	\$425.0000	\$425.00
Bell & Associates Construction, LP	\$96.1600	\$96.16
Summers-Taylor, Inc.	\$89.0000	\$89.00
Twin K Construction, Inc.	\$90.2300	\$90.23
Charles Blalock & Sons, Inc.	\$309.7000	\$309.70
J & M Grading Division, LLC	\$475.0000	\$475.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

1.000 EACH

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$7,800.0000	\$7,800.00
Talley Construction Company, Inc.	\$8,034.0000	\$8,034.00
Jones Bros. Contractors, LLC	\$7,800.0000	\$7,800.00
Bell & Associates Construction, LP	\$8,400.4200	\$8,400.42
Summers-Taylor, Inc.	\$8,130.0000	\$8,130.00
Twin K Construction, Inc.	\$8,280.0800	\$8,280.08
Charles Blalock & Sons, Inc.	\$8,272.7300	\$8,272.73
J & M Grading Division, LLC	\$10,000.0000	\$10,000.00

716-01.14 RAISED PAVEMENT MARKER REMOVAL

150.000 EACH

Dement Construction Company, LLC	\$10.0000	\$1,500.00
Talley Construction Company, Inc.	\$10.3000	\$1,545.00
Jones Bros. Contractors, LLC	\$6.5000	\$975.00
Bell & Associates Construction, LP	\$11.2000	\$1,680.00
Summers-Taylor, Inc.	\$10.5000	\$1,575.00
Twin K Construction, Inc.	\$10.6200	\$1,593.00
Charles Blalock & Sons, Inc.	\$10.5000	\$1,575.00
J & M Grading Division, LLC	\$7.2000	\$1,080.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

137.000 EACH

Dement Construction Company, LLC	\$28.0000	\$3,836.00
Talley Construction Company, Inc.	\$36.0500	\$4,938.85
Jones Bros. Contractors, LLC	\$29.5000	\$4,041.50
Bell & Associates Construction, LP	\$39.2000	\$5,370.40
Summers-Taylor, Inc.	\$36.5000	\$5,000.50
Twin K Construction, Inc.	\$37.1500	\$5,089.55
Charles Blalock & Sons, Inc.	\$36.7500	\$5,034.75
J & M Grading Division, LLC	\$33.0000	\$4,521.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

100.000 EACH

Dement Construction Company, LLC	\$28.0000	\$2,800.00
Talley Construction Company, Inc.	\$36.0500	\$3,605.00
Jones Bros. Contractors, LLC	\$29.5000	\$2,950.00
Bell & Associates Construction, LP	\$39.2000	\$3,920.00
Summers-Taylor, Inc.	\$36.5000	\$3,650.00
Twin K Construction, Inc.	\$37.0500	\$3,705.00
Charles Blalock & Sons, Inc.	\$36.7500	\$3,675.00
J & M Grading Division, LLC	\$33.0000	\$3,300.00

		UNIT PRICE	EXTENSION
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	410.000 S.Y.		
Dement Construction Company, LLC		\$19.7500	\$8,097.50
Talley Construction Company, Inc.		\$20.6000	\$8,446.00
Jones Bros. Contractors, LLC		\$24.5000	\$10,045.00
Bell & Associates Construction, LP		\$22.4000	\$9,184.00
Summers-Taylor, Inc.		\$21.0000	\$8,610.00
Twin K Construction, Inc.		\$21.2300	\$8,704.30
Charles Blalock & Sons, Inc.		\$21.0000	\$8,610.00
J & M Grading Division, LLC		\$27.2500	\$11,172.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	337.000 L.F.		
Dement Construction Company, LLC		\$12.0000	\$4,044.00
Talley Construction Company, Inc.		\$10.3000	\$3,471.10
Jones Bros. Contractors, LLC		\$12.0000	\$4,044.00
Bell & Associates Construction, LP		\$11.2000	\$3,774.40
Summers-Taylor, Inc.		\$10.5000	\$3,538.50
Twin K Construction, Inc.		\$10.6200	\$3,578.94
Charles Blalock & Sons, Inc.		\$10.5000	\$3,538.50
J & M Grading Division, LLC		\$13.3000	\$4,482.10
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	13.000 EACH		
Dement Construction Company, LLC		\$175.0000	\$2,275.00
Talley Construction Company, Inc.		\$154.5000	\$2,008.50
Jones Bros. Contractors, LLC		\$170.0000	\$2,210.00
Bell & Associates Construction, LP		\$168.0100	\$2,184.13
Summers-Taylor, Inc.		\$156.0000	\$2,028.00
Twin K Construction, Inc.		\$159.2300	\$2,069.99
Charles Blalock & Sons, Inc.		\$157.5000	\$2,047.50
J & M Grading Division, LLC		\$200.0000	\$2,600.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	545.000 L.F.		
Dement Construction Company, LLC		\$1.7500	\$953.75
Talley Construction Company, Inc.		\$2.0600	\$1,122.70
Jones Bros. Contractors, LLC		\$1.7500	\$953.75
Bell & Associates Construction, LP		\$2.2400	\$1,220.80
Summers-Taylor, Inc.		\$2.1000	\$1,144.50
Twin K Construction, Inc.		\$2.1200	\$1,155.40
Charles Blalock & Sons, Inc.		\$2.1000	\$1,144.50
J & M Grading Division, LLC		\$2.0000	\$1,090.00

		UNIT PRICE	EXTENSION
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	471.000 L.F.		
Dement Construction Company, LLC		\$22.0000	\$10,362.00
Talley Construction Company, Inc.		\$20.6000	\$9,702.60
Jones Bros. Contractors, LLC		\$28.5000	\$13,423.50
Bell & Associates Construction, LP		\$22.4000	\$10,550.40
Summers-Taylor, Inc.		\$21.0000	\$9,891.00
Twin K Construction, Inc.		\$21.2300	\$9,999.33
Charles Blalock & Sons, Inc.		\$21.0000	\$9,891.00
J & M Grading Division, LLC		\$31.6000	\$14,883.60
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)	0.200 L.M.		
Dement Construction Company, LLC		\$7,500.0000	\$1,500.00
Talley Construction Company, Inc.		\$6,695.0000	\$1,339.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$700.00
Bell & Associates Construction, LP		\$7,280.3500	\$1,456.07
Summers-Taylor, Inc.		\$6,773.0000	\$1,354.60
Twin K Construction, Inc.		\$6,900.0700	\$1,380.01
Charles Blalock & Sons, Inc.		\$6,825.0000	\$1,365.00
J & M Grading Division, LLC		\$390.0000	\$78.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000 EACH		
Dement Construction Company, LLC		\$200.0000	\$200.00
Talley Construction Company, Inc.		\$257.5000	\$257.50
Jones Bros. Contractors, LLC		\$195.0000	\$195.00
Bell & Associates Construction, LP		\$280.0200	\$280.02
Summers-Taylor, Inc.		\$260.0000	\$260.00
Twin K Construction, Inc.		\$265.3900	\$265.39
Charles Blalock & Sons, Inc.		\$262.5000	\$262.50
J & M Grading Division, LLC		\$220.0000	\$220.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)	32.000 S.F.		
Dement Construction Company, LLC		\$22.0000	\$704.00
Talley Construction Company, Inc.		\$12.3600	\$395.52
Jones Bros. Contractors, LLC		\$20.0000	\$640.00
Bell & Associates Construction, LP		\$13.4400	\$430.08
Summers-Taylor, Inc.		\$12.5000	\$400.00
Twin K Construction, Inc.		\$12.7400	\$407.68
Charles Blalock & Sons, Inc.		\$12.6000	\$403.20
J & M Grading Division, LLC		\$22.5000	\$720.00

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)

1,650.000 L.F.

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$2.2500	\$3,712.50
Talley Construction Company, Inc.	\$0.3100	\$511.50
Jones Bros. Contractors, LLC	\$0.7000	\$1,155.00
Bell & Associates Construction, LP	\$0.3400	\$561.00
Summers-Taylor, Inc.	\$0.3000	\$495.00
Twin K Construction, Inc.	\$0.3200	\$528.00
Charles Blalock & Sons, Inc.	\$0.3200	\$528.00
J & M Grading Division, LLC	\$0.8000	\$1,320.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

1.000 L.M.

Dement Construction Company, LLC	\$1,250.0000	\$1,250.00
Talley Construction Company, Inc.	\$1,287.5000	\$1,287.50
Jones Bros. Contractors, LLC	\$2,000.0000	\$2,000.00
Bell & Associates Construction, LP	\$1,400.0700	\$1,400.07
Summers-Taylor, Inc.	\$1,300.0000	\$1,300.00
Twin K Construction, Inc.	\$1,326.9400	\$1,326.94
Charles Blalock & Sons, Inc.	\$1,312.5000	\$1,312.50
J & M Grading Division, LLC	\$2,215.0000	\$2,215.00

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

8,250.000 L.F.

Dement Construction Company, LLC	\$0.9500	\$7,837.50
Talley Construction Company, Inc.	\$0.7700	\$6,352.50
Jones Bros. Contractors, LLC	\$0.8500	\$7,012.50
Bell & Associates Construction, LP	\$0.8400	\$6,930.00
Summers-Taylor, Inc.	\$0.8000	\$6,600.00
Twin K Construction, Inc.	\$0.8000	\$6,600.00
Charles Blalock & Sons, Inc.	\$0.7900	\$6,517.50
J & M Grading Division, LLC	\$1.0000	\$8,250.00

716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)

2.300 L.M.

Dement Construction Company, LLC	\$4,500.0000	\$10,350.00
Talley Construction Company, Inc.	\$3,296.0000	\$7,580.80
Jones Bros. Contractors, LLC	\$2,775.0000	\$6,382.50
Bell & Associates Construction, LP	\$3,584.1800	\$8,243.61
Summers-Taylor, Inc.	\$3,330.0000	\$7,659.00
Twin K Construction, Inc.	\$3,396.9600	\$7,813.01
Charles Blalock & Sons, Inc.	\$3,360.0000	\$7,728.00
J & M Grading Division, LLC	\$3,075.0000	\$7,072.50

716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

2.300 L.M.

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$5,500.0000	\$12,650.00
Talley Construction Company, Inc.	\$5,098.5000	\$11,726.55
Jones Bros. Contractors, LLC	\$4,575.0000	\$10,522.50
Bell & Associates Construction, LP	\$5,544.2700	\$12,751.82
Summers-Taylor, Inc.	\$5,160.0000	\$11,868.00
Twin K Construction, Inc.	\$5,254.6700	\$12,085.74
Charles Blalock & Sons, Inc.	\$5,197.5000	\$11,954.25
J & M Grading Division, LLC	\$5,065.0000	\$11,649.50

716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

150.000 L.F.

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$2.2500	\$337.50
Talley Construction Company, Inc.	\$2.0600	\$309.00
Jones Bros. Contractors, LLC	\$1.6500	\$247.50
Bell & Associates Construction, LP	\$2.2400	\$336.00
Summers-Taylor, Inc.	\$2.1000	\$315.00
Twin K Construction, Inc.	\$2.1200	\$318.00
Charles Blalock & Sons, Inc.	\$2.1000	\$315.00
J & M Grading Division, LLC	\$1.8500	\$277.50

716-12.04 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)

159.000 L.F.

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$1.7500	\$278.25
Talley Construction Company, Inc.	\$1.0300	\$163.77
Jones Bros. Contractors, LLC	\$1.0000	\$159.00
Bell & Associates Construction, LP	\$1.1200	\$178.08
Summers-Taylor, Inc.	\$1.0500	\$166.95
Twin K Construction, Inc.	\$1.0600	\$168.54
Charles Blalock & Sons, Inc.	\$1.0500	\$166.95
J & M Grading Division, LLC	\$1.1500	\$182.85

717-01 MOBILIZATION

1.000 LS

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$250,000.0000	\$250,000.00
Talley Construction Company, Inc.	\$296,989.7600	\$296,989.76
Jones Bros. Contractors, LLC	\$290,000.0000	\$290,000.00
Bell & Associates Construction, LP	\$303,248.1200	\$303,248.12
Summers-Taylor, Inc.	\$314,000.0000	\$314,000.00
Twin K Construction, Inc.	\$311,163.4100	\$311,163.41
Charles Blalock & Sons, Inc.	\$300,000.0000	\$300,000.00
J & M Grading Division, LLC	\$600,000.0000	\$600,000.00

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

12.000 EACH

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$888.0000	\$10,656.00
Talley Construction Company, Inc.	\$914.6400	\$10,975.68
Jones Bros. Contractors, LLC	\$888.0000	\$10,656.00
Bell & Associates Construction, LP	\$994.6100	\$11,935.32
Summers-Taylor, Inc.	\$860.0000	\$10,320.00
Twin K Construction, Inc.	\$875.7800	\$10,509.36
Charles Blalock & Sons, Inc.	\$879.2400	\$10,550.88
J & M Grading Division, LLC	\$985.0000	\$11,820.00

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)

2.000 EACH

Dement Construction Company, LLC	\$1,577.0000	\$3,154.00
Talley Construction Company, Inc.	\$1,624.3100	\$3,248.62
Jones Bros. Contractors, LLC	\$1,577.0000	\$3,154.00
Bell & Associates Construction, LP	\$1,766.3300	\$3,532.66
Summers-Taylor, Inc.	\$1,250.0000	\$2,500.00
Twin K Construction, Inc.	\$1,273.8600	\$2,547.72
Charles Blalock & Sons, Inc.	\$1,324.7000	\$2,649.40
J & M Grading Division, LLC	\$1,750.0000	\$3,500.00

730-03.21 INSTALL PULL BOX (TYPE B)

3.000 EACH

Dement Construction Company, LLC	\$395.0000	\$1,185.00
Talley Construction Company, Inc.	\$406.8500	\$1,220.55
Jones Bros. Contractors, LLC	\$395.0000	\$1,185.00
Bell & Associates Construction, LP	\$442.4200	\$1,327.26
Summers-Taylor, Inc.	\$651.0000	\$1,953.00
Twin K Construction, Inc.	\$663.4700	\$1,990.41
Charles Blalock & Sons, Inc.	\$549.4000	\$1,648.20
J & M Grading Division, LLC	\$440.0000	\$1,320.00

730-05.01 ELECTRICAL SERVICE CONNECTION

2.000 EACH

Dement Construction Company, LLC	\$1,400.0000	\$2,800.00
Talley Construction Company, Inc.	\$1,442.0000	\$2,884.00
Jones Bros. Contractors, LLC	\$1,400.0000	\$2,800.00
Bell & Associates Construction, LP	\$1,568.0800	\$3,136.16
Summers-Taylor, Inc.	\$1,300.0000	\$2,600.00
Twin K Construction, Inc.	\$1,326.9400	\$2,653.88
Charles Blalock & Sons, Inc.	\$1,366.0600	\$2,732.12
J & M Grading Division, LLC	\$1,550.0000	\$3,100.00

		UNIT PRICE	EXTENSION
730-08.01 SIGNAL CABLE - 3 CONDUCTOR			
	1,530.000 L.F.		
Dement Construction Company, LLC		\$1.5000	\$2,295.00
Talley Construction Company, Inc.		\$1.5500	\$2,371.50
Jones Bros. Contractors, LLC		\$1.5000	\$2,295.00
Bell & Associates Construction, LP		\$1.6800	\$2,570.40
Summers-Taylor, Inc.		\$1.4500	\$2,218.50
Twin K Construction, Inc.		\$1.4900	\$2,279.70
Charles Blalock & Sons, Inc.		\$1.0600	\$1,621.80
J & M Grading Division, LLC		\$1.7000	\$2,601.00
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	1,765.000 L.F.		
Dement Construction Company, LLC		\$1.7500	\$3,088.75
Talley Construction Company, Inc.		\$1.8000	\$3,177.00
Jones Bros. Contractors, LLC		\$1.7500	\$3,088.75
Bell & Associates Construction, LP		\$1.9600	\$3,459.40
Summers-Taylor, Inc.		\$1.5500	\$2,735.75
Twin K Construction, Inc.		\$1.5900	\$2,806.35
Charles Blalock & Sons, Inc.		\$1.2700	\$2,241.55
J & M Grading Division, LLC		\$1.9500	\$3,441.75
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	1,326.000 L.F.		
Dement Construction Company, LLC		\$1.9500	\$2,585.70
Talley Construction Company, Inc.		\$2.0100	\$2,665.26
Jones Bros. Contractors, LLC		\$1.9500	\$2,585.70
Bell & Associates Construction, LP		\$2.1800	\$2,890.68
Summers-Taylor, Inc.		\$1.6000	\$2,121.60
Twin K Construction, Inc.		\$1.6500	\$2,187.90
Charles Blalock & Sons, Inc.		\$1.4800	\$1,962.48
J & M Grading Division, LLC		\$2.2000	\$2,917.20
730-09.20 SPAN WIRE ASSEMBLY			
	973.000 L.F.		
Dement Construction Company, LLC		\$3.0500	\$2,967.65
Talley Construction Company, Inc.		\$3.1400	\$3,055.22
Jones Bros. Contractors, LLC		\$3.0500	\$2,967.65
Bell & Associates Construction, LP		\$3.4200	\$3,327.66
Summers-Taylor, Inc.		\$3.9000	\$3,794.70
Twin K Construction, Inc.		\$3.9800	\$3,872.54
Charles Blalock & Sons, Inc.		\$3.5000	\$3,405.50
J & M Grading Division, LLC		\$3.4000	\$3,308.20

		UNIT PRICE	EXTENSION
730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER			
	858.000 L.F.		
Dement Construction Company, LLC		\$2.5500	\$2,187.90
Talley Construction Company, Inc.		\$2.6300	\$2,256.54
Jones Bros. Contractors, LLC		\$2.5500	\$2,187.90
Bell & Associates Construction, LP		\$2.8600	\$2,453.88
Summers-Taylor, Inc.		\$3.4000	\$2,917.20
Twin K Construction, Inc.		\$3.4500	\$2,960.10
Charles Blalock & Sons, Inc.		\$2.3300	\$1,999.14
J & M Grading Division, LLC		\$2.8500	\$2,445.30
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	160.000 L.F.		
Dement Construction Company, LLC		\$10.5000	\$1,680.00
Talley Construction Company, Inc.		\$10.8200	\$1,731.20
Jones Bros. Contractors, LLC		\$10.5000	\$1,680.00
Bell & Associates Construction, LP		\$11.7600	\$1,881.60
Summers-Taylor, Inc.		\$12.5000	\$2,000.00
Twin K Construction, Inc.		\$12.7400	\$2,038.40
Charles Blalock & Sons, Inc.		\$11.7700	\$1,883.20
J & M Grading Division, LLC		\$11.6500	\$1,864.00
730-12.03 CONDUIT 3" DIAMETER (PVC)			
	56.000 L.F.		
Dement Construction Company, LLC		\$18.0000	\$1,008.00
Talley Construction Company, Inc.		\$18.5400	\$1,038.24
Jones Bros. Contractors, LLC		\$18.0000	\$1,008.00
Bell & Associates Construction, LP		\$20.1600	\$1,128.96
Summers-Taylor, Inc.		\$14.5000	\$812.00
Twin K Construction, Inc.		\$14.8600	\$832.16
Charles Blalock & Sons, Inc.		\$16.1200	\$902.72
J & M Grading Division, LLC		\$20.0000	\$1,120.00
730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)			
	90.000 L.F.		
Dement Construction Company, LLC		\$40.0000	\$3,600.00
Talley Construction Company, Inc.		\$41.2000	\$3,708.00
Jones Bros. Contractors, LLC		\$40.0000	\$3,600.00
Bell & Associates Construction, LP		\$44.8000	\$4,032.00
Summers-Taylor, Inc.		\$26.0000	\$2,340.00
Twin K Construction, Inc.		\$26.5400	\$2,388.60
Charles Blalock & Sons, Inc.		\$35.1100	\$3,159.90
J & M Grading Division, LLC		\$44.3000	\$3,987.00

730-13.08 VEHICLE DETECTOR (RADAR- STOP LINE)

6.000 EACH

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$7,460.0000	\$44,760.00
Talley Construction Company, Inc.	\$7,683.8000	\$46,102.80
Jones Bros. Contractors, LLC	\$7,460.0000	\$44,760.00
Bell & Associates Construction, LP	\$8,355.6200	\$50,133.72
Summers-Taylor, Inc.	\$6,560.0000	\$39,360.00
Twin K Construction, Inc.	\$6,687.7600	\$40,126.56
Charles Blalock & Sons, Inc.	\$6,834.5500	\$41,007.30
J & M Grading Division, LLC	\$8,500.0000	\$51,000.00

730-13.09 VEHICLE DETECTOR (RADAR ADVANCE)

5.000 EACH

Dement Construction Company, LLC	\$8,170.0000	\$40,850.00
Talley Construction Company, Inc.	\$8,415.1000	\$42,075.50
Jones Bros. Contractors, LLC	\$8,170.0000	\$40,850.00
Bell & Associates Construction, LP	\$9,150.8600	\$45,754.30
Summers-Taylor, Inc.	\$6,770.0000	\$33,850.00
Twin K Construction, Inc.	\$6,900.0700	\$34,500.35
Charles Blalock & Sons, Inc.	\$7,374.3900	\$36,871.95
J & M Grading Division, LLC	\$9,050.0000	\$45,250.00

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)

2.000 EACH

Dement Construction Company, LLC	\$15,042.0000	\$30,084.00
Talley Construction Company, Inc.	\$15,493.2600	\$30,986.52
Jones Bros. Contractors, LLC	\$15,042.0000	\$30,084.00
Bell & Associates Construction, LP	\$16,847.8800	\$33,695.76
Summers-Taylor, Inc.	\$18,200.0000	\$36,400.00
Twin K Construction, Inc.	\$18,577.1000	\$37,154.20
Charles Blalock & Sons, Inc.	\$21,940.7600	\$43,881.52
J & M Grading Division, LLC	\$16,700.0000	\$33,400.00

730-16.02 EIGHT PHASE ACTUATED CONTROLLER

2.000 EACH

Dement Construction Company, LLC	\$4,910.0000	\$9,820.00
Talley Construction Company, Inc.	\$5,057.3000	\$10,114.60
Jones Bros. Contractors, LLC	\$4,910.0000	\$9,820.00
Bell & Associates Construction, LP	\$5,499.4800	\$10,998.96
Summers-Taylor, Inc.	\$6,040.0000	\$12,080.00
Twin K Construction, Inc.	\$6,156.9800	\$12,313.96
Charles Blalock & Sons, Inc.	\$4,996.5200	\$9,993.04
J & M Grading Division, LLC	\$5,450.0000	\$10,900.00

		UNIT PRICE	EXTENSION
730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)			
	8.000 EACH		
Dement Construction Company, LLC		\$9,510.0000	\$76,080.00
Talley Construction Company, Inc.		\$9,795.3000	\$78,362.40
Jones Bros. Contractors, LLC		\$9,510.0000	\$76,080.00
Bell & Associates Construction, LP		\$10,651.7300	\$85,213.84
Summers-Taylor, Inc.		\$9,380.0000	\$75,040.00
Twin K Construction, Inc.		\$9,553.9400	\$76,431.52
Charles Blalock & Sons, Inc.		\$9,935.7600	\$79,486.08
J & M Grading Division, LLC		\$10,530.0000	\$84,240.00
730-23.30 PEDESTAL POLE (PEDESTRIAN SIGNAL SUPPORT)			
	10.000 EACH		
Dement Construction Company, LLC		\$1,220.0000	\$12,200.00
Talley Construction Company, Inc.		\$1,256.6000	\$12,566.00
Jones Bros. Contractors, LLC		\$1,220.0000	\$12,200.00
Bell & Associates Construction, LP		\$1,366.4700	\$13,664.70
Summers-Taylor, Inc.		\$1,910.0000	\$19,100.00
Twin K Construction, Inc.		\$1,947.9400	\$19,479.40
Charles Blalock & Sons, Inc.		\$1,547.4200	\$15,474.20
J & M Grading Division, LLC		\$1,360.0000	\$13,600.00
730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN			
	12.000 EACH		
Dement Construction Company, LLC		\$1,321.0000	\$15,852.00
Talley Construction Company, Inc.		\$1,360.6300	\$16,327.56
Jones Bros. Contractors, LLC		\$1,321.0000	\$15,852.00
Bell & Associates Construction, LP		\$1,479.5900	\$17,755.08
Summers-Taylor, Inc.		\$1,540.0000	\$18,480.00
Twin K Construction, Inc.		\$1,571.0900	\$18,853.08
Charles Blalock & Sons, Inc.		\$1,560.1500	\$18,721.80
J & M Grading Division, LLC		\$1,465.0000	\$17,580.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	522.000 S.Y.		
Dement Construction Company, LLC		\$2.5000	\$1,305.00
Talley Construction Company, Inc.		\$2.0600	\$1,075.32
Jones Bros. Contractors, LLC		\$4.2000	\$2,192.40
Bell & Associates Construction, LP		\$2.2400	\$1,169.28
Summers-Taylor, Inc.		\$5.2000	\$2,714.40
Twin K Construction, Inc.		\$4.4900	\$2,343.78
Charles Blalock & Sons, Inc.		\$2.1000	\$1,096.20
J & M Grading Division, LLC		\$5.0000	\$2,610.00

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

4,400.000 S.Y.

UNIT PRICE	EXTENSION
\$2.5000	\$11,000.00
\$1.5500	\$6,820.00
\$2.3500	\$10,340.00
\$1.6800	\$7,392.00
\$5.2000	\$22,880.00
\$2.9800	\$13,112.00
\$1.5800	\$6,952.00
\$5.0000	\$22,000.00

Dement Construction Company, LLC
 Talley Construction Company, Inc.
 Jones Bros. Contractors, LLC
 Bell & Associates Construction, LP
 Summers-Taylor, Inc.
 Twin K Construction, Inc.
 Charles Blalock & Sons, Inc.
 J & M Grading Division, LLC

801-01 SEEDING (WITH MULCH)

106.000 UNIT

\$27.0000	\$2,862.00
\$27.8100	\$2,947.86
\$27.0000	\$2,862.00
\$22.4000	\$2,374.40
\$28.0000	\$2,968.00
\$30.1700	\$3,198.02
\$28.3500	\$3,005.10
\$30.0000	\$3,180.00

Dement Construction Company, LLC
 Talley Construction Company, Inc.
 Jones Bros. Contractors, LLC
 Bell & Associates Construction, LP
 Summers-Taylor, Inc.
 Twin K Construction, Inc.
 Charles Blalock & Sons, Inc.
 J & M Grading Division, LLC

801-01.07 TEMPORARY SEEDING (WITH MULCH)

212.000 UNIT

\$20.0000	\$4,240.00
\$20.6000	\$4,367.20
\$20.0000	\$4,240.00
\$30.2400	\$6,410.88
\$21.0000	\$4,452.00
\$22.3500	\$4,738.20
\$21.0000	\$4,452.00
\$25.0000	\$5,300.00

Dement Construction Company, LLC
 Talley Construction Company, Inc.
 Jones Bros. Contractors, LLC
 Bell & Associates Construction, LP
 Summers-Taylor, Inc.
 Twin K Construction, Inc.
 Charles Blalock & Sons, Inc.
 J & M Grading Division, LLC

801-02.15 FERTILIZER

3.200 TON

\$200.0000	\$640.00
\$206.0000	\$659.20
\$200.0000	\$640.00
\$224.0100	\$716.83
\$208.0000	\$665.60
\$223.4800	\$715.14
\$210.0000	\$672.00
\$225.0000	\$720.00

Dement Construction Company, LLC
 Talley Construction Company, Inc.
 Jones Bros. Contractors, LLC
 Bell & Associates Construction, LP
 Summers-Taylor, Inc.
 Twin K Construction, Inc.
 Charles Blalock & Sons, Inc.
 J & M Grading Division, LLC

		UNIT PRICE	EXTENSION
801-03	WATER (SEEDING & SODDING)		
	220.000 M.G.		
	Dement Construction Company, LLC	\$8.0000	\$1,760.00
	Talley Construction Company, Inc.	\$8.2400	\$1,812.80
	Jones Bros. Contractors, LLC	\$8.0000	\$1,760.00
	Bell & Associates Construction, LP	\$8.9600	\$1,971.20
	Summers-Taylor, Inc.	\$8.3000	\$1,826.00
	Twin K Construction, Inc.	\$8.9400	\$1,966.80
	Charles Blalock & Sons, Inc.	\$8.4000	\$1,848.00
	J & M Grading Division, LLC	\$10.0000	\$2,200.00
803-01	SODDING (NEW SOD)		
	19,170.000 S.Y.		
	Dement Construction Company, LLC	\$3.8500	\$73,804.50
	Talley Construction Company, Inc.	\$3.9700	\$76,104.90
	Jones Bros. Contractors, LLC	\$3.8500	\$73,804.50
	Bell & Associates Construction, LP	\$4.3100	\$82,622.70
	Summers-Taylor, Inc.	\$4.0000	\$76,680.00
	Twin K Construction, Inc.	\$4.3000	\$82,431.00
	Charles Blalock & Sons, Inc.	\$4.0400	\$77,446.80
	J & M Grading Division, LLC	\$4.3000	\$82,431.00

BRIDGE CATEGORY

UNIT PRICE EXTENSION

204-02.01 DRY EXCAVATION (BRIDGES)

385.000 C.Y.

Dement Construction Company, LLC	\$10.0000	\$3,850.00
Talley Construction Company, Inc.	\$26.1500	\$10,067.75
Jones Bros. Contractors, LLC	\$17.0000	\$6,545.00
Bell & Associates Construction, LP	\$19.2300	\$7,403.55
Summers-Taylor, Inc.	\$16.0000	\$6,160.00
Twin K Construction, Inc.	\$20.4000	\$7,854.00
Charles Blalock & Sons, Inc.	\$33.5600	\$12,920.60
J & M Grading Division, LLC	\$35.0000	\$13,475.00

204-03.01 WET EXCAVATION (BRIDGES)

159.000 C.Y.

Dement Construction Company, LLC	\$20.0000	\$3,180.00
Talley Construction Company, Inc.	\$45.3200	\$7,205.88
Jones Bros. Contractors, LLC	\$22.0000	\$3,498.00
Bell & Associates Construction, LP	\$24.3300	\$3,868.47
Summers-Taylor, Inc.	\$37.0000	\$5,883.00
Twin K Construction, Inc.	\$20.4000	\$3,243.60
Charles Blalock & Sons, Inc.	\$148.9200	\$23,678.28
J & M Grading Division, LLC	\$115.0000	\$18,285.00

204-04.01 ROCK EXCAVATION (BRIDGES)

13.000 C.Y.

Dement Construction Company, LLC	\$50.0000	\$650.00
Talley Construction Company, Inc.	\$378.7700	\$4,924.01
Jones Bros. Contractors, LLC	\$50.0000	\$650.00
Bell & Associates Construction, LP	\$78.5400	\$1,021.02
Summers-Taylor, Inc.	\$375.0000	\$4,875.00
Twin K Construction, Inc.	\$107.1500	\$1,392.95
Charles Blalock & Sons, Inc.	\$316.4400	\$4,113.72
J & M Grading Division, LLC	\$225.0000	\$2,925.00

204-05 ROCK DRILLING (BRIDGES)

30.000 L.F.

Dement Construction Company, LLC	\$10.0000	\$300.00
Talley Construction Company, Inc.	\$82.6000	\$2,478.00
Jones Bros. Contractors, LLC	\$40.0000	\$1,200.00
Bell & Associates Construction, LP	\$53.2200	\$1,596.60
Summers-Taylor, Inc.	\$62.0000	\$1,860.00
Twin K Construction, Inc.	\$46.7400	\$1,402.20
Charles Blalock & Sons, Inc.	\$56.8500	\$1,705.50
J & M Grading Division, LLC	\$130.0000	\$3,900.00

204-05.01 CORE DRILLING AND SAMPLING

292.000 L.F.

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$100.0000	\$29,200.00
Talley Construction Company, Inc.	\$74.4200	\$21,730.64
Jones Bros. Contractors, LLC	\$75.0000	\$21,900.00
Bell & Associates Construction, LP	\$235.2100	\$68,681.32
Summers-Taylor, Inc.	\$64.0000	\$18,688.00
Twin K Construction, Inc.	\$145.2600	\$42,415.92
Charles Blalock & Sons, Inc.	\$78.7500	\$22,995.00
J & M Grading Division, LLC	\$225.0000	\$65,700.00

204-10.01 FOUNDATION PREPARATION(PIER NO. 1 STA. 105+10.75)

1.000 LS

Dement Construction Company, LLC	\$17,500.0000	\$17,500.00
Talley Construction Company, Inc.	\$21,837.5600	\$21,837.56
Jones Bros. Contractors, LLC	\$30,000.0000	\$30,000.00
Bell & Associates Construction, LP	\$12,207.8700	\$12,207.87
Summers-Taylor, Inc.	\$44,000.0000	\$44,000.00
Twin K Construction, Inc.	\$12,436.9900	\$12,436.99
Charles Blalock & Sons, Inc.	\$36,888.3200	\$36,888.32
J & M Grading Division, LLC	\$38,800.0000	\$38,800.00

204-10.02 FOUNDATION PREPARATION(PIER NO. 2 STA. 105+90.75)

1.000 LS

Dement Construction Company, LLC	\$17,500.0000	\$17,500.00
Talley Construction Company, Inc.	\$21,837.5600	\$21,837.56
Jones Bros. Contractors, LLC	\$30,000.0000	\$30,000.00
Bell & Associates Construction, LP	\$8,015.6100	\$8,015.61
Summers-Taylor, Inc.	\$13,325.0000	\$13,325.00
Twin K Construction, Inc.	\$12,436.9900	\$12,436.99
Charles Blalock & Sons, Inc.	\$18,969.7200	\$18,969.72
J & M Grading Division, LLC	\$38,800.0000	\$38,800.00

204-10.03 FOUNDATION PREPARATION(PIER NO. 3 STA. 106+70.75)

1.000 LS

Dement Construction Company, LLC	\$17,500.0000	\$17,500.00
Talley Construction Company, Inc.	\$21,837.5600	\$21,837.56
Jones Bros. Contractors, LLC	\$25,000.0000	\$25,000.00
Bell & Associates Construction, LP	\$8,015.6100	\$8,015.61
Summers-Taylor, Inc.	\$20,000.0000	\$20,000.00
Twin K Construction, Inc.	\$12,436.9900	\$12,436.99
Charles Blalock & Sons, Inc.	\$18,969.7200	\$18,969.72
J & M Grading Division, LLC	\$38,800.0000	\$38,800.00

		UNIT PRICE	EXTENSION
204-14 CORE DRILLING FOR PILES(ROCK)			
	35.000 L.F.		
Dement Construction Company, LLC		\$260.0000	\$9,100.00
Talley Construction Company, Inc.		\$388.0000	\$13,580.00
Jones Bros. Contractors, LLC		\$335.0000	\$11,725.00
Bell & Associates Construction, LP		\$63.8400	\$2,234.40
Summers-Taylor, Inc.		\$327.0000	\$11,445.00
Twin K Construction, Inc.		\$545.0300	\$19,076.05
Charles Blalock & Sons, Inc.		\$210.0000	\$7,350.00
J & M Grading Division, LLC		\$335.0000	\$11,725.00
204-15 CORE DRILLING FOR PILES(SOIL)			
	35.000 L.F.		
Dement Construction Company, LLC		\$260.0000	\$9,100.00
Talley Construction Company, Inc.		\$388.0000	\$13,580.00
Jones Bros. Contractors, LLC		\$117.0000	\$4,095.00
Bell & Associates Construction, LP		\$532.0300	\$18,621.05
Summers-Taylor, Inc.		\$293.0000	\$10,255.00
Twin K Construction, Inc.		\$77.9500	\$2,728.25
Charles Blalock & Sons, Inc.		\$210.0000	\$7,350.00
J & M Grading Division, LLC		\$280.0000	\$9,800.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	61.000 TON		
Dement Construction Company, LLC		\$60.0000	\$3,660.00
Talley Construction Company, Inc.		\$72.9400	\$4,449.34
Jones Bros. Contractors, LLC		\$75.0000	\$4,575.00
Bell & Associates Construction, LP		\$52.7800	\$3,219.58
Summers-Taylor, Inc.		\$50.0000	\$3,050.00
Twin K Construction, Inc.		\$33.9300	\$2,069.73
Charles Blalock & Sons, Inc.		\$40.9200	\$2,496.12
J & M Grading Division, LLC		\$56.0000	\$3,416.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	175,370.000 LB.		
Dement Construction Company, LLC		\$1.0400	\$182,384.80
Talley Construction Company, Inc.		\$0.9900	\$173,616.30
Jones Bros. Contractors, LLC		\$1.0500	\$184,138.50
Bell & Associates Construction, LP		\$1.1500	\$201,675.50
Summers-Taylor, Inc.		\$1.1000	\$192,907.00
Twin K Construction, Inc.		\$1.1000	\$192,907.00
Charles Blalock & Sons, Inc.		\$1.1800	\$206,936.60
J & M Grading Division, LLC		\$1.4000	\$245,518.00

		UNIT PRICE	EXTENSION
604-03.01 CLASS A CONCRETE (BRIDGES)			
	438.000 C.Y.		
Dement Construction Company, LLC		\$700.0000	\$306,600.00
Talley Construction Company, Inc.		\$815.2200	\$357,066.36
Jones Bros. Contractors, LLC		\$800.0000	\$350,400.00
Bell & Associates Construction, LP		\$862.7500	\$377,884.50
Summers-Taylor, Inc.		\$850.0000	\$372,300.00
Twin K Construction, Inc.		\$1,091.0200	\$477,866.76
Charles Blalock & Sons, Inc.		\$1,176.3300	\$515,232.54
J & M Grading Division, LLC		\$890.0000	\$389,820.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	63,134.000 LB.		
Dement Construction Company, LLC		\$0.9000	\$56,820.60
Talley Construction Company, Inc.		\$0.9300	\$58,714.62
Jones Bros. Contractors, LLC		\$0.9500	\$59,977.30
Bell & Associates Construction, LP		\$1.0000	\$63,134.00
Summers-Taylor, Inc.		\$1.0000	\$63,134.00
Twin K Construction, Inc.		\$0.9500	\$59,977.30
Charles Blalock & Sons, Inc.		\$1.0300	\$65,028.02
J & M Grading Division, LLC		\$1.4000	\$88,387.60
604-03.04 PAVEMENT @ BRIDGE ENDS			
	334.000 S.Y.		
Dement Construction Company, LLC		\$275.0000	\$91,850.00
Talley Construction Company, Inc.		\$303.0600	\$101,222.04
Jones Bros. Contractors, LLC		\$300.0000	\$100,200.00
Bell & Associates Construction, LP		\$429.4600	\$143,439.64
Summers-Taylor, Inc.		\$350.0000	\$116,900.00
Twin K Construction, Inc.		\$382.1500	\$127,638.10
Charles Blalock & Sons, Inc.		\$343.1500	\$114,612.10
J & M Grading Division, LLC		\$360.0000	\$120,240.00
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	563.000 C.Y.		
Dement Construction Company, LLC		\$825.0000	\$464,475.00
Talley Construction Company, Inc.		\$931.6000	\$524,490.80
Jones Bros. Contractors, LLC		\$800.0000	\$450,400.00
Bell & Associates Construction, LP		\$854.0000	\$480,802.00
Summers-Taylor, Inc.		\$860.0000	\$484,180.00
Twin K Construction, Inc.		\$865.6600	\$487,366.58
Charles Blalock & Sons, Inc.		\$812.1400	\$457,234.82
J & M Grading Division, LLC		\$890.0000	\$501,070.00

		UNIT PRICE	EXTENSION
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	3,391.000 S.Y.		
Dement Construction Company, LLC		\$6.7500	\$22,889.25
Talley Construction Company, Inc.		\$5.6700	\$19,226.97
Jones Bros. Contractors, LLC		\$6.7500	\$22,889.25
Bell & Associates Construction, LP		\$7.5600	\$25,635.96
Summers-Taylor, Inc.		\$7.0000	\$23,737.00
Twin K Construction, Inc.		\$7.1700	\$24,313.47
Charles Blalock & Sons, Inc.		\$7.3400	\$24,889.94
J & M Grading Division, LLC		\$20.0000	\$67,820.00
604-04.41 THREE STAR STATE EMBLEM			
	8.000 EACH		
Dement Construction Company, LLC		\$1,500.0000	\$12,000.00
Talley Construction Company, Inc.		\$1,679.5100	\$13,436.08
Jones Bros. Contractors, LLC		\$1,500.0000	\$12,000.00
Bell & Associates Construction, LP		\$2,432.1200	\$19,456.96
Summers-Taylor, Inc.		\$756.0000	\$6,048.00
Twin K Construction, Inc.		\$583.8500	\$4,670.80
Charles Blalock & Sons, Inc.		\$955.9500	\$7,647.60
J & M Grading Division, LLC		\$2,300.0000	\$18,400.00
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	2,106.000 S.Y.		
Dement Construction Company, LLC		\$4.1600	\$8,760.96
Talley Construction Company, Inc.		\$9.1800	\$19,333.08
Jones Bros. Contractors, LLC		\$4.1600	\$8,760.96
Bell & Associates Construction, LP		\$4.6600	\$9,813.96
Summers-Taylor, Inc.		\$4.3500	\$9,161.10
Twin K Construction, Inc.		\$5.8000	\$12,214.80
Charles Blalock & Sons, Inc.		\$4.3700	\$9,203.22
J & M Grading Division, LLC		\$7.0000	\$14,742.00
606-03.03 STEEL PILES (12 INCH)			
	893.000 L.F.		
Dement Construction Company, LLC		\$40.0000	\$35,720.00
Talley Construction Company, Inc.		\$69.5500	\$62,108.15
Jones Bros. Contractors, LLC		\$47.0000	\$41,971.00
Bell & Associates Construction, LP		\$51.9200	\$46,364.56
Summers-Taylor, Inc.		\$66.5000	\$59,384.50
Twin K Construction, Inc.		\$82.6000	\$73,761.80
Charles Blalock & Sons, Inc.		\$52.0100	\$46,444.93
J & M Grading Division, LLC		\$95.0000	\$84,835.00

		UNIT PRICE	EXTENSION
606-03.06 PILE TIPS (STEEL PILES, 12 INCH)			
	31.000 EACH		
Dement Construction Company, LLC		\$250.0000	\$7,750.00
Talley Construction Company, Inc.		\$120.1000	\$3,723.10
Jones Bros. Contractors, LLC		\$140.0000	\$4,340.00
Bell & Associates Construction, LP		\$310.4400	\$9,623.64
Summers-Taylor, Inc.		\$186.0000	\$5,766.00
Twin K Construction, Inc.		\$145.0300	\$4,495.93
Charles Blalock & Sons, Inc.		\$159.9400	\$4,958.14
J & M Grading Division, LLC		\$390.0000	\$12,090.00
615-01.03 PRESTRESSED CONCRETE I-BEAM (TYPE III)			
	1,256.000 L.F.		
Dement Construction Company, LLC		\$160.0000	\$200,960.00
Talley Construction Company, Inc.		\$198.4900	\$249,303.44
Jones Bros. Contractors, LLC		\$220.0000	\$276,320.00
Bell & Associates Construction, LP		\$252.1400	\$316,687.84
Summers-Taylor, Inc.		\$280.0000	\$351,680.00
Twin K Construction, Inc.		\$277.3300	\$348,326.48
Charles Blalock & Sons, Inc.		\$220.2400	\$276,621.44
J & M Grading Division, LLC		\$255.0000	\$320,280.00
615-01.12 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-72)			
	1,022.000 L.F.		
Dement Construction Company, LLC		\$350.0000	\$357,700.00
Talley Construction Company, Inc.		\$360.3700	\$368,298.14
Jones Bros. Contractors, LLC		\$284.0000	\$290,248.00
Bell & Associates Construction, LP		\$371.1200	\$379,284.64
Summers-Taylor, Inc.		\$350.0000	\$357,700.00
Twin K Construction, Inc.		\$286.3400	\$292,639.48
Charles Blalock & Sons, Inc.		\$296.2200	\$302,736.84
J & M Grading Division, LLC		\$390.0000	\$398,580.00
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	1,304.000 L.F.		
Dement Construction Company, LLC		\$90.0000	\$117,360.00
Talley Construction Company, Inc.		\$92.5600	\$120,698.24
Jones Bros. Contractors, LLC		\$70.1500	\$91,475.60
Bell & Associates Construction, LP		\$91.7400	\$119,628.96
Summers-Taylor, Inc.		\$99.0000	\$129,096.00
Twin K Construction, Inc.		\$124.5800	\$162,452.32
Charles Blalock & Sons, Inc.		\$98.9500	\$129,030.80
J & M Grading Division, LLC		\$155.0000	\$202,120.00

		UNIT PRICE	EXTENSION
625-02.01 DRILLED SHAFT-SOIL (DIA.)	28.000 V.F.		
Dement Construction Company, LLC		\$625.0000	\$17,500.00
Talley Construction Company, Inc.		\$812.6600	\$22,754.48
Jones Bros. Contractors, LLC		\$126.0000	\$3,528.00
Bell & Associates Construction, LP		\$108.5400	\$3,039.12
Summers-Taylor, Inc.		\$651.0000	\$18,228.00
Twin K Construction, Inc.		\$169.1300	\$4,735.64
Charles Blalock & Sons, Inc.		\$564.7100	\$15,811.88
J & M Grading Division, LLC		\$1,700.0000	\$47,600.00
625-02.13 DRILLED SHAFT-ROCK (DIA.)	44.000 V.F.		
Dement Construction Company, LLC		\$625.0000	\$27,500.00
Talley Construction Company, Inc.		\$858.7300	\$37,784.12
Jones Bros. Contractors, LLC		\$570.0000	\$25,080.00
Bell & Associates Construction, LP		\$933.6800	\$41,081.92
Summers-Taylor, Inc.		\$625.0000	\$27,500.00
Twin K Construction, Inc.		\$987.6400	\$43,456.16
Charles Blalock & Sons, Inc.		\$488.2500	\$21,483.00
J & M Grading Division, LLC		\$2,225.0000	\$97,900.00
625-02.25 DRILLED SHAFT CASING-PERMANENT (DIA.)	34.000 V.F.		
Dement Construction Company, LLC		\$400.0000	\$13,600.00
Talley Construction Company, Inc.		\$614.3000	\$20,886.20
Jones Bros. Contractors, LLC		\$305.0000	\$10,370.00
Bell & Associates Construction, LP		\$326.5000	\$11,101.00
Summers-Taylor, Inc.		\$417.0000	\$14,178.00
Twin K Construction, Inc.		\$325.7300	\$11,074.82
Charles Blalock & Sons, Inc.		\$325.5000	\$11,067.00
J & M Grading Division, LLC		\$2,225.0000	\$75,650.00
625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE	34.000 C.Y.		
Dement Construction Company, LLC		\$625.0000	\$21,250.00
Talley Construction Company, Inc.		\$643.7500	\$21,887.50
Jones Bros. Contractors, LLC		\$380.0000	\$12,920.00
Bell & Associates Construction, LP		\$431.2200	\$14,661.48
Summers-Taylor, Inc.		\$651.0000	\$22,134.00
Twin K Construction, Inc.		\$430.7700	\$14,646.18
Charles Blalock & Sons, Inc.		\$487.1100	\$16,561.74
J & M Grading Division, LLC		\$890.0000	\$30,260.00

625-02.43 CONCRETE CORING

76.000 V.F.

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$100.0000	\$7,600.00
Talley Construction Company, Inc.	\$100.4300	\$7,632.68
Jones Bros. Contractors, LLC	\$85.0000	\$6,460.00
Bell & Associates Construction, LP	\$84.0000	\$6,384.00
Summers-Taylor, Inc.	\$83.5000	\$6,346.00
Twin K Construction, Inc.	\$279.3500	\$21,230.60
Charles Blalock & Sons, Inc.	\$89.2500	\$6,783.00
J & M Grading Division, LLC	\$280.0000	\$21,280.00

625-02.44 DRILLED SHAFT REINFORCING STEEL

5,710.000 LB.

Dement Construction Company, LLC	\$0.9000	\$5,139.00
Talley Construction Company, Inc.	\$1.3000	\$7,423.00
Jones Bros. Contractors, LLC	\$5.0000	\$28,550.00
Bell & Associates Construction, LP	\$1.6800	\$9,592.80
Summers-Taylor, Inc.	\$2.0000	\$11,420.00
Twin K Construction, Inc.	\$1.5200	\$8,679.20
Charles Blalock & Sons, Inc.	\$1.1600	\$6,623.60
J & M Grading Division, LLC	\$2.2500	\$12,847.50

625-02.46 SONIC LOGGING TESTING

4.000 EACH

Dement Construction Company, LLC	\$4,000.0000	\$16,000.00
Talley Construction Company, Inc.	\$3,373.2500	\$13,493.00
Jones Bros. Contractors, LLC	\$2,650.0000	\$10,600.00
Bell & Associates Construction, LP	\$10,789.1400	\$43,156.56
Summers-Taylor, Inc.	\$3,400.0000	\$13,600.00
Twin K Construction, Inc.	\$8,715.8700	\$34,863.48
Charles Blalock & Sons, Inc.	\$5,670.0000	\$22,680.00
J & M Grading Division, LLC	\$11,100.0000	\$44,400.00

707-07.01 CHAIN-LINK FENCE (BRIDGES)

2,015.000 S.F.

Dement Construction Company, LLC	\$19.0000	\$38,285.00
Talley Construction Company, Inc.	\$20.6000	\$41,509.00
Jones Bros. Contractors, LLC	\$19.0000	\$38,285.00
Bell & Associates Construction, LP	\$21.9400	\$44,209.10
Summers-Taylor, Inc.	\$20.0000	\$40,300.00
Twin K Construction, Inc.	\$20.1700	\$40,642.55
Charles Blalock & Sons, Inc.	\$19.9500	\$40,199.25
J & M Grading Division, LLC	\$45.0000	\$90,675.00

		UNIT PRICE	EXTENSION
709-04 REINFORCED CONCRETE SLOPE PAVEMENT			
	68.000 C.Y.		
Dement Construction Company, LLC		\$750.0000	\$51,000.00
Talley Construction Company, Inc.		\$747.7400	\$50,846.32
Jones Bros. Contractors, LLC		\$650.0000	\$44,200.00
Bell & Associates Construction, LP		\$758.4700	\$51,575.96
Summers-Taylor, Inc.		\$684.0000	\$46,512.00
Twin K Construction, Inc.		\$688.7600	\$46,835.68
Charles Blalock & Sons, Inc.		\$878.5500	\$59,741.40
J & M Grading Division, LLC		\$775.0000	\$52,700.00
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	239.000 L.F.		
Dement Construction Company, LLC		\$50.0000	\$11,950.00
Talley Construction Company, Inc.		\$50.7800	\$12,136.42
Jones Bros. Contractors, LLC		\$30.0000	\$7,170.00
Bell & Associates Construction, LP		\$54.8500	\$13,109.15
Summers-Taylor, Inc.		\$73.0000	\$17,447.00
Twin K Construction, Inc.		\$47.9500	\$11,460.05
Charles Blalock & Sons, Inc.		\$15.0000	\$3,585.00
J & M Grading Division, LLC		\$67.0000	\$16,013.00
710-09.02 6" PIPE UNDERDRAIN			
	81.000 L.F.		
Dement Construction Company, LLC		\$12.0000	\$972.00
Talley Construction Company, Inc.		\$16.2900	\$1,319.49
Jones Bros. Contractors, LLC		\$7.0000	\$567.00
Bell & Associates Construction, LP		\$12.6700	\$1,026.27
Summers-Taylor, Inc.		\$20.0000	\$1,620.00
Twin K Construction, Inc.		\$29.4700	\$2,387.07
Charles Blalock & Sons, Inc.		\$10.0000	\$810.00
J & M Grading Division, LLC		\$35.0000	\$2,835.00

SUB-TOTAL ROADWAY

Dement Construction Company, LLC	\$3,011,565.60
Talley Construction Company, Inc.	\$3,482,330.65
Jones Bros. Contractors, LLC	\$3,757,945.10
Bell & Associates Construction, LP	\$3,616,571.11
Summers-Taylor, Inc.	\$3,736,943.85
Twin K Construction, Inc.	\$3,680,580.16
Charles Blalock & Sons, Inc.	\$3,860,309.87
J & M Grading Division, LLC	\$4,302,476.15

SUB-TOTAL BRIDGE

Dement Construction Company, LLC	\$2,187,606.61
Talley Construction Company, Inc.	\$2,452,437.83
Jones Bros. Contractors, LLC	\$2,220,038.61
Bell & Associates Construction, LP	\$2,567,254.60
Summers-Taylor, Inc.	\$2,530,819.60
Twin K Construction, Inc.	\$2,626,135.92
Charles Blalock & Sons, Inc.	\$2,523,359.84
J & M Grading Division, LLC	\$3,201,689.10

TOTAL CONTRACT

Dement Construction Company, LLC	\$5,199,172.21
Talley Construction Company, Inc.	\$5,934,768.48
Jones Bros. Contractors, LLC	\$5,977,983.71
Bell & Associates Construction, LP	\$6,183,825.71
Summers-Taylor, Inc.	\$6,267,763.45
Twin K Construction, Inc.	\$6,306,716.08
Charles Blalock & Sons, Inc.	\$6,383,669.71
J & M Grading Division, LLC	\$7,504,165.25

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

SEQUATCHIE COUNTY (Contract No. CNU082 Call 057)

77041-4225-04,NH/HSIP-111(113),77041-3225-94,77041-8225-14

THE RESURFACING ON S.R. 111 FROM EAST VALLEY ROAD (L.M. 7.63) TO U.S. 127 (S.R. 8) (L.M. 10.04), INCLUDING BRIDGE EXPANSION JOINT REPAIR.

PROJECT LENGTH - 2.410 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

DBE GOAL 8.50%

	TOTAL CONTRACT
Rogers Group, Inc.	\$1,946,284.08

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D			
		100.000 TON		
	Rogers Group, Inc.		\$50.0000	\$5,000.00
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
		500.000 TON		
	Rogers Group, Inc.		\$115.7300	\$57,865.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
		6.000 TON		
	Rogers Group, Inc.		\$1,591.8200	\$9,550.92
403-01.10	High Performance Fog Seals			
		35,615.000 S.Y.		
	Rogers Group, Inc.		\$0.9100	\$32,409.65
403-02.01	TRACKLESS TACK COAT			
		47.000 TON		
	Rogers Group, Inc.		\$995.8700	\$46,805.89
411-02.10	ACS MIX(PG70-22) GRADING D			
		7,588.000 TON		
	Rogers Group, Inc.		\$119.9900	\$910,484.12
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
		4.800 L.M.		
	Rogers Group, Inc.		\$688.2100	\$3,303.41
415-01.01	COLD PLANING BITUMINOUS PAVEMENT			
		7,516.000 TON		
	Rogers Group, Inc.		\$27.0000	\$202,932.00
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN			
		1.000 EACH		
	Rogers Group, Inc.		\$2,220.3900	\$2,220.39
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN			
		2.000 EACH		
	Rogers Group, Inc.		\$137.6400	\$275.28
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT			
		10,100.000 L.F.		
	Rogers Group, Inc.		\$2.4800	\$25,048.00
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3			
		2.000 EACH		
	Rogers Group, Inc.		\$3,441.0700	\$6,882.14

		UNIT PRICE	EXTENSION
705-07.11 TRUCK MOUNTED ENERGY ATTENUATOR			
	2.000 EACH		
Rogers Group, Inc.		\$20,646.4400	\$41,292.88
706-01 GUARDRAIL REMOVED			
	150.000 L.F.		
Rogers Group, Inc.		\$1.3800	\$207.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$89,000.0000	\$89,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	233.000 EACH		
Rogers Group, Inc.		\$34.4100	\$8,017.53
712-05.01 WARNING LIGHTS (TYPE A)			
	56.000 EACH		
Rogers Group, Inc.		\$6.8800	\$385.28
712-06 SIGNS (CONSTRUCTION)			
	1,442.000 S.F.		
Rogers Group, Inc.		\$8.9500	\$12,905.90
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Rogers Group, Inc.		\$1,204.3800	\$2,408.76
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	180.000 HOUR		
Rogers Group, Inc.		\$134.8900	\$24,280.20
713-02.11 REMOVAL OF EXISTING DELINEATORS			
	466.000 EACH		
Rogers Group, Inc.		\$6.8800	\$3,206.08
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	239.000 EACH		
Rogers Group, Inc.		\$41.2900	\$9,868.31
713-02.15 FLEXIBLE DELINEATOR (YELLOW)			
	124.000 EACH		
Rogers Group, Inc.		\$41.2900	\$5,119.96
713-02.25 MEDIAN BARRIER DELINEATOR (DOUBLE)			
	103.000 EACH		
Rogers Group, Inc.		\$16.5200	\$1,701.56

		UNIT PRICE	EXTENSION
713-16.01 CHANGEABLE MESSAGE SIGN UNIT	3.000 EACH		
Rogers Group, Inc.		\$6,021.8800	\$18,065.64
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	353.000 EACH		
Rogers Group, Inc.		\$41.2900	\$14,575.37
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	353.000 EACH		
Rogers Group, Inc.		\$12.3900	\$4,373.67
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	428.000 S.Y.		
Rogers Group, Inc.		\$27.5200	\$11,778.56
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	48.000 L.F.		
Rogers Group, Inc.		\$16.5200	\$792.96
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	252.000 L.F.		
Rogers Group, Inc.		\$8.2600	\$2,081.52
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	4.000 EACH		
Rogers Group, Inc.		\$172.0500	\$688.20
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)	26.600 L.M.		
Rogers Group, Inc.		\$757.0400	\$20,137.26
716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)	4.800 L.M.		
Rogers Group, Inc.		\$5,230.4300	\$25,106.06
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	10.900 L.M.		
Rogers Group, Inc.		\$6,813.3300	\$74,265.30
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	672.000 L.F.		
Rogers Group, Inc.		\$1.3800	\$927.36
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	4.800 L.M.		
Rogers Group, Inc.		\$3,854.0000	\$18,499.20

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$97,000.0000	\$97,000.00
730-03.20 INSTALL PULL BOX (TYPE A)			
	2.000 EACH		
Rogers Group, Inc.		\$688.2100	\$1,376.42
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	20.000 L.F.		
Rogers Group, Inc.		\$20.6500	\$413.00
730-14.02 SAW SLOT			
	400.000 L.F.		
Rogers Group, Inc.		\$6.5400	\$2,616.00
730-14.03 LOOP WIRE			
	1,500.000 L.F.		
Rogers Group, Inc.		\$1.0300	\$1,545.00

BRIDGE CATEGORY

UNIT PRICE

EXTENSION

604-10.44 EXPANSION JOINT REPAIRS

253.000 L.F.

Rogers Group, Inc.

\$586.3500

\$148,346.55

604-10.53 CONCRETE REPAIRS

5.000 S.Y.

Rogers Group, Inc.

\$505.1500

\$2,525.75

SUB-TOTAL ROADWAY

Rogers Group, Inc.

\$1,795,411.78

SUB-TOTAL BRIDGE

Rogers Group, Inc.

\$150,872.30

TOTAL CONTRACT

Rogers Group, Inc.

\$1,946,284.08

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

SEQUATCHIE COUNTY (Contract No. CNU066 Call 058)

STP/HSIP-399(11),77008-3209-94,77008-8209-14

THE RESURFACING ON S.R. 399 FROM THE GRUNDY COUNTY LINE (L.M. 0.00) TO S.R. 8 / S.R. 111 (L.M. 5.90).

PROJECT LENGTH - 5.900 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

DBE GOAL 4.50%

	TOTAL CONTRACT
Rogers Group, Inc.	\$1,286,419.34

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	100.000 TON		
	Rogers Group, Inc.		\$50.0000	\$5,000.00
307-01.10	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W	7,096.000 TON		
	Rogers Group, Inc.		\$93.5000	\$663,476.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	43.000 TON		
	Rogers Group, Inc.		\$800.0000	\$34,400.00
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	9.500 L.M.		
	Rogers Group, Inc.		\$665.3000	\$6,320.35
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	98,370.000 S.Y.		
	Rogers Group, Inc.		\$1.7500	\$172,147.50
705-04.23	GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)	3,640.000 L.F.		
	Rogers Group, Inc.		\$4.0700	\$14,814.80
712-01	TRAFFIC CONTROL	1.000 LS		
	Rogers Group, Inc.		\$39,000.0000	\$39,000.00
712-06	SIGNS (CONSTRUCTION)	773.000 S.F.		
	Rogers Group, Inc.		\$12.6000	\$9,739.80
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	390.000 EACH		
	Rogers Group, Inc.		\$55.9100	\$21,804.90
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	104.000 L.F.		
	Rogers Group, Inc.		\$22.3600	\$2,325.44
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.000 EACH		
	Rogers Group, Inc.		\$838.6100	\$838.61
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	43.900 L.M.		
	Rogers Group, Inc.		\$1,024.9700	\$44,996.18

		UNIT PRICE	EXTENSION
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	104.000 L.F.		
Rogers Group, Inc.		\$11.1800	\$1,162.72
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	24.000 L.M.		
Rogers Group, Inc.		\$9,224.7100	\$221,393.04
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$49,000.0000	\$49,000.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.

\$1,286,419.34

TOTAL CONTRACT

Rogers Group, Inc.

\$1,286,419.34

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

SMITH COUNTY (Contract No. CNU076 Call 059)

HSIP/PHSIP-263(10),80009-3230-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS INCLUDING HIGH FRICTION SURFACE TREATMENT (HFST) ON S.R. 263 FROM S.R. 25 (DIXON SPRINGS HIGHWAY) TO S.R. 85 (DEFEATED CREEK HIGHWAY).

PROJECT LENGTH - 5.120 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2020

	TOTAL CONTRACT
The Truesdell Corporation	\$217,217.00
American Civil Constructors West Coast, LLC	\$388,656.70

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
406-04.03 HIGH FRICTION SURFACE TREATMENT (SINGLE LIFT)			
	7,980.000 S.Y.		
The Truesdell Corporation		\$18.0000	\$143,640.00
American Civil Constructors West Coast, LLC		\$29.0000	\$231,420.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
The Truesdell Corporation		\$11,000.0000	\$11,000.00
American Civil Constructors West Coast, LLC		\$33,000.0000	\$33,000.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	24.000 L.F.		
The Truesdell Corporation		\$7.0000	\$168.00
American Civil Constructors West Coast, LLC		\$6.0000	\$144.00
713-11.01 "U" SECTION STEEL POSTS			
	572.000 LB.		
The Truesdell Corporation		\$4.0000	\$2,288.00
American Civil Constructors West Coast, LLC		\$3.6000	\$2,059.20
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	240.000 LB.		
The Truesdell Corporation		\$5.0000	\$1,200.00
American Civil Constructors West Coast, LLC		\$3.3000	\$792.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	75.000 S.F.		
The Truesdell Corporation		\$14.0000	\$1,050.00
American Civil Constructors West Coast, LLC		\$13.0000	\$975.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	69.000 S.F.		
The Truesdell Corporation		\$15.0000	\$1,035.00
American Civil Constructors West Coast, LLC		\$13.5000	\$931.50
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	33.000 EACH		
The Truesdell Corporation		\$16.0000	\$528.00
American Civil Constructors West Coast, LLC		\$15.0000	\$495.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
The Truesdell Corporation		\$2,600.0000	\$5,200.00
American Civil Constructors West Coast, LLC		\$2,500.0000	\$5,000.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	19.630 L.M.		
The Truesdell Corporation		\$1,900.0000	\$37,297.00
American Civil Constructors West Coast, LLC		\$3,500.0000	\$68,705.00

		UNIT PRICE	EXTENSION
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)			
	90.000 L.F.		
The Truesdell Corporation		\$5.0000	\$450.00
American Civil Constructors West Coast, LLC		\$1.5000	\$135.00
717-01 MOBILIZATION			
	1.000 LS		
The Truesdell Corporation		\$13,361.0000	\$13,361.00
American Civil Constructors West Coast, LLC		\$45,000.0000	\$45,000.00

SUB-TOTAL ROADWAY

The Truesdell Corporation	\$217,217.00
American Civil Constructors West Coast, LLC	\$388,656.70

TOTAL CONTRACT

The Truesdell Corporation	\$217,217.00
American Civil Constructors West Coast, LLC	\$388,656.70

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

STEWART COUNTY (Contract No. CNU085 Call 060)

NH-76(113),81004-8247-14

THE RESURFACING ON U.S. 79 (S.R. 76) FROM THE TENNESSEE RIVER BRIDGE (L.M. 0.42) TO OLD S.R. 76 (L.M. 5.92).

PROJECT LENGTH - 5.490 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2020

DBE GOAL 3.00%

	TOTAL CONTRACT
Eubank Asphalt Paving & Sealing	\$1,828,843.00
Jones Bros. Contractors, LLC	\$1,985,754.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	11.000 L.M.		
Eubank Asphalt Paving & Sealing		\$1,100.0000	\$12,100.00
Jones Bros. Contractors, LLC		\$1,075.0000	\$11,825.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	2,180.000 TON		
Eubank Asphalt Paving & Sealing		\$20.0000	\$43,600.00
Jones Bros. Contractors, LLC		\$23.0000	\$50,140.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	500.000 TON		
Eubank Asphalt Paving & Sealing		\$90.0000	\$45,000.00
Jones Bros. Contractors, LLC		\$77.5000	\$38,750.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	61.000 TON		
Eubank Asphalt Paving & Sealing		\$550.0000	\$33,550.00
Jones Bros. Contractors, LLC		\$580.0000	\$35,380.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	12,321.000 TON		
Eubank Asphalt Paving & Sealing		\$93.0000	\$1,145,853.00
Jones Bros. Contractors, LLC		\$94.0000	\$1,158,174.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	11.000 L.M.		
Eubank Asphalt Paving & Sealing		\$750.0000	\$8,250.00
Jones Bros. Contractors, LLC		\$510.0000	\$5,610.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	12,205.000 TON		
Eubank Asphalt Paving & Sealing		\$18.5000	\$225,792.50
Jones Bros. Contractors, LLC		\$27.8500	\$339,909.25
712-01 TRAFFIC CONTROL			
	1.000 LS		
Eubank Asphalt Paving & Sealing		\$30,000.0000	\$30,000.00
Jones Bros. Contractors, LLC		\$93,000.0000	\$93,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	50.000 EACH		
Eubank Asphalt Paving & Sealing		\$20.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$10.0000	\$500.00
712-06 SIGNS (CONSTRUCTION)			
	1,029.000 S.F.		
Eubank Asphalt Paving & Sealing		\$8.0000	\$8,232.00
Jones Bros. Contractors, LLC		\$6.7500	\$6,945.75

		UNIT PRICE	EXTENSION
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Eubank Asphalt Paving & Sealing		\$1,500.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$900.0000	\$1,800.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Eubank Asphalt Paving & Sealing		\$5,000.0000	\$10,000.00
Jones Bros. Contractors, LLC		\$5,800.0000	\$11,600.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	330.000 EACH		
Eubank Asphalt Paving & Sealing		\$29.5000	\$9,735.00
Jones Bros. Contractors, LLC		\$30.0000	\$9,900.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	364.000 EACH		
Eubank Asphalt Paving & Sealing		\$29.5000	\$10,738.00
Jones Bros. Contractors, LLC		\$30.0000	\$10,920.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	22.000 EACH		
Eubank Asphalt Paving & Sealing		\$29.5000	\$649.00
Jones Bros. Contractors, LLC		\$30.0000	\$660.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	371.000 EACH		
Eubank Asphalt Paving & Sealing		\$10.0000	\$3,710.00
Jones Bros. Contractors, LLC		\$10.0000	\$3,710.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	450.000 S.Y.		
Eubank Asphalt Paving & Sealing		\$20.0000	\$9,000.00
Jones Bros. Contractors, LLC		\$10.0000	\$4,500.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	96.000 L.F.		
Eubank Asphalt Paving & Sealing		\$20.0000	\$1,920.00
Jones Bros. Contractors, LLC		\$20.0000	\$1,920.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	6.000 EACH		
Eubank Asphalt Paving & Sealing		\$200.0000	\$1,200.00
Jones Bros. Contractors, LLC		\$200.0000	\$1,200.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	23.500 L.M.		
Eubank Asphalt Paving & Sealing		\$950.0000	\$22,325.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$23,500.00

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	23.500 L.M.		
Eubank Asphalt Paving & Sealing		\$5,175.0000	\$121,612.50
Jones Bros. Contractors, LLC		\$4,700.0000	\$110,450.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	360.000 L.F.		
Eubank Asphalt Paving & Sealing		\$1.6000	\$576.00
Jones Bros. Contractors, LLC		\$1.0000	\$360.00
717-01 MOBILIZATION			
	1.000 LS		
Eubank Asphalt Paving & Sealing		\$81,000.0000	\$81,000.00
Jones Bros. Contractors, LLC		\$65,000.0000	\$65,000.00

SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC

\$1,828,843.00
\$1,985,754.00

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC

\$1,828,843.00
\$1,985,754.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

SUMNER COUNTY (Contract No. CNU043 Call 061)

STP/HSIP-174(29),83027-3223-94,83027-8223-14

THE RESURFACING ON S.R. 174 FROM SOUTH TUNNEL ROAD (L.M. 21.96) TO NORTH OF A.B. WADE ROAD (L.M. 25.80).

PROJECT LENGTH - 3.840 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

DBE GOAL 7.00%

	TOTAL CONTRACT
Rogers Group, Inc.	\$710,763.00
Charles Dewese Construction, Inc	\$749,668.05
BWI MTN ii Inc. & dba Blue Water Industries	\$928,367.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	3.800 L.M.		
Rogers Group, Inc.		\$2,000.0000	\$7,600.00
Charles Deweese Construction, Inc		\$799.5400	\$3,038.25
BWI MTN ii Inc. & dba Blue Water Industries		\$1,000.0000	\$3,800.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	318.000 TON		
Rogers Group, Inc.		\$27.0000	\$8,586.00
Charles Deweese Construction, Inc		\$25.5700	\$8,131.26
BWI MTN ii Inc. & dba Blue Water Industries		\$35.0000	\$11,130.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	1,000.000 TON		
Rogers Group, Inc.		\$84.5000	\$84,500.00
Charles Deweese Construction, Inc		\$82.6900	\$82,690.00
BWI MTN ii Inc. & dba Blue Water Industries		\$96.0000	\$96,000.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	23.000 TON		
Rogers Group, Inc.		\$800.0000	\$18,400.00
Charles Deweese Construction, Inc		\$725.0000	\$16,675.00
BWI MTN ii Inc. & dba Blue Water Industries		\$900.0000	\$20,700.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	4,656.000 TON		
Rogers Group, Inc.		\$81.5000	\$379,464.00
Charles Deweese Construction, Inc		\$80.0100	\$372,526.56
BWI MTN ii Inc. & dba Blue Water Industries		\$105.0000	\$488,880.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	6.200 L.M.		
Rogers Group, Inc.		\$675.0000	\$4,185.00
Charles Deweese Construction, Inc		\$739.5000	\$4,584.90
BWI MTN ii Inc. & dba Blue Water Industries		\$650.0000	\$4,030.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	24.000 EACH		
Rogers Group, Inc.		\$1,080.0000	\$25,920.00
Charles Deweese Construction, Inc		\$1,043.5500	\$25,045.20
BWI MTN ii Inc. & dba Blue Water Industries		\$1,000.0000	\$24,000.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	24.000 EACH		
Rogers Group, Inc.		\$2,750.0000	\$66,000.00
Charles Deweese Construction, Inc		\$2,661.0600	\$63,865.44
BWI MTN ii Inc. & dba Blue Water Industries		\$2,550.0000	\$61,200.00

		UNIT PRICE	EXTENSION
706-01 GUARDRAIL REMOVED			
	1,200.000 L.F.		
Rogers Group, Inc.		\$1.1000	\$1,320.00
Charles Deweese Construction, Inc		\$1.0400	\$1,248.00
BWI MTN ii Inc. & dba Blue Water Industries		\$1.0000	\$1,200.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$14,000.0000	\$14,000.00
Charles Deweese Construction, Inc		\$47,586.0500	\$47,586.05
BWI MTN ii Inc. & dba Blue Water Industries		\$80,000.0000	\$80,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	25.000 EACH		
Rogers Group, Inc.		\$13.0000	\$325.00
Charles Deweese Construction, Inc		\$16.1800	\$404.50
BWI MTN ii Inc. & dba Blue Water Industries		\$5.0000	\$125.00
712-06 SIGNS (CONSTRUCTION)			
	904.000 S.F.		
Rogers Group, Inc.		\$6.7500	\$6,102.00
Charles Deweese Construction, Inc		\$7.7200	\$6,978.88
BWI MTN ii Inc. & dba Blue Water Industries		\$6.7500	\$6,102.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	254.000 EACH		
Rogers Group, Inc.		\$31.0000	\$7,874.00
Charles Deweese Construction, Inc		\$33.3900	\$8,481.06
BWI MTN ii Inc. & dba Blue Water Industries		\$30.0000	\$7,620.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	254.000 EACH		
Rogers Group, Inc.		\$10.5000	\$2,667.00
Charles Deweese Construction, Inc		\$12.5200	\$3,180.08
BWI MTN ii Inc. & dba Blue Water Industries		\$10.0000	\$2,540.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	14.800 L.M.		
Rogers Group, Inc.		\$4,900.0000	\$72,520.00
Charles Deweese Construction, Inc		\$5,426.4800	\$80,311.90
BWI MTN ii Inc. & dba Blue Water Industries		\$4,800.0000	\$71,040.00
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$11,300.0000	\$11,300.00
Charles Deweese Construction, Inc		\$24,920.9700	\$24,920.97
BWI MTN ii Inc. & dba Blue Water Industries		\$50,000.0000	\$50,000.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$710,763.00
Charles Deweese Construction, Inc	\$749,668.05
BWI MTN ii Inc. & dba Blue Water Industries	\$928,367.00

TOTAL CONTRACT

Rogers Group, Inc.	\$710,763.00
Charles Deweese Construction, Inc	\$749,668.05
BWI MTN ii Inc. & dba Blue Water Industries	\$928,367.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

WASHINGTON COUNTY (Contract No. CNU061 Call 062)

STP-M/NH-SIP-381(13),90105-3219-94

THE INSTALLATION OF SIGNALS ON U.S. 321 (S.R. 381) AT THE INTERSECTION OF HARRIS DRIVE (L.M. 1.45) IN JOHNSON CITY.

PROJECT LENGTH - 0.037 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

DBE GOAL 8.50%

	TOTAL CONTRACT
Stansell Electric Company, Inc.	\$352,434.50
Southern Constructors, Inc.	\$495,580.00

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Stansell Electric Company, Inc.		\$4,043.0000	\$4,043.00
	Southern Constructors, Inc.		\$17,500.0000	\$17,500.00
209-05	SEDIMENT REMOVAL			
		4.000 C.Y.		
	Stansell Electric Company, Inc.		\$113.0000	\$452.00
	Southern Constructors, Inc.		\$25.0000	\$100.00
209-09.43	CURB INLET PROTECTION (TYPE 4)			
		2.000 EACH		
	Stansell Electric Company, Inc.		\$1,357.0000	\$2,714.00
	Southern Constructors, Inc.		\$400.0000	\$800.00
407-20.05	SAW CUTTING ASPHALT PAVEMENT			
		220.000 L.F.		
	Stansell Electric Company, Inc.		\$6.9000	\$1,518.00
	Southern Constructors, Inc.		\$10.0000	\$2,200.00
701-02.03	CONCRETE CURB RAMP			
		850.000 S.F.		
	Stansell Electric Company, Inc.		\$28.6000	\$24,310.00
	Southern Constructors, Inc.		\$38.0000	\$32,300.00
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)			
		3.000 EACH		
	Stansell Electric Company, Inc.		\$170.0000	\$510.00
	Southern Constructors, Inc.		\$400.0000	\$1,200.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Stansell Electric Company, Inc.		\$28,342.0000	\$28,342.00
	Southern Constructors, Inc.		\$47,500.0000	\$47,500.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
		30.000 EACH		
	Stansell Electric Company, Inc.		\$36.2000	\$1,086.00
	Southern Constructors, Inc.		\$40.0000	\$1,200.00
712-06	SIGNS (CONSTRUCTION)			
		247.000 S.F.		
	Stansell Electric Company, Inc.		\$7.9000	\$1,951.30
	Southern Constructors, Inc.		\$10.0000	\$2,470.00
712-07.03	TEMPORARY BARRICADES (TYPE III)			
		36.000 L.F.		
	Stansell Electric Company, Inc.		\$15.8000	\$568.80
	Southern Constructors, Inc.		\$25.0000	\$900.00

		UNIT PRICE	EXTENSION
712-08.03 ARROW BOARD (TYPE C)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$1,046.0000	\$1,046.00
Southern Constructors, Inc.		\$4,000.0000	\$4,000.00
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)			
	69.000 S.F.		
Stansell Electric Company, Inc.		\$14.5000	\$1,000.50
Southern Constructors, Inc.		\$40.0000	\$2,760.00
713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)			
	2.000 EACH		
Stansell Electric Company, Inc.		\$327.0000	\$654.00
Southern Constructors, Inc.		\$550.0000	\$1,100.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	3.000 EACH		
Stansell Electric Company, Inc.		\$39.6000	\$118.80
Southern Constructors, Inc.		\$125.0000	\$375.00
713-16.21 SIGNS (R10-3E)			
	8.000 EACH		
Stansell Electric Company, Inc.		\$122.0000	\$976.00
Southern Constructors, Inc.		\$150.0000	\$1,200.00
713-16.24 SIGNS (W3-3)			
	3.000 EACH		
Stansell Electric Company, Inc.		\$226.0000	\$678.00
Southern Constructors, Inc.		\$250.0000	\$750.00
713-16.25 SIGNS (W16-15P)			
	3.000 EACH		
Stansell Electric Company, Inc.		\$28.3000	\$84.90
Southern Constructors, Inc.		\$45.0000	\$135.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	100.000 L.F.		
Stansell Electric Company, Inc.		\$11.3000	\$1,130.00
Southern Constructors, Inc.		\$15.0000	\$1,500.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	150.000 L.F.		
Stansell Electric Company, Inc.		\$13.6000	\$2,040.00
Southern Constructors, Inc.		\$25.0000	\$3,750.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	5.000 EACH		
Stansell Electric Company, Inc.		\$170.0000	\$850.00
Southern Constructors, Inc.		\$200.0000	\$1,000.00

		UNIT PRICE	EXTENSION
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	200.000 L.F.		
Stansell Electric Company, Inc.		\$24.9000	\$4,980.00
Southern Constructors, Inc.		\$35.0000	\$7,000.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$254.0000	\$254.00
Southern Constructors, Inc.		\$250.0000	\$250.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$170.0000	\$170.00
Southern Constructors, Inc.		\$250.0000	\$250.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	225.000 L.F.		
Stansell Electric Company, Inc.		\$1.1000	\$247.50
Southern Constructors, Inc.		\$3.0000	\$675.00
716-10.30 TRUNCATED DOME DETECTABLE WARNING MAT			
	120.000 S.F.		
Stansell Electric Company, Inc.		\$51.6000	\$6,192.00
Southern Constructors, Inc.		\$38.0000	\$4,560.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	0.950 L.M.		
Stansell Electric Company, Inc.		\$5,626.0000	\$5,344.70
Southern Constructors, Inc.		\$3,000.0000	\$2,850.00
716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN BARRIER LINE)			
	350.000 L.F.		
Stansell Electric Company, Inc.		\$1.7000	\$595.00
Southern Constructors, Inc.		\$4.0000	\$1,400.00
717-01 MOBILIZATION			
	1.000 LS		
Stansell Electric Company, Inc.		\$20,954.0000	\$20,954.00
Southern Constructors, Inc.		\$24,750.0000	\$24,750.00
725-02.41 FIBER OPTIC TERMINATION SPLICE UNIT			
	1.000 EACH		
Stansell Electric Company, Inc.		\$1,330.0000	\$1,330.00
Southern Constructors, Inc.		\$1,600.0000	\$1,600.00
725-02.79 FIBER SPLICE ENCLOSURE(48F)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$1,880.0000	\$1,880.00
Southern Constructors, Inc.		\$2,800.0000	\$2,800.00

		UNIT PRICE	EXTENSION
725-20.91 CCTV CAMERA SYSTEM (PAN TILT & ZOOM)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$7,981.0000	\$7,981.00
Southern Constructors, Inc.		\$11,250.0000	\$11,250.00
730-02.30 SIGNAL HEAD ASSEMBLY (FYA WITH BACKPLATE)			
	2.000 EACH		
Stansell Electric Company, Inc.		\$1,362.0000	\$2,724.00
Southern Constructors, Inc.		\$1,250.0000	\$2,500.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	11.000 EACH		
Stansell Electric Company, Inc.		\$682.0000	\$7,502.00
Southern Constructors, Inc.		\$1,125.0000	\$12,375.00
730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$2,030.0000	\$2,030.00
Southern Constructors, Inc.		\$1,700.0000	\$1,700.00
730-03.33 FIBER OPTIC SPLICE FUSION			
	12.000 EACH		
Stansell Electric Company, Inc.		\$90.0000	\$1,080.00
Southern Constructors, Inc.		\$1,125.0000	\$13,500.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	1.000 EACH		
Stansell Electric Company, Inc.		\$4,872.0000	\$4,872.00
Southern Constructors, Inc.		\$2,800.0000	\$2,800.00
730-05.02 SERVICE CABLE (2 CONDUCTOR, # 8 AWG)			
	1,000.000 L.F.		
Stansell Electric Company, Inc.		\$1.7000	\$1,700.00
Southern Constructors, Inc.		\$1.7500	\$1,750.00
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	700.000 L.F.		
Stansell Electric Company, Inc.		\$1.3000	\$910.00
Southern Constructors, Inc.		\$0.4000	\$280.00
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	1,600.000 L.F.		
Stansell Electric Company, Inc.		\$1.5000	\$2,400.00
Southern Constructors, Inc.		\$1.0000	\$1,600.00
730-08.40 INTERCONNECT CABLE - FIBER OPTIC (12 SINGLE MODE)			
	200.000 L.F.		
Stansell Electric Company, Inc.		\$6.2000	\$1,240.00
Southern Constructors, Inc.		\$2.7500	\$550.00

		UNIT PRICE	EXTENSION
730-12.03 CONDUIT 3" DIAMETER (PVC)			
	1,500.000 L.F.		
Stansell Electric Company, Inc.		\$7.8000	\$11,700.00
Southern Constructors, Inc.		\$8.5000	\$12,750.00
730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE)			
	900.000 L.F.		
Stansell Electric Company, Inc.		\$27.7000	\$24,930.00
Southern Constructors, Inc.		\$32.0000	\$28,800.00
730-13.02 VEHICLE DETECTOR (VIDEO)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$45,306.0000	\$45,306.00
Southern Constructors, Inc.		\$85,000.0000	\$85,000.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$31,602.0000	\$31,602.00
Southern Constructors, Inc.		\$44,000.0000	\$44,000.00
730-16.02 EIGHT PHASE ACTUATED CONTROLLER			
	1.000 EACH		
Stansell Electric Company, Inc.		\$4,735.0000	\$4,735.00
Southern Constructors, Inc.		\$11,250.0000	\$11,250.00
730-23.30 PEDESTAL POLE (PEDESTRIAN)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$1,689.0000	\$1,689.00
Southern Constructors, Inc.		\$4,000.0000	\$4,000.00
730-23.97 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50' AND 1 ARM @ 65')			
	1.000 EACH		
Stansell Electric Company, Inc.		\$35,219.0000	\$35,219.00
Southern Constructors, Inc.		\$40,000.0000	\$40,000.00
730-23.98 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55' AND 1 ARM @ 55')			
	1.000 EACH		
Stansell Electric Company, Inc.		\$37,180.0000	\$37,180.00
Southern Constructors, Inc.		\$40,500.0000	\$40,500.00
730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN			
	8.000 EACH		
Stansell Electric Company, Inc.		\$1,388.0000	\$11,104.00
Southern Constructors, Inc.		\$1,400.0000	\$11,200.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	30.000 L.F.		
Stansell Electric Company, Inc.		\$17.0000	\$510.00
Southern Constructors, Inc.		\$30.0000	\$900.00

SUB-TOTAL ROADWAY

Stansell Electric Company, Inc.

\$352,434.50

Southern Constructors, Inc.

\$495,580.00

TOTAL CONTRACT

Stansell Electric Company, Inc.

\$352,434.50

Southern Constructors, Inc.

\$495,580.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 07, 2020**

WAYNE COUNTY (Contract No. CNU015 Call 063)

91003-4215-04,NH-15(214),91003-8215-14

THE RESURFACING ON U.S. 64 (S.R. 15) FROM THE HARDIN COUNTY LINE (L.M. 0.00) TO WEST OF THE BRIDGE OVER MILL SPRINGS BRANCH (L.M. 6.02), INCLUDING BRIDGE DECK REPAIR.

PROJECT LENGTH - 6.020 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2020

DBE GOAL 10.00%

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$2,049,039.80

		UNIT PRICE	EXTENSION
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Delta Contracting Company, LLC		\$795.0000	\$1,590.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	1,400.000 HOUR		
Delta Contracting Company, LLC		\$40.0000	\$56,000.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	840.000 EACH		
Delta Contracting Company, LLC		\$30.0000	\$25,200.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	840.000 EACH		
Delta Contracting Company, LLC		\$7.0000	\$5,880.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	50.000 L.F.		
Delta Contracting Company, LLC		\$15.0000	\$750.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	5.000 EACH		
Delta Contracting Company, LLC		\$185.0000	\$925.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	28.100 L.M.		
Delta Contracting Company, LLC		\$1,000.0000	\$28,100.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	28.100 L.M.		
Delta Contracting Company, LLC		\$4,600.0000	\$129,260.00
717-01 MOBILIZATION			
	1.000 LS		
Delta Contracting Company, LLC		\$40,000.0000	\$40,000.00

BRIDGE CATEGORY

UNIT PRICE EXTENSION

604-10.44 EXPANSION JOINT REPAIRS

188.000 L.F.

Delta Contracting Company, LLC

\$290.0000

\$54,520.00

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

2,910.000 S.Y.

Delta Contracting Company, LLC

\$43.9000

\$127,749.00

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC

\$1,866,770.80

SUB-TOTAL BRIDGE

Delta Contracting Company, LLC

\$182,269.00

TOTAL CONTRACT

Delta Contracting Company, LLC

\$2,049,039.80