

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

SHELBY COUNTY (Contract No. CNU912 Call 001)

NH-385(34),79187-8237-14,STP-SIP-205(26),79035-3218-94

THE CONSTRUCTION OF TURN LANES ON S.R. 205 FROM BROOKS RIVER DRIVE (L.M. 15.75) TO SOUTH OF I-40 (L.M. 16.07) IN ARLINGTON,
AND RESURFACING ON S.R. 385 FROM L.M. 2.19 TO L.M. 2.31.

PROJECT LENGTH - 0.437 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2020

DBE GOAL 9.00%

	TOTAL CONTRACT
Madden Phillips Construction, Inc.	\$1,209,451.06

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Madden Phillips Construction, Inc.		\$16,950.0000	\$16,950.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Madden Phillips Construction, Inc.		\$24,500.0000	\$24,500.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		2,429.000 C.Y.		
	Madden Phillips Construction, Inc.		\$20.0000	\$48,580.00
203-03.10	SELECT GRANULAR MATERIAL			
		150.000 TON		
	Madden Phillips Construction, Inc.		\$30.0000	\$4,500.00
203-05	UNDERCUTTING			
		80.000 C.Y.		
	Madden Phillips Construction, Inc.		\$30.0000	\$2,400.00
203-06	WATER			
		4.000 M.G.		
	Madden Phillips Construction, Inc.		\$50.0000	\$200.00
208-01.05	BROOMING & DEGRASSING SHOULDERS			
		0.634 L.M.		
	Madden Phillips Construction, Inc.		\$22,000.0000	\$13,948.00
209-05	SEDIMENT REMOVAL			
		83.000 C.Y.		
	Madden Phillips Construction, Inc.		\$15.0000	\$1,245.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)			
		400.000 L.F.		
	Madden Phillips Construction, Inc.		\$5.1500	\$2,060.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)			
		5,700.000 L.F.		
	Madden Phillips Construction, Inc.		\$4.4500	\$25,365.00
209-08.07	ROCK CHECK DAM PER			
		14.000 EACH		
	Madden Phillips Construction, Inc.		\$475.0000	\$6,650.00
209-09.01	SANDBAGS			
		200.000 BAG		
	Madden Phillips Construction, Inc.		\$8.8000	\$1,760.00

		UNIT PRICE	EXTENSION
209-09.04 SEDIMENT FILTER BAG(15' X 10')			
	2.000 EACH		
Madden Phillips Construction, Inc.		\$325.0000	\$650.00
209-20.04 POLYETHYLENE SHEETING (10 MIL.)			
	200.000 S.Y.		
Madden Phillips Construction, Inc.		\$1.5000	\$300.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	2,398.000 TON		
Madden Phillips Construction, Inc.		\$45.0000	\$107,910.00
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C or D)			
	303.000 TON		
Madden Phillips Construction, Inc.		\$37.0000	\$11,211.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	100.000 TON		
Madden Phillips Construction, Inc.		\$50.0000	\$5,000.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	464.000 TON		
Madden Phillips Construction, Inc.		\$176.8000	\$82,035.20
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	259.000 TON		
Madden Phillips Construction, Inc.		\$187.2000	\$48,484.80
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	6.000 TON		
Madden Phillips Construction, Inc.		\$1,872.0000	\$11,232.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	17.000 TON		
Madden Phillips Construction, Inc.		\$124.8000	\$2,121.60
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	11.000 TON		
Madden Phillips Construction, Inc.		\$1,352.0000	\$14,872.00
403-05.01 BITUMINOUS MATERIAL (FOG SEAL) SHOULDER			
	1.000 TON		
Madden Phillips Construction, Inc.		\$3,640.0000	\$3,640.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	3,450.000 L.F.		
Madden Phillips Construction, Inc.		\$10.0000	\$34,500.00

		UNIT PRICE	EXTENSION
411-01.10 ACS MIX(PG64-22) GRADING D	568.000 TON		
Madden Phillips Construction, Inc.		\$166.4000	\$94,515.20
411-03.10 ACS MIX(PG76-22) GRADING D	224.000 TON		
Madden Phillips Construction, Inc.		\$260.0000	\$58,240.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	0.415 L.M.		
Madden Phillips Construction, Inc.		\$12,100.0000	\$5,021.50
415-01.02 COLD PLANING BITUMINOUS PAVEMENT	8,084.000 S.Y.		
Madden Phillips Construction, Inc.		\$8.5000	\$68,714.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)	23.000 L.F.		
Madden Phillips Construction, Inc.		\$100.0000	\$2,300.00
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)	22.000 L.F.		
Madden Phillips Construction, Inc.		\$135.0000	\$2,970.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)	2.000 C.Y.		
Madden Phillips Construction, Inc.		\$1,392.0000	\$2,784.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	93.000 LB.		
Madden Phillips Construction, Inc.		\$48.0000	\$4,464.00
611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1	2.000 EACH		
Madden Phillips Construction, Inc.		\$5,081.0000	\$10,162.00
611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1	1.000 EACH		
Madden Phillips Construction, Inc.		\$6,235.0000	\$6,235.00
611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1	1.000 EACH		
Madden Phillips Construction, Inc.		\$7,236.0000	\$7,236.00
621-03.02 18" TEMPORARY DRAINAGE PIPE	36.000 L.F.		
Madden Phillips Construction, Inc.		\$80.0000	\$2,880.00

		UNIT PRICE	EXTENSION
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	8.000 EACH		
Madden Phillips Construction, Inc.		\$5,890.0000	\$47,120.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE	400.000 L.F.		
Madden Phillips Construction, Inc.		\$8.3000	\$3,320.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)	100.000 TON		
Madden Phillips Construction, Inc.		\$60.0000	\$6,000.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)	50.000 TON		
Madden Phillips Construction, Inc.		\$60.0000	\$3,000.00
712-01 TRAFFIC CONTROL	1.000 LS		
Madden Phillips Construction, Inc.		\$22,000.0000	\$22,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL	3,350.000 L.F.		
Madden Phillips Construction, Inc.		\$47.0000	\$157,450.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)	98.000 EACH		
Madden Phillips Construction, Inc.		\$27.5000	\$2,695.00
712-05.01 WARNING LIGHTS (TYPE A)	10.000 EACH		
Madden Phillips Construction, Inc.		\$5.5000	\$55.00
712-05.03 WARNING LIGHTS (TYPE C)	10.000 EACH		
Madden Phillips Construction, Inc.		\$5.5000	\$55.00
712-06 SIGNS (CONSTRUCTION)	1,345.000 S.F.		
Madden Phillips Construction, Inc.		\$6.8800	\$9,253.60
712-08.03 ARROW BOARD (TYPE C)	4.000 EACH		
Madden Phillips Construction, Inc.		\$385.0000	\$1,540.00
713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR	36.000 EACH		
Madden Phillips Construction, Inc.		\$12.1000	\$435.60

		UNIT PRICE	EXTENSION
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	25.000 EACH		
Madden Phillips Construction, Inc.		\$22.0000	\$550.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Madden Phillips Construction, Inc.		\$6,600.0000	\$13,200.00
713-16.20 SIGNS (D1-2)			
	1.000 EACH		
Madden Phillips Construction, Inc.		\$357.5000	\$357.50
713-16.21 SIGNS (D9-10)			
	2.000 EACH		
Madden Phillips Construction, Inc.		\$242.0000	\$484.00
713-16.22 SIGNS (D10-2)			
	1.000 EACH		
Madden Phillips Construction, Inc.		\$220.0000	\$220.00
713-16.23 SIGNS (M1-1)			
	3.000 EACH		
Madden Phillips Construction, Inc.		\$220.0000	\$660.00
713-16.24 SIGNS (M1-5)			
	1.000 EACH		
Madden Phillips Construction, Inc.		\$231.0000	\$231.00
713-16.25 SIGNS (M2-1)			
	1.000 EACH		
Madden Phillips Construction, Inc.		\$49.5000	\$49.50
713-16.26 SIGNS (M3-1)			
	1.000 EACH		
Madden Phillips Construction, Inc.		\$49.5000	\$49.50
713-16.27 SIGNS (M3-2)			
	1.000 EACH		
Madden Phillips Construction, Inc.		\$49.5000	\$49.50
713-16.28 SIGNS (M3-4)			
	1.000 EACH		
Madden Phillips Construction, Inc.		\$49.5000	\$49.50
713-16.29 SIGNS (M5-1)			
	1.000 EACH		
Madden Phillips Construction, Inc.		\$49.5000	\$49.50

		UNIT PRICE	EXTENSION
713-16.30 SIGNS (M6-3)			
	2.000 EACH		
Madden Phillips Construction, Inc.		\$49.5000	\$99.00
713-16.31 SIGNS (OM4-1)			
	1.000 EACH		
Madden Phillips Construction, Inc.		\$220.0000	\$220.00
713-16.32 SIGNS (R1-1)			
	3.000 EACH		
Madden Phillips Construction, Inc.		\$231.0000	\$693.00
713-16.33 SIGNS (R2-1)			
	2.000 EACH		
Madden Phillips Construction, Inc.		\$220.0000	\$440.00
713-16.34 SIGNS (R5-1)			
	1.000 EACH		
Madden Phillips Construction, Inc.		\$242.0000	\$242.00
713-16.35 SIGNS (R7-1)			
	1.000 EACH		
Madden Phillips Construction, Inc.		\$242.0000	\$242.00
713-16.36 SIGNS (W1-2)			
	1.000 EACH		
Madden Phillips Construction, Inc.		\$269.5000	\$269.50
713-16.37 SIGNS (W1-8)			
	1.000 EACH		
Madden Phillips Construction, Inc.		\$220.0000	\$220.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	176.000 EACH		
Madden Phillips Construction, Inc.		\$46.2000	\$8,131.20
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	16.000 EACH		
Madden Phillips Construction, Inc.		\$46.2000	\$739.20
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	16.000 EACH		
Madden Phillips Construction, Inc.		\$57.2000	\$915.20
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	180.000 S.Y.		
Madden Phillips Construction, Inc.		\$35.2000	\$6,336.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	50.000 L.F.		
Madden Phillips Construction, Inc.		\$18.7000	\$935.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	9.000 EACH		
Madden Phillips Construction, Inc.		\$231.0000	\$2,079.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)	2.536 L.M.		
Madden Phillips Construction, Inc.		\$2,310.0000	\$5,858.16
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	0.540 L.M.		
Madden Phillips Construction, Inc.		\$3,520.0000	\$1,900.80
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.357 L.M.		
Madden Phillips Construction, Inc.		\$9,350.0000	\$12,687.95
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	0.653 L.M.		
Madden Phillips Construction, Inc.		\$9,350.0000	\$6,105.55
717-01 MOBILIZATION	1.000 LS		
Madden Phillips Construction, Inc.		\$111,185.0000	\$111,185.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)	500.000 S.Y.		
Madden Phillips Construction, Inc.		\$3.6500	\$1,825.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)	100.000 S.Y.		
Madden Phillips Construction, Inc.		\$3.2500	\$325.00
740-11.04 TEMPORARY SEDIMENT TUBE 20IN	200.000 L.F.		
Madden Phillips Construction, Inc.		\$8.6000	\$1,720.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)	130.000 UNIT		
Madden Phillips Construction, Inc.		\$52.0000	\$6,760.00
801-03 WATER (SEEDING & SODDING)	79.000 M.G.		
Madden Phillips Construction, Inc.		\$50.0000	\$3,950.00

UNIT PRICE

EXTENSION

803-01 SODDING (NEW SOD)

6,680.000 S.Y.

Madden Phillips Construction, Inc.

\$4.6500

\$31,062.00

SUB-TOTAL ROADWAY

Madden Phillips Construction, Inc.

\$1,209,451.06

TOTAL CONTRACT

Madden Phillips Construction, Inc.

\$1,209,451.06

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON (Contract No. CNU177 Call 002)

98100-4165-04

THE RANDOM ON-CALL SIGNING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2021

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$204,460.50
LU, Inc.	\$231,329.95

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
712-01.02 LANE CLOSURE			
	2.000 EACH		
Superior Traffic Control, LLC		\$250.0000	\$500.00
LU, Inc.		\$173.5000	\$347.00
712-01.03 LANE CLOSURE(NIGHT WORK)			
	10.000 EACH		
Superior Traffic Control, LLC		\$1,100.0000	\$11,000.00
LU, Inc.		\$1,350.0000	\$13,500.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Superior Traffic Control, LLC		\$600.0000	\$1,200.00
LU, Inc.		\$563.8800	\$1,127.76
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD			
	20.000 DAY		
Superior Traffic Control, LLC		\$1,000.0000	\$20,000.00
LU, Inc.		\$1,161.0000	\$23,220.00
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	5.000 C.Y.		
Superior Traffic Control, LLC		\$650.0000	\$3,250.00
LU, Inc.		\$563.8800	\$2,819.40
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	2,000.000 LB.		
Superior Traffic Control, LLC		\$2.9000	\$5,800.00
LU, Inc.		\$2.6000	\$5,200.00
713-04.02 STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS			
	3,000.000 LB.		
Superior Traffic Control, LLC		\$4.2000	\$12,600.00
LU, Inc.		\$4.7000	\$14,100.00
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT			
	5,000.000 LB.		
Superior Traffic Control, LLC		\$4.2000	\$21,000.00
LU, Inc.		\$4.7000	\$23,500.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	23.000 LB.		
Superior Traffic Control, LLC		\$3.5000	\$80.50
LU, Inc.		\$3.4700	\$79.81
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	30.000 S.F.		
Superior Traffic Control, LLC		\$16.0000	\$480.00
LU, Inc.		\$14.7500	\$442.50

		UNIT PRICE	EXTENSION
713-13.14 FLORESCENT YELLOW SIGN SHEETING			
	300.000 S.F.		
Superior Traffic Control, LLC		\$3.5000	\$1,050.00
LU, Inc.		\$3.6900	\$1,107.00
713-14 EXTRUDED ALUMINUM PANEL SIGNS			
	4,800.000 S.F.		
Superior Traffic Control, LLC		\$23.0000	\$110,400.00
LU, Inc.		\$25.5400	\$122,592.00
713-15.01 REMOVAL OF EXISTING SIGN POST			
	5.000 EACH		
Superior Traffic Control, LLC		\$50.0000	\$250.00
LU, Inc.		\$69.4000	\$347.00
713-15.03 REMOVAL OF LARGER BARRIER MOUNTED SIGNS WITH SADDLE SUPPORTS			
	30.000 EACH		
Superior Traffic Control, LLC		\$45.0000	\$1,350.00
LU, Inc.		\$52.0500	\$1,561.50
713-15.10 REMOVAL OF SMALL BARRIER MOUNTED SIGNS W/ FLAT PLAT SUPPORTS			
	30.000 EACH		
Superior Traffic Control, LLC		\$40.0000	\$1,200.00
LU, Inc.		\$43.3800	\$1,301.40
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	5.000 EACH		
Superior Traffic Control, LLC		\$250.0000	\$1,250.00
LU, Inc.		\$216.8800	\$1,084.40
713-16.90 RESET GROUND MOUNTED SIGN			
	10.000 EACH		
Superior Traffic Control, LLC		\$500.0000	\$5,000.00
LU, Inc.		\$1,301.2500	\$13,012.50
713-17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL			
	24.000 EACH		
Superior Traffic Control, LLC		\$75.0000	\$1,800.00
LU, Inc.		\$73.7400	\$1,769.76
713-17.04 INSTALL AUXILIARY SUPPORT ON EXISTING SIGN			
	100.000 L.F.		
Superior Traffic Control, LLC		\$6.7500	\$675.00
LU, Inc.		\$6.2000	\$620.00
713-20.30 SIGN ADJUSTMENTS			
	5.000 EACH		
Superior Traffic Control, LLC		\$315.0000	\$1,575.00
LU, Inc.		\$324.0000	\$1,620.00

UNIT PRICE

EXTENSION

713-30.09 BARRIER MOUNTED SIGN SUPPORT

8.000 EACH

Superior Traffic Control, LLC
LU, Inc.

\$500.0000

\$4,000.00

\$247.2400

\$1,977.92

SUB-TOTAL MAINTENANCE

Superior Traffic Control, LLC
LU, Inc.

\$204,460.50
\$231,329.95

TOTAL CONTRACT

Superior Traffic Control, LLC
LU, Inc.

\$204,460.50
\$231,329.95

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

COUNTIES BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON (Contract No. CNU179 Call 003).

98303-4183-04

THE RANDOM ON-CALL SIGNING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2021

	TOTAL CONTRACT
Vulcan Construction Materials, LLC	\$210,802.40
Superior Traffic Control, LLC	\$214,112.00
LU, Inc.	\$231,314.91

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
712-01.02 LANE CLOSURE	1.000 EACH	
Vulcan Construction Materials, LLC Superior Traffic Control, LLC LU, Inc.	\$100.0000 \$250.0000 \$173.5000	\$100.00 \$250.00 \$173.50
712-01.03 LANE CLOSURE(NIGHT WORK)	22.000 EACH	
Vulcan Construction Materials, LLC Superior Traffic Control, LLC LU, Inc.	\$700.0000 \$800.0000 \$756.0000	\$15,400.00 \$17,600.00 \$16,632.00
712-08.03 ARROW BOARD (TYPE C)	4.000 EACH	
Vulcan Construction Materials, LLC Superior Traffic Control, LLC LU, Inc.	\$500.0000 \$500.0000 \$433.7500	\$2,000.00 \$2,000.00 \$1,735.00
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	22.000 DAY	
Vulcan Construction Materials, LLC Superior Traffic Control, LLC LU, Inc.	\$1,000.0000 \$950.0000 \$1,080.0000	\$22,000.00 \$20,900.00 \$23,760.00
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)	9.000 C.Y.	
Vulcan Construction Materials, LLC Superior Traffic Control, LLC LU, Inc.	\$585.0000 \$625.0000 \$507.4900	\$5,265.00 \$5,625.00 \$4,567.41
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)	2,400.000 LB.	
Vulcan Construction Materials, LLC Superior Traffic Control, LLC LU, Inc.	\$2.5000 \$2.8500 \$2.0400	\$6,000.00 \$6,840.00 \$4,896.00
713-04.02 STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS	190.000 LB.	
Vulcan Construction Materials, LLC Superior Traffic Control, LLC LU, Inc.	\$3.8500 \$4.0000 \$4.2100	\$731.50 \$760.00 \$799.90
713-05 STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN SUPPORTS	23.000 LB.	
Vulcan Construction Materials, LLC Superior Traffic Control, LLC LU, Inc.	\$4.0000 \$4.0000 \$3.4700	\$92.00 \$92.00 \$79.81

		UNIT PRICE	EXTENSION
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT	12,000.000 LB.		
Vulcan Construction Materials, LLC		\$3.9500	\$47,400.00
Superior Traffic Control, LLC		\$4.0000	\$48,000.00
LU, Inc.		\$4.1600	\$49,920.00
713-11.01 "U" SECTION STEEL POSTS	23.000 LB.		
Vulcan Construction Materials, LLC		\$3.0000	\$69.00
Superior Traffic Control, LLC		\$3.5000	\$80.50
LU, Inc.		\$2.6000	\$59.80
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST	25.000 LB.		
Vulcan Construction Materials, LLC		\$3.6500	\$91.25
Superior Traffic Control, LLC		\$3.3000	\$82.50
LU, Inc.		\$3.1700	\$79.25
713-11.05 SQUARE TUBE SIGN SUPPORT	23.000 LB.		
Vulcan Construction Materials, LLC		\$4.0500	\$93.15
Superior Traffic Control, LLC		\$4.0000	\$92.00
LU, Inc.		\$3.5100	\$80.73
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	23.000 S.F.		
Vulcan Construction Materials, LLC		\$12.0000	\$276.00
Superior Traffic Control, LLC		\$13.5000	\$310.50
LU, Inc.		\$10.4100	\$239.43
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	30.000 S.F.		
Vulcan Construction Materials, LLC		\$14.2500	\$427.50
Superior Traffic Control, LLC		\$14.2500	\$427.50
LU, Inc.		\$11.2800	\$338.40
713-13.12 FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK)	90.000 S.F.		
Vulcan Construction Materials, LLC		\$17.5000	\$1,575.00
Superior Traffic Control, LLC		\$18.0000	\$1,620.00
LU, Inc.		\$15.1800	\$1,366.20
713-13.14 FLORESCENT YELLOW SIGN SHEETING	200.000 S.F.		
Vulcan Construction Materials, LLC		\$3.5000	\$700.00
Superior Traffic Control, LLC		\$3.4500	\$690.00
LU, Inc.		\$2.8200	\$564.00

		UNIT PRICE	EXTENSION
713-14	EXTRUDED ALUMINUM PANEL SIGNS		
	4,500.000 S.F.		
	Vulcan Construction Materials, LLC	\$21.5000	\$96,750.00
	Superior Traffic Control, LLC	\$21.0000	\$94,500.00
	LU, Inc.	\$23.2200	\$104,490.00
713-15.01	REMOVAL OF EXISTING SIGN POST		
	3.000 EACH		
	Vulcan Construction Materials, LLC	\$40.0000	\$120.00
	Superior Traffic Control, LLC	\$50.0000	\$150.00
	LU, Inc.	\$21.6900	\$65.07
713-15.03	REMOVAL OF LARGER BARRIER MOUNTED SIGNS WITH SADDLE SUPPORTS		
	30.000 EACH		
	Vulcan Construction Materials, LLC	\$70.0000	\$2,100.00
	Superior Traffic Control, LLC	\$75.0000	\$2,250.00
	LU, Inc.	\$60.7300	\$1,821.90
713-15.10	REMOVAL OF SMALL BARRIER MOUNTED SIGNS W/ FLAT PLAT SUPPORTS		
	30.000 EACH		
	Vulcan Construction Materials, LLC	\$50.0000	\$1,500.00
	Superior Traffic Control, LLC	\$30.0000	\$900.00
	LU, Inc.	\$39.0400	\$1,171.20
713-15.36	REMOVE SIGN, SUPPORT & FOOTING		
	10.000 EACH		
	Vulcan Construction Materials, LLC	\$100.0000	\$1,000.00
	Superior Traffic Control, LLC	\$100.0000	\$1,000.00
	LU, Inc.	\$108.4400	\$1,084.40
713-15.37	INSTALLATION OF SIGN MESSAGE(LETTER,#,ARROW,SHIELD)		
	10.000 S.F.		
	Vulcan Construction Materials, LLC	\$40.0000	\$400.00
	Superior Traffic Control, LLC	\$47.0000	\$470.00
	LU, Inc.	\$34.7000	\$347.00
713-15.38	EXTRUDED ALUMINUM PANELS FOR OVERLAYING BACKGROUND		
	23.000 S.F.		
	Vulcan Construction Materials, LLC	\$4.0000	\$92.00
	Superior Traffic Control, LLC	\$4.0000	\$92.00
	LU, Inc.	\$3.2500	\$74.75
713-16.90	RESET GROUND MOUNTED SIGN		
	10.000 EACH		
	Vulcan Construction Materials, LLC	\$225.0000	\$2,250.00
	Superior Traffic Control, LLC	\$300.0000	\$3,000.00
	LU, Inc.	\$1,301.2500	\$13,012.50

		UNIT PRICE	EXTENSION
713-17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL			
	35.000 EACH		
Vulcan Construction Materials, LLC		\$45.0000	\$1,575.00
Superior Traffic Control, LLC		\$60.0000	\$2,100.00
LU, Inc.		\$39.0400	\$1,366.40
713-17.04 INSTALL AUXILIARY SUPPORT ON EXISTING SIGN			
	210.000 L.F.		
Vulcan Construction Materials, LLC		\$5.5000	\$1,155.00
Superior Traffic Control, LLC		\$6.5000	\$1,365.00
LU, Inc.		\$4.7700	\$1,001.70
713-20.30 SIGN ADJUSTMENTS			
	10.000 EACH		
Vulcan Construction Materials, LLC		\$125.0000	\$1,250.00
Superior Traffic Control, LLC		\$250.0000	\$2,500.00
LU, Inc.		\$135.0000	\$1,350.00
713-30.09 BARRIER MOUNTED SIGN SUPPORT			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$390.0000	\$390.00
Superior Traffic Control, LLC		\$415.0000	\$415.00
LU, Inc.		\$238.5600	\$238.56

SUB-TOTAL MAINTENANCE

Vulcan Construction Materials, LLC	\$210,802.40
Superior Traffic Control, LLC	\$214,112.00
LU, Inc.	\$231,314.91

TOTAL CONTRACT

Vulcan Construction Materials, LLC	\$210,802.40
Superior Traffic Control, LLC	\$214,112.00
LU, Inc.	\$231,314.91

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

BEDFORD AND RUTHERFORD COUNTIES (Contract No. CNU207 Call 004)

STP/HSIP-269(33),02019-3206-94,02019-8206-14,STP/HSIP-269(34),75015-3208-94,75015-8208-14,STP/HSIP-82(6),02011-3224-94,02011-8224-14

THE RESURFACING ON S.R. 269 FROM U.S. 231 (S.R. 10) IN RUTHERFORD COUNTY TO S.R. 82 IN BEDFORD COUNTY AND ON S.R. 82 IN BEDFORD COUNTY FROM U.S. 231 (S.R. 10) TO NEAR HINKLE HILL.

PROJECT LENGTH - 16.560 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

DBE GOAL 8.00%

	TOTAL CONTRACT
BWI MTN ii Inc. & dba Blue Water Industries	\$2,253,656.98
Hawkins Asphalt Paving, LLC	\$2,315,843.88
Volunteer Paving, LLC	\$2,317,702.53
Wright Paving Contractors, Inc.	\$2,497,069.01
Vulcan Construction Materials, LLC	\$2,583,878.75

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	30.900 L.M.		
BWI MTN ii Inc. & dba Blue Water Industries		\$905.0000	\$27,964.50
Hawkins Asphalt Paving, LLC		\$500.0000	\$15,450.00
Volunteer Paving, LLC		\$500.0000	\$15,450.00
Wright Paving Contractors, Inc.		\$1,227.4700	\$37,928.82
Vulcan Construction Materials, LLC		\$900.0000	\$27,810.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	3,857.000 TON		
BWI MTN ii Inc. & dba Blue Water Industries		\$19.5000	\$75,211.50
Hawkins Asphalt Paving, LLC		\$24.5000	\$94,496.50
Volunteer Paving, LLC		\$15.0000	\$57,855.00
Wright Paving Contractors, Inc.		\$22.0300	\$84,969.71
Vulcan Construction Materials, LLC		\$20.0000	\$77,140.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	1,430.000 TON		
BWI MTN ii Inc. & dba Blue Water Industries		\$73.2500	\$104,747.50
Hawkins Asphalt Paving, LLC		\$71.6500	\$102,459.50
Volunteer Paving, LLC		\$75.6400	\$108,165.20
Wright Paving Contractors, Inc.		\$90.1800	\$128,957.40
Vulcan Construction Materials, LLC		\$75.0000	\$107,250.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	500.000 TON		
BWI MTN ii Inc. & dba Blue Water Industries		\$68.5000	\$34,250.00
Hawkins Asphalt Paving, LLC		\$85.0000	\$42,500.00
Volunteer Paving, LLC		\$65.0000	\$32,500.00
Wright Paving Contractors, Inc.		\$90.4300	\$45,215.00
Vulcan Construction Materials, LLC		\$80.0000	\$40,000.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	90.000 TON		
BWI MTN ii Inc. & dba Blue Water Industries		\$625.0000	\$56,250.00
Hawkins Asphalt Paving, LLC		\$618.3100	\$55,647.90
Volunteer Paving, LLC		\$679.7200	\$61,174.80
Wright Paving Contractors, Inc.		\$623.5500	\$56,119.50
Vulcan Construction Materials, LLC		\$695.0000	\$62,550.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	17,094.000 TON		
BWI MTN ii Inc. & dba Blue Water Industries		\$77.4200	\$1,323,417.48
Hawkins Asphalt Paving, LLC		\$79.8800	\$1,365,468.72
Volunteer Paving, LLC		\$75.4200	\$1,289,229.48
Wright Paving Contractors, Inc.		\$85.9700	\$1,469,571.18
Vulcan Construction Materials, LLC		\$90.5000	\$1,547,007.00

		UNIT PRICE	EXTENSION
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	25.300 L.M.		
BWI MTN ii Inc. & dba Blue Water Industries		\$450.0000	\$11,385.00
Hawkins Asphalt Paving, LLC		\$450.0000	\$11,385.00
Volunteer Paving, LLC		\$600.0000	\$15,180.00
Wright Paving Contractors, Inc.		\$619.1200	\$15,663.74
Vulcan Construction Materials, LLC		\$450.0000	\$11,385.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	21,370.000 S.Y.		
BWI MTN ii Inc. & dba Blue Water Industries		\$1.0000	\$21,370.00
Hawkins Asphalt Paving, LLC		\$1.5500	\$33,123.50
Volunteer Paving, LLC		\$3.2000	\$68,384.00
Wright Paving Contractors, Inc.		\$2.0900	\$44,663.30
Vulcan Construction Materials, LLC		\$2.0000	\$42,740.00
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN			
	8.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$750.0000	\$6,000.00
Hawkins Asphalt Paving, LLC		\$500.0000	\$4,000.00
Volunteer Paving, LLC		\$1,000.0000	\$8,000.00
Wright Paving Contractors, Inc.		\$959.5000	\$7,676.00
Vulcan Construction Materials, LLC		\$950.0000	\$7,600.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	2,470.000 S.F.		
BWI MTN ii Inc. & dba Blue Water Industries		\$30.0000	\$74,100.00
Hawkins Asphalt Paving, LLC		\$25.0000	\$61,750.00
Volunteer Paving, LLC		\$35.0000	\$86,450.00
Wright Paving Contractors, Inc.		\$31.4100	\$77,582.70
Vulcan Construction Materials, LLC		\$31.1000	\$76,817.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	17.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$100.0000	\$1,700.00
Hawkins Asphalt Paving, LLC		\$100.0000	\$1,700.00
Volunteer Paving, LLC		\$75.0000	\$1,275.00
Wright Paving Contractors, Inc.		\$75.7500	\$1,287.75
Vulcan Construction Materials, LLC		\$100.0000	\$1,700.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL3			
	6.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$900.0000	\$5,400.00
Hawkins Asphalt Paving, LLC		\$900.0000	\$5,400.00
Volunteer Paving, LLC		\$875.0000	\$5,250.00
Wright Paving Contractors, Inc.		\$757.5000	\$4,545.00
Vulcan Construction Materials, LLC		\$900.0000	\$5,400.00

		UNIT PRICE	EXTENSION
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	24.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$2,350.0000	\$56,400.00
Hawkins Asphalt Paving, LLC		\$2,350.0000	\$56,400.00
Volunteer Paving, LLC		\$2,500.0000	\$60,000.00
Wright Paving Contractors, Inc.		\$2,727.0000	\$65,448.00
Vulcan Construction Materials, LLC		\$2,350.0000	\$56,400.00
706-01 GUARDRAIL REMOVED			
	1,125.000 L.F.		
BWI MTN ii Inc. & dba Blue Water Industries		\$1.0000	\$1,125.00
Hawkins Asphalt Paving, LLC		\$1.0000	\$1,125.00
Volunteer Paving, LLC		\$1.5000	\$1,687.50
Wright Paving Contractors, Inc.		\$0.5100	\$573.75
Vulcan Construction Materials, LLC		\$1.0000	\$1,125.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
BWI MTN ii Inc. & dba Blue Water Industries		\$50,820.0000	\$50,820.00
Hawkins Asphalt Paving, LLC		\$30,750.0000	\$30,750.00
Volunteer Paving, LLC		\$40,250.0000	\$40,250.00
Wright Paving Contractors, Inc.		\$48,013.0000	\$48,013.00
Vulcan Construction Materials, LLC		\$75,500.0000	\$75,500.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	194.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$5.0000	\$970.00
Hawkins Asphalt Paving, LLC		\$5.0000	\$970.00
Volunteer Paving, LLC		\$25.0000	\$4,850.00
Wright Paving Contractors, Inc.		\$5.0500	\$979.70
Vulcan Construction Materials, LLC		\$32.0000	\$6,208.00
712-05.01 WARNING LIGHTS (TYPE A)			
	4.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$2.0000	\$8.00
Hawkins Asphalt Paving, LLC		\$2.0000	\$8.00
Volunteer Paving, LLC		\$10.0000	\$40.00
Wright Paving Contractors, Inc.		\$2.0200	\$8.08
Vulcan Construction Materials, LLC		\$20.0000	\$80.00
712-06 SIGNS (CONSTRUCTION)			
	4,155.000 S.F.		
BWI MTN ii Inc. & dba Blue Water Industries		\$6.0000	\$24,930.00
Hawkins Asphalt Paving, LLC		\$6.0000	\$24,930.00
Volunteer Paving, LLC		\$7.5000	\$31,162.50
Wright Paving Contractors, Inc.		\$6.0600	\$25,179.30
Vulcan Construction Materials, LLC		\$9.2500	\$38,433.75

		UNIT PRICE	EXTENSION
712-08.03 ARROW BOARD (TYPE C)			
	4.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$200.0000	\$800.00
Hawkins Asphalt Paving, LLC		\$200.0000	\$800.00
Volunteer Paving, LLC		\$250.0000	\$1,000.00
Wright Paving Contractors, Inc.		\$202.0000	\$808.00
Vulcan Construction Materials, LLC		\$750.0000	\$3,000.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
BWI MTN ii Inc. & dba Blue Water Industries		\$300.0000	\$300.00
Hawkins Asphalt Paving, LLC		\$300.0000	\$300.00
Volunteer Paving, LLC		\$450.0000	\$450.00
Wright Paving Contractors, Inc.		\$303.0000	\$303.00
Vulcan Construction Materials, LLC		\$2,000.0000	\$2,000.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$4,850.0000	\$9,700.00
Hawkins Asphalt Paving, LLC		\$4,850.0000	\$9,700.00
Volunteer Paving, LLC		\$6,500.0000	\$13,000.00
Wright Paving Contractors, Inc.		\$4,000.0000	\$8,000.00
Vulcan Construction Materials, LLC		\$6,500.0000	\$13,000.00
713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT			
	3.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$265.0000	\$795.00
Hawkins Asphalt Paving, LLC		\$265.0000	\$795.00
Volunteer Paving, LLC		\$300.0000	\$900.00
Wright Paving Contractors, Inc.		\$267.6500	\$802.95
Vulcan Construction Materials, LLC		\$200.0000	\$600.00
713-16.20 SIGNS (TYPE 3 OBJECT MARKER OM3-R)			
	24.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$180.0000	\$4,320.00
Hawkins Asphalt Paving, LLC		\$180.0000	\$4,320.00
Volunteer Paving, LLC		\$200.0000	\$4,800.00
Wright Paving Contractors, Inc.		\$181.8000	\$4,363.20
Vulcan Construction Materials, LLC		\$200.0000	\$4,800.00
713-16.21 SIGNS (TYPE 3 OBJECT MARKER OM3-L)			
	24.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$180.0000	\$4,320.00
Hawkins Asphalt Paving, LLC		\$180.0000	\$4,320.00
Volunteer Paving, LLC		\$200.0000	\$4,800.00
Wright Paving Contractors, Inc.		\$181.8000	\$4,363.20
Vulcan Construction Materials, LLC		\$200.0000	\$4,800.00

		UNIT PRICE	EXTENSION
713-16.22 SIGNS (W3-1, STOP AHEAD, 36"x36")			
	1.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$225.0000	\$225.00
Hawkins Asphalt Paving, LLC		\$225.0000	\$225.00
Volunteer Paving, LLC		\$200.0000	\$200.00
Wright Paving Contractors, Inc.		\$227.2500	\$227.25
Vulcan Construction Materials, LLC		\$200.0000	\$200.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	1,060.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$25.0000	\$26,500.00
Hawkins Asphalt Paving, LLC		\$30.0000	\$31,800.00
Volunteer Paving, LLC		\$24.0000	\$25,440.00
Wright Paving Contractors, Inc.		\$25.2500	\$26,765.00
Vulcan Construction Materials, LLC		\$30.0000	\$31,800.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	5.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$25.0000	\$125.00
Hawkins Asphalt Paving, LLC		\$30.0000	\$150.00
Volunteer Paving, LLC		\$24.0000	\$120.00
Wright Paving Contractors, Inc.		\$25.2500	\$126.25
Vulcan Construction Materials, LLC		\$30.0000	\$150.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	430.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$8.0000	\$3,440.00
Hawkins Asphalt Paving, LLC		\$10.0000	\$4,300.00
Volunteer Paving, LLC		\$8.0000	\$3,440.00
Wright Paving Contractors, Inc.		\$8.0800	\$3,474.40
Vulcan Construction Materials, LLC		\$10.0000	\$4,300.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	144.000 L.F.		
BWI MTN ii Inc. & dba Blue Water Industries		\$12.0000	\$1,728.00
Hawkins Asphalt Paving, LLC		\$6.0000	\$864.00
Volunteer Paving, LLC		\$8.0000	\$1,152.00
Wright Paving Contractors, Inc.		\$12.1200	\$1,745.28
Vulcan Construction Materials, LLC		\$12.0000	\$1,728.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	453.000 L.F.		
BWI MTN ii Inc. & dba Blue Water Industries		\$15.0000	\$6,795.00
Hawkins Asphalt Paving, LLC		\$15.0000	\$6,795.00
Volunteer Paving, LLC		\$10.0000	\$4,530.00
Wright Paving Contractors, Inc.		\$15.1500	\$6,862.95
Vulcan Construction Materials, LLC		\$15.0000	\$6,795.00

		UNIT PRICE	EXTENSION
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	1.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$150.0000	\$150.00
Hawkins Asphalt Paving, LLC		\$200.0000	\$200.00
Volunteer Paving, LLC		\$150.0000	\$150.00
Wright Paving Contractors, Inc.		\$151.5000	\$151.50
Vulcan Construction Materials, LLC		\$150.0000	\$150.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	77.000 L.F.		
BWI MTN ii Inc. & dba Blue Water Industries		\$30.0000	\$2,310.00
Hawkins Asphalt Paving, LLC		\$30.0000	\$2,310.00
Volunteer Paving, LLC		\$30.0000	\$2,310.00
Wright Paving Contractors, Inc.		\$30.3000	\$2,333.10
Vulcan Construction Materials, LLC		\$30.0000	\$2,310.00
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)			
	4.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$750.0000	\$3,000.00
Hawkins Asphalt Paving, LLC		\$500.0000	\$2,000.00
Volunteer Paving, LLC		\$250.0000	\$1,000.00
Wright Paving Contractors, Inc.		\$757.5000	\$3,030.00
Vulcan Construction Materials, LLC		\$750.0000	\$3,000.00
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)			
	2.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$700.0000	\$1,400.00
Hawkins Asphalt Paving, LLC		\$600.0000	\$1,200.00
Volunteer Paving, LLC		\$450.0000	\$900.00
Wright Paving Contractors, Inc.		\$707.0000	\$1,414.00
Vulcan Construction Materials, LLC		\$700.0000	\$1,400.00
716-03.10 PLASTIC WORD PAVEMENT MARKING (15 MPH)			
	6.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$450.0000	\$2,700.00
Hawkins Asphalt Paving, LLC		\$400.0000	\$2,400.00
Volunteer Paving, LLC		\$500.0000	\$3,000.00
Wright Paving Contractors, Inc.		\$454.5000	\$2,727.00
Vulcan Construction Materials, LLC		\$450.0000	\$2,700.00
716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)			
	100.000 L.F.		
BWI MTN ii Inc. & dba Blue Water Industries		\$20.0000	\$2,000.00
Hawkins Asphalt Paving, LLC		\$15.0000	\$1,500.00
Volunteer Paving, LLC		\$10.0000	\$1,000.00
Wright Paving Contractors, Inc.		\$20.2000	\$2,020.00
Vulcan Construction Materials, LLC		\$20.0000	\$2,000.00

		UNIT PRICE	EXTENSION
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	8.000 L.M.		
BWI MTN ii Inc. & dba Blue Water Industries		\$900.0000	\$7,200.00
Hawkins Asphalt Paving, LLC		\$1,000.0000	\$8,000.00
Volunteer Paving, LLC		\$500.0000	\$4,000.00
Wright Paving Contractors, Inc.		\$909.0000	\$7,272.00
Vulcan Construction Materials, LLC		\$900.0000	\$7,200.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	57.500 L.M.		
BWI MTN ii Inc. & dba Blue Water Industries		\$4,600.0000	\$264,500.00
Hawkins Asphalt Paving, LLC		\$4,800.0000	\$276,000.00
Volunteer Paving, LLC		\$4,000.0000	\$230,000.00
Wright Paving Contractors, Inc.		\$4,646.0000	\$267,145.00
Vulcan Construction Materials, LLC		\$4,600.0000	\$264,500.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	150.000 L.F.		
BWI MTN ii Inc. & dba Blue Water Industries		\$2.0000	\$300.00
Hawkins Asphalt Paving, LLC		\$2.0000	\$300.00
Volunteer Paving, LLC		\$1.5000	\$225.00
Wright Paving Contractors, Inc.		\$2.0200	\$303.00
Vulcan Construction Materials, LLC		\$2.0000	\$300.00
717-01 MOBILIZATION			
	1.000 LS		
BWI MTN ii Inc. & dba Blue Water Industries		\$35,000.0000	\$35,000.00
Hawkins Asphalt Paving, LLC		\$50,000.7600	\$50,000.76
Volunteer Paving, LLC		\$128,382.0500	\$128,382.05
Wright Paving Contractors, Inc.		\$38,450.0000	\$38,450.00
Vulcan Construction Materials, LLC		\$42,000.0000	\$42,000.00

SUB-TOTAL ROADWAY

BWI MTN ii Inc. & dba Blue Water Industries	\$2,253,656.98
Hawkins Asphalt Paving, LLC	\$2,315,843.88
Volunteer Paving, LLC	\$2,317,702.53
Wright Paving Contractors, Inc.	\$2,497,069.01
Vulcan Construction Materials, LLC	\$2,583,878.75

TOTAL CONTRACT

BWI MTN ii Inc. & dba Blue Water Industries	\$2,253,656.98
Hawkins Asphalt Paving, LLC	\$2,315,843.88
Volunteer Paving, LLC	\$2,317,702.53
Wright Paving Contractors, Inc.	\$2,497,069.01
Vulcan Construction Materials, LLC	\$2,583,878.75

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

BENTON COUNTY (Contract No. CNU165 Call 005)

HSIP-147(10),03040-3218-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 147 FROM EAST OF LICK CREEK ROAD NEAR LINDSEY CEMETERY (L.M. 1.40) TO NEAR SUGAR CREEK CULVERT (L.M. 4.00).

PROJECT LENGTH - 2.600 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2021

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$107,928.90
LU, Inc.	\$109,074.25

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	8.000 EACH		
Superior Traffic Control, LLC		\$595.0000	\$4,760.00
LU, Inc.		\$1,100.0000	\$8,800.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	800.000 L.F.		
Superior Traffic Control, LLC		\$2.8500	\$2,280.00
LU, Inc.		\$3.8200	\$3,056.00
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	400.000 L.F.		
Superior Traffic Control, LLC		\$18.7500	\$7,500.00
LU, Inc.		\$19.5000	\$7,800.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	8.000 EACH		
Superior Traffic Control, LLC		\$2,475.0000	\$19,800.00
LU, Inc.		\$2,700.0000	\$21,600.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$4,500.0000	\$4,500.00
LU, Inc.		\$4,500.0000	\$4,500.00
713-02.20 ROADSIDE OBSTACLE DELINEATION			
	48.000 S.F.		
Superior Traffic Control, LLC		\$16.5000	\$792.00
LU, Inc.		\$13.0100	\$624.48
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	288.000 L.F.		
Superior Traffic Control, LLC		\$5.6500	\$1,627.20
LU, Inc.		\$5.4200	\$1,560.96
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	1,424.000 LB.		
Superior Traffic Control, LLC		\$3.5500	\$5,055.20
LU, Inc.		\$3.9300	\$5,596.32
713-11.21 P POST SLIP BASE			
	4.000 EACH		
Superior Traffic Control, LLC		\$335.0000	\$1,340.00
LU, Inc.		\$396.1900	\$1,584.76
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	283.000 S.F.		
Superior Traffic Control, LLC		\$13.5000	\$3,820.50
LU, Inc.		\$12.4700	\$3,529.01

		UNIT PRICE	EXTENSION
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	116.000 S.F.		
Superior Traffic Control, LLC		\$14.0000	\$1,624.00
LU, Inc.		\$13.2700	\$1,539.32
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	14.000 EACH		
Superior Traffic Control, LLC		\$15.0000	\$210.00
LU, Inc.		\$29.5000	\$413.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	224.000 EACH		
Superior Traffic Control, LLC		\$30.0000	\$6,720.00
LU, Inc.		\$28.3500	\$6,350.40
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	20.000 L.F.		
Superior Traffic Control, LLC		\$20.0000	\$400.00
LU, Inc.		\$15.7500	\$315.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	11.000 L.M.		
Superior Traffic Control, LLC		\$4,000.0000	\$44,000.00
LU, Inc.		\$3,255.0000	\$35,805.00
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$3,500.0000	\$3,500.00
LU, Inc.		\$6,000.0000	\$6,000.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC
LU, Inc.

\$107,928.90
\$109,074.25

TOTAL CONTRACT

Superior Traffic Control, LLC
LU, Inc.

\$107,928.90
\$109,074.25

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

COUNTIES BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD,
HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY (Contract No. CNU180 Call 006)

98400-4150-04

THE RANDOM ON-CALL SIGNING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2021

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$179,701.50
LU, Inc.	\$209,758.49

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
712-01.02 LANE CLOSURE			
	2.000 EACH		
Superior Traffic Control, LLC		\$250.0000	\$500.00
LU, Inc.		\$173.5000	\$347.00
712-01.03 LANE CLOSURE(NIGHT WORK)			
	20.000 EACH		
Superior Traffic Control, LLC		\$950.0000	\$19,000.00
LU, Inc.		\$1,188.0000	\$23,760.00
712-08.03 ARROW BOARD (TYPE C)			
	12.000 EACH		
Superior Traffic Control, LLC		\$525.0000	\$6,300.00
LU, Inc.		\$563.8800	\$6,766.56
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD			
	10.000 DAY		
Superior Traffic Control, LLC		\$975.0000	\$9,750.00
LU, Inc.		\$1,080.0000	\$10,800.00
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	3.000 C.Y.		
Superior Traffic Control, LLC		\$680.0000	\$2,040.00
LU, Inc.		\$563.8800	\$1,691.64
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	1,000.000 LB.		
Superior Traffic Control, LLC		\$3.0000	\$3,000.00
LU, Inc.		\$2.7300	\$2,730.00
713-04.02 STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS			
	2,000.000 LB.		
Superior Traffic Control, LLC		\$4.1500	\$8,300.00
LU, Inc.		\$4.5900	\$9,180.00
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT			
	3,000.000 LB.		
Superior Traffic Control, LLC		\$4.1500	\$12,450.00
LU, Inc.		\$4.5900	\$13,770.00
713-11.01 "U" SECTION STEEL POSTS			
	30.000 LB.		
Superior Traffic Control, LLC		\$4.0000	\$120.00
LU, Inc.		\$4.3400	\$130.20
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	40.000 LB.		
Superior Traffic Control, LLC		\$4.5000	\$180.00
LU, Inc.		\$3.4700	\$138.80

		UNIT PRICE	EXTENSION
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	10.000 S.F.		
Superior Traffic Control, LLC		\$13.6500	\$136.50
LU, Inc.		\$12.1500	\$121.50
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	50.000 S.F.		
Superior Traffic Control, LLC		\$14.1500	\$707.50
LU, Inc.		\$13.0100	\$650.50
713-13.12 FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK)			
	300.000 S.F.		
Superior Traffic Control, LLC		\$18.3500	\$5,505.00
LU, Inc.		\$16.0500	\$4,815.00
713-13.14 FLORESCENT YELLOW SIGN SHEETING			
	75.000 S.F.		
Superior Traffic Control, LLC		\$4.0000	\$300.00
LU, Inc.		\$3.7700	\$282.75
713-14 EXTRUDED ALUMINUM PANEL SIGNS			
	4,000.000 S.F.		
Superior Traffic Control, LLC		\$22.5000	\$90,000.00
LU, Inc.		\$24.8400	\$99,360.00
713-15.01 REMOVAL OF EXISTING SIGN POST			
	15.000 EACH		
Superior Traffic Control, LLC		\$50.0000	\$750.00
LU, Inc.		\$56.3900	\$845.85
713-15.03 REMOVAL OF LARGER BARRIER MOUNTED SIGNS WITH SADDLE SUPPORTS			
	30.000 EACH		
Superior Traffic Control, LLC		\$55.0000	\$1,650.00
LU, Inc.		\$65.0600	\$1,951.80
713-15.10 REMOVAL OF SMALL BARRIER MOUNTED SIGNS W/ FLAT PLAT SUPPORTS			
	30.000 EACH		
Superior Traffic Control, LLC		\$25.0000	\$750.00
LU, Inc.		\$56.3900	\$1,691.70
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	6.000 EACH		
Superior Traffic Control, LLC		\$225.0000	\$1,350.00
LU, Inc.		\$216.8800	\$1,301.28
713-16.90 RESET GROUND MOUNTED SIGN			
	10.000 EACH		
Superior Traffic Control, LLC		\$250.0000	\$2,500.00
LU, Inc.		\$1,301.2500	\$13,012.50

		UNIT PRICE	EXTENSION
713-17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL			
	12.000 EACH		
Superior Traffic Control, LLC		\$85.0000	\$1,020.00
LU, Inc.		\$78.0800	\$936.96
713-17.04 INSTALL AUXILIARY SUPPORT ON EXISTING SIGN			
	60.000 L.F.		
Superior Traffic Control, LLC		\$8.0000	\$480.00
LU, Inc.		\$6.0700	\$364.20
713-20.30 SIGN ADJUSTMENTS			
	50.000 EACH		
Superior Traffic Control, LLC		\$250.0000	\$12,500.00
LU, Inc.		\$297.0000	\$14,850.00
713-30.08 BARRIER MOUNTED PERFORATED/KNOCKOUT SIGN SUPPORT			
	75.000 LB.		
Superior Traffic Control, LLC		\$5.5000	\$412.50
LU, Inc.		\$3.4700	\$260.25

SUB-TOTAL MAINTENANCE

Superior Traffic Control, LLC
LU, Inc.

\$179,701.50
\$209,758.49

TOTAL CONTRACT

Superior Traffic Control, LLC
LU, Inc.

\$179,701.50
\$209,758.49

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

COUNTIES BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE (Contract No. CNU178 Call 007)

98200-4145-04

THE RANDOM ON-CALL SIGNING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2021

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$183,685.00
LU, Inc.	\$207,832.94

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
712-01.02 LANE CLOSURE			
	15.000 EACH		
Superior Traffic Control, LLC		\$800.0000	\$12,000.00
LU, Inc.		\$170.8000	\$2,562.00
712-01.03 LANE CLOSURE(NIGHT WORK)			
	4.000 EACH		
Superior Traffic Control, LLC		\$900.0000	\$3,600.00
LU, Inc.		\$1,210.0000	\$4,840.00
712-08.03 ARROW BOARD (TYPE C)			
	7.000 EACH		
Superior Traffic Control, LLC		\$500.0000	\$3,500.00
LU, Inc.		\$555.1000	\$3,885.70
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD			
	24.000 DAY		
Superior Traffic Control, LLC		\$950.0000	\$22,800.00
LU, Inc.		\$1,100.0000	\$26,400.00
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	9.000 C.Y.		
Superior Traffic Control, LLC		\$655.0000	\$5,895.00
LU, Inc.		\$555.1000	\$4,995.90
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	2,400.000 LB.		
Superior Traffic Control, LLC		\$2.8500	\$6,840.00
LU, Inc.		\$2.6900	\$6,456.00
713-04.02 STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS			
	3,000.000 LB.		
Superior Traffic Control, LLC		\$4.0000	\$12,000.00
LU, Inc.		\$4.6800	\$14,040.00
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT			
	12,500.000 LB.		
Superior Traffic Control, LLC		\$4.0000	\$50,000.00
LU, Inc.		\$4.6800	\$58,500.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	23.000 LB.		
Superior Traffic Control, LLC		\$3.5000	\$80.50
LU, Inc.		\$3.4200	\$78.66
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	30.000 S.F.		
Superior Traffic Control, LLC		\$13.0000	\$390.00
LU, Inc.		\$11.9600	\$358.80

		UNIT PRICE	EXTENSION
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	20.000 S.F.		
Superior Traffic Control, LLC		\$13.8500	\$277.00
LU, Inc.		\$12.8100	\$256.20
713-13.14 FLORESCENT YELLOW SIGN SHEETING			
	200.000 S.F.		
Superior Traffic Control, LLC		\$3.5000	\$700.00
LU, Inc.		\$3.7100	\$742.00
713-14 EXTRUDED ALUMINUM PANEL SIGNS			
	2,600.000 S.F.		
Superior Traffic Control, LLC		\$21.5000	\$55,900.00
LU, Inc.		\$24.2000	\$62,920.00
713-15.01 REMOVAL OF EXISTING SIGN POST			
	3.000 EACH		
Superior Traffic Control, LLC		\$50.0000	\$150.00
LU, Inc.		\$55.5100	\$166.53
713-15.03 REMOVAL OF LARGER BARRIER MOUNTED SIGNS WITH SADDLE SUPPORTS			
	30.000 EACH		
Superior Traffic Control, LLC		\$65.0000	\$1,950.00
LU, Inc.		\$64.0500	\$1,921.50
713-15.10 REMOVAL OF SMALL BARRIER MOUNTED SIGNS W/ FLAT PLAT SUPPORTS			
	30.000 EACH		
Superior Traffic Control, LLC		\$25.0000	\$750.00
LU, Inc.		\$55.5100	\$1,665.30
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	8.000 EACH		
Superior Traffic Control, LLC		\$100.0000	\$800.00
LU, Inc.		\$213.5000	\$1,708.00
713-15.37 INSTALLATION OF SIGN MESSAGE(LETTER,#,ARROW,SHIELD)			
	15.000 S.F.		
Superior Traffic Control, LLC		\$48.5000	\$727.50
LU, Inc.		\$46.9700	\$704.55
713-16.90 RESET GROUND MOUNTED SIGN			
	10.000 EACH		
Superior Traffic Control, LLC		\$250.0000	\$2,500.00
LU, Inc.		\$1,301.2500	\$13,012.50
713-17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL			
	5.000 EACH		
Superior Traffic Control, LLC		\$75.0000	\$375.00
LU, Inc.		\$76.8600	\$384.30

		UNIT PRICE	EXTENSION
713-17.04 INSTALL AUXILIARY SUPPORT ON EXISTING SIGN			
	100.000 L.F.		
Superior Traffic Control, LLC		\$6.5000	\$650.00
LU, Inc.		\$5.9800	\$598.00
713-20.30 SIGN ADJUSTMENTS			
	4.000 EACH		
Superior Traffic Control, LLC		\$300.0000	\$1,200.00
LU, Inc.		\$302.5000	\$1,210.00
713-30.09 BARRIER MOUNTED SIGN SUPPORT			
	2.000 EACH		
Superior Traffic Control, LLC		\$300.0000	\$600.00
LU, Inc.		\$213.5000	\$427.00

SUB-TOTAL MAINTENANCE

Superior Traffic Control, LLC
LU, Inc.

\$183,685.00
\$207,832.94

TOTAL CONTRACT

Superior Traffic Control, LLC
LU, Inc.

\$183,685.00
\$207,832.94

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

CAMPBELL COUNTY (Contract No. CNU220 Call 008)

ER-NH-I-75-3(189),07100-4162-04

THE EMERGENCY SLOPE STABILIZATION ON I-75 NEAR M.M. 143.2 (L.M. 13.4).

PROJECT LENGTH - 0.880 MILES

COMPLETION TIME - ON OR BEFORE MAY 15, 2021

DBE GOAL 10.00%

	TOTAL CONTRACT
Twin K Construction, Inc.	\$1,799,999.00
Whaley Construction, LLC	\$2,227,787.41
Charles Blalock & Sons, Inc.	\$2,236,969.71

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Twin K Construction, Inc.	\$58,515.0000	\$58,515.00
	Whaley Construction, LLC	\$47,824.7000	\$47,824.70
	Charles Blalock & Sons, Inc.	\$35,722.6000	\$35,722.60
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Twin K Construction, Inc.	\$91,694.7700	\$91,694.77
	Whaley Construction, LLC	\$68,000.0000	\$68,000.00
	Charles Blalock & Sons, Inc.	\$220,005.2600	\$220,005.26
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		12,013.000 C.Y.	
	Twin K Construction, Inc.	\$20.2000	\$242,662.60
	Whaley Construction, LLC	\$28.0000	\$336,364.00
	Charles Blalock & Sons, Inc.	\$26.2100	\$314,860.73
203-06	WATER		
		1.000 M.G.	
	Twin K Construction, Inc.	\$212.8000	\$212.80
	Whaley Construction, LLC	\$100.0000	\$100.00
	Charles Blalock & Sons, Inc.	\$2,419.6000	\$2,419.60
203-50	CONSTRUCTION OF HAUL ROAD		
		1.000 LS	
	Twin K Construction, Inc.	\$26,132.2500	\$26,132.25
	Whaley Construction, LLC	\$202,801.0000	\$202,801.00
	Charles Blalock & Sons, Inc.	\$230,460.8400	\$230,460.84
208-01.05	BROOMING & DEGRASSING SHOULDERS		
		2.000 L.M.	
	Twin K Construction, Inc.	\$1,071.1100	\$2,142.22
	Whaley Construction, LLC	\$1,500.0000	\$3,000.00
	Charles Blalock & Sons, Inc.	\$2,500.0000	\$5,000.00
209-05	SEDIMENT REMOVAL		
		133.000 C.Y.	
	Twin K Construction, Inc.	\$13.7900	\$1,834.07
	Whaley Construction, LLC	\$20.0000	\$2,660.00
	Charles Blalock & Sons, Inc.	\$38.4700	\$5,116.51
209-08.07	ROCK CHECK DAM PER		
		33.000 EACH	
	Twin K Construction, Inc.	\$317.7100	\$10,484.43
	Whaley Construction, LLC	\$522.5000	\$17,242.50
	Charles Blalock & Sons, Inc.	\$400.0000	\$13,200.00

		UNIT PRICE	EXTENSION
209-08.08 ENHANCED ROCK CHECK DAM			
	3.000 EACH		
Twin K Construction, Inc.		\$423.6100	\$1,270.83
Whaley Construction, LLC		\$962.5000	\$2,887.50
Charles Blalock & Sons, Inc.		\$500.0000	\$1,500.00
209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)			
	1.000 EACH		
Twin K Construction, Inc.		\$635.4100	\$635.41
Whaley Construction, LLC		\$550.0000	\$550.00
Charles Blalock & Sons, Inc.		\$3,300.0000	\$3,300.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	2,389.000 TON		
Twin K Construction, Inc.		\$26.9500	\$64,383.55
Whaley Construction, LLC		\$28.0000	\$66,892.00
Charles Blalock & Sons, Inc.		\$28.0000	\$66,892.00
307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A			
	974.000 TON		
Twin K Construction, Inc.		\$79.2100	\$77,150.54
Whaley Construction, LLC		\$82.2800	\$80,140.72
Charles Blalock & Sons, Inc.		\$82.2800	\$80,140.72
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2			
	1,225.000 TON		
Twin K Construction, Inc.		\$86.4200	\$105,864.50
Whaley Construction, LLC		\$89.7600	\$109,956.00
Charles Blalock & Sons, Inc.		\$89.7600	\$109,956.00
307-03.09 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING C			
	1,550.000 TON		
Twin K Construction, Inc.		\$84.4000	\$130,820.00
Whaley Construction, LLC		\$87.6700	\$135,888.50
Charles Blalock & Sons, Inc.		\$87.6700	\$135,888.50
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	4.000 TON		
Twin K Construction, Inc.		\$951.0000	\$3,804.00
Whaley Construction, LLC		\$987.8000	\$3,951.20
Charles Blalock & Sons, Inc.		\$987.8000	\$3,951.20
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	16.000 TON		
Twin K Construction, Inc.		\$730.7200	\$11,691.52
Whaley Construction, LLC		\$759.0000	\$12,144.00
Charles Blalock & Sons, Inc.		\$759.0000	\$12,144.00

		UNIT PRICE	EXTENSION
411-03.10 ACS MIX(PG76-22) GRADING D			
	35.000 TON		
Twin K Construction, Inc.		\$141.7000	\$4,959.50
Whaley Construction, LLC		\$147.1800	\$5,151.30
Charles Blalock & Sons, Inc.		\$147.1800	\$5,151.30
411-03.23 ACS MIX (PG76-22) OGFC			
	1,283.000 TON		
Twin K Construction, Inc.		\$126.6600	\$162,504.78
Whaley Construction, LLC		\$131.5600	\$168,791.48
Charles Blalock & Sons, Inc.		\$131.5600	\$168,791.48
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	2.000 L.M.		
Twin K Construction, Inc.		\$2,647.5400	\$5,295.08
Whaley Construction, LLC		\$1,485.0000	\$2,970.00
Charles Blalock & Sons, Inc.		\$1,485.0000	\$2,970.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	18,794.000 S.Y.		
Twin K Construction, Inc.		\$2.3300	\$43,790.02
Whaley Construction, LLC		\$2.4200	\$45,481.48
Charles Blalock & Sons, Inc.		\$2.4200	\$45,481.48
607-65.95 36" OD PIPE TO SLIP LINE 42" PIPE			
	277.000 L.F.		
Twin K Construction, Inc.		\$369.4800	\$102,345.96
Whaley Construction, LLC		\$434.5000	\$120,356.50
Charles Blalock & Sons, Inc.		\$126.2000	\$34,957.40
611-07.66 42IN ENDWALL (CROSS DRAIN) 3:1			
	1.000 EACH		
Twin K Construction, Inc.		\$7,918.2500	\$7,918.25
Whaley Construction, LLC		\$14,000.0000	\$14,000.00
Charles Blalock & Sons, Inc.		\$7,866.3900	\$7,866.39
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	40.000 L.F.		
Twin K Construction, Inc.		\$38.5000	\$1,540.00
Whaley Construction, LLC		\$50.0000	\$2,000.00
Charles Blalock & Sons, Inc.		\$137.7400	\$5,509.60
705-04.50 PORTABLE BARRIER RAIL DELINEATOR			
	60.000 EACH		
Twin K Construction, Inc.		\$11.6500	\$699.00
Whaley Construction, LLC		\$22.0000	\$1,320.00
Charles Blalock & Sons, Inc.		\$35.0000	\$2,100.00

		UNIT PRICE	EXTENSION
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	1,297.000 L.F.		
Twin K Construction, Inc.		\$16.4100	\$21,283.77
Whaley Construction, LLC		\$17.0500	\$22,113.85
Charles Blalock & Sons, Inc.		\$17.0500	\$22,113.85
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	2.000 EACH		
Twin K Construction, Inc.		\$2,276.8900	\$4,553.78
Whaley Construction, LLC		\$2,365.0000	\$4,730.00
Charles Blalock & Sons, Inc.		\$2,365.0000	\$4,730.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	1.000 EACH		
Twin K Construction, Inc.		\$1,747.3800	\$1,747.38
Whaley Construction, LLC		\$1,815.0000	\$1,815.00
Charles Blalock & Sons, Inc.		\$1,815.0000	\$1,815.00
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	1.000 EACH		
Twin K Construction, Inc.		\$7,413.1300	\$7,413.13
Whaley Construction, LLC		\$7,425.0000	\$7,425.00
Charles Blalock & Sons, Inc.		\$5,335.0000	\$5,335.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	50.000 TON		
Twin K Construction, Inc.		\$38.0900	\$1,904.50
Whaley Construction, LLC		\$40.0000	\$2,000.00
Charles Blalock & Sons, Inc.		\$39.5800	\$1,979.00
709-05.09 MACHINED RIP-RAP (CLASS C)			
	71.000 TON		
Twin K Construction, Inc.		\$34.7900	\$2,470.09
Whaley Construction, LLC		\$45.0000	\$3,195.00
Charles Blalock & Sons, Inc.		\$26.8300	\$1,904.93
709-05.10 MACHINED RIP-RAP (GROUTED WITH CLASS A-1)			
	824.000 C.Y.		
Twin K Construction, Inc.		\$168.9000	\$139,173.60
Whaley Construction, LLC		\$100.0000	\$82,400.00
Charles Blalock & Sons, Inc.		\$195.2600	\$160,894.24
709-10.01 GABIONS (3' x 3')			
	27.000 C.Y.		
Twin K Construction, Inc.		\$526.5800	\$14,217.66
Whaley Construction, LLC		\$200.0000	\$5,400.00
Charles Blalock & Sons, Inc.		\$837.6000	\$22,615.20

		UNIT PRICE	EXTENSION
711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL			
	605.000 L.F.		
Twin K Construction, Inc.		\$150.6400	\$91,137.20
Whaley Construction, LLC		\$260.0000	\$157,300.00
Charles Blalock & Sons, Inc.		\$128.9200	\$77,996.60
712-01 TRAFFIC CONTROL			
	1.000 LS		
Twin K Construction, Inc.		\$34,415.5300	\$34,415.53
Whaley Construction, LLC		\$75,000.0000	\$75,000.00
Charles Blalock & Sons, Inc.		\$36,925.1700	\$36,925.17
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	1,150.000 L.F.		
Twin K Construction, Inc.		\$33.0300	\$37,984.50
Whaley Construction, LLC		\$45.0000	\$51,750.00
Charles Blalock & Sons, Inc.		\$38.4800	\$44,252.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	100.000 EACH		
Twin K Construction, Inc.		\$27.5300	\$2,753.00
Whaley Construction, LLC		\$38.5000	\$3,850.00
Charles Blalock & Sons, Inc.		\$26.9500	\$2,695.00
712-04.50 BARRIER RAIL DELINEATOR			
	150.000 EACH		
Twin K Construction, Inc.		\$11.6500	\$1,747.50
Whaley Construction, LLC		\$24.2000	\$3,630.00
Charles Blalock & Sons, Inc.		\$13.7500	\$2,062.50
712-06 SIGNS (CONSTRUCTION)			
	1,384.000 S.F.		
Twin K Construction, Inc.		\$6.8800	\$9,521.92
Whaley Construction, LLC		\$8.8000	\$12,179.20
Charles Blalock & Sons, Inc.		\$7.9800	\$11,044.32
712-08.03 ARROW BOARD (TYPE C)			
	1.000 EACH		
Twin K Construction, Inc.		\$1,323.7700	\$1,323.77
Whaley Construction, LLC		\$1,980.0000	\$1,980.00
Charles Blalock & Sons, Inc.		\$2,255.0000	\$2,255.00
712-09.08 REMOVABLE PAVEMENT MARKING (6" line)			
	36,568.000 L.F.		
Twin K Construction, Inc.		\$2.3600	\$86,300.48
Whaley Construction, LLC		\$2.4800	\$90,688.64
Charles Blalock & Sons, Inc.		\$2.7000	\$98,733.60

		UNIT PRICE	EXTENSION
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	73.000 EACH		
Twin K Construction, Inc.		\$33.8900	\$2,473.97
Whaley Construction, LLC		\$35.2000	\$2,569.60
Charles Blalock & Sons, Inc.		\$42.3500	\$3,091.55
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	1.000 EACH		
Twin K Construction, Inc.		\$7,042.4700	\$7,042.47
Whaley Construction, LLC		\$8,250.0000	\$8,250.00
Charles Blalock & Sons, Inc.		\$3,575.0000	\$3,575.00
716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)			
	109.000 EACH		
Twin K Construction, Inc.		\$10.5900	\$1,154.31
Whaley Construction, LLC		\$13.7500	\$1,498.75
Charles Blalock & Sons, Inc.		\$11.0000	\$1,199.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	56.000 EACH		
Twin K Construction, Inc.		\$47.6600	\$2,668.96
Whaley Construction, LLC		\$62.9800	\$3,526.88
Charles Blalock & Sons, Inc.		\$49.5000	\$2,772.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	56.000 EACH		
Twin K Construction, Inc.		\$10.5900	\$593.04
Whaley Construction, LLC		\$11.5500	\$646.80
Charles Blalock & Sons, Inc.		\$11.0000	\$616.00
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	18,284.000 L.F.		
Twin K Construction, Inc.		\$0.3700	\$6,765.08
Whaley Construction, LLC		\$0.4400	\$8,044.96
Charles Blalock & Sons, Inc.		\$0.3900	\$7,130.76
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	4.000 L.M.		
Twin K Construction, Inc.		\$5,189.1900	\$20,756.76
Whaley Construction, LLC		\$5,445.0000	\$21,780.00
Charles Blalock & Sons, Inc.		\$5,390.0000	\$21,560.00
717-01 MOBILIZATION			
	1.000 LS		
Twin K Construction, Inc.		\$75,000.0000	\$75,000.00
Whaley Construction, LLC		\$100,000.0000	\$100,000.00
Charles Blalock & Sons, Inc.		\$117,675.3700	\$117,675.37

		UNIT PRICE	EXTENSION
740-06.01 GEOMEMBRANE			
	10.000 S.Y.		
Twin K Construction, Inc.		\$847.1900	\$8,471.90
Whaley Construction, LLC		\$100.0000	\$1,000.00
Charles Blalock & Sons, Inc.		\$211.5700	\$2,115.70
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	11,195.000 S.Y.		
Twin K Construction, Inc.		\$2.7400	\$30,674.30
Whaley Construction, LLC		\$6.0000	\$67,170.00
Charles Blalock & Sons, Inc.		\$3.3000	\$36,943.50
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	3,883.000 L.F.		
Twin K Construction, Inc.		\$2.7400	\$10,639.42
Whaley Construction, LLC		\$4.9500	\$19,220.85
Charles Blalock & Sons, Inc.		\$4.0700	\$15,803.81
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	50.000 UNIT		
Twin K Construction, Inc.		\$23.3000	\$1,165.00
Whaley Construction, LLC		\$66.0000	\$3,300.00
Charles Blalock & Sons, Inc.		\$55.0000	\$2,750.00
801-01.16 BONDED FIBER MATRIX HYDROMULCH (W/PERMANENT SEED)			
	100.000 UNIT		
Twin K Construction, Inc.		\$158.8500	\$15,885.00
Whaley Construction, LLC		\$137.5000	\$13,750.00
Charles Blalock & Sons, Inc.		\$99.0000	\$9,900.00
801-03 WATER (SEEDING & SODDING)			
	10.000 M.G.		
Twin K Construction, Inc.		\$40.9900	\$409.90
Whaley Construction, LLC		\$110.0000	\$1,100.00
Charles Blalock & Sons, Inc.		\$110.0000	\$1,100.00

SUB-TOTAL ROADWAY

Twin K Construction, Inc.	\$1,799,999.00
Whaley Construction, LLC	\$2,227,787.41
Charles Blalock & Sons, Inc.	\$2,236,969.71

TOTAL CONTRACT

Twin K Construction, Inc.	\$1,799,999.00
Whaley Construction, LLC	\$2,227,787.41
Charles Blalock & Sons, Inc.	\$2,236,969.71

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

CLAY COUNTY (Contract No. CNU200 Call 011)

HSIP-1400(27),14945-3455-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2021

DBE GOAL 8.50%

	TOTAL CONTRACT
Volunteer Highway Supply Co. Inc.	\$134,562.40
Superior Traffic Control, LLC	\$135,050.90
Highway Markings, Inc.	\$142,660.45

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-02.02 SINGLE GUARDRAIL (TYPE 2)			
	730.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$18.5000	\$13,505.00
Superior Traffic Control, LLC		\$18.5000	\$13,505.00
Highway Markings, Inc.		\$18.7500	\$13,687.50
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	2.000 EACH		
Volunteer Highway Supply Co. Inc.		\$1,450.0000	\$2,900.00
Superior Traffic Control, LLC		\$1,450.0000	\$2,900.00
Highway Markings, Inc.		\$1,250.0000	\$2,500.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	730.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$3.5000	\$2,555.00
Superior Traffic Control, LLC		\$2.8000	\$2,044.00
Highway Markings, Inc.		\$4.5000	\$3,285.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	2.000 EACH		
Volunteer Highway Supply Co. Inc.		\$2,600.0000	\$5,200.00
Superior Traffic Control, LLC		\$2,600.0000	\$5,200.00
Highway Markings, Inc.		\$2,125.0000	\$4,250.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Volunteer Highway Supply Co. Inc.		\$3,500.0000	\$3,500.00
Superior Traffic Control, LLC		\$3,500.0000	\$3,500.00
Highway Markings, Inc.		\$5,000.0000	\$5,000.00
713-02.11 REMOVAL OF EXISTING DELINEATORS			
	9.000 EACH		
Volunteer Highway Supply Co. Inc.		\$5.0000	\$45.00
Superior Traffic Control, LLC		\$5.0000	\$45.00
Highway Markings, Inc.		\$20.0000	\$180.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	9.000 EACH		
Volunteer Highway Supply Co. Inc.		\$34.0000	\$306.00
Superior Traffic Control, LLC		\$34.0000	\$306.00
Highway Markings, Inc.		\$50.0000	\$450.00
713-02.20 ROADSIDE OBSTACLE DELINEATION			
	36.000 S.F.		
Volunteer Highway Supply Co. Inc.		\$16.5000	\$594.00
Superior Traffic Control, LLC		\$16.5000	\$594.00
Highway Markings, Inc.		\$10.0000	\$360.00

		UNIT PRICE	EXTENSION
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	708.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$5.2500	\$3,717.00
Superior Traffic Control, LLC		\$5.2500	\$3,717.00
Highway Markings, Inc.		\$5.2500	\$3,717.00
713-11.01 "U" SECTION STEEL POSTS			
	2,340.000 LB.		
Volunteer Highway Supply Co. Inc.		\$3.0000	\$7,020.00
Superior Traffic Control, LLC		\$2.9000	\$6,786.00
Highway Markings, Inc.		\$3.6500	\$8,541.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	2,335.000 LB.		
Volunteer Highway Supply Co. Inc.		\$3.7000	\$8,639.50
Superior Traffic Control, LLC		\$3.8000	\$8,873.00
Highway Markings, Inc.		\$3.8500	\$8,989.75
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	213.000 S.F.		
Volunteer Highway Supply Co. Inc.		\$13.2000	\$2,811.60
Superior Traffic Control, LLC		\$13.2000	\$2,811.60
Highway Markings, Inc.		\$13.2500	\$2,822.25
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	905.500 S.F.		
Volunteer Highway Supply Co. Inc.		\$13.6000	\$12,314.80
Superior Traffic Control, LLC		\$13.6000	\$12,314.80
Highway Markings, Inc.		\$13.5000	\$12,224.25
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	93.000 EACH		
Volunteer Highway Supply Co. Inc.		\$10.0000	\$930.00
Superior Traffic Control, LLC		\$10.0000	\$930.00
Highway Markings, Inc.		\$15.0000	\$1,395.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	442.000 EACH		
Volunteer Highway Supply Co. Inc.		\$23.0000	\$10,166.00
Superior Traffic Control, LLC		\$23.0000	\$10,166.00
Highway Markings, Inc.		\$24.2500	\$10,718.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	513.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$9.0000	\$4,617.00
Superior Traffic Control, LLC		\$9.0000	\$4,617.00
Highway Markings, Inc.		\$10.5000	\$5,386.50

		UNIT PRICE	EXTENSION
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	145.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$6.0000	\$870.00
Superior Traffic Control, LLC		\$6.0000	\$870.00
Highway Markings, Inc.		\$10.5000	\$1,522.50
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	2.000 EACH		
Volunteer Highway Supply Co. Inc.		\$400.0000	\$800.00
Superior Traffic Control, LLC		\$400.0000	\$800.00
Highway Markings, Inc.		\$575.0000	\$1,150.00
716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)	3.000 EACH		
Volunteer Highway Supply Co. Inc.		\$150.0000	\$450.00
Superior Traffic Control, LLC		\$150.0000	\$450.00
Highway Markings, Inc.		\$425.0000	\$1,275.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)	64.000 S.F.		
Volunteer Highway Supply Co. Inc.		\$10.0000	\$640.00
Superior Traffic Control, LLC		\$10.0000	\$640.00
Highway Markings, Inc.		\$12.5000	\$800.00
716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)	456.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$9.0000	\$4,104.00
Superior Traffic Control, LLC		\$9.0000	\$4,104.00
Highway Markings, Inc.		\$5.2500	\$2,394.00
716-08.11 REMOVAL OF WORD PAVEMENT MARKING (SLOW)	1.000 EACH		
Volunteer Highway Supply Co. Inc.		\$50.0000	\$50.00
Superior Traffic Control, LLC		\$50.0000	\$50.00
Highway Markings, Inc.		\$150.0000	\$150.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	32.540 L.M.		
Volunteer Highway Supply Co. Inc.		\$1,375.0000	\$44,742.50
Superior Traffic Control, LLC		\$1,375.0000	\$44,742.50
Highway Markings, Inc.		\$1,370.0000	\$44,579.80
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	3,170.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$0.5000	\$1,585.00
Superior Traffic Control, LLC		\$0.5000	\$1,585.00
Highway Markings, Inc.		\$0.7200	\$2,282.40

717-01 MOBILIZATION

1.000 LS

UNIT PRICE

EXTENSION

Volunteer Highway Supply Co. Inc.
Superior Traffic Control, LLC
Highway Markings, Inc.

\$2,500.0000
\$3,500.0000
\$5,000.0000

\$2,500.00
\$3,500.00
\$5,000.00

SUB-TOTAL ROADWAY

Volunteer Highway Supply Co. Inc.	\$134,562.40
Superior Traffic Control, LLC	\$135,050.90
Highway Markings, Inc.	\$142,660.45

TOTAL CONTRACT

Volunteer Highway Supply Co. Inc.	\$134,562.40
Superior Traffic Control, LLC	\$135,050.90
Highway Markings, Inc.	\$142,660.45

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

COFFEE COUNTY (Contract No. CNU006 Call 013)

NH-SIP-I-24-2(164),16001-3177-44,PHSIP-2(243),16003-3243-94

THE INTERSECTION IMPROVEMENTS ON U.S. 41 (S.R. 2) AT S.R. 55 (MCMINNVILLE HIGHWAY) IN MANCHESTER (L.M. 14.65), AND
INSTALLATION OF INTERCHANGE LIGHTING ON I-24 AT THE JUNCTION OF S.R. 55 (L.M. 14.06 - L.M. 14.74).

PROJECT LENGTH - 1.014 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 9.00%

	TOTAL CONTRACT
Rogers Group, Inc.	\$869,055.00
Stansell Electric Company, Inc.	\$1,251,173.70

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Rogers Group, Inc.		\$30,000.0000	\$30,000.00
	Stansell Electric Company, Inc.		\$32,030.0000	\$32,030.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Rogers Group, Inc.		\$30,000.0000	\$30,000.00
	Stansell Electric Company, Inc.		\$26,952.0000	\$26,952.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.			
		1,400.000 S.Y.		
	Rogers Group, Inc.		\$42.5000	\$59,500.00
	Stansell Electric Company, Inc.		\$75.8000	\$106,120.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		445.000 C.Y.		
	Rogers Group, Inc.		\$133.5000	\$59,407.50
	Stansell Electric Company, Inc.		\$110.0000	\$48,950.00
203-04.01	PLACING SPREADING SOIL FOR LANDSCAPING			
		42.000 C.Y.		
	Rogers Group, Inc.		\$195.0000	\$8,190.00
	Stansell Electric Company, Inc.		\$62.8000	\$2,637.60
203-06	WATER			
		5.000 M.G.		
	Rogers Group, Inc.		\$55.0000	\$275.00
	Stansell Electric Company, Inc.		\$37.7000	\$188.50
203-07	FURNISHING & SPREADING TOPSOIL			
		10.000 C.Y.		
	Rogers Group, Inc.		\$175.0000	\$1,750.00
	Stansell Electric Company, Inc.		\$75.3000	\$753.00
209-03.21	FILTER SOCK (12 INCH)			
		20.000 L.F.		
	Rogers Group, Inc.		\$50.0000	\$1,000.00
	Stansell Electric Company, Inc.		\$79.3000	\$1,586.00
209-05	SEDIMENT REMOVAL			
		4.000 C.Y.		
	Rogers Group, Inc.		\$175.0000	\$700.00
	Stansell Electric Company, Inc.		\$111.0000	\$444.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)			
		240.000 L.F.		
	Rogers Group, Inc.		\$14.5000	\$3,480.00
	Stansell Electric Company, Inc.		\$6.1000	\$1,464.00

		UNIT PRICE	EXTENSION
209-09.43 CURB INLET PROTECTION (TYPE 4)			
	3.000 EACH		
Rogers Group, Inc.		\$950.0000	\$2,850.00
Stansell Electric Company, Inc.		\$579.0000	\$1,737.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	95.000 TON		
Rogers Group, Inc.		\$315.0000	\$29,925.00
Stansell Electric Company, Inc.		\$54.4000	\$5,168.00
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	39.000 TON		
Rogers Group, Inc.		\$700.0000	\$27,300.00
Stansell Electric Company, Inc.		\$448.0000	\$17,472.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	24.000 TON		
Rogers Group, Inc.		\$1,150.0000	\$27,600.00
Stansell Electric Company, Inc.		\$553.0000	\$13,272.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	0.240 TON		
Rogers Group, Inc.		\$6,000.0000	\$1,440.00
Stansell Electric Company, Inc.		\$4,500.0000	\$1,080.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	0.060 TON		
Rogers Group, Inc.		\$1,250.0000	\$75.00
Stansell Electric Company, Inc.		\$13,600.0000	\$816.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	600.000 L.F.		
Rogers Group, Inc.		\$10.0000	\$6,000.00
Stansell Electric Company, Inc.		\$9.4000	\$5,640.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	12.000 TON		
Rogers Group, Inc.		\$1,500.0000	\$18,000.00
Stansell Electric Company, Inc.		\$724.0000	\$8,688.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	2,500.000 S.F.		
Rogers Group, Inc.		\$7.0000	\$17,500.00
Stansell Electric Company, Inc.		\$18.6000	\$46,500.00
701-02 CONCRETE DRIVEWAY			
	540.000 S.F.		
Rogers Group, Inc.		\$10.5000	\$5,670.00
Stansell Electric Company, Inc.		\$20.3000	\$10,962.00

		UNIT PRICE	EXTENSION
701-02.03 CONCRETE CURB RAMP	800.000 S.F.		
Rogers Group, Inc.		\$22.0000	\$17,600.00
Stansell Electric Company, Inc.		\$31.5000	\$25,200.00
701-99.91 RAISED CONCRETE MEDIAN	1.000 LS		
Rogers Group, Inc.		\$25,000.0000	\$25,000.00
Stansell Electric Company, Inc.		\$94,611.0000	\$94,611.00
702-01 CONCRETE CURB	50.000 C.Y.		
Rogers Group, Inc.		\$700.0000	\$35,000.00
Stansell Electric Company, Inc.		\$1,535.0000	\$76,750.00
712-01 TRAFFIC CONTROL	1.000 LS		
Rogers Group, Inc.		\$41,215.3500	\$41,215.35
Stansell Electric Company, Inc.		\$96,370.0000	\$96,370.00
712-01.05 FLAGMAN	10.000 HOUR		
Rogers Group, Inc.		\$75.2500	\$752.50
Stansell Electric Company, Inc.		\$125.0000	\$1,250.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)	57.000 EACH		
Rogers Group, Inc.		\$29.2500	\$1,667.25
Stansell Electric Company, Inc.		\$18.9000	\$1,077.30
712-06 SIGNS (CONSTRUCTION)	338.000 S.F.		
Rogers Group, Inc.		\$12.2500	\$4,140.50
Stansell Electric Company, Inc.		\$9.0000	\$3,042.00
712-08.03 ARROW BOARD (TYPE C)	2.000 EACH		
Rogers Group, Inc.		\$2,150.0000	\$4,300.00
Stansell Electric Company, Inc.		\$915.0000	\$1,830.00
713-14.22 STREET NAME SIGN (SUSPENDED 0.100IN THICK)	88.000 S.F.		
Rogers Group, Inc.		\$25.6000	\$2,252.80
Stansell Electric Company, Inc.		\$36.6000	\$3,220.80
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS	1.000 LS		
Rogers Group, Inc.		\$205.0000	\$205.00
Stansell Electric Company, Inc.		\$427.0000	\$427.00

		UNIT PRICE	EXTENSION
713-16.20 SIGNS (R10-12 MOD., 30"X36")			
	4.000 EACH		
Rogers Group, Inc.		\$225.0000	\$900.00
Stansell Electric Company, Inc.		\$199.0000	\$796.00
713-16.21 SIGNS (R1-2, 48"X48"X48")			
	2.000 EACH		
Rogers Group, Inc.		\$235.0000	\$470.00
Stansell Electric Company, Inc.		\$317.0000	\$634.00
713-16.22 SIGNS (W11-2, 36"X36")			
	4.000 EACH		
Rogers Group, Inc.		\$255.0000	\$1,020.00
Stansell Electric Company, Inc.		\$205.0000	\$820.00
713-16.23 SIGNS (W16-7P, 24"X12")			
	6.000 EACH		
Rogers Group, Inc.		\$102.5000	\$615.00
Stansell Electric Company, Inc.		\$59.2000	\$355.20
713-16.24 SIGNS (W16-9P, 24"X12")			
	1.000 EACH		
Rogers Group, Inc.		\$102.5000	\$102.50
Stansell Electric Company, Inc.		\$59.2000	\$59.20
713-16.25 SIGNS (S1-1, 36"X36")			
	3.000 EACH		
Rogers Group, Inc.		\$240.0000	\$720.00
Stansell Electric Company, Inc.		\$205.0000	\$615.00
713-16.26 SIGNS (M1-1, 36"X36")			
	2.000 EACH		
Rogers Group, Inc.		\$158.7500	\$317.50
Stansell Electric Company, Inc.		\$239.0000	\$478.00
713-16.27 SIGNS (M1-4, 36"X36")			
	2.000 EACH		
Rogers Group, Inc.		\$175.0000	\$350.00
Stansell Electric Company, Inc.		\$239.0000	\$478.00
713-16.28 SIGNS (M3-2, 36"X18")			
	1.000 EACH		
Rogers Group, Inc.		\$128.0000	\$128.00
Stansell Electric Company, Inc.		\$89.2000	\$89.20
713-16.29 SIGNS (M4-5, 36"X18")			
	2.000 EACH		
Rogers Group, Inc.		\$128.0000	\$256.00
Stansell Electric Company, Inc.		\$89.2000	\$178.40

		UNIT PRICE	EXTENSION
713-16.30 SIGNS (M6-1L, 30"X21")			
	1.000 EACH		
Rogers Group, Inc.		\$115.0000	\$115.00
Stansell Electric Company, Inc.		\$87.5000	\$87.50
713-16.31 SIGNS (M6-3, 30"X21")			
	3.000 EACH		
Rogers Group, Inc.		\$115.0000	\$345.00
Stansell Electric Company, Inc.		\$87.5000	\$262.50
713-16.32 SIGNS (D1-1, VARIES X30")			
	4.000 EACH		
Rogers Group, Inc.		\$380.0000	\$1,520.00
Stansell Electric Company, Inc.		\$225.0000	\$900.00
713-16.33 SIGNS (D1-2, VARIES X30")			
	1.000 EACH		
Rogers Group, Inc.		\$380.0000	\$380.00
Stansell Electric Company, Inc.		\$225.0000	\$225.00
713-16.34 SIGNS (D1-3, VARIES X30")			
	1.000 EACH		
Rogers Group, Inc.		\$380.0000	\$380.00
Stansell Electric Company, Inc.		\$225.0000	\$225.00
713-16.35 SIGNS (D9-2, 24"X24")			
	2.000 EACH		
Rogers Group, Inc.		\$125.0000	\$250.00
Stansell Electric Company, Inc.		\$84.4000	\$168.80
713-16.36 SIGNS (TN-6c, 24"X24")			
	2.000 EACH		
Rogers Group, Inc.		\$125.0000	\$250.00
Stansell Electric Company, Inc.		\$84.4000	\$168.80
713-16.37 SIGNS (TN-8-OH, 48"X36")			
	4.000 EACH		
Rogers Group, Inc.		\$235.0000	\$940.00
Stansell Electric Company, Inc.		\$242.0000	\$968.00
713-16.38 SIGNS (TN-22b, 24"X24")			
	1.000 EACH		
Rogers Group, Inc.		\$123.0000	\$123.00
Stansell Electric Company, Inc.		\$96.2000	\$96.20
713-16.39 SIGNS (TN-39, 30"X15")			
	3.000 EACH		
Rogers Group, Inc.		\$115.0000	\$345.00
Stansell Electric Company, Inc.		\$63.3000	\$189.90

		UNIT PRICE	EXTENSION
714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)			
	2,915.000 L.F.		
Rogers Group, Inc.		\$6.2500	\$18,218.75
Stansell Electric Company, Inc.		\$15.0000	\$43,725.00
714-04.02 CONDUIT (STRUCTURES - 2" RGS)			
	280.000 L.F.		
Rogers Group, Inc.		\$19.0000	\$5,320.00
Stansell Electric Company, Inc.		\$24.0000	\$6,720.00
714-05.03 PULL BOXES (TYPE B)			
	3.000 EACH		
Rogers Group, Inc.		\$525.0000	\$1,575.00
Stansell Electric Company, Inc.		\$1,633.0000	\$4,899.00
714-06.04 CABLE (1/C # 8 AWG)			
	9,320.000 L.F.		
Rogers Group, Inc.		\$1.4000	\$13,048.00
Stansell Electric Company, Inc.		\$1.9000	\$17,708.00
714-08.09 LIGHT STANDARDS (45' M.H., 20' ARM)			
	13.000 EACH		
Rogers Group, Inc.		\$3,000.0000	\$39,000.00
Stansell Electric Company, Inc.		\$4,675.0000	\$60,775.00
714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD			
	13.000 EACH		
Rogers Group, Inc.		\$1,570.0000	\$20,410.00
Stansell Electric Company, Inc.		\$1,451.0000	\$18,863.00
714-08.34 REMOVAL OF LIGHT STANDARD			
	3.000 EACH		
Rogers Group, Inc.		\$525.0000	\$1,575.00
Stansell Electric Company, Inc.		\$1,056.0000	\$3,168.00
714-09.09 LUMINAIRES (60 WATT)			
	8.000 EACH		
Rogers Group, Inc.		\$490.0000	\$3,920.00
Stansell Electric Company, Inc.		\$621.0000	\$4,968.00
714-09.10 LUMINAIRES (115 WATT)			
	5.000 EACH		
Rogers Group, Inc.		\$675.0000	\$3,375.00
Stansell Electric Company, Inc.		\$795.0000	\$3,975.00
714-09.11 LUMINAIRES (150W EQUIV. LED REPLACEMENT- ON/OFF RAMPS)			
	26.000 EACH		
Rogers Group, Inc.		\$560.0000	\$14,560.00
Stansell Electric Company, Inc.		\$746.0000	\$19,396.00

		UNIT PRICE	EXTENSION
714-09.12 LUMINAIRES (250W EQUIV. LED REPLACEMENT- I-24 MAINLINE)			
	23.000 EACH		
Rogers Group, Inc.		\$740.0000	\$17,020.00
Stansell Electric Company, Inc.		\$893.0000	\$20,539.00
714-09.13 LUMINAIRES (72W LED REPLACEMENT- I-24 UNDERPASS)			
	4.000 EACH		
Rogers Group, Inc.		\$745.0000	\$2,980.00
Stansell Electric Company, Inc.		\$1,302.0000	\$5,208.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	44.000 EACH		
Rogers Group, Inc.		\$66.5000	\$2,926.00
Stansell Electric Company, Inc.		\$91.5000	\$4,026.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	77.000 EACH		
Rogers Group, Inc.		\$66.5000	\$5,120.50
Stansell Electric Company, Inc.		\$91.5000	\$7,045.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	180.000 L.F.		
Rogers Group, Inc.		\$12.3000	\$2,214.00
Stansell Electric Company, Inc.		\$18.3000	\$3,294.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	4.000 EACH		
Rogers Group, Inc.		\$205.0000	\$820.00
Stansell Electric Company, Inc.		\$213.0000	\$852.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	330.000 L.F.		
Rogers Group, Inc.		\$22.5000	\$7,425.00
Stansell Electric Company, Inc.		\$34.2000	\$11,286.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	0.020 L.M.		
Rogers Group, Inc.		\$11,000.0000	\$220.00
Stansell Electric Company, Inc.		\$30,500.0000	\$610.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	1.000 EACH		
Rogers Group, Inc.		\$410.0000	\$410.00
Stansell Electric Company, Inc.		\$305.0000	\$305.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	5.000 EACH		
Rogers Group, Inc.		\$205.0000	\$1,025.00
Stansell Electric Company, Inc.		\$274.0000	\$1,370.00

		UNIT PRICE	EXTENSION
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	42.000 S.F.		
Rogers Group, Inc.		\$12.3000	\$516.60
Stansell Electric Company, Inc.		\$30.5000	\$1,281.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	0.100 L.M.		
Rogers Group, Inc.		\$5,120.0000	\$512.00
Stansell Electric Company, Inc.		\$30,493.0000	\$3,049.30
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	1,250.000 L.F.		
Rogers Group, Inc.		\$1.0500	\$1,312.50
Stansell Electric Company, Inc.		\$1.8000	\$2,250.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	1.590 L.M.		
Rogers Group, Inc.		\$6,650.0000	\$10,573.50
Stansell Electric Company, Inc.		\$9,200.0000	\$14,628.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	150.000 L.F.		
Rogers Group, Inc.		\$1.0500	\$157.50
Stansell Electric Company, Inc.		\$2.4000	\$360.00
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$42,000.0000	\$42,000.00
Stansell Electric Company, Inc.		\$92,845.0000	\$92,845.00
730-01.02 REMOVAL OF SIGNAL EQUIPMENT			
	1.000 EACH		
Rogers Group, Inc.		\$1,250.0000	\$1,250.00
Stansell Electric Company, Inc.		\$5,027.0000	\$5,027.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	6.000 EACH		
Rogers Group, Inc.		\$750.0000	\$4,500.00
Stansell Electric Company, Inc.		\$962.0000	\$5,772.00
730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)			
	2.000 EACH		
Rogers Group, Inc.		\$1,200.0000	\$2,400.00
Stansell Electric Company, Inc.		\$1,372.0000	\$2,744.00
730-02.30 SIGNAL HEAD ASSEMBLY (140A4F WITH BACKPLATE)			
	4.000 EACH		
Rogers Group, Inc.		\$950.0000	\$3,800.00
Stansell Electric Company, Inc.		\$1,152.0000	\$4,608.00

		UNIT PRICE	EXTENSION
730-03.21 INSTALL PULL BOX (TYPE B)			
	25.000 EACH		
Rogers Group, Inc.		\$525.0000	\$13,125.00
Stansell Electric Company, Inc.		\$600.0000	\$15,000.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	1.000 EACH		
Rogers Group, Inc.		\$3,650.0000	\$3,650.00
Stansell Electric Company, Inc.		\$5,487.0000	\$5,487.00
730-05.02 SERVICE CABLE (2 CONDUCTOR, # 8 AWG)			
	200.000 L.F.		
Rogers Group, Inc.		\$2.7500	\$550.00
Stansell Electric Company, Inc.		\$2.2000	\$440.00
730-08.01 SIGNAL CABLE - 3 CONDUCTOR			
	1,510.000 L.F.		
Rogers Group, Inc.		\$1.3000	\$1,963.00
Stansell Electric Company, Inc.		\$1.0000	\$1,510.00
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	1,795.000 L.F.		
Rogers Group, Inc.		\$1.6000	\$2,872.00
Stansell Electric Company, Inc.		\$1.2000	\$2,154.00
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	2,015.000 L.F.		
Rogers Group, Inc.		\$1.8500	\$3,727.75
Stansell Electric Company, Inc.		\$1.4000	\$2,821.00
730-09.20 SPAN WIRE ASSEMBLY			
	560.000 L.F.		
Rogers Group, Inc.		\$2.1000	\$1,176.00
Stansell Electric Company, Inc.		\$4.4000	\$2,464.00
730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER			
	560.000 L.F.		
Rogers Group, Inc.		\$2.1000	\$1,176.00
Stansell Electric Company, Inc.		\$3.7000	\$2,072.00
730-11.01 STEEL CONDUIT RISER ASSEMBLY			
	1.000 EACH		
Rogers Group, Inc.		\$525.0000	\$525.00
Stansell Electric Company, Inc.		\$482.0000	\$482.00
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	975.000 L.F.		
Rogers Group, Inc.		\$6.2500	\$6,093.75
Stansell Electric Company, Inc.		\$22.0000	\$21,450.00

		UNIT PRICE	EXTENSION
730-12.03 CONDUIT 3" DIAMETER (PVC)			
	70.000 L.F.		
Rogers Group, Inc.		\$8.3500	\$584.50
Stansell Electric Company, Inc.		\$25.0000	\$1,750.00
730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)			
	730.000 L.F.		
Rogers Group, Inc.		\$23.0000	\$16,790.00
Stansell Electric Company, Inc.		\$35.0000	\$25,550.00
730-13.01 VEHICLE LOOP DETECTOR (SHELF MOUNT)			
	12.000 EACH		
Rogers Group, Inc.		\$198.0000	\$2,376.00
Stansell Electric Company, Inc.		\$247.0000	\$2,964.00
730-14.01 SHIELDED DETECTOR CABLE			
	7,600.000 L.F.		
Rogers Group, Inc.		\$1.3000	\$9,880.00
Stansell Electric Company, Inc.		\$1.1000	\$8,360.00
730-14.02 SAW SLOT			
	1,740.000 L.F.		
Rogers Group, Inc.		\$3.6500	\$6,351.00
Stansell Electric Company, Inc.		\$6.3000	\$10,962.00
730-14.03 LOOP WIRE			
	3,950.000 L.F.		
Rogers Group, Inc.		\$0.6500	\$2,567.50
Stansell Electric Company, Inc.		\$0.8000	\$3,160.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	1.000 EACH		
Rogers Group, Inc.		\$14,600.0000	\$14,600.00
Stansell Electric Company, Inc.		\$16,977.0000	\$16,977.00
730-16.02 EIGHT PHASE ACTUATED CONTROLLER			
	1.000 EACH		
Rogers Group, Inc.		\$3,702.0000	\$3,702.00
Stansell Electric Company, Inc.		\$4,936.0000	\$4,936.00
730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)			
	4.000 EACH		
Rogers Group, Inc.		\$12,525.0000	\$50,100.00
Stansell Electric Company, Inc.		\$19,858.0000	\$79,432.00
730-23.30 PEDESTAL POLE (8')			
	6.000 EACH		
Rogers Group, Inc.		\$1,560.0000	\$9,360.00
Stansell Electric Company, Inc.		\$2,444.0000	\$14,664.00

		UNIT PRICE	EXTENSION
730-26.10 PEDESTRIAN SIGNAL HEAD W/PUSHBUTTON & 15IN SIGN			
	8.000 EACH		
Rogers Group, Inc.		\$1,460.0000	\$11,680.00
Stansell Electric Company, Inc.		\$864.0000	\$6,912.00
801-01 SEEDING (WITH MULCH)			
	6.000 UNIT		
Rogers Group, Inc.		\$310.0000	\$1,860.00
Stansell Electric Company, Inc.		\$226.0000	\$1,356.00
801-03 WATER (SEEDING & SODDING)			
	1.000 M.G.		
Rogers Group, Inc.		\$102.0000	\$102.00
Stansell Electric Company, Inc.		\$1,220.0000	\$1,220.00
803-01 SODDING (NEW SOD)			
	305.000 S.Y.		
Rogers Group, Inc.		\$12.2500	\$3,736.25
Stansell Electric Company, Inc.		\$12.2000	\$3,721.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.

\$869,055.00

Stansell Electric Company, Inc.

\$1,251,173.70

TOTAL CONTRACT

Rogers Group, Inc.

\$869,055.00

Stansell Electric Company, Inc.

\$1,251,173.70

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

DAVIDSON COUNTY (Contract No. CNU079 Call 014)

NH/HSIP-106(42),19045-3245-94,19045-8245-14,NH/HSIP-106(43),19045-3246-94,19045-8246-14

THE RESURFACING ON U.S. 431 (S.R. 106) FROM NORTH OF HARDING PLACE (L.M. 3.87) TO I-440 (L.M. 6.37) AND FROM I-440 (L.M. 6.42) TO U.S. 70S (S.R. 1) (L.M. 8.77).

PROJECT LENGTH - 4.850 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2020

DBE GOAL 10.00%

TOTAL CONTRACT

Charles Dewese Construction, Inc

\$1,788,496.53

Vulcan Construction Materials, LLC

\$1,933,271.20

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	5.100 L.M.		
Charles Deweese Construction, Inc		\$586.3600	\$2,990.44
Vulcan Construction Materials, LLC		\$1,000.0000	\$5,100.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	64.000 TON		
Charles Deweese Construction, Inc		\$34.8900	\$2,232.96
Vulcan Construction Materials, LLC		\$30.0000	\$1,920.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	1,521.000 TON		
Charles Deweese Construction, Inc		\$71.7600	\$109,146.96
Vulcan Construction Materials, LLC		\$75.0000	\$114,075.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	68.000 TON		
Charles Deweese Construction, Inc		\$585.0000	\$39,780.00
Vulcan Construction Materials, LLC		\$695.0000	\$47,260.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	4,578.000 TON		
Charles Deweese Construction, Inc		\$86.0600	\$393,982.68
Vulcan Construction Materials, LLC		\$99.2500	\$454,366.50
411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT			
	3,736.000 TON		
Charles Deweese Construction, Inc		\$88.5400	\$330,785.44
Vulcan Construction Materials, LLC		\$102.2500	\$382,006.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	7,992.000 TON		
Charles Deweese Construction, Inc		\$18.1500	\$145,054.80
Vulcan Construction Materials, LLC		\$21.5000	\$171,828.00
611-03.04 GRAY IRON CASTINGS (CATCHBASIN)			
	3,350.000 LB.		
Charles Deweese Construction, Inc		\$1.2500	\$4,187.50
Vulcan Construction Materials, LLC		\$1.0000	\$3,350.00
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN			
	26.000 EACH		
Charles Deweese Construction, Inc		\$507.2600	\$13,188.76
Vulcan Construction Materials, LLC		\$500.0000	\$13,000.00
611-09.02 REWORK CATCHBASIN			
	5.000 EACH		
Charles Deweese Construction, Inc		\$750.0000	\$3,750.00
Vulcan Construction Materials, LLC		\$735.0000	\$3,675.00

		UNIT PRICE	EXTENSION
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	4,160.000 S.F.		
Charles Deweese Construction, Inc		\$44.6200	\$185,619.20
Vulcan Construction Materials, LLC		\$31.4500	\$130,832.00
701-02.03 CONCRETE CURB RAMP			
	50.000 S.F.		
Charles Deweese Construction, Inc		\$50.7300	\$2,536.50
Vulcan Construction Materials, LLC		\$31.4500	\$1,572.50
701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)			
	72.000 S.F.		
Charles Deweese Construction, Inc		\$44.6200	\$3,212.64
Vulcan Construction Materials, LLC		\$40.0000	\$2,880.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	1.000 EACH		
Charles Deweese Construction, Inc		\$55.8000	\$55.80
Vulcan Construction Materials, LLC		\$300.0000	\$300.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	1.000 EACH		
Charles Deweese Construction, Inc		\$2,029.0400	\$2,029.04
Vulcan Construction Materials, LLC		\$1,200.0000	\$1,200.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	1.000 EACH		
Charles Deweese Construction, Inc		\$3,550.8200	\$3,550.82
Vulcan Construction Materials, LLC		\$2,850.0000	\$2,850.00
706-01 GUARDRAIL REMOVED			
	50.000 L.F.		
Charles Deweese Construction, Inc		\$1.5200	\$76.00
Vulcan Construction Materials, LLC		\$8.0000	\$400.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Charles Deweese Construction, Inc		\$37,213.0800	\$37,213.08
Vulcan Construction Materials, LLC		\$117,000.0000	\$117,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	150.000 EACH		
Charles Deweese Construction, Inc		\$35.5100	\$5,326.50
Vulcan Construction Materials, LLC		\$28.5000	\$4,275.00
712-05.01 WARNING LIGHTS (TYPE A)			
	4.000 EACH		
Charles Deweese Construction, Inc		\$30.4400	\$121.76
Vulcan Construction Materials, LLC		\$22.5000	\$90.00

		UNIT PRICE	EXTENSION
712-06 SIGNS (CONSTRUCTION)			
	3,057.000 S.F.		
Charles Deweese Construction, Inc		\$8.1200	\$24,822.84
Vulcan Construction Materials, LLC		\$9.5000	\$29,041.50
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Charles Deweese Construction, Inc		\$1,826.1400	\$3,652.28
Vulcan Construction Materials, LLC		\$900.0000	\$1,800.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	374.000 EACH		
Charles Deweese Construction, Inc		\$30.4400	\$11,384.56
Vulcan Construction Materials, LLC		\$25.0000	\$9,350.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	434.000 EACH		
Charles Deweese Construction, Inc		\$30.4400	\$13,210.96
Vulcan Construction Materials, LLC		\$25.0000	\$10,850.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	718.000 S.Y.		
Charles Deweese Construction, Inc		\$15.2200	\$10,927.96
Vulcan Construction Materials, LLC		\$10.0000	\$7,180.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	2,644.000 L.F.		
Charles Deweese Construction, Inc		\$15.2200	\$40,241.68
Vulcan Construction Materials, LLC		\$15.0000	\$39,660.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	119.000 EACH		
Charles Deweese Construction, Inc		\$152.1800	\$18,109.42
Vulcan Construction Materials, LLC		\$150.0000	\$17,850.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	3,805.000 L.F.		
Charles Deweese Construction, Inc		\$25.3600	\$96,494.80
Vulcan Construction Materials, LLC		\$25.0000	\$95,125.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	15.000 EACH		
Charles Deweese Construction, Inc		\$405.8100	\$6,087.15
Vulcan Construction Materials, LLC		\$350.0000	\$5,250.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	11.000 EACH		
Charles Deweese Construction, Inc		\$304.3600	\$3,347.96
Vulcan Construction Materials, LLC		\$200.0000	\$2,200.00

		UNIT PRICE	EXTENSION
716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)			
	16.000 EACH		
Charles Deweese Construction, Inc		\$304.3600	\$4,869.76
Vulcan Construction Materials, LLC		\$300.0000	\$4,800.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	7.000 EACH		
Charles Deweese Construction, Inc		\$152.1800	\$1,065.26
Vulcan Construction Materials, LLC		\$140.0000	\$980.00
716-04.11 PLASTIC PAVEMENT MARKING (BICYCLE SYMBOL W/RIDER)			
	2.000 EACH		
Charles Deweese Construction, Inc		\$405.8100	\$811.62
Vulcan Construction Materials, LLC		\$350.0000	\$700.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	18.700 L.M.		
Charles Deweese Construction, Inc		\$1,014.5200	\$18,971.52
Vulcan Construction Materials, LLC		\$1,000.0000	\$18,700.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	18.700 L.M.		
Charles Deweese Construction, Inc		\$5,275.5100	\$98,652.04
Vulcan Construction Materials, LLC		\$5,000.0000	\$93,500.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	9,077.000 L.F.		
Charles Deweese Construction, Inc		\$2.0300	\$18,426.31
Vulcan Construction Materials, LLC		\$1.0000	\$9,077.00
717-01 MOBILIZATION			
	1.000 LS		
Charles Deweese Construction, Inc		\$26,500.0000	\$26,500.00
Vulcan Construction Materials, LLC		\$33,600.0000	\$33,600.00
730-14.02 SAW SLOT			
	21,689.000 L.F.		
Charles Deweese Construction, Inc		\$3.5500	\$76,995.95
Vulcan Construction Materials, LLC		\$3.2000	\$69,404.80
730-14.03 LOOP WIRE			
	47,678.000 L.F.		
Charles Deweese Construction, Inc		\$0.6100	\$29,083.58
Vulcan Construction Materials, LLC		\$0.5500	\$26,222.90

SUB-TOTAL ROADWAY

Charles Deweese Construction, Inc
Vulcan Construction Materials, LLC

\$1,788,496.53
\$1,933,271.20

TOTAL CONTRACT

Charles Deweese Construction, Inc
Vulcan Construction Materials, LLC

\$1,788,496.53
\$1,933,271.20

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

DAVIDSON COUNTY (Contract No. CNU184 Call 016)

19014-4177-04,19014-4178-04

THE MOWING AND LITTER REMOVAL ON I-440.

PROJECT LENGTH - 7.600 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2021

	TOTAL CONTRACT
Graham County Land Company, LLC	\$124,187.00
Big AI Mowing, LLC	\$229,607.00
H Ray LLC	\$396,400.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
717-10.01 INVOLUNTARY WORK SUSPENSION (BY THE DAY)		
	7.000 DAY	
Graham County Land Company, LLC	\$1.0000	\$7.00
Big AI Mowing, LLC	\$1.0000	\$7.00
H Ray LLC	\$1,500.0000	\$10,500.00
719-02 REMOVAL AND DISPOSAL OF LITTER		
	69.000 L.M.	
Graham County Land Company, LLC	\$900.0000	\$62,100.00
Big AI Mowing, LLC	\$1,500.0000	\$103,500.00
H Ray LLC	\$2,500.0000	\$172,500.00
806-01 MOWING		
	388.000 ACRE	
Graham County Land Company, LLC	\$160.0000	\$62,080.00
Big AI Mowing, LLC	\$325.0000	\$126,100.00
H Ray LLC	\$550.0000	\$213,400.00

SUB-TOTAL MAINTENANCE

Graham County Land Company, LLC	\$124,187.00
Big Al Mowing, LLC	\$229,607.00
H Ray LLC	\$396,400.00

TOTAL CONTRACT

Graham County Land Company, LLC	\$124,187.00
Big Al Mowing, LLC	\$229,607.00
H Ray LLC	\$396,400.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

DAVIDSON COUNTY (Contract No. CNU183 Call 018)

19047-4242-04

THE TUNNEL CLEANING OF THE THOMPSON LANE UNDERPASS ON S.R. 155.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2021

	TOTAL CONTRACT
Diamond Specialized, Inc.	\$69,700.00

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
712-01.56 MAINTENANCE OF TRAFFIC (THOMPSON LANE UNDERPASS)	12.000 EACH		
Diamond Specialized, Inc.		\$1,750.0000	\$21,000.00
713-20.40 GRAFFITI REMOVAL	250.000 S.F.		
Diamond Specialized, Inc.		\$2.8000	\$700.00
717-01 MOBILIZATION	1.000 LS		
Diamond Specialized, Inc.		\$4,800.0000	\$4,800.00
760-01.05 TUNNEL CLEANING (THOMPSON LANE TUNNELS)	12.000 EACH		
Diamond Specialized, Inc.		\$3,600.0000	\$43,200.00

SUB-TOTAL MAINTENANCE

Diamond Specialized, Inc.

\$69,700.00

TOTAL CONTRACT

Diamond Specialized, Inc.

\$69,700.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

DAVIDSON AND SUMNER COUNTIES (Contract No. CNU115 Call 019)

BRZ-9312(116),19960-3559-94

THE CONSTRUCTION OF A CONCRETE BOX BRIDGE ON OLD SHILOH ROAD OVER MANSKER CREEK (L.M. 0.01) IN NASHVILLE, INCLUDING GRADING, DRAINAGE AND PAVING.

PROJECT LENGTH - 0.094 MILES

COMPLETION TIME - ON OR BEFORE MAY 15, 2021

DBE GOAL 9.00%

	TOTAL CONTRACT
Charles Deweese Construction, Inc	\$474,461.84
Brown Builders, Inc.	\$484,153.15
Concrete Structures, Inc.	\$577,019.30
Adams Contracting, LLC	\$579,876.70
Kiewit Infrastructure South Co.	\$670,024.25

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Charles Deweese Construction, Inc	\$4,769.7500	\$4,769.75
	Brown Builders, Inc.	\$8,500.0000	\$8,500.00
	Concrete Structures, Inc.	\$10,000.0000	\$10,000.00
	Adams Contracting, LLC	\$7,500.0000	\$7,500.00
	Kiewit Infrastructure South Co.	\$18,000.0000	\$18,000.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Charles Deweese Construction, Inc	\$15,875.5700	\$15,875.57
	Brown Builders, Inc.	\$18,000.0000	\$18,000.00
	Concrete Structures, Inc.	\$44,000.0000	\$44,000.00
	Adams Contracting, LLC	\$10,000.0000	\$10,000.00
	Kiewit Infrastructure South Co.	\$25,000.0000	\$25,000.00
202-01.02	REMOVAL OF ASBESTOS		
		1.000 LS	
	Charles Deweese Construction, Inc	\$5,593.5500	\$5,593.55
	Brown Builders, Inc.	\$14,500.0000	\$14,500.00
	Concrete Structures, Inc.	\$3,200.0000	\$3,200.00
	Adams Contracting, LLC	\$17,500.0000	\$17,500.00
	Kiewit Infrastructure South Co.	\$19,000.0000	\$19,000.00
202-04.01	REMOVAL OF STRUCTURES (30' X 20' SLAB BRIDGE, STA 10+45.55)		
		1.000 LS	
	Charles Deweese Construction, Inc	\$12,589.2300	\$12,589.23
	Brown Builders, Inc.	\$8,000.0000	\$8,000.00
	Concrete Structures, Inc.	\$21,000.0000	\$21,000.00
	Adams Contracting, LLC	\$45,000.0000	\$45,000.00
	Kiewit Infrastructure South Co.	\$25,000.0000	\$25,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		1,300.000 C.Y.	
	Charles Deweese Construction, Inc	\$14.4400	\$18,772.00
	Brown Builders, Inc.	\$45.0000	\$58,500.00
	Concrete Structures, Inc.	\$28.0000	\$36,400.00
	Adams Contracting, LLC	\$30.0000	\$39,000.00
	Kiewit Infrastructure South Co.	\$35.0000	\$45,500.00
203-04	PLACING AND SPREADING TOPSOIL		
		74.000 C.Y.	
	Charles Deweese Construction, Inc	\$26.9300	\$1,992.82
	Brown Builders, Inc.	\$20.0000	\$1,480.00
	Concrete Structures, Inc.	\$31.0000	\$2,294.00
	Adams Contracting, LLC	\$20.0000	\$1,480.00
	Kiewit Infrastructure South Co.	\$35.0000	\$2,590.00

		UNIT PRICE	EXTENSION
203-06	WATER		
			9.300 M.G.
	Charles Deweese Construction, Inc	\$50.0000	\$465.00
	Brown Builders, Inc.	\$10.0000	\$93.00
	Concrete Structures, Inc.	\$12.0000	\$111.60
	Adams Contracting, LLC	\$100.0000	\$930.00
	Kiewit Infrastructure South Co.	\$20.0000	\$186.00
203-50	CONSTRUCTION OF HAUL ROAD		
			1.000 LS
	Charles Deweese Construction, Inc	\$9,489.9600	\$9,489.96
	Brown Builders, Inc.	\$4,500.0000	\$4,500.00
	Concrete Structures, Inc.	\$13,500.0000	\$13,500.00
	Adams Contracting, LLC	\$10,000.0000	\$10,000.00
	Kiewit Infrastructure South Co.	\$10,000.0000	\$10,000.00
209-05	SEDIMENT REMOVAL		
			32.000 C.Y.
	Charles Deweese Construction, Inc	\$25.0000	\$800.00
	Brown Builders, Inc.	\$5.0000	\$160.00
	Concrete Structures, Inc.	\$1.0000	\$32.00
	Adams Contracting, LLC	\$25.0000	\$800.00
	Kiewit Infrastructure South Co.	\$20.0000	\$640.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
			762.000 L.F.
	Charles Deweese Construction, Inc	\$4.0500	\$3,086.10
	Brown Builders, Inc.	\$4.5000	\$3,429.00
	Concrete Structures, Inc.	\$5.5000	\$4,191.00
	Adams Contracting, LLC	\$4.0000	\$3,048.00
	Kiewit Infrastructure South Co.	\$4.8000	\$3,657.60
209-08.08	ENHANCED ROCK CHECK DAM		
			8.000 EACH
	Charles Deweese Construction, Inc	\$512.7400	\$4,101.92
	Brown Builders, Inc.	\$380.0000	\$3,040.00
	Concrete Structures, Inc.	\$600.0000	\$4,800.00
	Adams Contracting, LLC	\$495.0000	\$3,960.00
	Kiewit Infrastructure South Co.	\$450.0000	\$3,600.00
209-09.03	SEDIMENT FILTER BAG (15' X 15')		
			2.000 EACH
	Charles Deweese Construction, Inc	\$481.6700	\$963.34
	Brown Builders, Inc.	\$360.0000	\$720.00
	Concrete Structures, Inc.	\$1,600.0000	\$3,200.00
	Adams Contracting, LLC	\$465.0000	\$930.00
	Kiewit Infrastructure South Co.	\$420.0000	\$840.00

		UNIT PRICE	EXTENSION
209-65.04 TEMPORARY IN STREAM DIVERSION			
	229.000 L.F.		
Charles Deweese Construction, Inc		\$88.0600	\$20,165.74
Brown Builders, Inc.		\$35.0000	\$8,015.00
Concrete Structures, Inc.		\$39.0000	\$8,931.00
Adams Contracting, LLC		\$75.0000	\$17,175.00
Kiewit Infrastructure South Co.		\$55.0000	\$12,595.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	722.000 TON		
Charles Deweese Construction, Inc		\$26.6700	\$19,255.74
Brown Builders, Inc.		\$34.0000	\$24,548.00
Concrete Structures, Inc.		\$43.0000	\$31,046.00
Adams Contracting, LLC		\$40.0000	\$28,880.00
Kiewit Infrastructure South Co.		\$45.0000	\$32,490.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	43.000 TON		
Charles Deweese Construction, Inc		\$35.0000	\$1,505.00
Brown Builders, Inc.		\$34.0000	\$1,462.00
Concrete Structures, Inc.		\$46.0000	\$1,978.00
Adams Contracting, LLC		\$40.0000	\$1,720.00
Kiewit Infrastructure South Co.		\$40.0000	\$1,720.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	191.000 TON		
Charles Deweese Construction, Inc		\$76.8700	\$14,682.17
Brown Builders, Inc.		\$91.0000	\$17,381.00
Concrete Structures, Inc.		\$103.0000	\$19,673.00
Adams Contracting, LLC		\$97.0000	\$18,527.00
Kiewit Infrastructure South Co.		\$162.0000	\$30,942.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	125.000 TON		
Charles Deweese Construction, Inc		\$72.8500	\$9,106.25
Brown Builders, Inc.		\$93.2500	\$11,656.25
Concrete Structures, Inc.		\$130.0000	\$16,250.00
Adams Contracting, LLC		\$122.0000	\$15,250.00
Kiewit Infrastructure South Co.		\$144.0000	\$18,000.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	1.600 TON		
Charles Deweese Construction, Inc		\$650.0000	\$1,040.00
Brown Builders, Inc.		\$1,000.0000	\$1,600.00
Concrete Structures, Inc.		\$1,100.0000	\$1,760.00
Adams Contracting, LLC		\$1,000.0000	\$1,600.00
Kiewit Infrastructure South Co.		\$1,098.0000	\$1,756.80

		UNIT PRICE	EXTENSION
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
	5.500 TON		
	Charles Deweese Construction, Inc	\$40.0000	\$220.00
	Brown Builders, Inc.	\$137.0000	\$753.50
	Concrete Structures, Inc.	\$165.0000	\$907.50
	Adams Contracting, LLC	\$152.0000	\$836.00
	Kiewit Infrastructure South Co.	\$165.0000	\$907.50
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	1.200 TON		
	Charles Deweese Construction, Inc	\$650.0000	\$780.00
	Brown Builders, Inc.	\$800.0000	\$960.00
	Concrete Structures, Inc.	\$900.0000	\$1,080.00
	Adams Contracting, LLC	\$800.0000	\$960.00
	Kiewit Infrastructure South Co.	\$875.0000	\$1,050.00
411-01.10	ACS MIX(PG64-22) GRADING D		
	157.000 TON		
	Charles Deweese Construction, Inc	\$111.0900	\$17,441.13
	Brown Builders, Inc.	\$137.0000	\$21,509.00
	Concrete Structures, Inc.	\$155.0000	\$24,335.00
	Adams Contracting, LLC	\$142.0000	\$22,294.00
	Kiewit Infrastructure South Co.	\$168.0000	\$26,376.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT		
	922.000 S.Y.		
	Charles Deweese Construction, Inc	\$4.8200	\$4,444.04
	Brown Builders, Inc.	\$9.7500	\$8,989.50
	Concrete Structures, Inc.	\$11.0000	\$10,142.00
	Adams Contracting, LLC	\$10.0000	\$9,220.00
	Kiewit Infrastructure South Co.	\$12.0000	\$11,064.00
604-36	SCARIFYING		
	74.000 S.Y.		
	Charles Deweese Construction, Inc	\$10.1800	\$753.32
	Brown Builders, Inc.	\$12.0000	\$888.00
	Concrete Structures, Inc.	\$7.0000	\$518.00
	Adams Contracting, LLC	\$25.0000	\$1,850.00
	Kiewit Infrastructure South Co.	\$10.0000	\$740.00
607-39.02	18" PIPE CULVERT (SIDE DRAIN)		
	15.000 L.F.		
	Charles Deweese Construction, Inc	\$107.2800	\$1,609.20
	Brown Builders, Inc.	\$50.0000	\$750.00
	Concrete Structures, Inc.	\$91.0000	\$1,365.00
	Adams Contracting, LLC	\$50.0000	\$750.00
	Kiewit Infrastructure South Co.	\$90.0000	\$1,350.00

		UNIT PRICE	EXTENSION
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	25.000 L.F.		
Charles Deweese Construction, Inc		\$107.2500	\$2,681.25
Brown Builders, Inc.		\$30.0000	\$750.00
Concrete Structures, Inc.		\$97.0000	\$2,425.00
Adams Contracting, LLC		\$50.0000	\$1,250.00
Kiewit Infrastructure South Co.		\$54.0000	\$1,350.00
621-03.07 48" TEMPORARY DRAINAGE PIPE			
	152.000 L.F.		
Charles Deweese Construction, Inc		\$141.3400	\$21,483.68
Brown Builders, Inc.		\$60.0000	\$9,120.00
Concrete Structures, Inc.		\$80.0000	\$12,160.00
Adams Contracting, LLC		\$125.0000	\$19,000.00
Kiewit Infrastructure South Co.		\$95.0000	\$14,440.00
705-01.04 METAL BEAM GUARD FENCE			
	69.000 L.F.		
Charles Deweese Construction, Inc		\$80.2800	\$5,539.32
Brown Builders, Inc.		\$80.0000	\$5,520.00
Concrete Structures, Inc.		\$84.0000	\$5,796.00
Adams Contracting, LLC		\$78.0000	\$5,382.00
Kiewit Infrastructure South Co.		\$206.0000	\$14,214.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	2.000 EACH		
Charles Deweese Construction, Inc		\$802.7800	\$1,605.56
Brown Builders, Inc.		\$800.0000	\$1,600.00
Concrete Structures, Inc.		\$840.0000	\$1,680.00
Adams Contracting, LLC		\$780.0000	\$1,560.00
Kiewit Infrastructure South Co.		\$930.0000	\$1,860.00
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	422.000 L.F.		
Charles Deweese Construction, Inc		\$21.4900	\$9,068.78
Brown Builders, Inc.		\$21.2500	\$8,967.50
Concrete Structures, Inc.		\$23.0000	\$9,706.00
Adams Contracting, LLC		\$21.0000	\$8,862.00
Kiewit Infrastructure South Co.		\$25.0000	\$10,550.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL3			
	2.000 EACH		
Charles Deweese Construction, Inc		\$616.3300	\$1,232.66
Brown Builders, Inc.		\$610.0000	\$1,220.00
Concrete Structures, Inc.		\$650.0000	\$1,300.00
Adams Contracting, LLC		\$600.0000	\$1,200.00
Kiewit Infrastructure South Co.		\$715.0000	\$1,430.00

		UNIT PRICE	EXTENSION
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	4.000 EACH		
Charles Deweese Construction, Inc		\$2,589.6100	\$10,358.44
Brown Builders, Inc.		\$2,560.0000	\$10,240.00
Concrete Structures, Inc.		\$2,700.0000	\$10,800.00
Adams Contracting, LLC		\$2,600.0000	\$10,400.00
Kiewit Infrastructure South Co.		\$3,000.0000	\$12,000.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	100.000 TON		
Charles Deweese Construction, Inc		\$41.6800	\$4,168.00
Brown Builders, Inc.		\$33.0000	\$3,300.00
Concrete Structures, Inc.		\$50.0000	\$5,000.00
Adams Contracting, LLC		\$45.0000	\$4,500.00
Kiewit Infrastructure South Co.		\$55.0000	\$5,500.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	255.000 TON		
Charles Deweese Construction, Inc		\$41.6800	\$10,628.40
Brown Builders, Inc.		\$33.0000	\$8,415.00
Concrete Structures, Inc.		\$50.0000	\$12,750.00
Adams Contracting, LLC		\$45.0000	\$11,475.00
Kiewit Infrastructure South Co.		\$80.0000	\$20,400.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	98.000 TON		
Charles Deweese Construction, Inc		\$41.6900	\$4,085.62
Brown Builders, Inc.		\$35.0000	\$3,430.00
Concrete Structures, Inc.		\$55.0000	\$5,390.00
Adams Contracting, LLC		\$45.0000	\$4,410.00
Kiewit Infrastructure South Co.		\$95.0000	\$9,310.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Charles Deweese Construction, Inc		\$11,500.0000	\$11,500.00
Brown Builders, Inc.		\$10,000.0000	\$10,000.00
Concrete Structures, Inc.		\$15,000.0000	\$15,000.00
Adams Contracting, LLC		\$25,000.0000	\$25,000.00
Kiewit Infrastructure South Co.		\$5,000.0000	\$5,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	25.000 EACH		
Charles Deweese Construction, Inc		\$41.4300	\$1,035.75
Brown Builders, Inc.		\$35.0000	\$875.00
Concrete Structures, Inc.		\$37.0000	\$925.00
Adams Contracting, LLC		\$35.0000	\$875.00
Kiewit Infrastructure South Co.		\$40.0000	\$1,000.00

		UNIT PRICE	EXTENSION
712-05.01 WARNING LIGHTS (TYPE A)			
	8.000 EACH		
Charles Deweese Construction, Inc		\$36.2600	\$290.08
Brown Builders, Inc.		\$39.0000	\$312.00
Concrete Structures, Inc.		\$42.0000	\$336.00
Adams Contracting, LLC		\$39.0000	\$312.00
Kiewit Infrastructure South Co.		\$45.0000	\$360.00
712-06 SIGNS (CONSTRUCTION)			
	218.000 S.F.		
Charles Deweese Construction, Inc		\$8.2900	\$1,807.22
Brown Builders, Inc.		\$7.0000	\$1,526.00
Concrete Structures, Inc.		\$7.0000	\$1,526.00
Adams Contracting, LLC		\$7.0000	\$1,526.00
Kiewit Infrastructure South Co.		\$8.0000	\$1,744.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	102.000 L.F.		
Charles Deweese Construction, Inc		\$15.5400	\$1,585.08
Brown Builders, Inc.		\$13.8500	\$1,412.70
Concrete Structures, Inc.		\$15.0000	\$1,530.00
Adams Contracting, LLC		\$14.0000	\$1,428.00
Kiewit Infrastructure South Co.		\$16.0000	\$1,632.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Charles Deweese Construction, Inc		\$500.0000	\$500.00
Brown Builders, Inc.		\$205.0000	\$205.00
Concrete Structures, Inc.		\$220.0000	\$220.00
Adams Contracting, LLC		\$210.0000	\$210.00
Kiewit Infrastructure South Co.		\$500.0000	\$500.00
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT			
	1.000 EACH		
Charles Deweese Construction, Inc		\$250.0000	\$250.00
Brown Builders, Inc.		\$105.0000	\$105.00
Concrete Structures, Inc.		\$110.0000	\$110.00
Adams Contracting, LLC		\$110.0000	\$110.00
Kiewit Infrastructure South Co.		\$250.0000	\$250.00
713-16.20 SIGNS (SPEED LIMIT 30, R2-1)			
	2.000 EACH		
Charles Deweese Construction, Inc		\$200.0000	\$400.00
Brown Builders, Inc.		\$200.0000	\$400.00
Concrete Structures, Inc.		\$200.0000	\$400.00
Adams Contracting, LLC		\$200.0000	\$400.00
Kiewit Infrastructure South Co.		\$225.0000	\$450.00

		UNIT PRICE	EXTENSION
713-16.21 SIGNS (STOP SIGN, R1-1)			
	1.000 EACH		
Charles Deweese Construction, Inc		\$200.0000	\$200.00
Brown Builders, Inc.		\$215.0000	\$215.00
Concrete Structures, Inc.		\$230.0000	\$230.00
Adams Contracting, LLC		\$215.0000	\$215.00
Kiewit Infrastructure South Co.		\$250.0000	\$250.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	19.000 L.F.		
Charles Deweese Construction, Inc		\$20.7200	\$393.68
Brown Builders, Inc.		\$20.5000	\$389.50
Concrete Structures, Inc.		\$22.0000	\$418.00
Adams Contracting, LLC		\$21.0000	\$399.00
Kiewit Infrastructure South Co.		\$24.0000	\$456.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	1.000 L.M.		
Charles Deweese Construction, Inc		\$2,589.6100	\$2,589.61
Brown Builders, Inc.		\$2,600.0000	\$2,600.00
Concrete Structures, Inc.		\$2,700.0000	\$2,700.00
Adams Contracting, LLC		\$2,600.0000	\$2,600.00
Kiewit Infrastructure South Co.		\$3,000.0000	\$3,000.00
717-01 MOBILIZATION			
	1.000 LS		
Charles Deweese Construction, Inc		\$29,458.7400	\$29,458.74
Brown Builders, Inc.		\$26,500.0000	\$26,500.00
Concrete Structures, Inc.		\$36,000.0000	\$36,000.00
Adams Contracting, LLC		\$28,000.0000	\$28,000.00
Kiewit Infrastructure South Co.		\$33,500.0000	\$33,500.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	726.000 S.Y.		
Charles Deweese Construction, Inc		\$3.5600	\$2,584.56
Brown Builders, Inc.		\$3.3500	\$2,432.10
Concrete Structures, Inc.		\$5.4000	\$3,920.40
Adams Contracting, LLC		\$3.5000	\$2,541.00
Kiewit Infrastructure South Co.		\$4.0000	\$2,904.00
740-11.04 TEMPORARY SEDIMENT TUBE 20IN			
	1,475.000 L.F.		
Charles Deweese Construction, Inc		\$3.7400	\$5,516.50
Brown Builders, Inc.		\$3.6000	\$5,310.00
Concrete Structures, Inc.		\$4.2000	\$6,195.00
Adams Contracting, LLC		\$3.7000	\$5,457.50
Kiewit Infrastructure South Co.		\$4.2500	\$6,268.75

		UNIT PRICE	EXTENSION
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	12.000 UNIT		
Charles Deweese Construction, Inc		\$29.5200	\$354.24
Brown Builders, Inc.		\$51.0000	\$612.00
Concrete Structures, Inc.		\$110.0000	\$1,320.00
Adams Contracting, LLC		\$29.0000	\$348.00
Kiewit Infrastructure South Co.		\$35.0000	\$420.00
801-02.15 FERTILIZER			
	1.000 TON		
Charles Deweese Construction, Inc		\$813.1400	\$813.14
Brown Builders, Inc.		\$750.0000	\$750.00
Concrete Structures, Inc.		\$1,300.0000	\$1,300.00
Adams Contracting, LLC		\$800.0000	\$800.00
Kiewit Infrastructure South Co.		\$950.0000	\$950.00
801-03 WATER (SEEDING & SODDING)			
	14.500 M.G.		
Charles Deweese Construction, Inc		\$52.8300	\$766.04
Brown Builders, Inc.		\$50.0000	\$725.00
Concrete Structures, Inc.		\$110.0000	\$1,595.00
Adams Contracting, LLC		\$52.0000	\$754.00
Kiewit Infrastructure South Co.		\$50.0000	\$725.00
803-01 SODDING (NEW SOD)			
	1,330.000 S.Y.		
Charles Deweese Construction, Inc		\$4.0600	\$5,399.80
Brown Builders, Inc.		\$5.1500	\$6,849.50
Concrete Structures, Inc.		\$7.0000	\$9,310.00
Adams Contracting, LLC		\$4.0000	\$5,320.00
Kiewit Infrastructure South Co.		\$6.0000	\$7,980.00

BOX BRIDGE CATEGORY

UNIT PRICE EXTENSION

204-08 FOUNDATION FILL MATERIAL

16.000 C.Y.

Charles Deweese Construction, Inc	\$231.4000	\$3,702.40
Brown Builders, Inc.	\$20.0000	\$320.00
Concrete Structures, Inc.	\$51.0000	\$816.00
Adams Contracting, LLC	\$65.0000	\$1,040.00
Kiewit Infrastructure South Co.	\$70.0000	\$1,120.00

303-01.02 GRANULAR BACKFILL (BRIDGES)

374.000 TON

Charles Deweese Construction, Inc	\$45.8800	\$17,159.12
Brown Builders, Inc.	\$34.0000	\$12,716.00
Concrete Structures, Inc.	\$34.0000	\$12,716.00
Adams Contracting, LLC	\$40.0000	\$14,960.00
Kiewit Infrastructure South Co.	\$46.0000	\$17,204.00

604-02.01 CLASS A CONCRETE (BOX BRIDGES)

145.000 C.Y.

Charles Deweese Construction, Inc	\$750.9800	\$108,892.10
Brown Builders, Inc.	\$715.0000	\$103,675.00
Concrete Structures, Inc.	\$780.0000	\$113,100.00
Adams Contracting, LLC	\$820.0000	\$118,900.00
Kiewit Infrastructure South Co.	\$1,145.0000	\$166,025.00

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)

36,028.000 LB.

Charles Deweese Construction, Inc	\$1.0800	\$38,910.24
Brown Builders, Inc.	\$0.9500	\$34,226.60
Concrete Structures, Inc.	\$1.1000	\$39,630.80
Adams Contracting, LLC	\$1.1500	\$41,432.20
Kiewit Infrastructure South Co.	\$0.9500	\$34,226.60

SUB-TOTAL ROADWAY

Charles Deweese Construction, Inc	\$305,797.98
Brown Builders, Inc.	\$333,215.55
Concrete Structures, Inc.	\$410,756.50
Adams Contracting, LLC	\$403,544.50
Kiewit Infrastructure South Co.	\$451,448.65

SUB-TOTAL BOX BRIDGE

Charles Deweese Construction, Inc	\$168,663.86
Brown Builders, Inc.	\$150,937.60
Concrete Structures, Inc.	\$166,262.80
Adams Contracting, LLC	\$176,332.20
Kiewit Infrastructure South Co.	\$218,575.60

TOTAL CONTRACT

Charles Deweese Construction, Inc	\$474,461.84
Brown Builders, Inc.	\$484,153.15
Concrete Structures, Inc.	\$577,019.30
Adams Contracting, LLC	\$579,876.70
Kiewit Infrastructure South Co.	\$670,024.25

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CNU151 Call 020)

HSIP-990(2),94034-3408-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON PASQUO ROAD/SNEED ROAD WEST FROM S.R. 100 IN DAVIDSON COUNTY (L.M. 0.00) TO S.R. 106 (HILLSBORO ROAD) IN WILLIAMSON COUNTY (L.M. 4.56).

PROJECT LENGTH - 5.080 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2021

DBE GOAL 8.00%

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$300,430.05

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	46.000 EACH		
Superior Traffic Control, LLC		\$850.0000	\$39,100.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	10,089.000 L.F.		
Superior Traffic Control, LLC		\$2.6000	\$26,231.40
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	2,516.000 L.F.		
Superior Traffic Control, LLC		\$20.7500	\$52,207.00
706-06.03 RADIUS RAIL			
	117.000 L.F.		
Superior Traffic Control, LLC		\$30.0000	\$3,510.00
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL3			
	5.000 EACH		
Superior Traffic Control, LLC		\$1,205.0000	\$6,025.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL3			
	5.000 EACH		
Superior Traffic Control, LLC		\$635.0000	\$3,175.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	46.000 EACH		
Superior Traffic Control, LLC		\$2,525.0000	\$116,150.00
706-01 GUARDRAIL REMOVED			
	3,222.000 L.F.		
Superior Traffic Control, LLC		\$3.2500	\$10,471.50
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$5,000.0000	\$5,000.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	174.000 L.F.		
Superior Traffic Control, LLC		\$5.0000	\$870.00
713-02.22 BARRIER WALL DELINEATION ENHANCEMENT			
	820.000 L.F.		
Superior Traffic Control, LLC		\$4.0000	\$3,280.00
713-11.01 "U" SECTION STEEL POSTS			
	715.000 LB.		
Superior Traffic Control, LLC		\$2.7000	\$1,930.50

		UNIT PRICE	EXTENSION
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST	1,807.000 LB.		
Superior Traffic Control, LLC		\$3.6500	\$6,595.55
713-11.21 P POST SLIP BASE	12.000 EACH		
Superior Traffic Control, LLC		\$300.0000	\$3,600.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	132.000 S.F.		
Superior Traffic Control, LLC		\$12.8000	\$1,689.60
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	467.000 S.F.		
Superior Traffic Control, LLC		\$13.5000	\$6,304.50
713-15.36 REMOVE SIGN, SUPPORT & FOOTING	45.000 EACH		
Superior Traffic Control, LLC		\$10.0000	\$450.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	24.000 EACH		
Superior Traffic Control, LLC		\$30.0000	\$720.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	30.000 L.F.		
Superior Traffic Control, LLC		\$15.0000	\$450.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	1.300 L.M.		
Superior Traffic Control, LLC		\$1,400.0000	\$1,820.00
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)	525.000 L.F.		
Superior Traffic Control, LLC		\$2.0000	\$1,050.00
717-01 MOBILIZATION	1.000 LS		
Superior Traffic Control, LLC		\$4,500.0000	\$4,500.00
730-26.08 FLASHING WARNING BEACON (AMBER)	2.000 EACH		
Superior Traffic Control, LLC		\$2,650.0000	\$5,300.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC

\$300,430.05

TOTAL CONTRACT

Superior Traffic Control, LLC

\$300,430.05

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

DEKALB COUNTY (Contract No. CNU172 Call 021)

HSIP-2100(27),21945-3491-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS INCLUDING HIGH FRICTION SURFACE TREATMENT (HFST) ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2021

DBE GOAL 6.00%

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$240,305.70
Highway Markings, Inc.	\$273,813.20

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
406-04.02 HIGH FRICTION SURFACE TREATMENT			
	2,860.000 S.Y.		
Superior Traffic Control, LLC		\$21.0000	\$60,060.00
Highway Markings, Inc.		\$25.5000	\$72,930.00
705-02.02 SINGLE GUARDRAIL (TYPE 2)			
	2,865.000 L.F.		
Superior Traffic Control, LLC		\$15.0000	\$42,975.00
Highway Markings, Inc.		\$17.7500	\$50,853.75
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	12.000 EACH		
Superior Traffic Control, LLC		\$700.0000	\$8,400.00
Highway Markings, Inc.		\$1,100.0000	\$13,200.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	2,950.000 L.F.		
Superior Traffic Control, LLC		\$2.6500	\$7,817.50
Highway Markings, Inc.		\$3.6500	\$10,767.50
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	12.000 EACH		
Superior Traffic Control, LLC		\$2,350.0000	\$28,200.00
Highway Markings, Inc.		\$2,050.0000	\$24,600.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$8,500.0000	\$8,500.00
Highway Markings, Inc.		\$8,500.0000	\$8,500.00
713-02.20 ROADSIDE OBSTACLE DELINEATION			
	57.000 S.F.		
Superior Traffic Control, LLC		\$16.0000	\$912.00
Highway Markings, Inc.		\$10.0000	\$570.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	438.000 L.F.		
Superior Traffic Control, LLC		\$5.2500	\$2,299.50
Highway Markings, Inc.		\$5.2500	\$2,299.50
713-11.01 "U" SECTION STEEL POSTS			
	2,314.000 LB.		
Superior Traffic Control, LLC		\$2.8000	\$6,479.20
Highway Markings, Inc.		\$3.2500	\$7,520.50
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	1,772.000 LB.		
Superior Traffic Control, LLC		\$3.7000	\$6,556.40
Highway Markings, Inc.		\$3.7000	\$6,556.40

		UNIT PRICE	EXTENSION
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	308.000 S.F.		
Superior Traffic Control, LLC		\$13.0000	\$4,004.00
Highway Markings, Inc.		\$13.0000	\$4,004.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	506.500 S.F.		
Superior Traffic Control, LLC		\$13.4000	\$6,787.10
Highway Markings, Inc.		\$13.5000	\$6,837.75
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	27.000 EACH		
Superior Traffic Control, LLC		\$10.0000	\$270.00
Highway Markings, Inc.		\$14.0000	\$378.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	405.000 EACH		
Superior Traffic Control, LLC		\$23.0000	\$9,315.00
Highway Markings, Inc.		\$25.0000	\$10,125.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	153.000 L.F.		
Superior Traffic Control, LLC		\$10.0000	\$1,530.00
Highway Markings, Inc.		\$12.0000	\$1,836.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	25.260 L.M.		
Superior Traffic Control, LLC		\$1,500.0000	\$37,890.00
Highway Markings, Inc.		\$1,355.0000	\$34,227.30
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	810.000 L.F.		
Superior Traffic Control, LLC		\$1.0000	\$810.00
Highway Markings, Inc.		\$0.7500	\$607.50
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$7,500.0000	\$7,500.00
Highway Markings, Inc.		\$18,000.0000	\$18,000.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC

\$240,305.70

Highway Markings, Inc.

\$273,813.20

TOTAL CONTRACT

Superior Traffic Control, LLC

\$240,305.70

Highway Markings, Inc.

\$273,813.20

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

DICKSON COUNTY (Contract No. CNU193 Call 022)

NH/HSIP-48(61),22008-3227-94,22008-4227-04,22008-8227-14,STP/HSIP-49(54),22010-3220-94,22010-8220-14

THE RESURFACING ON S.R. 48 FROM EAST RICKERT AVENUE (L.M. 9.76) TO S.R. 49 (L.M. 17.20) AND ON S.R. 49 FROM S.R. 48 (L.M. 14.33) TO TIMBER RIDGE ROAD (L.M. 21.73).

PROJECT LENGTH - 14.840 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

DBE GOAL 8.00%

TOTAL CONTRACT	
Eubank Asphalt Paving & Sealing	\$1,994,509.40
Jones Bros. Contractors, LLC	\$2,045,689.46

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	22.900 L.M.		
Eubank Asphalt Paving & Sealing		\$800.0000	\$18,320.00
Jones Bros. Contractors, LLC		\$500.0000	\$11,450.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	4,068.000 TON		
Eubank Asphalt Paving & Sealing		\$17.0000	\$69,156.00
Jones Bros. Contractors, LLC		\$15.0000	\$61,020.00
307-01.07 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M			
	1,000.000 TON		
Eubank Asphalt Paving & Sealing		\$72.0000	\$72,000.00
Jones Bros. Contractors, LLC		\$65.0000	\$65,000.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	118.000 TON		
Eubank Asphalt Paving & Sealing		\$425.0000	\$50,150.00
Jones Bros. Contractors, LLC		\$5.3000	\$625.40
411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT			
	11,861.000 TON		
Eubank Asphalt Paving & Sealing		\$82.0000	\$972,602.00
Jones Bros. Contractors, LLC		\$85.0000	\$1,008,185.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	21.700 L.M.		
Eubank Asphalt Paving & Sealing		\$450.0000	\$9,765.00
Jones Bros. Contractors, LLC		\$450.0000	\$9,765.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	10,572.000 TON		
Eubank Asphalt Paving & Sealing		\$15.0000	\$158,580.00
Jones Bros. Contractors, LLC		\$21.0000	\$222,012.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	260.000 S.F.		
Eubank Asphalt Paving & Sealing		\$48.0000	\$12,480.00
Jones Bros. Contractors, LLC		\$47.0000	\$12,220.00
701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)			
	36.000 S.F.		
Eubank Asphalt Paving & Sealing		\$81.0000	\$2,916.00
Jones Bros. Contractors, LLC		\$80.0000	\$2,880.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	13.000 EACH		
Eubank Asphalt Paving & Sealing		\$180.0000	\$2,340.00
Jones Bros. Contractors, LLC		\$100.0000	\$1,300.00

		UNIT PRICE	EXTENSION
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	13.000 EACH		
Eubank Asphalt Paving & Sealing		\$500.0000	\$6,500.00
Jones Bros. Contractors, LLC		\$700.0000	\$9,100.00
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	325.000 L.F.		
Eubank Asphalt Paving & Sealing		\$21.0000	\$6,825.00
Jones Bros. Contractors, LLC		\$20.1000	\$6,532.50
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	9.000 EACH		
Eubank Asphalt Paving & Sealing		\$2,600.0000	\$23,400.00
Jones Bros. Contractors, LLC		\$2,450.0000	\$22,050.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	4.000 EACH		
Eubank Asphalt Paving & Sealing		\$2,200.0000	\$8,800.00
Jones Bros. Contractors, LLC		\$2,350.0000	\$9,400.00
706-01 GUARDRAIL REMOVED			
	650.000 L.F.		
Eubank Asphalt Paving & Sealing		\$1.0000	\$650.00
Jones Bros. Contractors, LLC		\$1.0000	\$650.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Eubank Asphalt Paving & Sealing		\$20,000.0000	\$20,000.00
Jones Bros. Contractors, LLC		\$75,000.0000	\$75,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	125.000 EACH		
Eubank Asphalt Paving & Sealing		\$5.0000	\$625.00
Jones Bros. Contractors, LLC		\$5.0000	\$625.00
712-06 SIGNS (CONSTRUCTION)			
	4,048.000 S.F.		
Eubank Asphalt Paving & Sealing		\$5.0000	\$20,240.00
Jones Bros. Contractors, LLC		\$6.3500	\$25,704.80
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Eubank Asphalt Paving & Sealing		\$500.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$850.0000	\$1,700.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	884.000 EACH		
Eubank Asphalt Paving & Sealing		\$25.0000	\$22,100.00
Jones Bros. Contractors, LLC		\$30.0000	\$26,520.00

		UNIT PRICE	EXTENSION
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	44.000 EACH		
Eubank Asphalt Paving & Sealing		\$25.0000	\$1,100.00
Jones Bros. Contractors, LLC		\$30.0000	\$1,320.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	884.000 EACH		
Eubank Asphalt Paving & Sealing		\$10.0000	\$8,840.00
Jones Bros. Contractors, LLC		\$15.0000	\$13,260.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	143.000 L.F.		
Eubank Asphalt Paving & Sealing		\$10.0000	\$1,430.00
Jones Bros. Contractors, LLC		\$16.0000	\$2,288.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	818.000 S.Y.		
Eubank Asphalt Paving & Sealing		\$15.0000	\$12,270.00
Jones Bros. Contractors, LLC		\$65.0000	\$53,170.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	214.000 L.F.		
Eubank Asphalt Paving & Sealing		\$15.0000	\$3,210.00
Jones Bros. Contractors, LLC		\$16.0000	\$3,424.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	10.000 EACH		
Eubank Asphalt Paving & Sealing		\$150.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$160.0000	\$1,600.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	670.000 L.F.		
Eubank Asphalt Paving & Sealing		\$2.0000	\$1,340.00
Jones Bros. Contractors, LLC		\$1.0000	\$670.00
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)			
	2.000 EACH		
Eubank Asphalt Paving & Sealing		\$500.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$600.0000	\$1,200.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	60.100 L.M.		
Eubank Asphalt Paving & Sealing		\$600.0000	\$36,060.00
Jones Bros. Contractors, LLC		\$550.0000	\$33,055.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	59.900 L.M.		
Eubank Asphalt Paving & Sealing		\$4,800.0000	\$287,520.00
Jones Bros. Contractors, LLC		\$3,450.0000	\$206,655.00

		UNIT PRICE	EXTENSION
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)	721.000 L.F.		
Eubank Asphalt Paving & Sealing		\$2.0000	\$1,442.00
Jones Bros. Contractors, LLC		\$1.0000	\$721.00
716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)	60.000 L.F.		
Eubank Asphalt Paving & Sealing		\$5.0000	\$300.00
Jones Bros. Contractors, LLC		\$8.0000	\$480.00
717-01 MOBILIZATION	1.000 LS		
Eubank Asphalt Paving & Sealing		\$52,000.0000	\$52,000.00
Jones Bros. Contractors, LLC		\$65,000.0000	\$65,000.00
730-14.02 SAW SLOT	334.000 L.F.		
Eubank Asphalt Paving & Sealing		\$2.0000	\$668.00
Jones Bros. Contractors, LLC		\$3.5000	\$1,169.00
730-14.03 LOOP WIRE	868.000 L.F.		
Eubank Asphalt Paving & Sealing		\$0.3000	\$260.40
Jones Bros. Contractors, LLC		\$0.6000	\$520.80

BRIDGE CATEGORY

UNIT PRICE EXTENSION

604-10.44 EXPANSION JOINT REPAIRS

136.000 L.F.

Eubank Asphalt Paving & Sealing
 Jones Bros. Contractors, LLC

\$240.0000 \$32,640.00
 \$230.0000 \$31,280.00

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

2,128.000 S.Y.

Eubank Asphalt Paving & Sealing
 Jones Bros. Contractors, LLC

\$35.0000 \$74,480.00
 \$27.3200 \$58,136.96

SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC

\$1,887,389.40
\$1,956,272.50

SUB-TOTAL BRIDGE

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC

\$107,120.00
\$89,416.96

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC

\$1,994,509.40
\$2,045,689.46

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

COUNTIES DICKSON, HICKMAN, RUTHERFORD, AND WILLIAMSON (Contract No. CNU225 Call 023)

98303-4188-04,98303-4189-04

THE SWATH MOWING AND LITTER REMOVAL ON I-840.

PROJECT LENGTH - 53.050 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2021

	TOTAL CONTRACT
Swartz Mowing, Inc.	\$295,082.00
Caudill Mowing, Inc.	\$296,750.00
H Ray LLC	\$358,070.00
Big AI Mowing, LLC	\$444,310.00
Graham County Land Company, LLC	\$643,215.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
717-10.01 INVOLUNTARY WORK SUSPENSION (BY THE DAY)		
	5.000 DAY	
Swartz Mowing, Inc.	\$100.0000	\$500.00
Caudill Mowing, Inc.	\$1.0000	\$5.00
H Ray LLC	\$1,500.0000	\$7,500.00
Big AI Mowing, LLC	\$1.0000	\$5.00
Graham County Land Company, LLC	\$1.0000	\$5.00
719-02 REMOVAL AND DISPOSAL OF LITTER		
	183.000 L.M.	
Swartz Mowing, Inc.	\$508.0000	\$92,964.00
Caudill Mowing, Inc.	\$300.0000	\$54,900.00
H Ray LLC	\$500.0000	\$91,500.00
Big AI Mowing, LLC	\$500.0000	\$91,500.00
Graham County Land Company, LLC	\$800.0000	\$146,400.00
806-01 MOWING		
	1,372.000 ACRE	
Swartz Mowing, Inc.	\$63.0000	\$86,436.00
Caudill Mowing, Inc.	\$69.0000	\$94,668.00
H Ray LLC	\$80.0000	\$109,760.00
Big AI Mowing, LLC	\$125.0000	\$171,500.00
Graham County Land Company, LLC	\$160.0000	\$219,520.00
806-02.13 SWATH MOWING		
	2,133.000 ACRE	
Swartz Mowing, Inc.	\$54.0000	\$115,182.00
Caudill Mowing, Inc.	\$69.0000	\$147,177.00
H Ray LLC	\$70.0000	\$149,310.00
Big AI Mowing, LLC	\$85.0000	\$181,305.00
Graham County Land Company, LLC	\$130.0000	\$277,290.00

SUB-TOTAL MAINTENANCE

Swartz Mowing, Inc.	\$295,082.00
Caudill Mowing, Inc.	\$296,750.00
H Ray LLC	\$358,070.00
Big Al Mowing, LLC	\$444,310.00
Graham County Land Company, LLC	\$643,215.00

TOTAL CONTRACT

Swartz Mowing, Inc.	\$295,082.00
Caudill Mowing, Inc.	\$296,750.00
H Ray LLC	\$358,070.00
Big Al Mowing, LLC	\$444,310.00
Graham County Land Company, LLC	\$643,215.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

DYER COUNTY (Contract No. CNU210 Call 024)

HSIP-104(43),23006-3240-94,23006-4240-04,23006-4241-04

THE RESURFACING ON S.R. 104 FROM S.R. 182 (L.M. 2.53) TO S.R. 181 (L.M. 10.26), INCLUDING BRIDGE DECK REPAIR.

PROJECT LENGTH - 7.730 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2020

DBE GOAL 3.50%

	TOTAL CONTRACT
Ford Construction Company	\$1,858,298.72

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03.01 REMOVAL OF ASPHALT PAVEMENT			
	3,520.000 S.Y.		
Ford Construction Company		\$44.0000	\$154,880.00
203-06 WATER			
	33.000 M.G.		
Ford Construction Company		\$1.0000	\$33.00
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	14.739 L.M.		
Ford Construction Company		\$1,105.0000	\$16,286.60
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)			
	4,428.000 TON		
Ford Construction Company		\$37.0000	\$163,836.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	1,620.000 TON		
Ford Construction Company		\$165.0000	\$267,300.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	31.000 TON		
Ford Construction Company		\$745.0000	\$23,095.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	277.000 TON		
Ford Construction Company		\$206.0000	\$57,062.00
411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT			
	5,202.000 TON		
Ford Construction Company		\$109.8000	\$571,179.60
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	11.796 L.M.		
Ford Construction Company		\$671.0000	\$7,915.12
414-04.03 ASPHALT EMULSION (SCRUB SEAL)			
	135.000 TON		
Ford Construction Company		\$1,290.0000	\$174,150.00
414-04.04 MINERAL AGGREGATE (SCRUB SEAL)			
	955.000 TON		
Ford Construction Company		\$47.3000	\$45,171.50
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	10,988.000 S.Y.		
Ford Construction Company		\$3.8200	\$41,974.16

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Ford Construction Company		\$42,300.0000	\$42,300.00
712-06 SIGNS (CONSTRUCTION)			
	1,620.000 S.F.		
Ford Construction Company		\$8.0000	\$12,960.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	520.000 EACH		
Ford Construction Company		\$43.0000	\$22,360.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	520.000 EACH		
Ford Construction Company		\$18.2500	\$9,490.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	84.000 S.Y.		
Ford Construction Company		\$31.2000	\$2,620.80
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	100.000 L.F.		
Ford Construction Company		\$18.2500	\$1,825.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	2.000 EACH		
Ford Construction Company		\$268.0000	\$536.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	19.692 L.M.		
Ford Construction Company		\$1,612.0000	\$31,743.50
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	4.205 L.M.		
Ford Construction Company		\$1,768.0000	\$7,434.44
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	4.205 L.M.		
Ford Construction Company		\$6,342.0000	\$26,668.11
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	15.847 L.M.		
Ford Construction Company		\$3,870.0000	\$61,327.89
717-01 MOBILIZATION			
	1.000 LS		
Ford Construction Company		\$81,000.0000	\$81,000.00

BRIDGE CATEGORY

UNIT PRICE

EXTENSION

604-10.53 CONCRETE REPAIRS

26.000 S.Y.

Ford Construction Company

\$950.0000

\$24,700.00

604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR (PARTIAL DEPTH)

11.000 S.Y.

Ford Construction Company

\$950.0000

\$10,450.00

SUB-TOTAL ROADWAY

Ford Construction Company

\$1,823,148.72

SUB-TOTAL BRIDGE

Ford Construction Company

\$35,150.00

TOTAL CONTRACT

Ford Construction Company

\$1,858,298.72

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

DYER AND OBION COUNTIES (Contract No. CNU158 Call 025)

NH/HSIP-3(158),66001-3288-94,66001-8288-14

THE RESURFACING WITH HOT IN-PLACE RECYCLING ON U.S. 51 (S.R. 3) FROM NEAR S.R. 105 IN DYER COUNTY (L.M. 24.22) TO SOUTH MAIN STREET IN OBION COUNTY (L.M. 9.39).

PROJECT LENGTH - 9.840 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2020

DBE GOAL 4.50%

	TOTAL CONTRACT
Ford Construction Company	\$5,839,223.76

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03.01 REMOVAL OF ASPHALT PAVEMENT			
	1,000.000 S.Y.		
Ford Construction Company		\$54.0000	\$54,000.00
203-06 WATER			
	44.000 M.G.		
Ford Construction Company		\$1.0000	\$44.00
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	41.000 L.M.		
Ford Construction Company		\$1,102.0000	\$45,182.00
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)			
	5,900.000 TON		
Ford Construction Company		\$31.7000	\$187,030.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	345.000 TON		
Ford Construction Company		\$192.0000	\$66,240.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	113.000 TON		
Ford Construction Company		\$219.0000	\$24,747.00
311-03.04 HOT IN PLACE RECYCLING OF ASPHALT PAVEMENT (2.00IN)			
	269,711.000 S.Y.		
Ford Construction Company		\$4.2600	\$1,148,968.86
311-03.10 ASPHALT REJUVENATING AGENT			
	148,341.000 GAL.		
Ford Construction Company		\$3.5400	\$525,127.14
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	158.000 TON		
Ford Construction Company		\$535.0000	\$84,530.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	5,659.000 TON		
Ford Construction Company		\$119.0000	\$673,421.00
411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT			
	13,751.000 TON		
Ford Construction Company		\$109.7000	\$1,508,484.70
411-03.24 ACS MIX(PG64-22) THIN LIFT E ASPHALT			
	4,762.000 TON		
Ford Construction Company		\$105.2500	\$501,200.50

		UNIT PRICE	EXTENSION
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	39.000 L.M.		
Ford Construction Company		\$622.0000	\$24,258.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	2,929.000 TON		
Ford Construction Company		\$39.5000	\$115,695.50
502-08.03 SEALING SHOULDER JOINTS			
	18,500.000 L.F.		
Ford Construction Company		\$1.8100	\$33,485.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	2.000 EACH		
Ford Construction Company		\$124.0000	\$248.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	2.000 EACH		
Ford Construction Company		\$2,591.0000	\$5,182.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Ford Construction Company		\$110,000.0000	\$110,000.00
712-06 SIGNS (CONSTRUCTION)			
	3,536.000 S.F.		
Ford Construction Company		\$8.0000	\$28,288.00
712-08.03 ARROW BOARD (TYPE C)			
	4.000 EACH		
Ford Construction Company		\$807.0000	\$3,228.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	120.000 EACH		
Ford Construction Company		\$43.0000	\$5,160.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	1,300.000 EACH		
Ford Construction Company		\$43.0000	\$55,900.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	1,420.000 EACH		
Ford Construction Company		\$18.0000	\$25,560.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	81.000 S.Y.		
Ford Construction Company		\$33.0000	\$2,673.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	100.000 L.F.		
Ford Construction Company		\$18.0000	\$1,800.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	4.000 EACH		
Ford Construction Company		\$226.0000	\$904.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	1,054.000 L.F.		
Ford Construction Company		\$17.0000	\$17,918.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	50.000 L.M.		
Ford Construction Company		\$1,613.0000	\$80,650.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	50.000 L.M.		
Ford Construction Company		\$6,127.0000	\$306,350.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	3,647.000 L.F.		
Ford Construction Company		\$2.4200	\$8,825.74
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	1,382.000 L.F.		
Ford Construction Company		\$2.2600	\$3,123.32
717-01 MOBILIZATION			
	1.000 LS		
Ford Construction Company		\$191,000.0000	\$191,000.00

SUB-TOTAL ROADWAY

Ford Construction Company

\$5,839,223.76

TOTAL CONTRACT

Ford Construction Company

\$5,839,223.76

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

FAYETTE COUNTY (Contract No. CNU167 Call 026)

HSIP-2400(35),24946-3407-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2021

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$118,651.35
Volunteer Paving, LLC	\$120,842.47

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Superior Traffic Control, LLC		\$4,500.0000	\$4,500.00
	Volunteer Paving, LLC		\$5,000.0000	\$5,000.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT			
		588.000 L.F.		
	Superior Traffic Control, LLC		\$5.4000	\$3,175.20
	Volunteer Paving, LLC		\$4.7800	\$2,810.64
713-11.01	"U" SECTION STEEL POSTS			
		514.000 LB.		
	Superior Traffic Control, LLC		\$3.0000	\$1,542.00
	Volunteer Paving, LLC		\$3.0500	\$1,567.70
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST			
		1,778.000 LB.		
	Superior Traffic Control, LLC		\$3.7000	\$6,578.60
	Volunteer Paving, LLC		\$3.4800	\$6,187.44
713-11.21	P POST SLIP BASE			
		15.000 EACH		
	Superior Traffic Control, LLC		\$330.0000	\$4,950.00
	Volunteer Paving, LLC		\$403.0000	\$6,045.00
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
		283.000 S.F.		
	Superior Traffic Control, LLC		\$13.3500	\$3,778.05
	Volunteer Paving, LLC		\$8.8300	\$2,498.89
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
		270.000 S.F.		
	Superior Traffic Control, LLC		\$13.8500	\$3,739.50
	Volunteer Paving, LLC		\$9.6400	\$2,602.80
713-15.36	REMOVE SIGN, SUPPORT & FOOTING			
		35.000 EACH		
	Superior Traffic Control, LLC		\$15.0000	\$525.00
	Volunteer Paving, LLC		\$31.0000	\$1,085.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)			
		317.000 L.F.		
	Superior Traffic Control, LLC		\$14.0000	\$4,438.00
	Volunteer Paving, LLC		\$15.0000	\$4,755.00
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
		57.100 L.M.		
	Superior Traffic Control, LLC		\$1,400.0000	\$79,940.00
	Volunteer Paving, LLC		\$1,450.0000	\$82,795.00

		UNIT PRICE	EXTENSION
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	990.000 L.F.		
Superior Traffic Control, LLC		\$1.5000	\$1,485.00
Volunteer Paving, LLC		\$0.5000	\$495.00
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$4,000.0000	\$4,000.00
Volunteer Paving, LLC		\$5,000.0000	\$5,000.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC

\$118,651.35

Volunteer Paving, LLC

\$120,842.47

TOTAL CONTRACT

Superior Traffic Control, LLC

\$118,651.35

Volunteer Paving, LLC

\$120,842.47

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

FENTRESS COUNTY (Contract No. CNU171 Call 027)

HSIP-2500(29),25945-3483-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2021

DBE GOAL 8.50%

	TOTAL CONTRACT
Volunteer Highway Supply Co. Inc.	\$136,157.80
Superior Traffic Control, LLC	\$137,964.05
Highway Markings, Inc.	\$146,989.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	6.000 EACH		
Volunteer Highway Supply Co. Inc.		\$1,250.0000	\$7,500.00
Superior Traffic Control, LLC		\$1,250.0000	\$7,500.00
Highway Markings, Inc.		\$1,200.0000	\$7,200.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	1,775.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$3.0000	\$5,325.00
Superior Traffic Control, LLC		\$2.7500	\$4,881.25
Highway Markings, Inc.		\$4.2500	\$7,543.75
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	6.000 EACH		
Volunteer Highway Supply Co. Inc.		\$2,550.0000	\$15,300.00
Superior Traffic Control, LLC		\$2,550.0000	\$15,300.00
Highway Markings, Inc.		\$2,075.0000	\$12,450.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Volunteer Highway Supply Co. Inc.		\$2,500.0000	\$2,500.00
Superior Traffic Control, LLC		\$3,500.0000	\$3,500.00
Highway Markings, Inc.		\$5,000.0000	\$5,000.00
713-02.20 ROADSIDE OBSTACLE DELINEATION			
	42.000 S.F.		
Volunteer Highway Supply Co. Inc.		\$16.0000	\$672.00
Superior Traffic Control, LLC		\$16.0000	\$672.00
Highway Markings, Inc.		\$10.0000	\$420.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	222.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$5.6500	\$1,254.30
Superior Traffic Control, LLC		\$5.6500	\$1,254.30
Highway Markings, Inc.		\$5.2500	\$1,165.50
713-02.22 BARRIER WALL DELINEATION ENHANCEMENT			
	260.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$4.7500	\$1,235.00
Superior Traffic Control, LLC		\$4.7500	\$1,235.00
Highway Markings, Inc.		\$10.0000	\$2,600.00
713-11.01 "U" SECTION STEEL POSTS			
	1,846.000 LB.		
Volunteer Highway Supply Co. Inc.		\$3.0000	\$5,538.00
Superior Traffic Control, LLC		\$3.0000	\$5,538.00
Highway Markings, Inc.		\$3.5000	\$6,461.00

		UNIT PRICE	EXTENSION
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	1,238.000 LB.		
Volunteer Highway Supply Co. Inc.		\$4.0000	\$4,952.00
Superior Traffic Control, LLC		\$4.0000	\$4,952.00
Highway Markings, Inc.		\$3.2500	\$4,023.50
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	272.000 S.F.		
Volunteer Highway Supply Co. Inc.		\$13.2000	\$3,590.40
Superior Traffic Control, LLC		\$13.2000	\$3,590.40
Highway Markings, Inc.		\$13.2500	\$3,604.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	458.500 S.F.		
Volunteer Highway Supply Co. Inc.		\$13.6000	\$6,235.60
Superior Traffic Control, LLC		\$13.6000	\$6,235.60
Highway Markings, Inc.		\$13.5000	\$6,189.75
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	21.000 EACH		
Volunteer Highway Supply Co. Inc.		\$10.0000	\$210.00
Superior Traffic Control, LLC		\$10.0000	\$210.00
Highway Markings, Inc.		\$15.0000	\$315.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	679.000 EACH		
Volunteer Highway Supply Co. Inc.		\$23.0000	\$15,617.00
Superior Traffic Control, LLC		\$23.0000	\$15,617.00
Highway Markings, Inc.		\$24.0000	\$16,296.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	249.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$9.0000	\$2,241.00
Superior Traffic Control, LLC		\$9.0000	\$2,241.00
Highway Markings, Inc.		\$11.0000	\$2,739.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	465.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$5.0000	\$2,325.00
Superior Traffic Control, LLC		\$5.0000	\$2,325.00
Highway Markings, Inc.		\$11.0000	\$5,115.00
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)			
	2.000 EACH		
Volunteer Highway Supply Co. Inc.		\$450.0000	\$900.00
Superior Traffic Control, LLC		\$450.0000	\$900.00
Highway Markings, Inc.		\$525.0000	\$1,050.00

		UNIT PRICE	EXTENSION
716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)			
	2.000 EACH		
Volunteer Highway Supply Co. Inc.		\$125.0000	\$250.00
Superior Traffic Control, LLC		\$125.0000	\$250.00
Highway Markings, Inc.		\$425.0000	\$850.00
716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)			
	120.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$9.0000	\$1,080.00
Superior Traffic Control, LLC		\$9.0000	\$1,080.00
Highway Markings, Inc.		\$5.1500	\$618.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	40.680 L.M.		
Volunteer Highway Supply Co. Inc.		\$1,375.0000	\$55,935.00
Superior Traffic Control, LLC		\$1,375.0000	\$55,935.00
Highway Markings, Inc.		\$1,400.0000	\$56,952.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	1,995.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$0.5000	\$997.50
Superior Traffic Control, LLC		\$0.5000	\$997.50
Highway Markings, Inc.		\$0.7000	\$1,396.50
717-01 MOBILIZATION			
	1.000 LS		
Volunteer Highway Supply Co. Inc.		\$2,500.0000	\$2,500.00
Superior Traffic Control, LLC		\$3,750.0000	\$3,750.00
Highway Markings, Inc.		\$5,000.0000	\$5,000.00

SUB-TOTAL ROADWAY

Volunteer Highway Supply Co. Inc.	\$136,157.80
Superior Traffic Control, LLC	\$137,964.05
Highway Markings, Inc.	\$146,989.00

TOTAL CONTRACT

Volunteer Highway Supply Co. Inc.	\$136,157.80
Superior Traffic Control, LLC	\$137,964.05
Highway Markings, Inc.	\$146,989.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

GIBSON COUNTY (Contract No. CNU173 Call 028)

HSIP-2700(61),27946-3409-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$119,397.10
Volunteer Paving, LLC	\$124,461.74

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL		
			1.000 LS
	Superior Traffic Control, LLC	\$5,500.0000	\$5,500.00
	Volunteer Paving, LLC	\$5,000.0000	\$5,000.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT		
			648.000 L.F.
	Superior Traffic Control, LLC	\$5.5000	\$3,564.00
	Volunteer Paving, LLC	\$4.7800	\$3,097.44
713-11.01	"U" SECTION STEEL POSTS		
			52.000 LB.
	Superior Traffic Control, LLC	\$4.0000	\$208.00
	Volunteer Paving, LLC	\$3.6700	\$190.84
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST		
			2,853.000 LB.
	Superior Traffic Control, LLC	\$3.5000	\$9,985.50
	Volunteer Paving, LLC	\$4.1000	\$11,697.30
713-11.21	P POST SLIP BASE		
			17.000 EACH
	Superior Traffic Control, LLC	\$335.0000	\$5,695.00
	Volunteer Paving, LLC	\$503.0000	\$8,551.00
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)		
			320.000 S.F.
	Superior Traffic Control, LLC	\$13.4000	\$4,288.00
	Volunteer Paving, LLC	\$9.6700	\$3,094.40
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)		
			387.000 S.F.
	Superior Traffic Control, LLC	\$13.8000	\$5,340.60
	Volunteer Paving, LLC	\$10.4800	\$4,055.76
713-15.36	REMOVE SIGN, SUPPORT & FOOTING		
			46.000 EACH
	Superior Traffic Control, LLC	\$15.0000	\$690.00
	Volunteer Paving, LLC	\$31.0000	\$1,426.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
			341.000 L.F.
	Superior Traffic Control, LLC	\$14.0000	\$4,774.00
	Volunteer Paving, LLC	\$15.0000	\$5,115.00
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)		
			53.000 L.M.
	Superior Traffic Control, LLC	\$1,400.0000	\$74,200.00
	Volunteer Paving, LLC	\$1,450.0000	\$76,850.00

		UNIT PRICE	EXTENSION
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	768.000 L.F.		
Superior Traffic Control, LLC		\$1.5000	\$1,152.00
Volunteer Paving, LLC		\$0.5000	\$384.00
 717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$4,000.0000	\$4,000.00
Volunteer Paving, LLC		\$5,000.0000	\$5,000.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC

\$119,397.10

Volunteer Paving, LLC

\$124,461.74

TOTAL CONTRACT

Superior Traffic Control, LLC

\$119,397.10

Volunteer Paving, LLC

\$124,461.74

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

GRAINGER COUNTY (Contract No. CNU176 Call 029)

NH/HSIP-32(98),29004-3248-94,29004-8248-14

THE RESURFACING ON U.S. 25E (S.R. 32) FROM NEAR MOUNTAIN VIEW ROAD (L.M. 10.52) TO NEAR THE BRIDGE OVER THE CLINCH RIVER (L.M. 17.00).

PROJECT LENGTH - 5.930 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2020

DBE GOAL 6.50%

	TOTAL CONTRACT
Rogers Group, Inc.	\$2,661,745.35
APAC-Atlantic, Inc.	\$3,085,308.80

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	22.300 L.M.		
Rogers Group, Inc.		\$785.0000	\$17,505.50
APAC-Atlantic, Inc.		\$1,000.0000	\$22,300.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	205.000 TON		
Rogers Group, Inc.		\$46.1000	\$9,450.50
APAC-Atlantic, Inc.		\$71.6500	\$14,688.25
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	2,827.000 TON		
Rogers Group, Inc.		\$86.8000	\$245,383.60
APAC-Atlantic, Inc.		\$101.3500	\$286,516.45
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	136.000 TON		
Rogers Group, Inc.		\$680.0000	\$92,480.00
APAC-Atlantic, Inc.		\$750.0000	\$102,000.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	4,607.000 TON		
Rogers Group, Inc.		\$79.4500	\$366,026.15
APAC-Atlantic, Inc.		\$86.5000	\$398,505.50
411-03.10 ACS MIX(PG76-22) GRADING D			
	14,242.000 TON		
Rogers Group, Inc.		\$91.2500	\$1,299,582.50
APAC-Atlantic, Inc.		\$104.8500	\$1,493,273.70
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	9.100 L.M.		
Rogers Group, Inc.		\$530.0000	\$4,823.00
APAC-Atlantic, Inc.		\$685.0000	\$6,233.50
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	18,800.000 TON		
Rogers Group, Inc.		\$16.8000	\$315,840.00
APAC-Atlantic, Inc.		\$24.5500	\$461,540.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$38,461.0000	\$38,461.00
APAC-Atlantic, Inc.		\$34,500.0000	\$34,500.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	285.000 EACH		
Rogers Group, Inc.		\$11.0000	\$3,135.00
APAC-Atlantic, Inc.		\$10.0000	\$2,850.00

		UNIT PRICE	EXTENSION
712-05.01 WARNING LIGHTS (TYPE A)			
	143.000 EACH		
Rogers Group, Inc.		\$2.0000	\$286.00
APAC-Atlantic, Inc.		\$2.0000	\$286.00
712-06 SIGNS (CONSTRUCTION)			
	738.000 S.F.		
Rogers Group, Inc.		\$6.4500	\$4,760.10
APAC-Atlantic, Inc.		\$6.5000	\$4,797.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Rogers Group, Inc.		\$900.0000	\$1,800.00
APAC-Atlantic, Inc.		\$930.0000	\$1,860.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	93.000 EACH		
Rogers Group, Inc.		\$23.0000	\$2,139.00
APAC-Atlantic, Inc.		\$24.0000	\$2,232.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	855.000 EACH		
Rogers Group, Inc.		\$23.0000	\$19,665.00
APAC-Atlantic, Inc.		\$24.0000	\$20,520.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	948.000 EACH		
Rogers Group, Inc.		\$6.0000	\$5,688.00
APAC-Atlantic, Inc.		\$6.3000	\$5,972.40
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	2,010.000 S.Y.		
Rogers Group, Inc.		\$18.0000	\$36,180.00
APAC-Atlantic, Inc.		\$19.1500	\$38,491.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	210.000 L.F.		
Rogers Group, Inc.		\$9.0000	\$1,890.00
APAC-Atlantic, Inc.		\$9.5000	\$1,995.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	24.000 EACH		
Rogers Group, Inc.		\$150.0000	\$3,600.00
APAC-Atlantic, Inc.		\$160.0000	\$3,840.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	2,256.000 L.F.		
Rogers Group, Inc.		\$3.0000	\$6,768.00
APAC-Atlantic, Inc.		\$3.0000	\$6,768.00

		UNIT PRICE	EXTENSION
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)	210.000 L.F.		
Rogers Group, Inc.		\$5.0000	\$1,050.00
APAC-Atlantic, Inc.		\$5.3000	\$1,113.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	54.100 L.M.		
Rogers Group, Inc.		\$630.0000	\$34,083.00
APAC-Atlantic, Inc.		\$665.0000	\$35,976.50
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	27.000 L.M.		
Rogers Group, Inc.		\$3,980.0000	\$107,460.00
APAC-Atlantic, Inc.		\$4,150.0000	\$112,050.00
717-01 MOBILIZATION	1.000 LS		
Rogers Group, Inc.		\$43,689.0000	\$43,689.00
APAC-Atlantic, Inc.		\$27,000.0000	\$27,000.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.

\$2,661,745.35

APAC-Atlantic, Inc.

\$3,085,308.80

TOTAL CONTRACT

Rogers Group, Inc.

\$2,661,745.35

APAC-Atlantic, Inc.

\$3,085,308.80

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

GRUNDY COUNTY (Contract No. CNU189 Call 030)

31007-3241-04

THE REPAIR OF THE BRIDGE ON S.R. 108 OVER PINEY CREEK (L.M. 18.20).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

	TOTAL CONTRACT
Bell & Associates Construction, LP	\$1,446,651.02
Dement Construction Company, LLC	\$1,503,254.75
Mid-State Construction Company, Inc.	\$2,017,462.58

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Bell & Associates Construction, LP	\$27,900.1700	\$27,900.17
	Dement Construction Company, LLC	\$35,000.0000	\$35,000.00
	Mid-State Construction Company, Inc.	\$46,750.6500	\$46,750.65
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Bell & Associates Construction, LP	\$18,574.3500	\$18,574.35
	Dement Construction Company, LLC	\$150,000.0000	\$150,000.00
	Mid-State Construction Company, Inc.	\$19,972.6200	\$19,972.62
201-05.31	VEGETATION REMOVAL		
		1.000 LS	
	Bell & Associates Construction, LP	\$6,858.2800	\$6,858.28
	Dement Construction Company, LLC	\$1,000.0000	\$1,000.00
	Mid-State Construction Company, Inc.	\$18,870.2300	\$18,870.23
202-01.02	REMOVAL OF ASBESTOS		
		1.000 LS	
	Bell & Associates Construction, LP	\$10,091.5500	\$10,091.55
	Dement Construction Company, LLC	\$5,000.0000	\$5,000.00
	Mid-State Construction Company, Inc.	\$10,984.0000	\$10,984.00
202-04.01	REMOVAL OF STRUCTURES (PARTIAL BRIDGE NO. 31-SR108-18.20)		
		1.000 LS	
	Bell & Associates Construction, LP	\$69,824.3500	\$69,824.35
	Dement Construction Company, LLC	\$100,000.0000	\$100,000.00
	Mid-State Construction Company, Inc.	\$116,959.4500	\$116,959.45
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		276.000 C.Y.	
	Bell & Associates Construction, LP	\$17.8800	\$4,934.88
	Dement Construction Company, LLC	\$50.0000	\$13,800.00
	Mid-State Construction Company, Inc.	\$35.0700	\$9,679.32
203-04	PLACING AND SPREADING TOPSOIL		
		22.000 C.Y.	
	Bell & Associates Construction, LP	\$27.0500	\$595.10
	Dement Construction Company, LLC	\$75.0000	\$1,650.00
	Mid-State Construction Company, Inc.	\$27.4600	\$604.12
203-06	WATER		
		2.000 M.G.	
	Bell & Associates Construction, LP	\$29.2300	\$58.46
	Dement Construction Company, LLC	\$500.0000	\$1,000.00
	Mid-State Construction Company, Inc.	\$13.7300	\$27.46

		UNIT PRICE	EXTENSION
204-04.10 STRUCTURE EXCAVATION UNCLASSIFIED			
	260.000 C.Y.		
Bell & Associates Construction, LP		\$38.6400	\$10,046.40
Dement Construction Company, LLC		\$50.0000	\$13,000.00
Mid-State Construction Company, Inc.		\$27.1400	\$7,056.40
209-03.23 FILTER SOCK (24 INCH)			
	55.000 L.F.		
Bell & Associates Construction, LP		\$15.8400	\$871.20
Dement Construction Company, LLC		\$10.0000	\$550.00
Mid-State Construction Company, Inc.		\$13.7300	\$755.15
209-05 SEDIMENT REMOVAL			
	10.000 C.Y.		
Bell & Associates Construction, LP		\$28.9600	\$289.60
Dement Construction Company, LLC		\$43.0000	\$430.00
Mid-State Construction Company, Inc.		\$54.9300	\$549.30
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	180.000 L.F.		
Bell & Associates Construction, LP		\$7.0300	\$1,265.40
Dement Construction Company, LLC		\$4.2500	\$765.00
Mid-State Construction Company, Inc.		\$14.1700	\$2,550.60
209-08.07 ROCK CHECK DAM PER			
	1.000 EACH		
Bell & Associates Construction, LP		\$890.4300	\$890.43
Dement Construction Company, LLC		\$750.0000	\$750.00
Mid-State Construction Company, Inc.		\$1,029.7500	\$1,029.75
209-08.08 ENHANCED ROCK CHECK DAM			
	4.000 EACH		
Bell & Associates Construction, LP		\$1,187.2400	\$4,748.96
Dement Construction Company, LLC		\$1,000.0000	\$4,000.00
Mid-State Construction Company, Inc.		\$1,373.0000	\$5,492.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	236.000 TON		
Bell & Associates Construction, LP		\$45.5000	\$10,738.00
Dement Construction Company, LLC		\$75.0000	\$17,700.00
Mid-State Construction Company, Inc.		\$34.3300	\$8,101.88
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	174.000 TON		
Bell & Associates Construction, LP		\$58.4400	\$10,168.56
Dement Construction Company, LLC		\$75.0000	\$13,050.00
Mid-State Construction Company, Inc.		\$72.7300	\$12,655.02

		UNIT PRICE	EXTENSION
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	50.000 TON		
Bell & Associates Construction, LP		\$474.9000	\$23,745.00
Dement Construction Company, LLC		\$400.0000	\$20,000.00
Mid-State Construction Company, Inc.		\$549.2000	\$27,460.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	87.000 TON		
Bell & Associates Construction, LP		\$445.2200	\$38,734.14
Dement Construction Company, LLC		\$375.0000	\$32,625.00
Mid-State Construction Company, Inc.		\$514.8800	\$44,794.56
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	1.000 TON		
Bell & Associates Construction, LP		\$1,780.8600	\$1,780.86
Dement Construction Company, LLC		\$1,500.0000	\$1,500.00
Mid-State Construction Company, Inc.		\$2,059.5000	\$2,059.50
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	2.000 TON		
Bell & Associates Construction, LP		\$593.6200	\$1,187.24
Dement Construction Company, LLC		\$500.0000	\$1,000.00
Mid-State Construction Company, Inc.		\$686.5000	\$1,373.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	2.000 TON		
Bell & Associates Construction, LP		\$1,780.8600	\$3,561.72
Dement Construction Company, LLC		\$1,500.0000	\$3,000.00
Mid-State Construction Company, Inc.		\$2,059.5000	\$4,119.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	226.000 TON		
Bell & Associates Construction, LP		\$237.4500	\$53,663.70
Dement Construction Company, LLC		\$200.0000	\$45,200.00
Mid-State Construction Company, Inc.		\$274.6000	\$62,059.60
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	2,680.000 S.Y.		
Bell & Associates Construction, LP		\$5.5900	\$14,981.20
Dement Construction Company, LLC		\$4.7100	\$12,622.80
Mid-State Construction Company, Inc.		\$6.4700	\$17,339.60
604-02.03 EPOXY COATED REINFORCING STEEL			
	18,065.000 LB.		
Bell & Associates Construction, LP		\$1.2300	\$22,219.95
Dement Construction Company, LLC		\$1.0000	\$18,065.00
Mid-State Construction Company, Inc.		\$1.8300	\$33,058.95

		UNIT PRICE	EXTENSION
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)	777.000 LB.		
Bell & Associates Construction, LP		\$1.0900	\$846.93
Dement Construction Company, LLC		\$0.8500	\$660.45
Mid-State Construction Company, Inc.		\$1.8600	\$1,445.22
604-03.04 PAVEMENT @ BRIDGE ENDS	122.000 S.Y.		
Bell & Associates Construction, LP		\$1,064.5400	\$129,873.88
Dement Construction Company, LLC		\$1,000.0000	\$122,000.00
Mid-State Construction Company, Inc.		\$1,263.3300	\$154,126.26
604-03.09 CLASS D CONCRETE (BRIDGE DECK)	40.000 C.Y.		
Bell & Associates Construction, LP		\$801.3100	\$32,052.40
Dement Construction Company, LLC		\$750.0000	\$30,000.00
Mid-State Construction Company, Inc.		\$1,193.7600	\$47,750.40
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)	118.000 S.Y.		
Bell & Associates Construction, LP		\$16.6200	\$1,961.16
Dement Construction Company, LLC		\$25.0000	\$2,950.00
Mid-State Construction Company, Inc.		\$19.2200	\$2,267.96
604-10.05 CONCRETE	189.000 S.F.		
Bell & Associates Construction, LP		\$146.5700	\$27,701.73
Dement Construction Company, LLC		\$125.0000	\$23,625.00
Mid-State Construction Company, Inc.		\$187.1400	\$35,369.46
604-10.14 REMOVE EXISTING WEARING SURFACE	1.000 LS		
Bell & Associates Construction, LP		\$4,748.9600	\$4,748.96
Dement Construction Company, LLC		\$10,000.0000	\$10,000.00
Mid-State Construction Company, Inc.		\$5,492.0000	\$5,492.00
604-10.54 CONCRETE REPAIRS	189.000 S.F.		
Bell & Associates Construction, LP		\$146.2100	\$27,633.69
Dement Construction Company, LLC		\$125.0000	\$23,625.00
Mid-State Construction Company, Inc.		\$186.8800	\$35,320.32
604-10.58 EPOXY INJECTION (INJECTION)	30.000 GAL.		
Bell & Associates Construction, LP		\$205.2200	\$6,156.60
Dement Construction Company, LLC		\$109.2500	\$3,277.50
Mid-State Construction Company, Inc.		\$411.9000	\$12,357.00

		UNIT PRICE	EXTENSION
604-10.59 CLOSURE POUR MATERIAL (ACCELERATED STRENGTH)	670.000 C.F.		
Bell & Associates Construction, LP		\$124.6700	\$83,528.90
Dement Construction Company, LLC		\$115.0000	\$77,050.00
Mid-State Construction Company, Inc.		\$137.6100	\$92,198.70
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)	298.000 L.F.		
Bell & Associates Construction, LP		\$54.6100	\$16,273.78
Dement Construction Company, LLC		\$65.0000	\$19,370.00
Mid-State Construction Company, Inc.		\$63.1600	\$18,821.68
615-02.04 PRESTRESSED CONCRETE BOX BEAM (27" X 36")	360.000 L.F.		
Bell & Associates Construction, LP		\$603.7500	\$217,350.00
Dement Construction Company, LLC		\$315.0000	\$113,400.00
Mid-State Construction Company, Inc.		\$776.7100	\$279,615.60
615-04.04 FULL DEPTH PRECAST DECK PANEL (5000 PSI)	202.000 S.Y.		
Bell & Associates Construction, LP		\$932.6800	\$188,401.36
Dement Construction Company, LLC		\$1,000.0000	\$202,000.00
Mid-State Construction Company, Inc.		\$958.8600	\$193,689.72
615-04.10 NON-SHRINK GROUT	40.000 C.F.		
Bell & Associates Construction, LP		\$152.0900	\$6,083.60
Dement Construction Company, LLC		\$175.0000	\$7,000.00
Mid-State Construction Company, Inc.		\$224.3200	\$8,972.80
615-04.11 EPOXY GROUT	5.000 C.F.		
Bell & Associates Construction, LP		\$262.7300	\$1,313.65
Dement Construction Company, LLC		\$250.0000	\$1,250.00
Mid-State Construction Company, Inc.		\$650.4600	\$3,252.30
615-04.30 PRECAST BRIDGE ABUTMENT WALL	12.000 C.Y.		
Bell & Associates Construction, LP		\$1,856.6800	\$22,280.16
Dement Construction Company, LLC		\$2,000.0000	\$24,000.00
Mid-State Construction Company, Inc.		\$4,892.5900	\$58,711.08
617-01 BRIDGE DECK SEALANT	521.000 S.Y.		
Bell & Associates Construction, LP		\$30.5700	\$15,926.97
Dement Construction Company, LLC		\$25.0000	\$13,025.00
Mid-State Construction Company, Inc.		\$35.3500	\$18,417.35

		UNIT PRICE	EXTENSION
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	290.000 L.F.		
Bell & Associates Construction, LP		\$96.5100	\$27,987.90
Dement Construction Company, LLC		\$75.0000	\$21,750.00
Mid-State Construction Company, Inc.		\$161.3100	\$46,779.90
703-01 PORTLAND CEMENT CONCRETE DITCH PAVING			
	6.000 C.Y.		
Bell & Associates Construction, LP		\$746.8200	\$4,480.92
Dement Construction Company, LLC		\$1,000.0000	\$6,000.00
Mid-State Construction Company, Inc.		\$849.8900	\$5,099.34
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	313.000 L.F.		
Bell & Associates Construction, LP		\$20.7800	\$6,504.14
Dement Construction Company, LLC		\$21.5000	\$6,729.50
Mid-State Construction Company, Inc.		\$29.5200	\$9,239.76
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	4.000 EACH		
Bell & Associates Construction, LP		\$2,730.6500	\$10,922.60
Dement Construction Company, LLC		\$2,450.0000	\$9,800.00
Mid-State Construction Company, Inc.		\$3,363.8500	\$13,455.40
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	4.000 EACH		
Bell & Associates Construction, LP		\$2,374.4800	\$9,497.92
Dement Construction Company, LLC		\$1,500.0000	\$6,000.00
Mid-State Construction Company, Inc.		\$2,059.5000	\$8,238.00
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	4.000 EACH		
Bell & Associates Construction, LP		\$5,936.2100	\$23,744.84
Dement Construction Company, LLC		\$5,000.0000	\$20,000.00
Mid-State Construction Company, Inc.		\$6,865.0000	\$27,460.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	180.000 L.F.		
Bell & Associates Construction, LP		\$7.7800	\$1,400.40
Dement Construction Company, LLC		\$1.5000	\$270.00
Mid-State Construction Company, Inc.		\$2.0600	\$370.80
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	100.000 TON		
Bell & Associates Construction, LP		\$56.0700	\$5,607.00
Dement Construction Company, LLC		\$75.0000	\$7,500.00
Mid-State Construction Company, Inc.		\$61.5400	\$6,154.00

		UNIT PRICE	EXTENSION
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	35.000 TON		
Bell & Associates Construction, LP		\$56.0700	\$1,962.45
Dement Construction Company, LLC		\$75.0000	\$2,625.00
Mid-State Construction Company, Inc.		\$61.4800	\$2,151.80
709-05.09 MACHINED RIP-RAP (CLASS C)			
	38.000 TON		
Bell & Associates Construction, LP		\$75.2200	\$2,858.36
Dement Construction Company, LLC		\$75.0000	\$2,850.00
Mid-State Construction Company, Inc.		\$62.1700	\$2,362.46
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	94.000 L.F.		
Bell & Associates Construction, LP		\$35.7300	\$3,358.62
Dement Construction Company, LLC		\$50.0000	\$4,700.00
Mid-State Construction Company, Inc.		\$49.3600	\$4,639.84
712-01 TRAFFIC CONTROL			
	1.000 LS		
Bell & Associates Construction, LP		\$12,108.5300	\$12,108.53
Dement Construction Company, LLC		\$21,700.0000	\$21,700.00
Mid-State Construction Company, Inc.		\$41,169.5400	\$41,169.54
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	1,040.000 L.F.		
Bell & Associates Construction, LP		\$32.2600	\$33,550.40
Dement Construction Company, LLC		\$35.0000	\$36,400.00
Mid-State Construction Company, Inc.		\$46.5500	\$48,412.00
712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL			
	450.000 L.F.		
Bell & Associates Construction, LP		\$35.2600	\$15,867.00
Dement Construction Company, LLC		\$50.0000	\$22,500.00
Mid-State Construction Company, Inc.		\$94.3400	\$42,453.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	53.000 EACH		
Bell & Associates Construction, LP		\$93.1500	\$4,936.95
Dement Construction Company, LLC		\$28.0000	\$1,484.00
Mid-State Construction Company, Inc.		\$38.4400	\$2,037.32
712-04.50 BARRIER RAIL DELINEATOR			
	56.000 EACH		
Bell & Associates Construction, LP		\$11.8700	\$664.72
Dement Construction Company, LLC		\$10.0000	\$560.00
Mid-State Construction Company, Inc.		\$13.7300	\$768.88

		UNIT PRICE	EXTENSION
712-05.01 WARNING LIGHTS (TYPE A)			
	12.000 EACH		
Bell & Associates Construction, LP		\$35.6200	\$427.44
Dement Construction Company, LLC		\$30.0000	\$360.00
Mid-State Construction Company, Inc.		\$41.1900	\$494.28
712-06 SIGNS (CONSTRUCTION)			
	1,651.000 S.F.		
Bell & Associates Construction, LP		\$7.7200	\$12,745.72
Dement Construction Company, LLC		\$6.5000	\$10,731.50
Mid-State Construction Company, Inc.		\$8.9200	\$14,726.92
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	110.000 L.F.		
Bell & Associates Construction, LP		\$15.4300	\$1,697.30
Dement Construction Company, LLC		\$13.0000	\$1,430.00
Mid-State Construction Company, Inc.		\$17.8500	\$1,963.50
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	4,000.000 L.F.		
Bell & Associates Construction, LP		\$2.6700	\$10,680.00
Dement Construction Company, LLC		\$2.2500	\$9,000.00
Mid-State Construction Company, Inc.		\$3.0900	\$12,360.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	3,300.000 L.F.		
Bell & Associates Construction, LP		\$4.1600	\$13,728.00
Dement Construction Company, LLC		\$3.5000	\$11,550.00
Mid-State Construction Company, Inc.		\$4.8100	\$15,873.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	22.000 L.F.		
Bell & Associates Construction, LP		\$23.7400	\$522.28
Dement Construction Company, LLC		\$20.0000	\$440.00
Mid-State Construction Company, Inc.		\$27.4600	\$604.12
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Bell & Associates Construction, LP		\$6,886.0000	\$13,772.00
Dement Construction Company, LLC		\$5,800.0000	\$11,600.00
Mid-State Construction Company, Inc.		\$7,963.4000	\$15,926.80
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	16.000 EACH		
Bell & Associates Construction, LP		\$59.3600	\$949.76
Dement Construction Company, LLC		\$50.0000	\$800.00
Mid-State Construction Company, Inc.		\$68.6500	\$1,098.40

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	1.000 L.M.		
Bell & Associates Construction, LP		\$6,173.6500	\$6,173.65
Dement Construction Company, LLC		\$5,200.0000	\$5,200.00
Mid-State Construction Company, Inc.		\$7,139.6000	\$7,139.60
717-01 MOBILIZATION			
	1.000 LS		
Bell & Associates Construction, LP		\$69,439.2400	\$69,439.24
Dement Construction Company, LLC		\$80,000.0000	\$80,000.00
Mid-State Construction Company, Inc.		\$218,810.4900	\$218,810.49
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 EACH		
Bell & Associates Construction, LP		\$16,621.3800	\$16,621.38
Dement Construction Company, LLC		\$18,000.0000	\$18,000.00
Mid-State Construction Company, Inc.		\$26,636.2000	\$26,636.20
740-07.03 GEOGRID REINFORCEMENT TYPE 1			
	825.000 S.Y.		
Bell & Associates Construction, LP		\$8.3300	\$6,872.25
Dement Construction Company, LLC		\$15.0000	\$12,375.00
Mid-State Construction Company, Inc.		\$8.6700	\$7,152.75
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	172.000 S.Y.		
Bell & Associates Construction, LP		\$2.3700	\$407.64
Dement Construction Company, LLC		\$2.0000	\$344.00
Mid-State Construction Company, Inc.		\$2.7500	\$473.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	342.000 S.Y.		
Bell & Associates Construction, LP		\$4.2200	\$1,443.24
Dement Construction Company, LLC		\$2.0000	\$684.00
Mid-State Construction Company, Inc.		\$6.8700	\$2,349.54
740-11.04 TEMPORARY SEDIMENT TUBE 20IN			
	784.000 L.F.		
Bell & Associates Construction, LP		\$4.7500	\$3,724.00
Dement Construction Company, LLC		\$4.0000	\$3,136.00
Mid-State Construction Company, Inc.		\$5.4900	\$4,304.16
801-01 SEEDING (WITH MULCH)			
	1.000 UNIT		
Bell & Associates Construction, LP		\$59.3600	\$59.36
Dement Construction Company, LLC		\$50.0000	\$50.00
Mid-State Construction Company, Inc.		\$137.3000	\$137.30

		UNIT PRICE	EXTENSION
801-01.02 CROWN VETCH MIXTURE (WITH MULCH)	1.000 UNIT		
Bell & Associates Construction, LP		\$59.3600	\$59.36
Dement Construction Company, LLC		\$50.0000	\$50.00
Mid-State Construction Company, Inc.		\$137.3000	\$137.30
801-01.07 TEMPORARY SEEDING (WITH MULCH)	1.000 UNIT		
Bell & Associates Construction, LP		\$41.5500	\$41.55
Dement Construction Company, LLC		\$35.0000	\$35.00
Mid-State Construction Company, Inc.		\$68.6500	\$68.65
801-02 SEEDING (WITHOUT MULCH)	1.000 UNIT		
Bell & Associates Construction, LP		\$41.5500	\$41.55
Dement Construction Company, LLC		\$35.0000	\$35.00
Mid-State Construction Company, Inc.		\$68.6500	\$68.65
801-02.08 TEMPORARY SEEDING (WITHOUT MULCH)	1.000 UNIT		
Bell & Associates Construction, LP		\$35.6100	\$35.61
Dement Construction Company, LLC		\$30.0000	\$30.00
Mid-State Construction Company, Inc.		\$68.6500	\$68.65
801-03 WATER (SEEDING & SODDING)	1.000 M.G.		
Bell & Associates Construction, LP		\$59.3600	\$59.36
Dement Construction Company, LLC		\$50.0000	\$50.00
Mid-State Construction Company, Inc.		\$137.3000	\$137.30
801-07 SEED (SUPPLEMENTAL APPLICATION)	10.000 LB.		
Bell & Associates Construction, LP		\$5.9400	\$59.40
Dement Construction Company, LLC		\$5.0000	\$50.00
Mid-State Construction Company, Inc.		\$27.4600	\$274.60
801-07.01 CROWN VETCH SEED (SUPPLEMENTAL APPLICATION)	10.000 LB.		
Bell & Associates Construction, LP		\$11.8700	\$118.70
Dement Construction Company, LLC		\$10.0000	\$100.00
Mid-State Construction Company, Inc.		\$27.4600	\$274.60
801-08 FERTILIZER (SUPPLEMENTAL APPLICATION)	1.000 TON		
Bell & Associates Construction, LP		\$890.4300	\$890.43
Dement Construction Company, LLC		\$750.0000	\$750.00
Mid-State Construction Company, Inc.		\$1,029.7500	\$1,029.75

		UNIT PRICE	EXTENSION
803-01 SODDING (NEW SOD)			
	48.000 S.Y.		
Bell & Associates Construction, LP		\$11.8700	\$569.76
Dement Construction Company, LLC		\$10.0000	\$480.00
Mid-State Construction Company, Inc.		\$27.4600	\$1,318.08
805-12.01 EROSION CONTROL BLANKET (TYPE I)			
	33.000 S.Y.		
Bell & Associates Construction, LP		\$5.9400	\$196.02
Dement Construction Company, LLC		\$5.0000	\$165.00
Mid-State Construction Company, Inc.		\$34.3300	\$1,132.89

SUB-TOTAL BRIDGE

Bell & Associates Construction, LP	\$1,446,651.02
Dement Construction Company, LLC	\$1,503,254.75
Mid-State Construction Company, Inc.	\$2,017,462.58

TOTAL CONTRACT

Bell & Associates Construction, LP	\$1,446,651.02
Dement Construction Company, LLC	\$1,503,254.75
Mid-State Construction Company, Inc.	\$2,017,462.58

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

HAMBLLEN AND JEFFERSON COUNTIES (Contract No. CNU093 Call 031)

32008-4222-04,HSIP/PHSIP-34(105),32004-3226-94,HSIP-474(10),32084-3201-94,32084-4201-04,NH/HSIP-160(16),32008-3222-94,32008-8222-14,STP/HSIP-341(51),45054-3208-94,45054-8208-14,STP-H/PHSIP-160(9),32008-3218-94

THE RESURFACING ON S.R. 341 IN JEFFERSON COUNTY AND IN HAMBLLEN COUNTY THE RESURFACING ON S.R. 160 AND S.R. 474, INCLUDING INTERSECTION IMPROVEMENTS ON U.S. 11E (S.R. 34) AND S.R. 160 AT COMMERCE BOULEVARD.

PROJECT LENGTH - 6.855 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2021

DBE GOAL 10.00%

TOTAL CONTRACT

APAC-Atlantic, Inc.

\$6,587,687.86

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES	1.000 LS		
	APAC-Atlantic, Inc.		\$16,000.0000	\$16,000.00
109-10.01	TRAINEE	1,720.000 HOUR		
	APAC-Atlantic, Inc.		\$0.8000	\$1,376.00
201-01	CLEARING AND GRUBBING	1.000 LS		
	APAC-Atlantic, Inc.		\$23,500.0000	\$23,500.00
202-02.01	REMOVAL OF PIPE (18" CMP)	551.000 L.F.		
	APAC-Atlantic, Inc.		\$38.2500	\$21,075.75
202-04.01	REMOVAL OF STRUCTURES (MANHOLES S1, S2, S4, AND S5)	1.000 LS		
	APAC-Atlantic, Inc.		\$7,650.0000	\$7,650.00
202-04.02	REMOVAL OF STRUCTURES (MEDIAN ISLANDS)	1.000 LS		
	APAC-Atlantic, Inc.		\$14,500.0000	\$14,500.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	7,602.000 C.Y.		
	APAC-Atlantic, Inc.		\$31.7000	\$240,983.40
203-06	WATER	6.000 M.G.		
	APAC-Atlantic, Inc.		\$7.8000	\$46.80
203-07	FURNISHING & SPREADING TOPSOIL	616.000 C.Y.		
	APAC-Atlantic, Inc.		\$47.0000	\$28,952.00
208-01.05	BROOMING & DEGRASSING SHOULDERS	19.700 L.M.		
	APAC-Atlantic, Inc.		\$2,050.0000	\$40,385.00
209-05	SEDIMENT REMOVAL	118.000 C.Y.		
	APAC-Atlantic, Inc.		\$32.9000	\$3,882.20
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	1,480.000 L.F.		
	APAC-Atlantic, Inc.		\$2.2500	\$3,330.00

		UNIT PRICE	EXTENSION
209-08.08 ENHANCED ROCK CHECK DAM			
	10.000 EACH		
APAC-Atlantic, Inc.		\$965.0000	\$9,650.00
209-09.43 CURB INLET PROTECTION (TYPE 4)			
	2.000 EACH		
APAC-Atlantic, Inc.		\$205.0000	\$410.00
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	4.000 EACH		
APAC-Atlantic, Inc.		\$177.0000	\$708.00
209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)			
	6.000 EACH		
APAC-Atlantic, Inc.		\$615.0000	\$3,690.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	10,364.000 TON		
APAC-Atlantic, Inc.		\$39.0000	\$404,196.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	2,432.000 TON		
APAC-Atlantic, Inc.		\$130.0000	\$316,160.00
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	1,361.000 TON		
APAC-Atlantic, Inc.		\$115.0000	\$156,515.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	1,109.000 TON		
APAC-Atlantic, Inc.		\$125.0000	\$138,625.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	13.000 TON		
APAC-Atlantic, Inc.		\$1,280.0000	\$16,640.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	124.000 TON		
APAC-Atlantic, Inc.		\$870.0000	\$107,880.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	6,614.000 L.F.		
APAC-Atlantic, Inc.		\$1.0000	\$6,614.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	7,278.000 TON		
APAC-Atlantic, Inc.		\$100.0000	\$727,800.00

		UNIT PRICE	EXTENSION
411-02.10 ACS MIX(PG70-22) GRADING D	16,417.000 TON		
APAC-Atlantic, Inc.		\$123.5000	\$2,027,499.50
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	21.400 L.M.		
APAC-Atlantic, Inc.		\$515.0000	\$11,021.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	0.200 L.M.		
APAC-Atlantic, Inc.		\$4,530.0000	\$906.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT	20,339.000 S.Y.		
APAC-Atlantic, Inc.		\$3.5000	\$71,186.50
604-07.01 RETAINING WALL (S.R. 160 STA. 222+30 - 224+60 LT.)	2,650.000 S.F.		
APAC-Atlantic, Inc.		\$90.9500	\$241,017.50
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)	578.000 L.F.		
APAC-Atlantic, Inc.		\$110.0000	\$63,580.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)	80.000 L.F.		
APAC-Atlantic, Inc.		\$105.0000	\$8,400.00
611-01.05 MANHOLES, > 16' - 20' DEPTH	1.000 EACH		
APAC-Atlantic, Inc.		\$12,800.0000	\$12,800.00
611-02.10 JUNCTION BOX, TYPE 1	1.000 EACH		
APAC-Atlantic, Inc.		\$7,500.0000	\$7,500.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)	1.070 C.Y.		
APAC-Atlantic, Inc.		\$2,460.0000	\$2,632.20
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	153.000 LB.		
APAC-Atlantic, Inc.		\$5.5000	\$841.50
611-07.73 18IN ENDWALL (MEDIAN DRAIN)	3.000 EACH		
APAC-Atlantic, Inc.		\$7,500.0000	\$22,500.00

		UNIT PRICE	EXTENSION
611-10.01 CATCH BASINS, TYPE 10, 0' - 4' DEPTH			
	1.000 EACH		
APAC-Atlantic, Inc.		\$4,350.0000	\$4,350.00
611-10.02 CATCH BASINS, TYPE 10, > 4' - 8' DEPTH			
	1.000 EACH		
APAC-Atlantic, Inc.		\$4,600.0000	\$4,600.00
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	230.000 L.F.		
APAC-Atlantic, Inc.		\$97.0000	\$22,310.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	1,925.000 S.F.		
APAC-Atlantic, Inc.		\$43.5000	\$83,737.50
701-03 CONCRETE MEDIAN PAVEMENT			
	209.000 C.Y.		
APAC-Atlantic, Inc.		\$480.0000	\$100,320.00
702-01 CONCRETE CURB			
	66.000 C.Y.		
APAC-Atlantic, Inc.		\$413.0000	\$27,258.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	5.000 EACH		
APAC-Atlantic, Inc.		\$175.0000	\$875.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	5.000 EACH		
APAC-Atlantic, Inc.		\$1,400.0000	\$7,000.00
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	25.000 L.F.		
APAC-Atlantic, Inc.		\$23.5000	\$587.50
705-06.02 W BEAM GR (TYPE 2) MASH TL3 (LONG POST)			
	525.000 L.F.		
APAC-Atlantic, Inc.		\$25.0000	\$13,125.00
705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL3			
	1.000 EACH		
APAC-Atlantic, Inc.		\$1,290.0000	\$1,290.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	6.000 EACH		
APAC-Atlantic, Inc.		\$2,825.0000	\$16,950.00

		UNIT PRICE	EXTENSION
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	1.000 EACH		
APAC-Atlantic, Inc.		\$2,260.0000	\$2,260.00
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	16.000 EACH		
APAC-Atlantic, Inc.		\$8,500.0000	\$136,000.00
706-01 GUARDRAIL REMOVED			
	843.000 L.F.		
APAC-Atlantic, Inc.		\$2.3500	\$1,981.05
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	2.000 EACH		
APAC-Atlantic, Inc.		\$450.0000	\$900.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	100.000 TON		
APAC-Atlantic, Inc.		\$60.0000	\$6,000.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	11.000 TON		
APAC-Atlantic, Inc.		\$85.0000	\$935.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
APAC-Atlantic, Inc.		\$175,000.0000	\$175,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	4,310.000 L.F.		
APAC-Atlantic, Inc.		\$46.0000	\$198,260.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	465.000 EACH		
APAC-Atlantic, Inc.		\$35.3000	\$16,414.50
712-04.50 BARRIER RAIL DELINEATOR			
	49.000 EACH		
APAC-Atlantic, Inc.		\$11.7000	\$573.30
712-05.01 WARNING LIGHTS (TYPE A)			
	105.000 EACH		
APAC-Atlantic, Inc.		\$41.0000	\$4,305.00
712-06 SIGNS (CONSTRUCTION)			
	3,764.666 S.F.		
APAC-Atlantic, Inc.		\$8.5000	\$31,999.66

		UNIT PRICE	EXTENSION
712-08.03 ARROW BOARD (TYPE C)			
	14.000 EACH		
APAC-Atlantic, Inc.		\$530.0000	\$7,420.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	950.000 LB.		
APAC-Atlantic, Inc.		\$4.0000	\$3,800.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	88.000 S.F.		
APAC-Atlantic, Inc.		\$15.5000	\$1,364.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	190.000 S.F.		
APAC-Atlantic, Inc.		\$16.0000	\$3,040.00
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)			
	84.000 S.F.		
APAC-Atlantic, Inc.		\$25.9000	\$2,175.60
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
APAC-Atlantic, Inc.		\$650.0000	\$650.00
713-16.20 SIGNS (R1-1, STOP)			
	1.000 EACH		
APAC-Atlantic, Inc.		\$260.0000	\$260.00
713-16.21 SIGNS (W3-3 SIGNAL AHEAD W/ "NEW" PLATE)			
	3.000 EACH		
APAC-Atlantic, Inc.		\$280.0000	\$840.00
713-16.22 SIGNS (R4-7, KEEP RIGHT)			
	4.000 EACH		
APAC-Atlantic, Inc.		\$230.0000	\$920.00
713-16.23 SIGNS (R6-1, ONE WAY)			
	2.000 EACH		
APAC-Atlantic, Inc.		\$210.0000	\$420.00
713-16.24 SIGNS (R3-9B)			
	5.000 EACH		
APAC-Atlantic, Inc.		\$210.0000	\$1,050.00
713-16.25 SIGNS (W11-2)			
	4.000 EACH		
APAC-Atlantic, Inc.		\$260.0000	\$1,040.00

		UNIT PRICE	EXTENSION
713-16.26 SIGNS (W16-7P)			
	1.000 EACH		
APAC-Atlantic, Inc.		\$47.0000	\$47.00
713-16.27 SIGNS (W16-9P)			
	2.000 EACH		
APAC-Atlantic, Inc.		\$47.0000	\$94.00
713-16.28 SIGNS (R3-8a)			
	1.000 EACH		
APAC-Atlantic, Inc.		\$320.0000	\$320.00
713-16.29 SIGNS (R3-8a)			
	1.000 EACH		
APAC-Atlantic, Inc.		\$320.0000	\$320.00
713-30.09 BARRIER MOUNTED SIGN SUPPORT			
	1.000 EACH		
APAC-Atlantic, Inc.		\$320.0000	\$320.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	273.000 EACH		
APAC-Atlantic, Inc.		\$26.0000	\$7,098.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	283.000 EACH		
APAC-Atlantic, Inc.		\$26.0000	\$7,358.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	1,179.000 EACH		
APAC-Atlantic, Inc.		\$26.0000	\$30,654.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	1,107.000 EACH		
APAC-Atlantic, Inc.		\$6.5000	\$7,195.50
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	1,558.000 S.Y.		
APAC-Atlantic, Inc.		\$17.3500	\$27,031.30
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	960.000 L.F.		
APAC-Atlantic, Inc.		\$10.0000	\$9,600.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	83.000 EACH		
APAC-Atlantic, Inc.		\$145.0000	\$12,035.00

		UNIT PRICE	EXTENSION
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	732.000 L.F.		
APAC-Atlantic, Inc.		\$1.7000	\$1,244.40
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	696.000 L.F.		
APAC-Atlantic, Inc.		\$22.0000	\$15,312.00
716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)	528.000 L.F.		
APAC-Atlantic, Inc.		\$1.5000	\$792.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)	0.700 L.M.		
APAC-Atlantic, Inc.		\$6,800.0000	\$4,760.00
716-02.15 PLASTIC PAVEMENT MARKING (U TURN ARROW)	2.000 EACH		
APAC-Atlantic, Inc.		\$175.0000	\$350.00
716-02.23 PLASTIC PAVEMENT MARKING (12IN BARRIER LINE)	1,284.000 L.F.		
APAC-Atlantic, Inc.		\$5.3000	\$6,805.20
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)	12.000 EACH		
APAC-Atlantic, Inc.		\$200.0000	\$2,400.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	5.000 EACH		
APAC-Atlantic, Inc.		\$175.0000	\$875.00
716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	10.000 EACH		
APAC-Atlantic, Inc.		\$175.0000	\$1,750.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)	93.000 S.F.		
APAC-Atlantic, Inc.		\$17.5000	\$1,627.50
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	18.000 EACH		
APAC-Atlantic, Inc.		\$200.0000	\$3,600.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)	93.000 L.F.		
APAC-Atlantic, Inc.		\$6.0000	\$558.00

		UNIT PRICE	EXTENSION
716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)			
	44.000 EACH		
APAC-Atlantic, Inc.		\$29.0000	\$1,276.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	63.600 L.M.		
APAC-Atlantic, Inc.		\$700.0000	\$44,520.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	34.200 L.M.		
APAC-Atlantic, Inc.		\$4,680.0000	\$160,056.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	0.200 L.M.		
APAC-Atlantic, Inc.		\$3,300.0000	\$660.00
717-01 MOBILIZATION			
	1.000 LS		
APAC-Atlantic, Inc.		\$200,000.0000	\$200,000.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	7.000 EACH		
APAC-Atlantic, Inc.		\$1,000.0000	\$7,000.00
730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)			
	2.000 EACH		
APAC-Atlantic, Inc.		\$1,670.0000	\$3,340.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	4.000 EACH		
APAC-Atlantic, Inc.		\$740.0000	\$2,960.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	1.000 EACH		
APAC-Atlantic, Inc.		\$735.0000	\$735.00
730-08.04 SIGNAL CABLE - 9 CONDUCTOR			
	1,130.000 L.F.		
APAC-Atlantic, Inc.		\$2.5000	\$2,825.00
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	2,000.000 L.F.		
APAC-Atlantic, Inc.		\$36.5000	\$73,000.00
730-12.03 CONDUIT 3" DIAMETER (PVC)			
	75.000 L.F.		
APAC-Atlantic, Inc.		\$12.0000	\$900.00

		UNIT PRICE	EXTENSION
730-12.07 CONDUIT 1" DIAMETER (RGS)			
	70.000 L.F.		
APAC-Atlantic, Inc.		\$9.5000	\$665.00
730-13.06 VEHICLE DETECTOR (OPTICALLY ACTIVATED PRIORITY CONTROL)			
	4.000 EACH		
APAC-Atlantic, Inc.		\$4,600.0000	\$18,400.00
730-13.13 VEHICLE DETECTOR (RADAR)			
	6.000 EACH		
APAC-Atlantic, Inc.		\$9,400.0000	\$56,400.00
730-14.02 SAW SLOT			
	8,500.000 L.F.		
APAC-Atlantic, Inc.		\$3.2000	\$27,200.00
730-14.03 LOOP WIRE			
	17,000.000 L.F.		
APAC-Atlantic, Inc.		\$0.4500	\$7,650.00
730-15.07 CABINET (NEMA TS2 TYPE 2)			
	1.000 EACH		
APAC-Atlantic, Inc.		\$17,000.0000	\$17,000.00
730-16.14 CONTROLLER (ATC)			
	1.000 EACH		
APAC-Atlantic, Inc.		\$5,800.0000	\$5,800.00
730-23.36 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')			
	2.000 EACH		
APAC-Atlantic, Inc.		\$24,700.0000	\$49,400.00
730-23.37 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65')			
	1.000 EACH		
APAC-Atlantic, Inc.		\$26,000.0000	\$26,000.00
730-23.38 CANTILEVER SIGNAL SUPPORT (1 ARM @ 85')			
	1.000 EACH		
APAC-Atlantic, Inc.		\$38,800.0000	\$38,800.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	172.000 S.Y.		
APAC-Atlantic, Inc.		\$9.0000	\$1,548.00
740-11.04 TEMPORARY SEDIMENT TUBE 20IN			
	2,400.000 L.F.		
APAC-Atlantic, Inc.		\$5.0000	\$12,000.00

		UNIT PRICE	EXTENSION
801-01 SEEDING (WITH MULCH)			
	11.000 UNIT		
APAC-Atlantic, Inc.		\$50.0000	\$550.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	8.000 UNIT		
APAC-Atlantic, Inc.		\$41.0000	\$328.00
801-02 SEEDING (WITHOUT MULCH)			
	40.000 UNIT		
APAC-Atlantic, Inc.		\$55.0000	\$2,200.00
801-03 WATER (SEEDING & SODDING)			
	6.000 M.G.		
APAC-Atlantic, Inc.		\$60.0000	\$360.00
805-12.01 EROSION CONTROL BLANKET (TYPE I)			
	4,350.000 S.Y.		
APAC-Atlantic, Inc.		\$1.3500	\$5,872.50
805-12.02 EROSION CONTROL BLANKET (TYPE II)			
	1,165.000 S.Y.		
APAC-Atlantic, Inc.		\$1.4000	\$1,631.00

BRIDGE CATEGORY

UNIT PRICE

EXTENSION

604-10.44 EXPANSION JOINT REPAIRS

180.000 L.F.

APAC-Atlantic, Inc.

\$200.0000

\$36,000.00

SUB-TOTAL ROADWAY

APAC-Atlantic, Inc.

\$6,551,687.86

SUB-TOTAL BRIDGE

APAC-Atlantic, Inc.

\$36,000.00

TOTAL CONTRACT

APAC-Atlantic, Inc.

\$6,587,687.86

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

HAMILTON COUNTY (Contract No. CNU196 Call 032)

NH/HSIP-153(17),33052-3258-94,33052-8258-14

THE RESURFACING ON S.R. 153 FROM NORTH OF S.R. 58 (L.M. 4.76) TO THE TENNESSEE RIVER BRIDGE (L.M. 6.47).

PROJECT LENGTH - 1.710 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

DBE GOAL 7.00%

	TOTAL CONTRACT
Wright Brothers Construction Company, Inc.	\$1,882,716.00

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D			
		60.000 TON		
	Wright Brothers Construction Company, Inc.		\$97.5000	\$5,850.00
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
		2,308.000 TON		
	Wright Brothers Construction Company, Inc.		\$123.0000	\$283,884.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)			
		63.000 TON		
	Wright Brothers Construction Company, Inc.		\$610.0000	\$38,430.00
403-01.10	High Performance Fog Seals			
		30,437.000 S.Y.		
	Wright Brothers Construction Company, Inc.		\$0.8500	\$25,871.45
411-01.21	LONGITUDINAL JOINT SEALANT			
		13.800 L.M.		
	Wright Brothers Construction Company, Inc.		\$3,200.0000	\$44,160.00
411-03.10	ACS MIX(PG76-22) GRADING D			
		5,574.000 TON		
	Wright Brothers Construction Company, Inc.		\$125.0000	\$696,750.00
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
		3.400 L.M.		
	Wright Brothers Construction Company, Inc.		\$730.0000	\$2,482.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT			
		7,594.000 TON		
	Wright Brothers Construction Company, Inc.		\$25.3000	\$192,128.20
502-01	CLEANING AND SEALING JOINTS			
		5,880.000 L.F.		
	Wright Brothers Construction Company, Inc.		\$5.0000	\$29,400.00
502-08.07	SEALING RANDOM CRACKS (SILICONE SEALANT)			
		6,219.000 L.F.		
	Wright Brothers Construction Company, Inc.		\$6.4000	\$39,801.60
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Wright Brothers Construction Company, Inc.		\$109,000.0000	\$109,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
		100.000 EACH		
	Wright Brothers Construction Company, Inc.		\$16.3000	\$1,630.00

		UNIT PRICE	EXTENSION
712-05.01 WARNING LIGHTS (TYPE A)	50.000 EACH		
Wright Brothers Construction Company, Inc.		\$1.1000	\$55.00
712-06 SIGNS (CONSTRUCTION)	1,320.000 S.F.		
Wright Brothers Construction Company, Inc.		\$6.5500	\$8,646.00
712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	2.000 EACH		
Wright Brothers Construction Company, Inc.		\$610.0000	\$1,220.00
712-08.03 ARROW BOARD (TYPE C)	2.000 EACH		
Wright Brothers Construction Company, Inc.		\$920.0000	\$1,840.00
712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY	2.000 EACH		
Wright Brothers Construction Company, Inc.		\$6,530.0000	\$13,060.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR	500.000 HOUR		
Wright Brothers Construction Company, Inc.		\$107.0000	\$53,500.00
713-02.11 REMOVAL OF EXISTING DELINEATORS	226.000 EACH		
Wright Brothers Construction Company, Inc.		\$1.1000	\$248.60
713-02.25 MEDIAN BARRIER DELINEATOR (DOUBLE)	226.000 EACH		
Wright Brothers Construction Company, Inc.		\$8.1500	\$1,841.90
713-16.01 CHANGEABLE MESSAGE SIGN UNIT	2.000 EACH		
Wright Brothers Construction Company, Inc.		\$5,825.0000	\$11,650.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	680.000 EACH		
Wright Brothers Construction Company, Inc.		\$26.0000	\$17,680.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	680.000 EACH		
Wright Brothers Construction Company, Inc.		\$8.7000	\$5,916.00
716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	125.000 EACH		
Wright Brothers Construction Company, Inc.		\$8.1500	\$1,018.75

		UNIT PRICE	EXTENSION
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	1,083.000 S.Y.		
Wright Brothers Construction Company, Inc.		\$17.1500	\$18,573.45
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	65.000 L.F.		
Wright Brothers Construction Company, Inc.		\$10.8000	\$702.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	9.000 EACH		
Wright Brothers Construction Company, Inc.		\$163.0000	\$1,467.00
716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)	8.000 EACH		
Wright Brothers Construction Company, Inc.		\$245.0000	\$1,960.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)	48.000 S.F.		
Wright Brothers Construction Company, Inc.		\$19.6000	\$940.80
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	2.000 EACH		
Wright Brothers Construction Company, Inc.		\$245.0000	\$490.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	16.000 L.M.		
Wright Brothers Construction Company, Inc.		\$900.0000	\$14,400.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)	6.200 L.M.		
Wright Brothers Construction Company, Inc.		\$2,720.0000	\$16,864.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	12.800 L.M.		
Wright Brothers Construction Company, Inc.		\$4,890.0000	\$62,592.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	3,780.000 L.F.		
Wright Brothers Construction Company, Inc.		\$1.6500	\$6,237.00
716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)	5,625.000 L.F.		
Wright Brothers Construction Company, Inc.		\$3.5500	\$19,968.75
716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)	7,600.000 L.F.		
Wright Brothers Construction Company, Inc.		\$3.5500	\$26,980.00

		UNIT PRICE	EXTENSION
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	6.200 L.M.		
Wright Brothers Construction Company, Inc.		\$3,050.0000	\$18,910.00
717-01 MOBILIZATION			
	1.000 LS		
Wright Brothers Construction Company, Inc.		\$94,000.0000	\$94,000.00
730-03.20 INSTALL PULL BOX (TYPE A)			
	4.000 EACH		
Wright Brothers Construction Company, Inc.		\$540.0000	\$2,160.00
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	60.000 L.F.		
Wright Brothers Construction Company, Inc.		\$15.2500	\$915.00
730-14.02 SAW SLOT			
	1,250.000 L.F.		
Wright Brothers Construction Company, Inc.		\$5.1500	\$6,437.50
730-14.03 LOOP WIRE			
	4,700.000 L.F.		
Wright Brothers Construction Company, Inc.		\$0.6500	\$3,055.00

SUB-TOTAL ROADWAY

Wright Brothers Construction Company, Inc.

\$1,882,716.00

TOTAL CONTRACT

Wright Brothers Construction Company, Inc.

\$1,882,716.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

HAMILTON COUNTY (Contract No. CNU182 Call 035)

33948-4268-04

THE TUNNEL CLEANING OF THE MCCALLIE TUNNEL ON U.S. 11 (U.S. 64, S.R. 2), THE STRINGERS RIDGE TUNNEL ON U.S. 127 (S.R. 8), AND THE BACHMAN TUBES ON U.S. 41 (U.S. 76, S.R. 8).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2021

	TOTAL CONTRACT
Diamond Specialized, Inc.	\$253,175.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
104-03.71 ADDITIONAL WORK (CLEANING OF PORTAL FACADES @ MCCALLIE TUNNELS)		
	7,850.000 S.F.	
Diamond Specialized, Inc.	\$1.5000	\$11,775.00
712-01.52 MAINTENANCE OF TRAFFIC (MCCALLIE TUNNELS)		
	12.000 EACH	
Diamond Specialized, Inc.	\$2,800.0000	\$33,600.00
712-01.53 MAINTENANCE OF TRAFFIC (BACHMAN TUNNELS)		
	12.000 EACH	
Diamond Specialized, Inc.	\$1,775.0000	\$21,300.00
712-01.54 MAINTENANCE OF TRAFFIC (STRINGERS RIDGE TUNNEL)		
	12.000 EACH	
Diamond Specialized, Inc.	\$1,575.0000	\$18,900.00
713-20.40 GRAFFITI REMOVAL		
	250.000 S.F.	
Diamond Specialized, Inc.	\$2.8000	\$700.00
717-01 MOBILIZATION		
	1.000 LS	
Diamond Specialized, Inc.	\$12,700.0000	\$12,700.00
719-02.01 REMOVAL AND DISPOSAL OF LITTER		
	36.000 CYCL	
Diamond Specialized, Inc.	\$500.0000	\$18,000.00
760-01.01 TUNNEL CLEANING (MCCALLIE TUNNELS)		
	12.000 EACH	
Diamond Specialized, Inc.	\$4,450.0000	\$53,400.00
760-01.02 TUNNEL CLEANING (BACHMAN TUNNELS)		
	12.000 EACH	
Diamond Specialized, Inc.	\$3,450.0000	\$41,400.00
760-01.03 TUNNEL CLEANING (STRINGER RIDGE TUNNEL)		
	12.000 EACH	
Diamond Specialized, Inc.	\$3,450.0000	\$41,400.00

SUB-TOTAL MAINTENANCE

Diamond Specialized, Inc.

\$253,175.00

TOTAL CONTRACT

Diamond Specialized, Inc.

\$253,175.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

HENDERSON COUNTY (Contract No. CNU197 Call 036)

HSIP-421(10),39421-3201-94,39421-4201-04

THE RESURFACING WITH DOUBLE BITUMINOUS SURFACE TREATMENT (DBST) ON S.R. 421 FROM THE HARDIN COUNTY LINE (L.M. 0.00) TO S.R. 201 (L.M. 2.00).

PROJECT LENGTH - 2.00 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2020

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$189,817.64
Pavement Restorations, Inc.	\$219,492.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
403-01.10 High Performance Fog Seals			
	22,294.000 S.Y.		
Delta Contracting Company, LLC		\$0.6600	\$14,714.04
Pavement Restorations, Inc.		\$0.7500	\$16,720.50
404-01.01 BITUMINOUS MATERIAL (DBST)			
	66.000 TON		
Delta Contracting Company, LLC		\$1,015.0000	\$66,990.00
Pavement Restorations, Inc.		\$1,295.0000	\$85,470.00
404-01.02 MINERAL AGGREGATE (DBST)			
	547.000 TON		
Delta Contracting Company, LLC		\$56.0000	\$30,632.00
Pavement Restorations, Inc.		\$58.0000	\$31,726.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Delta Contracting Company, LLC		\$3,500.0000	\$3,500.00
Pavement Restorations, Inc.		\$5,000.0000	\$5,000.00
712-06 SIGNS (CONSTRUCTION)			
	736.000 S.F.		
Delta Contracting Company, LLC		\$5.3500	\$3,937.60
Pavement Restorations, Inc.		\$6.0000	\$4,416.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	58.000 L.F.		
Delta Contracting Company, LLC		\$18.0000	\$1,044.00
Pavement Restorations, Inc.		\$20.0000	\$1,160.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	8.000 L.M.		
Delta Contracting Company, LLC		\$1,600.0000	\$12,800.00
Pavement Restorations, Inc.		\$1,750.0000	\$14,000.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	8.000 L.M.		
Delta Contracting Company, LLC		\$5,900.0000	\$47,200.00
Pavement Restorations, Inc.		\$6,250.0000	\$50,000.00
717-01 MOBILIZATION			
	1.000 LS		
Delta Contracting Company, LLC		\$9,000.0000	\$9,000.00
Pavement Restorations, Inc.		\$11,000.0000	\$11,000.00

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC
Pavement Restorations, Inc.

\$189,817.64
\$219,492.50

TOTAL CONTRACT

Delta Contracting Company, LLC
Pavement Restorations, Inc.

\$189,817.64
\$219,492.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

HOUSTON COUNTY (Contract No. CNU190 Call 037)

HSIP-4200(14),42945-3466-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2021

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$150,443.65
Volunteer Paving, LLC	\$168,258.48

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	45.000 L.F.		
Superior Traffic Control, LLC		\$3.0000	\$135.00
Volunteer Paving, LLC		\$3.7800	\$170.10
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$3,600.0000	\$3,600.00
Volunteer Paving, LLC		\$5,000.0000	\$5,000.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	40.000 EACH		
Superior Traffic Control, LLC		\$32.0000	\$1,280.00
Volunteer Paving, LLC		\$37.0000	\$1,480.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	368.000 L.F.		
Superior Traffic Control, LLC		\$5.0000	\$1,840.00
Volunteer Paving, LLC		\$4.6000	\$1,692.80
713-11.01 "U" SECTION STEEL POSTS			
	2,768.000 LB.		
Superior Traffic Control, LLC		\$2.6000	\$7,196.80
Volunteer Paving, LLC		\$2.9900	\$8,276.32
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	3,320.000 LB.		
Superior Traffic Control, LLC		\$3.5000	\$11,620.00
Volunteer Paving, LLC		\$3.4100	\$11,321.20
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	354.000 S.F.		
Superior Traffic Control, LLC		\$12.8500	\$4,548.90
Volunteer Paving, LLC		\$9.2000	\$3,256.80
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	843.000 S.F.		
Superior Traffic Control, LLC		\$13.2500	\$11,169.75
Volunteer Paving, LLC		\$10.0200	\$8,446.86
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	84.000 EACH		
Superior Traffic Control, LLC		\$10.0000	\$840.00
Volunteer Paving, LLC		\$30.0000	\$2,520.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	1,582.000 EACH		
Superior Traffic Control, LLC		\$20.0000	\$31,640.00
Volunteer Paving, LLC		\$30.0000	\$47,460.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	50.000 L.F.		
Superior Traffic Control, LLC		\$15.0000	\$750.00
Volunteer Paving, LLC		\$15.0000	\$750.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	52.104 L.M.		
Superior Traffic Control, LLC		\$1,300.0000	\$67,735.20
Volunteer Paving, LLC		\$1,350.0000	\$70,340.40
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	5,088.000 L.F.		
Superior Traffic Control, LLC		\$1.0000	\$5,088.00
Volunteer Paving, LLC		\$0.5000	\$2,544.00
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$3,000.0000	\$3,000.00
Volunteer Paving, LLC		\$5,000.0000	\$5,000.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC

\$150,443.65

Volunteer Paving, LLC

\$168,258.48

TOTAL CONTRACT

Superior Traffic Control, LLC

\$150,443.65

Volunteer Paving, LLC

\$168,258.48

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

JACKSON COUNTY (Contract No. CNU170 Call 038)

HSIP-4400(54),44945-3488-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2021

DBE GOAL 8.00%

	TOTAL CONTRACT
Volunteer Highway Supply Co. Inc.	\$149,155.85
Superior Traffic Control, LLC	\$150,974.10
Highway Markings, Inc.	\$153,735.55
Volunteer Paving, LLC	\$160,744.52

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-02.02 SINGLE GUARDRAIL (TYPE 2)	1,805.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$18.5000	\$33,392.50
Superior Traffic Control, LLC		\$18.5000	\$33,392.50
Highway Markings, Inc.		\$17.7500	\$32,038.75
Volunteer Paving, LLC		\$19.9300	\$35,973.65
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT	8.000 EACH		
Volunteer Highway Supply Co. Inc.		\$1,200.0000	\$9,600.00
Superior Traffic Control, LLC		\$1,200.0000	\$9,600.00
Highway Markings, Inc.		\$1,150.0000	\$9,200.00
Volunteer Paving, LLC		\$1,175.0000	\$9,400.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT	2,545.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$2.7500	\$6,998.75
Superior Traffic Control, LLC		\$2.6000	\$6,617.00
Highway Markings, Inc.		\$4.7500	\$12,088.75
Volunteer Paving, LLC		\$3.8200	\$9,721.90
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3	8.000 EACH		
Volunteer Highway Supply Co. Inc.		\$2,300.0000	\$18,400.00
Superior Traffic Control, LLC		\$2,300.0000	\$18,400.00
Highway Markings, Inc.		\$2,075.0000	\$16,600.00
Volunteer Paving, LLC		\$2,405.0000	\$19,240.00
712-01 TRAFFIC CONTROL	1.000 LS		
Volunteer Highway Supply Co. Inc.		\$2,500.0000	\$2,500.00
Superior Traffic Control, LLC		\$4,500.0000	\$4,500.00
Highway Markings, Inc.		\$5,500.0000	\$5,500.00
Volunteer Paving, LLC		\$12,875.0000	\$12,875.00
713-02.20 ROADSIDE OBSTACLE DELINEATION	65.000 S.F.		
Volunteer Highway Supply Co. Inc.		\$16.0000	\$1,040.00
Superior Traffic Control, LLC		\$16.0000	\$1,040.00
Highway Markings, Inc.		\$10.0000	\$650.00
Volunteer Paving, LLC		\$13.4200	\$872.30
713-02.21 SIGN POST DELINEATION ENHANCEMENT	318.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$5.5000	\$1,749.00
Superior Traffic Control, LLC		\$5.5000	\$1,749.00
Highway Markings, Inc.		\$5.2500	\$1,669.50
Volunteer Paving, LLC		\$4.6800	\$1,488.24

		UNIT PRICE	EXTENSION
713-02.22 BARRIER WALL DELINEATION ENHANCEMENT			
	600.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$4.5000	\$2,700.00
Superior Traffic Control, LLC		\$4.5000	\$2,700.00
Highway Markings, Inc.		\$6.5000	\$3,900.00
Volunteer Paving, LLC		\$5.0000	\$3,000.00
713-11.01 "U" SECTION STEEL POSTS			
	988.000 LB.		
Volunteer Highway Supply Co. Inc.		\$2.8500	\$2,815.80
Superior Traffic Control, LLC		\$2.8500	\$2,815.80
Highway Markings, Inc.		\$3.5000	\$3,458.00
Volunteer Paving, LLC		\$3.8000	\$3,754.40
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	1,632.000 LB.		
Volunteer Highway Supply Co. Inc.		\$3.8000	\$6,201.60
Superior Traffic Control, LLC		\$3.8000	\$6,201.60
Highway Markings, Inc.		\$3.2500	\$5,304.00
Volunteer Paving, LLC		\$4.2100	\$6,870.72
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	184.000 S.F.		
Volunteer Highway Supply Co. Inc.		\$13.3000	\$2,447.20
Superior Traffic Control, LLC		\$13.3000	\$2,447.20
Highway Markings, Inc.		\$13.2500	\$2,438.00
Volunteer Paving, LLC		\$9.0900	\$1,672.56
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	650.000 S.F.		
Volunteer Highway Supply Co. Inc.		\$13.6500	\$8,872.50
Superior Traffic Control, LLC		\$13.6500	\$8,872.50
Highway Markings, Inc.		\$13.5000	\$8,775.00
Volunteer Paving, LLC		\$9.8900	\$6,428.50
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	23.000 EACH		
Volunteer Highway Supply Co. Inc.		\$10.0000	\$230.00
Superior Traffic Control, LLC		\$10.0000	\$230.00
Highway Markings, Inc.		\$15.0000	\$345.00
Volunteer Paving, LLC		\$30.0000	\$690.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	263.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$10.0000	\$2,630.00
Superior Traffic Control, LLC		\$10.0000	\$2,630.00
Highway Markings, Inc.		\$11.0000	\$2,893.00
Volunteer Paving, LLC		\$15.0000	\$3,945.00

		UNIT PRICE	EXTENSION
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)			
	1.000 EACH		
Volunteer Highway Supply Co. Inc.		\$450.0000	\$450.00
Superior Traffic Control, LLC		\$450.0000	\$450.00
Highway Markings, Inc.		\$525.0000	\$525.00
Volunteer Paving, LLC		\$500.0000	\$500.00
716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)			
	1.000 EACH		
Volunteer Highway Supply Co. Inc.		\$125.0000	\$125.00
Superior Traffic Control, LLC		\$125.0000	\$125.00
Highway Markings, Inc.		\$400.0000	\$400.00
Volunteer Paving, LLC		\$200.0000	\$200.00
716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)			
	144.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$10.0000	\$1,440.00
Superior Traffic Control, LLC		\$10.0000	\$1,440.00
Highway Markings, Inc.		\$5.5000	\$792.00
Volunteer Paving, LLC		\$10.0000	\$1,440.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	29.960 L.M.		
Volunteer Highway Supply Co. Inc.		\$1,350.0000	\$40,446.00
Superior Traffic Control, LLC		\$1,350.0000	\$40,446.00
Highway Markings, Inc.		\$1,355.0000	\$40,595.80
Volunteer Paving, LLC		\$1,350.0000	\$40,446.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	1,635.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$0.5000	\$817.50
Superior Traffic Control, LLC		\$0.5000	\$817.50
Highway Markings, Inc.		\$0.6500	\$1,062.75
Volunteer Paving, LLC		\$0.7500	\$1,226.25
717-01 MOBILIZATION			
	1.000 LS		
Volunteer Highway Supply Co. Inc.		\$6,300.0000	\$6,300.00
Superior Traffic Control, LLC		\$6,500.0000	\$6,500.00
Highway Markings, Inc.		\$5,500.0000	\$5,500.00
Volunteer Paving, LLC		\$1,000.0000	\$1,000.00

SUB-TOTAL ROADWAY

Volunteer Highway Supply Co. Inc.	\$149,155.85
Superior Traffic Control, LLC	\$150,974.10
Highway Markings, Inc.	\$153,735.55
Volunteer Paving, LLC	\$160,744.52

TOTAL CONTRACT

Volunteer Highway Supply Co. Inc.	\$149,155.85
Superior Traffic Control, LLC	\$150,974.10
Highway Markings, Inc.	\$153,735.55
Volunteer Paving, LLC	\$160,744.52

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

JEFFERSON COUNTY (Contract No. CNU194 Call 039)

HSIP-32(96),45005-3211-94,45005-4211-04,45005-4212-04

THE RESURFACING USING EITHER THIN LIFT (TL) OR THIN LIFT D (TLD) ON U.S. 25E (S.R. 32) FROM NEAR THE FRENCH BROAD RIVER BRIDGE (L.M. 0.26) TO NEAR HARRISON ROAD (L.M. 6.08), INCLUDING BRIDGE REPAIR.

PROJECT LENGTH - 5.820 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2020

DBE GOAL 6.50%

	TOTAL CONTRACT
APAC-Atlantic, Inc.	\$1,223,212.40
Newport Paving Company, Inc.	\$1,420,069.71

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	12.000 L.M.		
APAC-Atlantic, Inc.		\$1,000.0000	\$12,000.00
Newport Paving Company, Inc.		\$2,875.0000	\$34,500.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	1,213.000 TON		
APAC-Atlantic, Inc.		\$118.0000	\$143,134.00
Newport Paving Company, Inc.		\$132.8500	\$161,147.05
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	92.500 TON		
APAC-Atlantic, Inc.		\$850.0000	\$78,625.00
Newport Paving Company, Inc.		\$650.0000	\$60,125.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	10.600 L.M.		
APAC-Atlantic, Inc.		\$655.0000	\$6,943.00
Newport Paving Company, Inc.		\$950.0000	\$10,070.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	8.000 EACH		
APAC-Atlantic, Inc.		\$130.0000	\$1,040.00
Newport Paving Company, Inc.		\$200.0000	\$1,600.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	8.000 EACH		
APAC-Atlantic, Inc.		\$1,190.0000	\$9,520.00
Newport Paving Company, Inc.		\$1,500.0000	\$12,000.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	8.000 EACH		
APAC-Atlantic, Inc.		\$2,400.0000	\$19,200.00
Newport Paving Company, Inc.		\$4,000.0000	\$32,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
APAC-Atlantic, Inc.		\$31,000.0000	\$31,000.00
Newport Paving Company, Inc.		\$68,359.4600	\$68,359.46
712-06 SIGNS (CONSTRUCTION)			
	743.000 S.F.		
APAC-Atlantic, Inc.		\$7.0000	\$5,201.00
Newport Paving Company, Inc.		\$15.0000	\$11,145.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	390.000 EACH		
APAC-Atlantic, Inc.		\$33.0000	\$12,870.00
Newport Paving Company, Inc.		\$25.0000	\$9,750.00

		UNIT PRICE	EXTENSION
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	46.000 EACH		
APAC-Atlantic, Inc.		\$33.0000	\$1,518.00
Newport Paving Company, Inc.		\$25.0000	\$1,150.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	80.000 L.F.		
APAC-Atlantic, Inc.		\$11.0000	\$880.00
Newport Paving Company, Inc.		\$12.0000	\$960.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	8.000 EACH		
APAC-Atlantic, Inc.		\$170.0000	\$1,360.00
Newport Paving Company, Inc.		\$200.0000	\$1,600.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	7,076.000 L.F.		
APAC-Atlantic, Inc.		\$3.5000	\$24,766.00
Newport Paving Company, Inc.		\$3.5000	\$24,766.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	6.700 L.M.		
APAC-Atlantic, Inc.		\$750.0000	\$5,025.00
Newport Paving Company, Inc.		\$800.0000	\$5,360.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	140.000 L.F.		
APAC-Atlantic, Inc.		\$2.0000	\$280.00
Newport Paving Company, Inc.		\$2.5000	\$350.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	26.700 L.M.		
APAC-Atlantic, Inc.		\$2,700.0000	\$72,090.00
Newport Paving Company, Inc.		\$2,600.0000	\$69,420.00
717-01 MOBILIZATION			
	1.000 LS		
APAC-Atlantic, Inc.		\$35,000.0000	\$35,000.00
Newport Paving Company, Inc.		\$54,000.0000	\$54,000.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
604-10.44 EXPANSION JOINT REPAIRS			
	208.000 L.F.		
APAC-Atlantic, Inc.		\$435.0000	\$90,480.00
Newport Paving Company, Inc.		\$480.0000	\$99,840.00
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)			
	1,502.000 S.Y.		
APAC-Atlantic, Inc.		\$46.0000	\$69,092.00
Newport Paving Company, Inc.		\$52.5000	\$78,855.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	30.000 EACH		
APAC-Atlantic, Inc.		\$40.0000	\$1,200.00
Newport Paving Company, Inc.		\$30.0000	\$900.00
712-06 SIGNS (CONSTRUCTION)			
	526.000 S.F.		
APAC-Atlantic, Inc.		\$11.5000	\$6,049.00
Newport Paving Company, Inc.		\$1.5000	\$789.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	48.000 L.F.		
APAC-Atlantic, Inc.		\$34.0000	\$1,632.00
Newport Paving Company, Inc.		\$20.0000	\$960.00
730-40.01 PORTABLE TRAFFIC SIGNAL SYSTEM			
	2.000 EACH		
APAC-Atlantic, Inc.		\$12,200.0000	\$24,400.00
Newport Paving Company, Inc.		\$15,102.5000	\$30,205.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	2,252.000 L.F.		
APAC-Atlantic, Inc.		\$4.6500	\$10,471.80
Newport Paving Company, Inc.		\$2.5000	\$5,630.00

ROADWAY ALTERNATE AA1 CATEGORY

UNIT PRICE EXTENSION

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

4,852.000 TON

Newport Paving Company, Inc.
APAC-Atlantic, Inc.

\$132.8500

\$644,588.20

ROADWAY ALTERNATE AA2 CATEGORY

UNIT PRICE

EXTENSION

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

4,852.000 TON

APAC-Atlantic, Inc.
Newport Paving Company, Inc.

\$115.3000

\$559,435.60

SUB-TOTAL ROADWAY

APAC-Atlantic, Inc.	\$460,452.00
Newport Paving Company, Inc.	\$558,302.51

SUB-TOTAL BRIDGE

APAC-Atlantic, Inc.	\$203,324.80
Newport Paving Company, Inc.	\$217,179.00

SUB-TOTAL ROADWAY ALTERNATE AA1

Newport Paving Company, Inc.	\$644,588.20
------------------------------	--------------

SUB-TOTAL ROADWAY ALTERNATE AA2

APAC-Atlantic, Inc.	\$559,435.60
---------------------	--------------

TOTAL CONTRACT

APAC-Atlantic, Inc.	\$1,223,212.40
Newport Paving Company, Inc.	\$1,420,069.71

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

KNOX COUNTY (Contract No. CNU204 Call 040)

NH/HSIP-1(400),47009-3299-94,47009-8299-14

THE RESURFACING ON U.S. 11 (S.R. 1) FROM NEAR I-140 (L.M. 6.94) TO NEAR SOUTH PETERS ROAD (L.M. 12.00).

PROJECT LENGTH - 2.26 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2020

DBE GOAL 9.50%

	TOTAL CONTRACT
Rogers Group, Inc.	\$1,477,636.85
APAC-Atlantic, Inc.	\$1,589,064.95

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	1,085.000 TON		
Rogers Group, Inc.		\$108.4000	\$117,614.00
APAC-Atlantic, Inc.		\$108.0000	\$117,180.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	47.000 TON		
Rogers Group, Inc.		\$643.0000	\$30,221.00
APAC-Atlantic, Inc.		\$770.0000	\$36,190.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	7,234.000 TON		
Rogers Group, Inc.		\$98.4500	\$712,187.30
APAC-Atlantic, Inc.		\$100.0000	\$723,400.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	6,925.000 TON		
Rogers Group, Inc.		\$26.4500	\$183,166.25
APAC-Atlantic, Inc.		\$28.2800	\$195,839.00
701-01.02 CONCRETE SIDEWALK (6 ")			
	125.000 S.F.		
Rogers Group, Inc.		\$24.5500	\$3,068.75
APAC-Atlantic, Inc.		\$13.2000	\$1,650.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	3,660.000 S.F.		
Rogers Group, Inc.		\$31.7500	\$116,205.00
APAC-Atlantic, Inc.		\$51.0000	\$186,660.00
701-02.03 CONCRETE CURB RAMP			
	845.000 S.F.		
Rogers Group, Inc.		\$31.7500	\$26,828.75
APAC-Atlantic, Inc.		\$43.0000	\$36,335.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$62,696.0000	\$62,696.00
APAC-Atlantic, Inc.		\$34,000.0000	\$34,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	145.000 EACH		
Rogers Group, Inc.		\$5.0000	\$725.00
APAC-Atlantic, Inc.		\$5.2500	\$761.25
712-05.01 WARNING LIGHTS (TYPE A)			
	73.000 EACH		
Rogers Group, Inc.		\$2.0000	\$146.00
APAC-Atlantic, Inc.		\$2.0000	\$146.00

		UNIT PRICE	EXTENSION
712-06 SIGNS (CONSTRUCTION)			
	939.000 S.F.		
Rogers Group, Inc.		\$6.0000	\$5,634.00
APAC-Atlantic, Inc.		\$6.3000	\$5,915.70
712-08.03 ARROW BOARD (TYPE C)			
	3.000 EACH		
Rogers Group, Inc.		\$850.0000	\$2,550.00
APAC-Atlantic, Inc.		\$890.0000	\$2,670.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	237.000 EACH		
Rogers Group, Inc.		\$23.0000	\$5,451.00
APAC-Atlantic, Inc.		\$30.0000	\$7,110.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	618.000 EACH		
Rogers Group, Inc.		\$23.0000	\$14,214.00
APAC-Atlantic, Inc.		\$30.0000	\$18,540.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	124.000 EACH		
Rogers Group, Inc.		\$23.0000	\$2,852.00
APAC-Atlantic, Inc.		\$30.0000	\$3,720.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	622.000 L.F.		
Rogers Group, Inc.		\$10.0000	\$6,220.00
APAC-Atlantic, Inc.		\$10.5000	\$6,531.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	394.000 S.Y.		
Rogers Group, Inc.		\$20.0000	\$7,880.00
APAC-Atlantic, Inc.		\$21.0000	\$8,274.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	2,148.000 L.F.		
Rogers Group, Inc.		\$10.0000	\$21,480.00
APAC-Atlantic, Inc.		\$10.5000	\$22,554.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	88.000 EACH		
Rogers Group, Inc.		\$150.0000	\$13,200.00
APAC-Atlantic, Inc.		\$155.0000	\$13,640.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	643.000 L.F.		
Rogers Group, Inc.		\$2.0000	\$1,286.00
APAC-Atlantic, Inc.		\$2.0000	\$1,286.00

		UNIT PRICE	EXTENSION
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	818.000 L.F.		
Rogers Group, Inc.		\$20.0000	\$16,360.00
APAC-Atlantic, Inc.		\$21.0000	\$17,178.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)	13.000 EACH		
Rogers Group, Inc.		\$125.0000	\$1,625.00
APAC-Atlantic, Inc.		\$130.0000	\$1,690.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	8.000 EACH		
Rogers Group, Inc.		\$250.0000	\$2,000.00
APAC-Atlantic, Inc.		\$260.0000	\$2,080.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	3.000 EACH		
Rogers Group, Inc.		\$125.0000	\$375.00
APAC-Atlantic, Inc.		\$130.0000	\$390.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	4.000 EACH		
Rogers Group, Inc.		\$250.0000	\$1,000.00
APAC-Atlantic, Inc.		\$263.0000	\$1,052.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)	2,148.000 L.F.		
Rogers Group, Inc.		\$5.0000	\$10,740.00
APAC-Atlantic, Inc.		\$5.2500	\$11,277.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	25.000 L.M.		
Rogers Group, Inc.		\$689.0000	\$17,225.00
APAC-Atlantic, Inc.		\$720.0000	\$18,000.00
716-10.30 TRUNCATED DOME DETECTABLE WARNING MAT	168.000 S.F.		
Rogers Group, Inc.		\$44.8500	\$7,534.80
APAC-Atlantic, Inc.		\$26.0000	\$4,368.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	12.000 L.M.		
Rogers Group, Inc.		\$4,100.0000	\$49,200.00
APAC-Atlantic, Inc.		\$4,300.0000	\$51,600.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	774.000 L.F.		
Rogers Group, Inc.		\$1.0000	\$774.00
APAC-Atlantic, Inc.		\$1.0000	\$774.00

		UNIT PRICE	EXTENSION
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)			
	3,027.000 L.F.		
Rogers Group, Inc.		\$2.0000	\$6,054.00
APAC-Atlantic, Inc.		\$2.0000	\$6,054.00
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$31,124.0000	\$31,124.00
APAC-Atlantic, Inc.		\$52,200.0000	\$52,200.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.

\$1,477,636.85

APAC-Atlantic, Inc.

\$1,589,064.95

TOTAL CONTRACT

Rogers Group, Inc.

\$1,477,636.85

APAC-Atlantic, Inc.

\$1,589,064.95

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

KNOX COUNTY (Contract No. CNU222 Call 041)

STP-332(15),47033-4231-04

THE EMERGENCY SLOPE STABILIZATION ON S.R. 332 NEAR L.M. 2.40.

PROJECT LENGTH - 0.110 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2020

DBE GOAL 11.00%

	TOTAL CONTRACT
Jones Bros. Contractors, LLC	\$1,032,381.20
Charles Blalock & Sons, Inc.	\$1,045,669.71
Potter South East LLC	\$1,065,284.00
Graham County Land Company, LLC	\$1,144,172.00
Whaley Construction, LLC	\$1,475,306.80

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Jones Bros. Contractors, LLC	\$5,000.0000	\$5,000.00
	Charles Blalock & Sons, Inc.	\$36,564.7700	\$36,564.77
	Potter South East LLC	\$45,000.0000	\$45,000.00
	Graham County Land Company, LLC	\$30,000.0000	\$30,000.00
	Whaley Construction, LLC	\$8,965.0000	\$8,965.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Jones Bros. Contractors, LLC	\$150,000.0000	\$150,000.00
	Charles Blalock & Sons, Inc.	\$100,000.0000	\$100,000.00
	Potter South East LLC	\$375,000.0000	\$375,000.00
	Graham County Land Company, LLC	\$20,000.0000	\$20,000.00
	Whaley Construction, LLC	\$153,450.0000	\$153,450.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		7.000 C.Y.	
	Jones Bros. Contractors, LLC	\$100.0000	\$700.00
	Charles Blalock & Sons, Inc.	\$12.0000	\$84.00
	Potter South East LLC	\$61.0000	\$427.00
	Graham County Land Company, LLC	\$99.0000	\$693.00
	Whaley Construction, LLC	\$250.0000	\$1,750.00
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
		6,061.000 TON	
	Jones Bros. Contractors, LLC	\$115.0000	\$697,015.00
	Charles Blalock & Sons, Inc.	\$105.0000	\$636,405.00
	Potter South East LLC	\$72.0000	\$436,392.00
	Graham County Land Company, LLC	\$142.0000	\$860,662.00
	Whaley Construction, LLC	\$155.2000	\$940,667.20
208-01.05	BROOMING & DEGRASSING SHOULDERS		
		0.300 L.M.	
	Jones Bros. Contractors, LLC	\$5,000.0000	\$1,500.00
	Charles Blalock & Sons, Inc.	\$8,373.1300	\$2,511.94
	Potter South East LLC	\$7,500.0000	\$2,250.00
	Graham County Land Company, LLC	\$30,000.0000	\$9,000.00
	Whaley Construction, LLC	\$10,000.0000	\$3,000.00
209-03.20	FILTER SOCK (8 INCH)		
		200.000 L.F.	
	Jones Bros. Contractors, LLC	\$12.0000	\$2,400.00
	Charles Blalock & Sons, Inc.	\$4.0300	\$806.00
	Potter South East LLC	\$4.0000	\$800.00
	Graham County Land Company, LLC	\$12.0000	\$2,400.00
	Whaley Construction, LLC	\$4.4000	\$880.00

		UNIT PRICE	EXTENSION
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	100.000 L.F.		
Jones Bros. Contractors, LLC		\$13.0000	\$1,300.00
Charles Blalock & Sons, Inc.		\$9.3600	\$936.00
Potter South East LLC		\$4.8000	\$480.00
Graham County Land Company, LLC		\$6.5000	\$650.00
Whaley Construction, LLC		\$13.7500	\$1,375.00
209-13.04 TURBIDITY CURTAIN(WITHOUT LIGHTED BUOYS)			
	660.000 L.F.		
Jones Bros. Contractors, LLC		\$40.0000	\$26,400.00
Charles Blalock & Sons, Inc.		\$44.4300	\$29,323.80
Potter South East LLC		\$36.0000	\$23,760.00
Graham County Land Company, LLC		\$40.0000	\$26,400.00
Whaley Construction, LLC		\$46.2000	\$30,492.00
209-13.05 TURBIDITY CURTAIN(WITH LIGHTED BUOYS)			
	710.000 L.F.		
Jones Bros. Contractors, LLC		\$60.0000	\$42,600.00
Charles Blalock & Sons, Inc.		\$83.3100	\$59,150.10
Potter South East LLC		\$45.0000	\$31,950.00
Graham County Land Company, LLC		\$45.0000	\$31,950.00
Whaley Construction, LLC		\$82.5000	\$58,575.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	50.000 TON		
Jones Bros. Contractors, LLC		\$166.9000	\$8,345.00
Charles Blalock & Sons, Inc.		\$145.8000	\$7,290.00
Potter South East LLC		\$200.0000	\$10,000.00
Graham County Land Company, LLC		\$175.0000	\$8,750.00
Whaley Construction, LLC		\$148.5000	\$7,425.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	0.700 TON		
Jones Bros. Contractors, LLC		\$400.0000	\$280.00
Charles Blalock & Sons, Inc.		\$972.0000	\$680.40
Potter South East LLC		\$2,000.0000	\$1,400.00
Graham County Land Company, LLC		\$1,150.0000	\$805.00
Whaley Construction, LLC		\$990.0000	\$693.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	104.000 TON		
Jones Bros. Contractors, LLC		\$167.8000	\$17,451.20
Charles Blalock & Sons, Inc.		\$178.2000	\$18,532.80
Potter South East LLC		\$300.0000	\$31,200.00
Graham County Land Company, LLC		\$200.0000	\$20,800.00
Whaley Construction, LLC		\$181.5000	\$18,876.00

		UNIT PRICE	EXTENSION
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	1,430.000 S.Y.		
Jones Bros. Contractors, LLC		\$6.0000	\$8,580.00
Charles Blalock & Sons, Inc.		\$8.7100	\$12,455.30
Potter South East LLC		\$22.0000	\$31,460.00
Graham County Land Company, LLC		\$16.0000	\$22,880.00
Whaley Construction, LLC		\$6.6000	\$9,438.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	150.000 L.F.		
Jones Bros. Contractors, LLC		\$15.0000	\$2,250.00
Charles Blalock & Sons, Inc.		\$6.2400	\$936.00
Potter South East LLC		\$2.5000	\$375.00
Graham County Land Company, LLC		\$5.0000	\$750.00
Whaley Construction, LLC		\$3.3000	\$495.00
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$206.5000	\$413.00
Charles Blalock & Sons, Inc.		\$277.6900	\$555.38
Potter South East LLC		\$300.0000	\$600.00
Graham County Land Company, LLC		\$500.0000	\$1,000.00
Whaley Construction, LLC		\$500.0000	\$1,000.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	50.000 TON		
Jones Bros. Contractors, LLC		\$50.0000	\$2,500.00
Charles Blalock & Sons, Inc.		\$105.0000	\$5,250.00
Potter South East LLC		\$45.0000	\$2,250.00
Graham County Land Company, LLC		\$80.0000	\$4,000.00
Whaley Construction, LLC		\$250.0000	\$12,500.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Jones Bros. Contractors, LLC		\$6,000.0000	\$6,000.00
Charles Blalock & Sons, Inc.		\$75,000.0000	\$75,000.00
Potter South East LLC		\$12,500.0000	\$12,500.00
Graham County Land Company, LLC		\$35,000.0000	\$35,000.00
Whaley Construction, LLC		\$30,000.0000	\$30,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	32.000 EACH		
Jones Bros. Contractors, LLC		\$28.0000	\$896.00
Charles Blalock & Sons, Inc.		\$32.4000	\$1,036.80
Potter South East LLC		\$40.0000	\$1,280.00
Graham County Land Company, LLC		\$35.0000	\$1,120.00
Whaley Construction, LLC		\$33.0000	\$1,056.00

		UNIT PRICE	EXTENSION
712-05.01 WARNING LIGHTS (TYPE A)			
	16.000 EACH		
Jones Bros. Contractors, LLC		\$2.0000	\$32.00
Charles Blalock & Sons, Inc.		\$27.0000	\$432.00
Potter South East LLC		\$20.0000	\$320.00
Graham County Land Company, LLC		\$32.0000	\$512.00
Whaley Construction, LLC		\$27.5000	\$440.00
712-06 SIGNS (CONSTRUCTION)			
	187.000 S.F.		
Jones Bros. Contractors, LLC		\$7.0000	\$1,309.00
Charles Blalock & Sons, Inc.		\$12.0000	\$2,244.00
Potter South East LLC		\$12.0000	\$2,244.00
Graham County Land Company, LLC		\$10.0000	\$1,870.00
Whaley Construction, LLC		\$8.8000	\$1,645.60
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	8.000 EACH		
Jones Bros. Contractors, LLC		\$45.0000	\$360.00
Charles Blalock & Sons, Inc.		\$48.6000	\$388.80
Potter South East LLC		\$10.0000	\$80.00
Graham County Land Company, LLC		\$450.0000	\$3,600.00
Whaley Construction, LLC		\$49.5000	\$396.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	0.500 L.M.		
Jones Bros. Contractors, LLC		\$1,800.0000	\$900.00
Charles Blalock & Sons, Inc.		\$1,944.0000	\$972.00
Potter South East LLC		\$5,000.0000	\$2,500.00
Graham County Land Company, LLC		\$5,800.0000	\$2,900.00
Whaley Construction, LLC		\$1,980.0000	\$990.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	0.500 L.M.		
Jones Bros. Contractors, LLC		\$6,000.0000	\$3,000.00
Charles Blalock & Sons, Inc.		\$6,480.0000	\$3,240.00
Potter South East LLC		\$15,000.0000	\$7,500.00
Graham County Land Company, LLC		\$16,000.0000	\$8,000.00
Whaley Construction, LLC		\$6,600.0000	\$3,300.00
717-01 MOBILIZATION			
	1.000 LS		
Jones Bros. Contractors, LLC		\$51,000.0000	\$51,000.00
Charles Blalock & Sons, Inc.		\$50,000.0000	\$50,000.00
Potter South East LLC		\$45,000.0000	\$45,000.00
Graham County Land Company, LLC		\$50,000.0000	\$50,000.00
Whaley Construction, LLC		\$183,168.0000	\$183,168.00

UNIT PRICE EXTENSION

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

86.000 S.Y.

Jones Bros. Contractors, LLC	\$25.0000	\$2,150.00
Charles Blalock & Sons, Inc.	\$10.1700	\$874.62
Potter South East LLC	\$6.0000	\$516.00
Graham County Land Company, LLC	\$5.0000	\$430.00
Whaley Construction, LLC	\$55.0000	\$4,730.00

SUB-TOTAL ROADWAY

Jones Bros. Contractors, LLC	\$1,032,381.20
Charles Blalock & Sons, Inc.	\$1,045,669.71
Potter South East LLC	\$1,065,284.00
Graham County Land Company, LLC	\$1,144,172.00
Whaley Construction, LLC	\$1,475,306.80

TOTAL CONTRACT

Jones Bros. Contractors, LLC	\$1,032,381.20
Charles Blalock & Sons, Inc.	\$1,045,669.71
Potter South East LLC	\$1,065,284.00
Graham County Land Company, LLC	\$1,144,172.00
Whaley Construction, LLC	\$1,475,306.80

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

KNOX COUNTY (Contract No. CNU181 Call 042)

47010-4250-04

THE TUNNEL CLEANING ON THE HENLEY STREET CONNECTOR TUNNEL ON S.R. 1 AND THE SMARTFIX TUNNEL ON S.R. 158 (JAMES WHITE PARKWAY).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2021

	TOTAL CONTRACT
Diamond Specialized, Inc.	\$128,500.00

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
712-01.56 MAINTENANCE OF TRAFFIC (SMARTFIX I-40 RAMP)	12.000 EACH		
Diamond Specialized, Inc.		\$1,575.0000	\$18,900.00
712-01.60 MAINTENANCE OF TRAFFIC (HENLEY STREET TUNNELS)	12.000 EACH		
Diamond Specialized, Inc.		\$1,575.0000	\$18,900.00
713-20.40 GRAFFITI REMOVAL	250.000 S.F.		
Diamond Specialized, Inc.		\$2.8000	\$700.00
717-01 MOBILIZATION	1.000 LS		
Diamond Specialized, Inc.		\$6,000.0000	\$6,000.00
760-01.04 TUNNEL CLEANING (HENLEY STREET TUNNELS)	12.000 EACH		
Diamond Specialized, Inc.		\$3,600.0000	\$43,200.00
760-01.07 TUNNEL CLEANING (SMARTFIX I-40 RAMP)	12.000 EACH		
Diamond Specialized, Inc.		\$3,400.0000	\$40,800.00

SUB-TOTAL MAINTENANCE

Diamond Specialized, Inc.

\$128,500.00

TOTAL CONTRACT

Diamond Specialized, Inc.

\$128,500.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

LAUDERDALE COUNTY (Contract No. CNU201 Call 043)

HSIP-88(19),49008-3251-94,49008-4251-04,49008-4252-04

THE FULL DEPTH RECLAMATION AND RESURFACING WITH DOUBLE BITUMINOUS SURFACE TREATMENT (DBST) ON S.R. 88 FROM DEE WEBB ROAD (L.M. 0.00) TO KEY CORNER ROAD (L.M. 9.36), INCLUDING BRIDGE DECK REPAIR.

PROJECT LENGTH - 9.360 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

DBE GOAL 9.00%

	TOTAL CONTRACT
Pavement Restorations, Inc.	\$2,450,644.17

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
203-06	WATER			
		478.000 M.G.		
	Pavement Restorations, Inc.		\$10.0000	\$4,780.00
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (D)			
		375.000 TON		
	Pavement Restorations, Inc.		\$50.0000	\$18,750.00
304-01.04	PROCESSING (RECLAIMED BASE MATERIAL)			
		127,983.000 S.Y.		
	Pavement Restorations, Inc.		\$2.9900	\$382,669.17
304-01.08	PORTLAND CEMENT (FULL DEPTH PAVEMENT RECLAMATION)			
		4,736.000 TON		
	Pavement Restorations, Inc.		\$167.0000	\$790,912.00
403-01.10	High Performance Fog Seals			
		128,405.000 S.Y.		
	Pavement Restorations, Inc.		\$0.6000	\$77,043.00
404-01.01	BITUMINOUS MATERIAL (DBST)			
		378.000 TON		
	Pavement Restorations, Inc.		\$1,020.0000	\$385,560.00
404-01.02	MINERAL AGGREGATE (DBST)			
		3,146.000 TON		
	Pavement Restorations, Inc.		\$53.0000	\$166,738.00
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT			
		22.000 EACH		
	Pavement Restorations, Inc.		\$810.0000	\$17,820.00
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3			
		68.000 EACH		
	Pavement Restorations, Inc.		\$2,052.0000	\$139,536.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Pavement Restorations, Inc.		\$65,000.0000	\$65,000.00
712-06	SIGNS (CONSTRUCTION)			
		1,424.000 S.F.		
	Pavement Restorations, Inc.		\$6.0000	\$8,544.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT			
		2.000 EACH		
	Pavement Restorations, Inc.		\$6,210.0000	\$12,420.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	80.000 L.F.		
Pavement Restorations, Inc.		\$19.0000	\$1,520.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	25.510 L.M.		
Pavement Restorations, Inc.		\$1,700.0000	\$43,367.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	25.510 L.M.		
Pavement Restorations, Inc.		\$6,000.0000	\$153,060.00
717-01 MOBILIZATION			
	1.000 LS		
Pavement Restorations, Inc.		\$60,000.0000	\$60,000.00

BRIDGE CATEGORY	UNIT PRICE	EXTENSION
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)		
Pavement Restorations, Inc.	19.000 S.Y.	\$1,250.0000
		\$23,750.00
604-10.53 CONCRETE REPAIRS		
Pavement Restorations, Inc.	15.000 S.Y.	\$1,350.0000
		\$20,250.00
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)		
Pavement Restorations, Inc.	2,255.000 S.Y.	\$35.0000
		\$78,925.00

SUB-TOTAL ROADWAY

Pavement Restorations, Inc.

\$2,327,719.17

SUB-TOTAL BRIDGE

Pavement Restorations, Inc.

\$122,925.00

TOTAL CONTRACT

Pavement Restorations, Inc.

\$2,450,644.17

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

LAUDERDALE COUNTY (Contract No. CNU159 Call 044)

STP/HSIP-19(57),49005-3230-94,49005-8230-14

THE RESURFACING WITH HOT IN-PLACE RECYCLING ON S.R. 19 FROM NEAR EASTLAND AVENUE (L.M. 21.99) TO THE HAYWOOD COUNTY LINE (L.M. 26.14).

PROJECT LENGTH - 4.150 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2020

DBE GOAL 3.50%

	TOTAL CONTRACT
Ford Construction Company	\$1,176,292.43

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03.01 REMOVAL OF ASPHALT PAVEMENT			
	150.000 S.Y.		
Ford Construction Company		\$74.1000	\$11,115.00
203-06 WATER			
	9.000 M.G.		
Ford Construction Company		\$1.0000	\$9.00
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	7.775 L.M.		
Ford Construction Company		\$1,176.0000	\$9,143.40
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)			
	1,208.000 TON		
Ford Construction Company		\$38.0000	\$45,904.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	51.000 TON		
Ford Construction Company		\$298.0000	\$15,198.00
311-03.04 HOT IN PLACE RECYCLING OF ASPHALT PAVEMENT (2.00IN)			
	60,609.000 S.Y.		
Ford Construction Company		\$4.9700	\$301,226.73
311-03.10 ASPHALT REJUVENATING AGENT			
	33,335.000 GAL.		
Ford Construction Company		\$3.6500	\$121,672.75
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	22.000 TON		
Ford Construction Company		\$745.0000	\$16,390.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	131.000 TON		
Ford Construction Company		\$174.0000	\$22,794.00
411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT			
	2,992.000 TON		
Ford Construction Company		\$119.3000	\$356,945.60
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	6.220 L.M.		
Ford Construction Company		\$977.0000	\$6,076.94
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	1,970.000 S.Y.		
Ford Construction Company		\$8.1000	\$15,957.00

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Ford Construction Company		\$29,500.0000	\$29,500.00
712-06 SIGNS (CONSTRUCTION)			
	856.000 S.F.		
Ford Construction Company		\$8.0000	\$6,848.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	300.000 EACH		
Ford Construction Company		\$43.0000	\$12,900.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	350.000 EACH		
Ford Construction Company		\$18.0000	\$6,300.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	50.000 S.Y.		
Ford Construction Company		\$31.0000	\$1,550.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	200.000 L.F.		
Ford Construction Company		\$18.0000	\$3,600.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	1.000 EACH		
Ford Construction Company		\$269.0000	\$269.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	14.522 L.M.		
Ford Construction Company		\$1,720.0000	\$24,977.84
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	6.222 L.M.		
Ford Construction Company		\$6,235.0000	\$38,794.17
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	8.300 L.M.		
Ford Construction Company		\$3,870.0000	\$32,121.00
717-01 MOBILIZATION			
	1.000 LS		
Ford Construction Company		\$97,000.0000	\$97,000.00

SUB-TOTAL ROADWAY

Ford Construction Company

\$1,176,292.43

TOTAL CONTRACT

Ford Construction Company

\$1,176,292.43

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

LAWRENCE COUNTY (Contract No. CNU223 Call 045)

50077-3201-04

THE GRADING, DRAINAGE AND PAVING ON A S.I.A. ROUTE FROM U.S. 64BP (S.R. 15) TO THE LAWRENCE COUNTY HIGHER EDUCATION CENTER.

PROJECT LENGTH - 0.495 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2020

	TOTAL CONTRACT
Doss Brothers Inc.	\$1,906,506.65
Rogers Group, Inc.	\$2,062,882.00
Rawso, LLC	\$2,212,832.61

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Doss Brothers Inc.	\$16,445.0000	\$16,445.00
	Rogers Group, Inc.	\$16,000.0000	\$16,000.00
	Rawso, LLC	\$36,722.3400	\$36,722.34
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Doss Brothers Inc.	\$47,000.0000	\$47,000.00
	Rogers Group, Inc.	\$47,200.0000	\$47,200.00
	Rawso, LLC	\$95,780.0000	\$95,780.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
		1.000 LS	
	Doss Brothers Inc.	\$5,000.0000	\$5,000.00
	Rogers Group, Inc.	\$5,020.0000	\$5,020.00
	Rawso, LLC	\$62,376.2100	\$62,376.21
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		5,306.000 C.Y.	
	Doss Brothers Inc.	\$9.0000	\$47,754.00
	Rogers Group, Inc.	\$9.5000	\$50,407.00
	Rawso, LLC	\$6.1500	\$32,631.90
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
		7,250.000 TON	
	Doss Brothers Inc.	\$22.5000	\$163,125.00
	Rogers Group, Inc.	\$23.0000	\$166,750.00
	Rawso, LLC	\$32.3300	\$234,392.50
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
		23,833.000 C.Y.	
	Doss Brothers Inc.	\$13.0000	\$309,829.00
	Rogers Group, Inc.	\$17.0000	\$405,161.00
	Rawso, LLC	\$8.3000	\$197,813.90
203-04	PLACING AND SPREADING TOPSOIL		
		877.000 C.Y.	
	Doss Brothers Inc.	\$12.0000	\$10,524.00
	Rogers Group, Inc.	\$13.0000	\$11,401.00
	Rawso, LLC	\$9.5700	\$8,392.89
203-06	WATER		
		108.000 M.G.	
	Doss Brothers Inc.	\$4.0000	\$432.00
	Rogers Group, Inc.	\$5.0000	\$540.00
	Rawso, LLC	\$15.0000	\$1,620.00

		UNIT PRICE	EXTENSION
204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)			
	13.000 C.Y.		
Doss Brothers Inc.		\$300.0000	\$3,900.00
Rogers Group, Inc.		\$303.0000	\$3,939.00
Rawso, LLC		\$269.0100	\$3,497.13
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	1.500 L.M.		
Doss Brothers Inc.		\$2,900.0000	\$4,350.00
Rogers Group, Inc.		\$2,900.0000	\$4,350.00
Rawso, LLC		\$3,038.8100	\$4,558.22
209-05 SEDIMENT REMOVAL			
	233.000 C.Y.		
Doss Brothers Inc.		\$1.0000	\$233.00
Rogers Group, Inc.		\$2.0000	\$466.00
Rawso, LLC		\$27.3700	\$6,377.21
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	332.000 L.F.		
Doss Brothers Inc.		\$5.0000	\$1,660.00
Rogers Group, Inc.		\$5.5000	\$1,826.00
Rawso, LLC		\$4.4500	\$1,477.40
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	3,000.000 L.F.		
Doss Brothers Inc.		\$2.0000	\$6,000.00
Rogers Group, Inc.		\$2.0500	\$6,150.00
Rawso, LLC		\$1.8300	\$5,490.00
209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)			
	3.000 EACH		
Doss Brothers Inc.		\$1,000.0000	\$3,000.00
Rogers Group, Inc.		\$1,004.0000	\$3,012.00
Rawso, LLC		\$1,047.8700	\$3,143.61
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	6,472.000 TON		
Doss Brothers Inc.		\$22.0000	\$142,384.00
Rogers Group, Inc.		\$22.0000	\$142,384.00
Rawso, LLC		\$23.0500	\$149,179.60
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	47.000 TON		
Doss Brothers Inc.		\$30.0000	\$1,410.00
Rogers Group, Inc.		\$31.0000	\$1,457.00
Rawso, LLC		\$47.5200	\$2,233.44

		UNIT PRICE	EXTENSION
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	700.000 TON		
Doss Brothers Inc.		\$105.3500	\$73,745.00
Rogers Group, Inc.		\$98.0000	\$68,600.00
Rawso, LLC		\$102.6900	\$71,883.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	459.000 TON		
Doss Brothers Inc.		\$109.6500	\$50,329.35
Rogers Group, Inc.		\$102.0000	\$46,818.00
Rawso, LLC		\$106.8800	\$49,057.92
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	410.000 TON		
Doss Brothers Inc.		\$116.1000	\$47,601.00
Rogers Group, Inc.		\$108.0000	\$44,280.00
Rawso, LLC		\$113.1700	\$46,399.70
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	180.000 TON		
Doss Brothers Inc.		\$120.4000	\$21,672.00
Rogers Group, Inc.		\$112.0000	\$20,160.00
Rawso, LLC		\$117.3600	\$21,124.80
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	11.000 TON		
Doss Brothers Inc.		\$860.0000	\$9,460.00
Rogers Group, Inc.		\$800.0000	\$8,800.00
Rawso, LLC		\$838.2900	\$9,221.19
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	40.000 TON		
Doss Brothers Inc.		\$43.0000	\$1,720.00
Rogers Group, Inc.		\$38.0000	\$1,520.00
Rawso, LLC		\$39.8200	\$1,592.80
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	12.000 TON		
Doss Brothers Inc.		\$860.0000	\$10,320.00
Rogers Group, Inc.		\$800.0000	\$9,600.00
Rawso, LLC		\$838.2900	\$10,059.48
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	258.000 TON		
Doss Brothers Inc.		\$131.1500	\$33,836.70
Rogers Group, Inc.		\$122.0000	\$31,476.00
Rawso, LLC		\$127.8400	\$32,982.72

		UNIT PRICE	EXTENSION
411-01.10 ACS MIX(PG64-22) GRADING D			
	327.000 TON		
Doss Brothers Inc.		\$133.3000	\$43,589.10
Rogers Group, Inc.		\$124.0000	\$40,548.00
Rawso, LLC		\$129.9400	\$42,490.38
411-02.10 ACS MIX(PG70-22) GRADING D			
	968.000 TON		
Doss Brothers Inc.		\$135.4500	\$131,115.60
Rogers Group, Inc.		\$126.0000	\$121,968.00
Rawso, LLC		\$132.0300	\$127,805.04
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	0.700 L.M.		
Doss Brothers Inc.		\$2,500.0000	\$1,750.00
Rogers Group, Inc.		\$2,510.0000	\$1,757.00
Rawso, LLC		\$2,619.6700	\$1,833.77
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	0.500 L.M.		
Doss Brothers Inc.		\$2,500.0000	\$1,250.00
Rogers Group, Inc.		\$2,510.0000	\$1,255.00
Rawso, LLC		\$2,619.6600	\$1,309.83
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	14,984.000 S.Y.		
Doss Brothers Inc.		\$2.0000	\$29,968.00
Rogers Group, Inc.		\$2.0000	\$29,968.00
Rawso, LLC		\$1.4100	\$21,127.44
604-01.01 CLASS A CONCRETE (ROADWAY)			
	109.000 C.Y.		
Doss Brothers Inc.		\$340.0000	\$37,060.00
Rogers Group, Inc.		\$316.0000	\$34,444.00
Rawso, LLC		\$327.4600	\$35,693.14
604-36 SCARIFYING			
	229.000 S.Y.		
Doss Brothers Inc.		\$10.0000	\$2,290.00
Rogers Group, Inc.		\$11.0000	\$2,519.00
Rawso, LLC		\$15.0000	\$3,435.00
607-03.30 18" PIPE CULVERT			
	191.000 L.F.		
Doss Brothers Inc.		\$31.0000	\$5,921.00
Rogers Group, Inc.		\$32.0000	\$6,112.00
Rawso, LLC		\$116.0700	\$22,169.37

		UNIT PRICE	EXTENSION
607-09.02 48" CONCRETE PIPE CULVERT (CLASS III)			
	10.000 L.F.		
Doss Brothers Inc.		\$300.0000	\$3,000.00
Rogers Group, Inc.		\$303.0000	\$3,030.00
Rawso, LLC		\$453.5200	\$4,535.20
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	40.000 L.F.		
Doss Brothers Inc.		\$31.0000	\$1,240.00
Rogers Group, Inc.		\$32.0000	\$1,280.00
Rawso, LLC		\$122.1100	\$4,884.40
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	6.000 C.Y.		
Doss Brothers Inc.		\$1,500.0000	\$9,000.00
Rogers Group, Inc.		\$1,514.0000	\$9,084.00
Rawso, LLC		\$1,325.8500	\$7,955.10
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	90.000 LB.		
Doss Brothers Inc.		\$3.0000	\$270.00
Rogers Group, Inc.		\$3.1000	\$279.00
Rawso, LLC		\$5.1000	\$459.00
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1			
	2.000 EACH		
Doss Brothers Inc.		\$2,500.0000	\$5,000.00
Rogers Group, Inc.		\$2,523.0000	\$5,046.00
Rawso, LLC		\$2,909.2400	\$5,818.48
611-07.73 18IN ENDWALL (MEDIAN DRAIN)			
	2.000 EACH		
Doss Brothers Inc.		\$6,500.0000	\$13,000.00
Rogers Group, Inc.		\$6,559.0000	\$13,118.00
Rawso, LLC		\$9,604.7600	\$19,209.52
702-01 CONCRETE CURB			
	11.000 C.Y.		
Doss Brothers Inc.		\$810.0000	\$8,910.00
Rogers Group, Inc.		\$743.0000	\$8,173.00
Rawso, LLC		\$771.6500	\$8,488.15
702-03 CONCRETE COMBINED CURB & GUTTER			
	50.000 C.Y.		
Doss Brothers Inc.		\$372.0000	\$18,600.00
Rogers Group, Inc.		\$341.0000	\$17,050.00
Rawso, LLC		\$353.8600	\$17,693.00

		UNIT PRICE	EXTENSION
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	1.000 EACH		
Doss Brothers Inc.		\$124.0000	\$124.00
Rogers Group, Inc.		\$178.0000	\$178.00
Rawso, LLC		\$188.6200	\$188.62
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	1,350.000 L.F.		
Doss Brothers Inc.		\$20.0000	\$27,000.00
Rogers Group, Inc.		\$19.0000	\$25,650.00
Rawso, LLC		\$20.1300	\$27,175.50
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL3			
	2.000 EACH		
Doss Brothers Inc.		\$850.0000	\$1,700.00
Rogers Group, Inc.		\$1,068.0000	\$2,136.00
Rawso, LLC		\$1,131.7000	\$2,263.40
705-06.11 GR TERMINAL (IN-INLINE) MASH TL3			
	2.000 EACH		
Doss Brothers Inc.		\$753.0000	\$1,506.00
Rogers Group, Inc.		\$743.0000	\$1,486.00
Rawso, LLC		\$788.0000	\$1,576.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	1.000 EACH		
Doss Brothers Inc.		\$2,269.0000	\$2,269.00
Rogers Group, Inc.		\$2,225.0000	\$2,225.00
Rawso, LLC		\$2,370.2700	\$2,370.27
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	3.000 EACH		
Doss Brothers Inc.		\$8,000.0000	\$24,000.00
Rogers Group, Inc.		\$5,630.0000	\$16,890.00
Rawso, LLC		\$7,355.2100	\$22,065.63
706-01 GUARDRAIL REMOVED			
	924.000 L.F.		
Doss Brothers Inc.		\$5.0000	\$4,620.00
Rogers Group, Inc.		\$1.0000	\$924.00
Rawso, LLC		\$0.8900	\$822.36
706-10.26 ROUNDED END ELEMENT			
	1.000 EACH		
Doss Brothers Inc.		\$150.0000	\$150.00
Rogers Group, Inc.		\$130.0000	\$130.00
Rawso, LLC		\$125.7400	\$125.74

		UNIT PRICE	EXTENSION
707-01.11 CHAIN LINK FENCE (6 FOOT)			
	110.000 L.F.		
Doss Brothers Inc.		\$18.0000	\$1,980.00
Rogers Group, Inc.		\$16.0000	\$1,760.00
Rawso, LLC		\$15.7200	\$1,729.20
707-01.12 END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')			
	9.000 EACH		
Doss Brothers Inc.		\$350.0000	\$3,150.00
Rogers Group, Inc.		\$303.0000	\$2,727.00
Rawso, LLC		\$314.3600	\$2,829.24
707-03.01 STOCK FENCE			
	450.000 L.F.		
Doss Brothers Inc.		\$10.0000	\$4,500.00
Rogers Group, Inc.		\$9.5000	\$4,275.00
Rawso, LLC		\$9.4300	\$4,243.50
707-03.02 END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)			
	45.000 EACH		
Doss Brothers Inc.		\$200.0000	\$9,000.00
Rogers Group, Inc.		\$176.0000	\$7,920.00
Rawso, LLC		\$183.3800	\$8,252.10
707-06.01 REMOVAL OF FENCE (CONTROL ACCESS)			
	168.000 L.F.		
Doss Brothers Inc.		\$5.0000	\$840.00
Rogers Group, Inc.		\$5.5000	\$924.00
Rawso, LLC		\$5.2400	\$880.32
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	140.000 L.F.		
Doss Brothers Inc.		\$5.0000	\$700.00
Rogers Group, Inc.		\$5.1000	\$714.00
Rawso, LLC		\$1.5700	\$219.80
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	1.000 EACH		
Doss Brothers Inc.		\$300.0000	\$300.00
Rogers Group, Inc.		\$303.0000	\$303.00
Rawso, LLC		\$261.9700	\$261.97
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	50.000 TON		
Doss Brothers Inc.		\$60.0000	\$3,000.00
Rogers Group, Inc.		\$61.0000	\$3,050.00
Rawso, LLC		\$56.0100	\$2,800.50

		UNIT PRICE	EXTENSION
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	69.000 TON		
Doss Brothers Inc.		\$50.0000	\$3,450.00
Rogers Group, Inc.		\$61.0000	\$4,209.00
Rawso, LLC		\$56.0600	\$3,868.14
709-05.08 MACHINED RIP-RAP (CLASS B)			
	11.000 TON		
Doss Brothers Inc.		\$100.0000	\$1,100.00
Rogers Group, Inc.		\$101.0000	\$1,111.00
Rawso, LLC		\$68.7700	\$756.47
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)			
	1,862.000 L.F.		
Doss Brothers Inc.		\$9.0000	\$16,758.00
Rogers Group, Inc.		\$8.5000	\$15,827.00
Rawso, LLC		\$8.3800	\$15,603.56
710-05 LATERAL UNDERDRAIN			
	60.000 L.F.		
Doss Brothers Inc.		\$10.0000	\$600.00
Rogers Group, Inc.		\$6.5000	\$390.00
Rawso, LLC		\$6.2900	\$377.40
710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1)			
	3.000 EACH		
Doss Brothers Inc.		\$1,800.0000	\$5,400.00
Rogers Group, Inc.		\$1,514.0000	\$4,542.00
Rawso, LLC		\$1,571.8000	\$4,715.40
712-01 TRAFFIC CONTROL			
	1.000 LS		
Doss Brothers Inc.		\$60,000.0000	\$60,000.00
Rogers Group, Inc.		\$92,444.0000	\$92,444.00
Rawso, LLC		\$93,950.8900	\$93,950.89
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	4,625.000 L.F.		
Doss Brothers Inc.		\$25.0000	\$115,625.00
Rogers Group, Inc.		\$35.0000	\$161,875.00
Rawso, LLC		\$35.8800	\$165,945.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	125.000 EACH		
Doss Brothers Inc.		\$30.0000	\$3,750.00
Rogers Group, Inc.		\$31.0000	\$3,875.00
Rawso, LLC		\$31.4400	\$3,930.00

		UNIT PRICE	EXTENSION
712-04.50 BARRIER RAIL DELINEATOR			
	210.000 EACH		
Doss Brothers Inc.		\$12.0000	\$2,520.00
Rogers Group, Inc.		\$11.0000	\$2,310.00
Rawso, LLC		\$10.4800	\$2,200.80
712-05.01 WARNING LIGHTS (TYPE A)			
	8.000 EACH		
Doss Brothers Inc.		\$50.0000	\$400.00
Rogers Group, Inc.		\$31.0000	\$248.00
Rawso, LLC		\$31.4400	\$251.52
712-06 SIGNS (CONSTRUCTION)			
	788.000 S.F.		
Doss Brothers Inc.		\$8.0000	\$6,304.00
Rogers Group, Inc.		\$8.0000	\$6,304.00
Rawso, LLC		\$7.3400	\$5,783.92
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	72.000 L.F.		
Doss Brothers Inc.		\$15.0000	\$1,080.00
Rogers Group, Inc.		\$14.0000	\$1,008.00
Rawso, LLC		\$14.1500	\$1,018.80
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Doss Brothers Inc.		\$1,200.0000	\$2,400.00
Rogers Group, Inc.		\$990.0000	\$1,980.00
Rawso, LLC		\$1,032.1500	\$2,064.30
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	6,075.000 L.F.		
Doss Brothers Inc.		\$4.0000	\$24,300.00
Rogers Group, Inc.		\$5.0000	\$30,375.00
Rawso, LLC		\$4.1900	\$25,454.25
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	170.000 LB.		
Doss Brothers Inc.		\$4.0000	\$680.00
Rogers Group, Inc.		\$4.0000	\$680.00
Rawso, LLC		\$3.9300	\$668.10
713-11.21 P POST SLIP BASE			
	6.000 EACH		
Doss Brothers Inc.		\$400.0000	\$2,400.00
Rogers Group, Inc.		\$370.0000	\$2,220.00
Rawso, LLC		\$377.2300	\$2,263.38

		UNIT PRICE	EXTENSION
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	59.000 S.F.		
Doss Brothers Inc.		\$16.0000	\$944.00
Rogers Group, Inc.		\$14.0000	\$826.00
Rawso, LLC		\$14.4100	\$850.19
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT			
	2.000 EACH		
Doss Brothers Inc.		\$200.0000	\$400.00
Rogers Group, Inc.		\$151.0000	\$302.00
Rawso, LLC		\$157.1800	\$314.36
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	12.000 EACH		
Doss Brothers Inc.		\$45.0000	\$540.00
Rogers Group, Inc.		\$36.0000	\$432.00
Rawso, LLC		\$36.6800	\$440.16
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Doss Brothers Inc.		\$6,128.0000	\$12,256.00
Rogers Group, Inc.		\$5,800.0000	\$11,600.00
Rawso, LLC		\$5,972.8400	\$11,945.68
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	108.000 EACH		
Doss Brothers Inc.		\$43.0000	\$4,644.00
Rogers Group, Inc.		\$31.0000	\$3,348.00
Rawso, LLC		\$31.4400	\$3,395.52
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	50.000 EACH		
Doss Brothers Inc.		\$11.0000	\$550.00
Rogers Group, Inc.		\$11.0000	\$550.00
Rawso, LLC		\$10.4800	\$524.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	69.000 S.Y.		
Doss Brothers Inc.		\$25.0000	\$1,725.00
Rogers Group, Inc.		\$31.0000	\$2,139.00
Rawso, LLC		\$31.4400	\$2,169.36
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	42.000 L.F.		
Doss Brothers Inc.		\$18.0000	\$756.00
Rogers Group, Inc.		\$21.0000	\$882.00
Rawso, LLC		\$20.9600	\$880.32

		UNIT PRICE	EXTENSION
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	5.000 EACH		
Doss Brothers Inc.		\$162.0000	\$810.00
Rogers Group, Inc.		\$201.0000	\$1,005.00
Rawso, LLC		\$209.5700	\$1,047.85
716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)			
	1,038.000 L.F.		
Doss Brothers Inc.		\$2.0000	\$2,076.00
Rogers Group, Inc.		\$4.5000	\$4,671.00
Rawso, LLC		\$4.1900	\$4,349.22
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	36.000 S.F.		
Doss Brothers Inc.		\$36.0000	\$1,296.00
Rogers Group, Inc.		\$16.0000	\$576.00
Rawso, LLC		\$15.7200	\$565.92
716-04.23 PLASTIC PAVEMENT MARKING (FISH-HOOKS WITH 1 ARROW)			
	3.000 EACH		
Doss Brothers Inc.		\$825.0000	\$2,475.00
Rogers Group, Inc.		\$502.0000	\$1,506.00
Rawso, LLC		\$523.9300	\$1,571.79
716-04.24 PLASTIC PAVEMENT MARKING (FISH-HOOKS WITH 2 ARROWS)			
	3.000 EACH		
Doss Brothers Inc.		\$825.0000	\$2,475.00
Rogers Group, Inc.		\$753.0000	\$2,259.00
Rawso, LLC		\$785.9000	\$2,357.70
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	4,175.000 L.F.		
Doss Brothers Inc.		\$1.2000	\$5,010.00
Rogers Group, Inc.		\$1.2000	\$5,010.00
Rawso, LLC		\$1.0500	\$4,383.75
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	3.100 L.M.		
Doss Brothers Inc.		\$8,063.0000	\$24,995.30
Rogers Group, Inc.		\$5,550.0000	\$17,205.00
Rawso, LLC		\$5,763.2600	\$17,866.11
717-01 MOBILIZATION			
	1.000 LS		
Doss Brothers Inc.		\$114,315.0000	\$114,315.00
Rogers Group, Inc.		\$140,618.0000	\$140,618.00
Rawso, LLC		\$272,000.0000	\$272,000.00

		UNIT PRICE	EXTENSION
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	545.000 S.Y.		
Doss Brothers Inc.		\$2.0000	\$1,090.00
Rogers Group, Inc.		\$3.0000	\$1,635.00
Rawso, LLC		\$3.8600	\$2,103.70
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	1,120.000 S.Y.		
Doss Brothers Inc.		\$6.0000	\$6,720.00
Rogers Group, Inc.		\$6.0500	\$6,776.00
Rawso, LLC		\$3.3300	\$3,729.60
740-11.04 TEMPORARY SEDIMENT TUBE 20IN			
	2,070.000 L.F.		
Doss Brothers Inc.		\$5.0000	\$10,350.00
Rogers Group, Inc.		\$5.0000	\$10,350.00
Rawso, LLC		\$4.1900	\$8,673.30
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	104.000 UNIT		
Doss Brothers Inc.		\$60.0000	\$6,240.00
Rogers Group, Inc.		\$51.0000	\$5,304.00
Rawso, LLC		\$52.3900	\$5,448.56
801-03 WATER (SEEDING & SODDING)			
	126.000 M.G.		
Doss Brothers Inc.		\$59.0000	\$7,434.00
Rogers Group, Inc.		\$51.0000	\$6,426.00
Rawso, LLC		\$52.3900	\$6,601.14
803-01 SODDING (NEW SOD)			
	11,456.000 S.Y.		
Doss Brothers Inc.		\$3.8500	\$44,105.60
Rogers Group, Inc.		\$4.0000	\$45,824.00
Rawso, LLC		\$3.6700	\$42,043.52

SUB-TOTAL ROADWAY

Doss Brothers Inc.	\$1,906,506.65
Rogers Group, Inc.	\$2,062,882.00
Rawso, LLC	\$2,212,832.61

TOTAL CONTRACT

Doss Brothers Inc.	\$1,906,506.65
Rogers Group, Inc.	\$2,062,882.00
Rawso, LLC	\$2,212,832.61

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

LAWRENCE AND WAYNE COUNTIES (Contract No. CNU188 Call 046)

NH-15(216),91004-8254-14,STP-NH-15(217),50002-8252-14

THE RESURFACING ON U.S. 64 (S.R. 15) FROM THE NATCHEZ TRACE PARKWAY OVERPASS (L.M. 25.80) IN WAYNE COUNTY TO WEST OF SCENIC ROAD (L.M. 3.33) IN LAWRENCE COUNTY.

PROJECT LENGTH - 3.640 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

DBE GOAL 4.00%

	TOTAL CONTRACT
Rogers Group, Inc.	\$1,982,082.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	13.900 L.M.		
Rogers Group, Inc.		\$950.0000	\$13,205.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	2,148.000 TON		
Rogers Group, Inc.		\$21.0000	\$45,108.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	2,114.000 TON		
Rogers Group, Inc.		\$80.0000	\$169,120.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	2,500.000 TON		
Rogers Group, Inc.		\$88.0000	\$220,000.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	77.000 TON		
Rogers Group, Inc.		\$620.0000	\$47,740.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	3,015.000 TON		
Rogers Group, Inc.		\$84.0000	\$253,260.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	9,397.000 TON		
Rogers Group, Inc.		\$94.0000	\$883,318.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	13.600 L.M.		
Rogers Group, Inc.		\$500.0000	\$6,800.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	2,810.000 TON		
Rogers Group, Inc.		\$23.0000	\$64,630.00
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN			
	3.000 EACH		
Rogers Group, Inc.		\$1,850.0000	\$5,550.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$40,856.0000	\$40,856.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	150.000 EACH		
Rogers Group, Inc.		\$6.0000	\$900.00

		UNIT PRICE	EXTENSION
712-05.01 WARNING LIGHTS (TYPE A)			
	8.000 EACH		
Rogers Group, Inc.		\$3.0000	\$24.00
712-06 SIGNS (CONSTRUCTION)			
	1,827.000 S.F.		
Rogers Group, Inc.		\$8.0000	\$14,616.00
712-08.03 ARROW BOARD (TYPE C)			
	4.000 EACH		
Rogers Group, Inc.		\$1,000.0000	\$4,000.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	28.000 EACH		
Rogers Group, Inc.		\$32.0000	\$896.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	56.000 EACH		
Rogers Group, Inc.		\$32.0000	\$1,792.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	574.000 EACH		
Rogers Group, Inc.		\$32.0000	\$18,368.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	658.000 EACH		
Rogers Group, Inc.		\$9.0000	\$5,922.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	1,506.000 S.Y.		
Rogers Group, Inc.		\$11.0000	\$16,566.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	152.000 L.F.		
Rogers Group, Inc.		\$16.0000	\$2,432.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	10.000 EACH		
Rogers Group, Inc.		\$165.0000	\$1,650.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	17.400 L.M.		
Rogers Group, Inc.		\$1,050.0000	\$18,270.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	17.400 L.M.		
Rogers Group, Inc.		\$5,100.0000	\$88,740.00

		UNIT PRICE	EXTENSION
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	2,838.000 L.F.		
Rogers Group, Inc.		\$3.0000	\$8,514.00
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$49,805.0000	\$49,805.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.

\$1,982,082.00

TOTAL CONTRACT

Rogers Group, Inc.

\$1,982,082.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

LINCOLN COUNTY (Contract No. CNU185 Call 047)

HSIP-50(73),52006-3211-94,52006-4211-04,52006-4212-04

THE RESURFACING ON U.S. 431 (S.R. 50) FROM THE MARSHALL COUNTY LINE (L.M. 0.00) TO NEAR SOUTH FISHING FORD ROAD (L.M. 6.00), INCLUDING BRIDGE DECK REPAIR.

PROJECT LENGTH - 6.000 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

DBE GOAL 6.00%

	TOTAL CONTRACT
Lincoln Paving, LLC	\$985,993.63
Volunteer Paving, LLC	\$1,047,757.07

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	11.900 L.M.		
Lincoln Paving, LLC		\$650.0000	\$7,735.00
Volunteer Paving, LLC		\$500.0000	\$5,950.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	1,588.000 TON		
Lincoln Paving, LLC		\$16.5000	\$26,202.00
Volunteer Paving, LLC		\$27.5200	\$43,701.76
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	878.000 TON		
Lincoln Paving, LLC		\$69.5800	\$61,091.24
Volunteer Paving, LLC		\$94.6500	\$83,102.70
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	36.000 TON		
Lincoln Paving, LLC		\$550.0000	\$19,800.00
Volunteer Paving, LLC		\$685.2900	\$24,670.44
411-01.10 ACS MIX(PG64-22) GRADING D			
	7,269.000 TON		
Lincoln Paving, LLC		\$79.1600	\$575,414.04
Volunteer Paving, LLC		\$74.3500	\$540,450.15
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	9.600 L.M.		
Lincoln Paving, LLC		\$565.0000	\$5,424.00
Volunteer Paving, LLC		\$875.0000	\$8,400.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	7,764.000 S.Y.		
Lincoln Paving, LLC		\$3.2500	\$25,233.00
Volunteer Paving, LLC		\$4.4300	\$34,394.52
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	9.000 EACH		
Lincoln Paving, LLC		\$51.5000	\$463.50
Volunteer Paving, LLC		\$50.0000	\$450.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	9.000 EACH		
Lincoln Paving, LLC		\$700.0000	\$6,300.00
Volunteer Paving, LLC		\$700.0000	\$6,300.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	9.000 EACH		
Lincoln Paving, LLC		\$2,525.0000	\$22,725.00
Volunteer Paving, LLC		\$2,450.0000	\$22,050.00

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	20.700 L.M.		
Lincoln Paving, LLC		\$4,738.0000	\$98,076.60
Volunteer Paving, LLC		\$4,700.0000	\$97,290.00
717-01 MOBILIZATION			
	1.000 LS		
Lincoln Paving, LLC		\$10,200.0000	\$10,200.00
Volunteer Paving, LLC		\$46,867.5000	\$46,867.50

BRIDGE CATEGORY	UNIT PRICE	EXTENSION
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)		
	5.000 S.Y.	
Lincoln Paving, LLC	\$515.0000	\$2,575.00
Volunteer Paving, LLC	\$500.0000	\$2,500.00
604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR (PARTIAL DEPTH)		
	20.000 S.Y.	
Lincoln Paving, LLC	\$412.0000	\$8,240.00
Volunteer Paving, LLC	\$400.0000	\$8,000.00
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)		
	1,914.000 S.Y.	
Lincoln Paving, LLC	\$36.0500	\$68,999.70
Volunteer Paving, LLC	\$35.0000	\$66,990.00

SUB-TOTAL ROADWAY

Lincoln Paving, LLC	\$906,178.93
Volunteer Paving, LLC	\$970,267.07

SUB-TOTAL BRIDGE

Lincoln Paving, LLC	\$79,814.70
Volunteer Paving, LLC	\$77,490.00

TOTAL CONTRACT

Lincoln Paving, LLC	\$985,993.63
Volunteer Paving, LLC	\$1,047,757.07

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

MADISON COUNTY (Contract No. CNU161 Call 050)

57201-3155-04

THE REPAIR OF THE BRIDGES ON I-40 OVER U.S. 412 (S.R. 20) (L.M. 12.01) IN JACKSON.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2020

	TOTAL CONTRACT
Dement Construction Company, LLC	\$197,400.50
Thomson & Thomson, Inc.	\$201,675.64
Jamison Construction, LLC	\$239,672.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	750.000 L.F.		
Dement Construction Company, LLC		\$4.0000	\$3,000.00
Thomson & Thomson, Inc.		\$6.0000	\$4,500.00
Jamison Construction, LLC		\$6.0000	\$4,500.00
604-10.05 CONCRETE			
	299.000 S.F.		
Dement Construction Company, LLC		\$175.0000	\$52,325.00
Thomson & Thomson, Inc.		\$130.0000	\$38,870.00
Jamison Construction, LLC		\$160.0000	\$47,840.00
604-10.54 CONCRETE REPAIRS			
	427.000 S.F.		
Dement Construction Company, LLC		\$157.0000	\$67,039.00
Thomson & Thomson, Inc.		\$120.0000	\$51,240.00
Jamison Construction, LLC		\$160.0000	\$68,320.00
604-10.69 PRESTRESSING STRAND SPLICE			
	3.000 EACH		
Dement Construction Company, LLC		\$1,500.0000	\$4,500.00
Thomson & Thomson, Inc.		\$950.0000	\$2,850.00
Jamison Construction, LLC		\$2,200.0000	\$6,600.00
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
Dement Construction Company, LLC		\$4,900.0000	\$9,800.00
Thomson & Thomson, Inc.		\$6,000.0000	\$12,000.00
Jamison Construction, LLC		\$4,200.0000	\$8,400.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	750.000 L.F.		
Dement Construction Company, LLC		\$3.0000	\$2,250.00
Thomson & Thomson, Inc.		\$1.7500	\$1,312.50
Jamison Construction, LLC		\$4.0000	\$3,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Dement Construction Company, LLC		\$8,805.0000	\$8,805.00
Thomson & Thomson, Inc.		\$3,600.0000	\$3,600.00
Jamison Construction, LLC		\$18,000.0000	\$18,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	824.000 L.F.		
Dement Construction Company, LLC		\$15.0000	\$12,360.00
Thomson & Thomson, Inc.		\$46.0000	\$37,904.00
Jamison Construction, LLC		\$40.0000	\$32,960.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	159.000 EACH		
Dement Construction Company, LLC		\$25.0000	\$3,975.00
Thomson & Thomson, Inc.		\$31.0000	\$4,929.00
Jamison Construction, LLC		\$35.0000	\$5,565.00
712-04.50 BARRIER RAIL DELINEATOR			
	24.000 EACH		
Dement Construction Company, LLC		\$8.0000	\$192.00
Thomson & Thomson, Inc.		\$10.0000	\$240.00
Jamison Construction, LLC		\$16.0000	\$384.00
712-06 SIGNS (CONSTRUCTION)			
	338.000 S.F.		
Dement Construction Company, LLC		\$6.2500	\$2,112.50
Thomson & Thomson, Inc.		\$6.5000	\$2,197.00
Jamison Construction, LLC		\$9.0000	\$3,042.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	56.000 L.F.		
Dement Construction Company, LLC		\$11.0000	\$616.00
Thomson & Thomson, Inc.		\$13.0000	\$728.00
Jamison Construction, LLC		\$26.0000	\$1,456.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Dement Construction Company, LLC		\$750.0000	\$1,500.00
Thomson & Thomson, Inc.		\$875.0000	\$1,750.00
Jamison Construction, LLC		\$1,500.0000	\$3,000.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	6,642.000 L.F.		
Dement Construction Company, LLC		\$3.0000	\$19,926.00
Thomson & Thomson, Inc.		\$3.1700	\$21,055.14
Jamison Construction, LLC		\$2.5000	\$16,605.00
717-01 MOBILIZATION			
	1.000 LS		
Dement Construction Company, LLC		\$9,000.0000	\$9,000.00
Thomson & Thomson, Inc.		\$18,500.0000	\$18,500.00
Jamison Construction, LLC		\$20,000.0000	\$20,000.00

SUB-TOTAL BRIDGE

Dement Construction Company, LLC	\$197,400.50
Thomson & Thomson, Inc.	\$201,675.64
Jamison Construction, LLC	\$239,672.00

TOTAL CONTRACT

Dement Construction Company, LLC	\$197,400.50
Thomson & Thomson, Inc.	\$201,675.64
Jamison Construction, LLC	\$239,672.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

MARION COUNTY (Contract No. CNU156 Call 051)

58024-4221-04,HSIP-156(20),58024-3221-94

THE RESURFACING ON S.R. 156 FROM EAST OF ORME MOUNTAIN ROAD (L.M. 9.31) TO NEAR ELM AVENUE (L.M. 14.51).

PROJECT LENGTH - 5.200 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

DBE GOAL 10.00%

	TOTAL CONTRACT
Tinsley Asphalt, LLC	\$1,129,594.51

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)			
		34.000 TON		
	Tinsley Asphalt, LLC		\$823.5000	\$27,999.00
411-03.07	ACS MIX(PG64-22) THIN LIFT ASPHALT			
		5,112.000 TON		
	Tinsley Asphalt, LLC		\$115.8600	\$592,276.32
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
		8.300 L.M.		
	Tinsley Asphalt, LLC		\$400.0000	\$3,320.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT			
		77,157.000 S.Y.		
	Tinsley Asphalt, LLC		\$1.8200	\$140,425.74
611-01.20	ADJUSTMENT OF EXISTING MANHOLE			
		15.000 EACH		
	Tinsley Asphalt, LLC		\$1,880.0000	\$28,200.00
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN			
		6.000 EACH		
	Tinsley Asphalt, LLC		\$850.0000	\$5,100.00
701-01.01	CONCRETE SIDEWALK (4 ")			
		1,897.500 S.F.		
	Tinsley Asphalt, LLC		\$7.6000	\$14,421.00
701-02.01	CONCRETE CURB RAMP (RETROFIT)			
		55.000 S.F.		
	Tinsley Asphalt, LLC		\$70.0000	\$3,850.00
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)			
		791.000 S.F.		
	Tinsley Asphalt, LLC		\$38.0000	\$30,058.00
702-03	CONCRETE COMBINED CURB & GUTTER			
		1.300 C.Y.		
	Tinsley Asphalt, LLC		\$1,800.0000	\$2,340.00
705-04.22	GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)			
		2,987.000 EACH		
	Tinsley Asphalt, LLC		\$2.8500	\$8,512.95
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Tinsley Asphalt, LLC		\$42,350.0000	\$42,350.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	17.000 EACH		
Tinsley Asphalt, LLC		\$10.0000	\$170.00
712-05.01 WARNING LIGHTS (TYPE A)			
	17.000 EACH		
Tinsley Asphalt, LLC		\$10.0000	\$170.00
712-06 SIGNS (CONSTRUCTION)			
	1,080.000 S.F.		
Tinsley Asphalt, LLC		\$6.1000	\$6,588.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	3.000 EACH		
Tinsley Asphalt, LLC		\$7,000.0000	\$21,000.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	395.000 EACH		
Tinsley Asphalt, LLC		\$28.0000	\$11,060.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	395.000 EACH		
Tinsley Asphalt, LLC		\$10.0000	\$3,950.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	68.000 L.F.		
Tinsley Asphalt, LLC		\$10.0000	\$680.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	502.000 L.F.		
Tinsley Asphalt, LLC		\$10.0000	\$5,020.00
716-03.09 PLASTIC WORD PAVEMENT MARKING (CURVE)			
	2.000 EACH		
Tinsley Asphalt, LLC		\$600.0000	\$1,200.00
716-03.10 PLASTIC WORD PAVEMENT MARKING (AHEAD)			
	2.000 EACH		
Tinsley Asphalt, LLC		\$600.0000	\$1,200.00
716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)			
	264.000 L.F.		
Tinsley Asphalt, LLC		\$12.0000	\$3,168.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	502.000 L.F.		
Tinsley Asphalt, LLC		\$5.0000	\$2,510.00

		UNIT PRICE	EXTENSION
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	31.100 L.M.		
Tinsley Asphalt, LLC		\$775.0000	\$24,102.50
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	20.800 L.M.		
Tinsley Asphalt, LLC		\$4,700.0000	\$97,760.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	150.000 L.F.		
Tinsley Asphalt, LLC		\$2.0000	\$300.00
717-01 MOBILIZATION	1.000 LS		
Tinsley Asphalt, LLC		\$51,863.0000	\$51,863.00

SUB-TOTAL ROADWAY

Tinsley Asphalt, LLC

\$1,129,594.51

TOTAL CONTRACT

Tinsley Asphalt, LLC

\$1,129,594.51

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

MCMINN COUNTY (Contract No. CNU211 Call 052)

HSIP-39(18),54017-3213-94,n/a,54017-4213-04

THE RESURFACING ON S.R. 39 FROM MAPLE STREET (L.M. 15.22) TO EAST OF COUNTY ROAD 469 (L.M. 19.65).

PROJECT LENGTH - 4.430 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

DBE GOAL 6.00%

	TOTAL CONTRACT
Rogers Group, Inc.	\$758,046.83

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	60.000 TON		
Rogers Group, Inc.		\$261.9400	\$15,716.40
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	28.000 TON		
Rogers Group, Inc.		\$800.0000	\$22,400.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	4,237.000 TON		
Rogers Group, Inc.		\$103.0200	\$436,495.74
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	4,249.000 TON		
Rogers Group, Inc.		\$20.2400	\$85,999.76
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	4.000 EACH		
Rogers Group, Inc.		\$153.4500	\$613.80
705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)			
	140.000 EACH		
Rogers Group, Inc.		\$3.0700	\$429.80
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	4.000 EACH		
Rogers Group, Inc.		\$2,639.3400	\$10,557.36
706-01 GUARDRAIL REMOVED			
	200.000 L.F.		
Rogers Group, Inc.		\$2.4600	\$492.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$20,274.9800	\$20,274.98
712-06 SIGNS (CONSTRUCTION)			
	541.000 S.F.		
Rogers Group, Inc.		\$10.7000	\$5,788.70
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	65.000 EACH		
Rogers Group, Inc.		\$48.4400	\$3,148.60
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	3.000 EACH		
Rogers Group, Inc.		\$3,082.8000	\$9,248.40

		UNIT PRICE	EXTENSION
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	355.000 EACH		
Rogers Group, Inc.		\$28.2400	\$10,025.20
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	355.000 EACH		
Rogers Group, Inc.		\$9.8200	\$3,486.10
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	391.000 L.F.		
Rogers Group, Inc.		\$14.7300	\$5,759.43
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	20.000 L.M.		
Rogers Group, Inc.		\$840.9000	\$16,818.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	20.000 L.M.		
Rogers Group, Inc.		\$4,818.3100	\$96,366.20
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	200.000 L.F.		
Rogers Group, Inc.		\$2.4600	\$492.00
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$13,934.3600	\$13,934.36

SUB-TOTAL ROADWAY

Rogers Group, Inc.

\$758,046.83

TOTAL CONTRACT

Rogers Group, Inc.

\$758,046.83

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

MCMINN AND POLK COUNTIES (Contract No. CNU137 Call 053)

STP-163(10),54023-8223-14,STP-163(11),70067-8204-14

THE RESURFACING ON S.R. 163 FROM WEST OF CR-750 (PINEY GROVE ROAD) (L.M. 8.95) IN MCMINN COUNTY TO U.S. 411 (S.R. 30) (L.M. 0.93) IN POLK COUNTY.

PROJECT LENGTH - 6.550 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

DBE GOAL 9.50%

	TOTAL CONTRACT
Wright Brothers Construction Company, Inc.	\$1,142,666.60

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	Wright Brothers Construction Company, Inc.	\$149.0000	\$2,980.00
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2		
	Wright Brothers Construction Company, Inc.	\$133.0000	\$27,664.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	Wright Brothers Construction Company, Inc.	\$600.0000	\$27,000.00
411-01.10	ACS MIX(PG64-22) GRADING D		
	Wright Brothers Construction Company, Inc.	\$100.0000	\$664,900.00
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)		
	Wright Brothers Construction Company, Inc.	\$440.0000	\$4,620.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
	Wright Brothers Construction Company, Inc.	\$21.5000	\$205,712.00
705-04.23	GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)		
	Wright Brothers Construction Company, Inc.	\$2.9500	\$2,852.65
712-01	TRAFFIC CONTROL		
	Wright Brothers Construction Company, Inc.	\$23,800.0000	\$23,800.00
712-06	SIGNS (CONSTRUCTION)		
	Wright Brothers Construction Company, Inc.	\$6.2500	\$5,056.25
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
	Wright Brothers Construction Company, Inc.	\$4,680.0000	\$14,040.00
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)		
	Wright Brothers Construction Company, Inc.	\$25.0000	\$11,550.00
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)		
	Wright Brothers Construction Company, Inc.	\$25.0000	\$100.00

		UNIT PRICE	EXTENSION
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	429.000 EACH		
Wright Brothers Construction Company, Inc.		\$8.3000	\$3,560.70
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	310.000 L.F.		
Wright Brothers Construction Company, Inc.		\$9.1000	\$2,821.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	2.000 EACH		
Wright Brothers Construction Company, Inc.		\$156.0000	\$312.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)	0.020 L.M.		
Wright Brothers Construction Company, Inc.		\$7,800.0000	\$156.00
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.000 EACH		
Wright Brothers Construction Company, Inc.		\$234.0000	\$234.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)	46.000 L.M.		
Wright Brothers Construction Company, Inc.		\$700.0000	\$32,200.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	9.900 L.M.		
Wright Brothers Construction Company, Inc.		\$4,500.0000	\$44,550.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	13.100 L.M.		
Wright Brothers Construction Company, Inc.		\$2,180.0000	\$28,558.00
717-01 MOBILIZATION	1.000 LS		
Wright Brothers Construction Company, Inc.		\$40,000.0000	\$40,000.00

SUB-TOTAL ROADWAY

Wright Brothers Construction Company, Inc.

\$1,142,666.60

TOTAL CONTRACT

Wright Brothers Construction Company, Inc.

\$1,142,666.60

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

MEIGS COUNTY (Contract No. CNU163 Call 054)

61003-4264-04

THE RESURFACING ON S.R. 58 FROM NORTH OF TEN MILE ROAD (L.M. 31.26) TO THE ROANE COUNTY LINE (L.M. 35.08).

PROJECT LENGTH - 3.820 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

	TOTAL CONTRACT
Rogers Group, Inc.	\$424,888.33

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	26.000 TON		
	Rogers Group, Inc.		\$800.0000	\$20,800.00
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	2,477.000 TON		
	Rogers Group, Inc.		\$100.0800	\$247,898.16
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	6.100 L.M.		
	Rogers Group, Inc.		\$763.3200	\$4,656.25
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	2,477.000 TON		
	Rogers Group, Inc.		\$18.2000	\$45,081.40
712-01	TRAFFIC CONTROL	1.000 LS		
	Rogers Group, Inc.		\$10,973.2300	\$10,973.23
712-06	SIGNS (CONSTRUCTION)	511.000 S.F.		
	Rogers Group, Inc.		\$10.1800	\$5,201.98
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000 EACH		
	Rogers Group, Inc.		\$2,934.6700	\$5,869.34
713-16.20	SIGNS (OBJECT MARKER LEFT OM3-L, SIGN, POST, & INSTALL)	2.000 EACH		
	Rogers Group, Inc.		\$419.2400	\$838.48
713-16.21	SIGNS (OBJECT MARKER RIGHT OM3-R, SIGN, POST, & INSTALL)	2.000 EACH		
	Rogers Group, Inc.		\$419.2500	\$838.50
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	253.000 EACH		
	Rogers Group, Inc.		\$31.7100	\$8,022.63
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	253.000 EACH		
	Rogers Group, Inc.		\$11.7400	\$2,970.22
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	60.000 L.F.		
	Rogers Group, Inc.		\$14.0900	\$845.40

		UNIT PRICE	EXTENSION
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	20.000 L.M.		
Rogers Group, Inc.		\$763.3200	\$15,266.40
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	4.000 L.M.		
Rogers Group, Inc.		\$5,284.5300	\$21,138.12
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	8.000 L.M.		
Rogers Group, Inc.		\$3,053.2800	\$24,426.24
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$10,061.9800	\$10,061.98

SUB-TOTAL ROADWAY

Rogers Group, Inc.

\$424,888.33

TOTAL CONTRACT

Rogers Group, Inc.

\$424,888.33

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

PERRY COUNTY (Contract No. CNU029 Call 055)

STP/HIP-13(59),68001-3254-14

THE GRADING, DRAINAGE AND PAVING AT 4 LOCATIONS ON S.R. 13 FROM U.S. 412 (S.R. 20) (L.M. 13.02) TO SOUTH OF THE HUMPHREYS COUNTY LINE (L.M. 19.38).

PROJECT LENGTH - 2.097 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 30, 2021

DBE GOAL 12.00%

	TOTAL CONTRACT
Jones Bros. Contractors, LLC	\$11,448,100.18
Delta Contracting Company, LLC	\$11,555,589.23
Volunteer Paving, LLC	\$13,051,261.56
Civil Constructors, LLC	\$13,184,813.32

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Jones Bros. Contractors, LLC	\$140,000.0000	\$140,000.00
	Delta Contracting Company, LLC	\$126,000.0000	\$126,000.00
	Volunteer Paving, LLC	\$162,325.0000	\$162,325.00
	Civil Constructors, LLC	\$88,533.0000	\$88,533.00
109-10.01	TRAINEE		
	2,820.000 HOUR		
	Jones Bros. Contractors, LLC	\$0.8000	\$2,256.00
	Delta Contracting Company, LLC	\$0.8000	\$2,256.00
	Volunteer Paving, LLC	\$0.8000	\$2,256.00
	Civil Constructors, LLC	\$0.8000	\$2,256.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Jones Bros. Contractors, LLC	\$550,000.0000	\$550,000.00
	Delta Contracting Company, LLC	\$99,000.0000	\$99,000.00
	Volunteer Paving, LLC	\$125,000.0000	\$125,000.00
	Civil Constructors, LLC	\$169,770.0000	\$169,770.00
202-04.01	REMOVAL OF STRUCTURES (CONC. BOX CULVERT 10'X8', STA. 110+14+/-)		
	1.000 LS		
	Jones Bros. Contractors, LLC	\$15,000.0000	\$15,000.00
	Delta Contracting Company, LLC	\$33,500.0000	\$33,500.00
	Volunteer Paving, LLC	\$28,729.3800	\$28,729.38
	Civil Constructors, LLC	\$9,214.0000	\$9,214.00
202-04.02	REMOVAL OF STRUCTURES (CONC. BOX CULVERT 4'X10', STA. 318+40+/-)		
	1.000 LS		
	Jones Bros. Contractors, LLC	\$12,000.0000	\$12,000.00
	Delta Contracting Company, LLC	\$28,000.0000	\$28,000.00
	Volunteer Paving, LLC	\$14,364.1500	\$14,364.15
	Civil Constructors, LLC	\$6,776.0000	\$6,776.00
202-04.03	REMOVAL OF STRUCTURES (CONC. BOX CULVERT 4'X4', STA. 332+14+/-)		
	1.000 LS		
	Jones Bros. Contractors, LLC	\$12,000.0000	\$12,000.00
	Delta Contracting Company, LLC	\$22,000.0000	\$22,000.00
	Volunteer Paving, LLC	\$14,364.1500	\$14,364.15
	Civil Constructors, LLC	\$6,743.0000	\$6,743.00
202-06.01	REMOVAL OF BUILDINGS (TRACT NO. 23)		
	1.000 LS		
	Jones Bros. Contractors, LLC	\$1.0000	\$1.00
	Delta Contracting Company, LLC	\$600.0000	\$600.00
	Volunteer Paving, LLC	\$6,588.6800	\$6,588.68
	Civil Constructors, LLC	\$6,689.0000	\$6,689.00

		UNIT PRICE	EXTENSION
203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
	78,897.000 C.Y.		
Jones Bros. Contractors, LLC		\$13.0000	\$1,025,661.00
Delta Contracting Company, LLC		\$20.0000	\$1,577,940.00
Volunteer Paving, LLC		\$19.3500	\$1,526,656.95
Civil Constructors, LLC		\$15.6500	\$1,234,738.05
203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)			
	4,700.000 TON		
Jones Bros. Contractors, LLC		\$30.0000	\$141,000.00
Delta Contracting Company, LLC		\$32.0000	\$150,400.00
Volunteer Paving, LLC		\$33.8600	\$159,142.00
Civil Constructors, LLC		\$34.0000	\$159,800.00
203-03 BORROW EXCAVATION (UNCLASSIFIED)			
	354.000 C.Y.		
Jones Bros. Contractors, LLC		\$1.0000	\$354.00
Delta Contracting Company, LLC		\$46.0000	\$16,284.00
Volunteer Paving, LLC		\$29.0300	\$10,276.62
Civil Constructors, LLC		\$36.0000	\$12,744.00
203-06 WATER			
	167.000 M.G.		
Jones Bros. Contractors, LLC		\$10.0000	\$1,670.00
Delta Contracting Company, LLC		\$18.0000	\$3,006.00
Volunteer Paving, LLC		\$61.2800	\$10,233.76
Civil Constructors, LLC		\$9.5900	\$1,601.53
204-08 FOUNDATION FILL MATERIAL			
	96.000 C.Y.		
Jones Bros. Contractors, LLC		\$65.0000	\$6,240.00
Delta Contracting Company, LLC		\$68.0000	\$6,528.00
Volunteer Paving, LLC		\$80.6300	\$7,740.48
Civil Constructors, LLC		\$145.0000	\$13,920.00
209-02.07 18" TEMPORARY SLOPE DRAIN			
	454.000 L.F.		
Jones Bros. Contractors, LLC		\$18.0000	\$8,172.00
Delta Contracting Company, LLC		\$12.0000	\$5,448.00
Volunteer Paving, LLC		\$69.0700	\$31,357.78
Civil Constructors, LLC		\$25.0000	\$11,350.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	5,340.000 L.F.		
Jones Bros. Contractors, LLC		\$4.5000	\$24,030.00
Delta Contracting Company, LLC		\$4.5000	\$24,030.00
Volunteer Paving, LLC		\$4.5700	\$24,403.80
Civil Constructors, LLC		\$4.5300	\$24,190.20

		UNIT PRICE	EXTENSION
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	24,730.000 L.F.		
Jones Bros. Contractors, LLC		\$2.2500	\$55,642.50
Delta Contracting Company, LLC		\$2.2500	\$55,642.50
Volunteer Paving, LLC		\$1.8800	\$46,492.40
Civil Constructors, LLC		\$2.5000	\$61,825.00
209-08.07 ROCK CHECK DAM PER			
	124.000 EACH		
Jones Bros. Contractors, LLC		\$300.0000	\$37,200.00
Delta Contracting Company, LLC		\$420.0000	\$52,080.00
Volunteer Paving, LLC		\$2,429.7500	\$301,289.00
Civil Constructors, LLC		\$445.0000	\$55,180.00
209-08.08 ENHANCED ROCK CHECK DAM			
	79.000 EACH		
Jones Bros. Contractors, LLC		\$400.0000	\$31,600.00
Delta Contracting Company, LLC		\$780.0000	\$61,620.00
Volunteer Paving, LLC		\$463.7100	\$36,633.09
Civil Constructors, LLC		\$751.0000	\$59,329.00
209-09.01 SANDBAGS			
	14,640.000 BAG		
Jones Bros. Contractors, LLC		\$3.0000	\$43,920.00
Delta Contracting Company, LLC		\$5.0000	\$73,200.00
Volunteer Paving, LLC		\$4.8400	\$70,857.60
Civil Constructors, LLC		\$4.7900	\$70,125.60
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	7.000 EACH		
Jones Bros. Contractors, LLC		\$600.0000	\$4,200.00
Delta Contracting Company, LLC		\$750.0000	\$5,250.00
Volunteer Paving, LLC		\$134.3800	\$940.66
Civil Constructors, LLC		\$1,562.5000	\$10,937.50
209-09.43 CURB INLET PROTECTION (TYPE 4)			
	36.000 EACH		
Jones Bros. Contractors, LLC		\$200.0000	\$7,200.00
Delta Contracting Company, LLC		\$200.0000	\$7,200.00
Volunteer Paving, LLC		\$134.3800	\$4,837.68
Civil Constructors, LLC		\$208.3300	\$7,499.88
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
	505.000 S.Y.		
Jones Bros. Contractors, LLC		\$4.0000	\$2,020.00
Delta Contracting Company, LLC		\$2.0000	\$1,010.00
Volunteer Paving, LLC		\$1.6100	\$813.05
Civil Constructors, LLC		\$5.2500	\$2,651.25

		UNIT PRICE	EXTENSION
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$400.0000	\$1,600.00
Delta Contracting Company, LLC		\$400.0000	\$1,600.00
Volunteer Paving, LLC		\$161.2500	\$645.00
Civil Constructors, LLC		\$1,041.6700	\$4,166.68
209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$550.0000	\$2,200.00
Delta Contracting Company, LLC		\$550.0000	\$2,200.00
Volunteer Paving, LLC		\$430.0000	\$1,720.00
Civil Constructors, LLC		\$1,041.6700	\$4,166.68
209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)			
	16.000 EACH		
Jones Bros. Contractors, LLC		\$550.0000	\$8,800.00
Delta Contracting Company, LLC		\$550.0000	\$8,800.00
Volunteer Paving, LLC		\$698.7500	\$11,180.00
Civil Constructors, LLC		\$833.3300	\$13,333.28
209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$550.0000	\$1,100.00
Delta Contracting Company, LLC		\$550.0000	\$1,100.00
Volunteer Paving, LLC		\$430.0000	\$860.00
Civil Constructors, LLC		\$2,083.3300	\$4,166.66
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	52,672.000 TON		
Jones Bros. Contractors, LLC		\$29.0000	\$1,527,488.00
Delta Contracting Company, LLC		\$24.9000	\$1,311,532.80
Volunteer Paving, LLC		\$29.3500	\$1,545,923.20
Civil Constructors, LLC		\$30.5000	\$1,606,496.00
303-01.01 GRANULAR BACKFILL (ROADWAY)			
	13,584.000 TON		
Jones Bros. Contractors, LLC		\$2.2000	\$29,884.80
Delta Contracting Company, LLC		\$30.0000	\$407,520.00
Volunteer Paving, LLC		\$35.4800	\$481,960.32
Civil Constructors, LLC		\$42.5000	\$577,320.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	155.000 TON		
Jones Bros. Contractors, LLC		\$50.0000	\$7,750.00
Delta Contracting Company, LLC		\$45.0000	\$6,975.00
Volunteer Paving, LLC		\$81.7100	\$12,665.05
Civil Constructors, LLC		\$56.5000	\$8,757.50

		UNIT PRICE	EXTENSION
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	9,611.000 TON		
Jones Bros. Contractors, LLC		\$85.0000	\$816,935.00
Delta Contracting Company, LLC		\$79.0000	\$759,269.00
Volunteer Paving, LLC		\$68.3900	\$657,296.29
Civil Constructors, LLC		\$82.2900	\$790,889.19
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	8,105.000 TON		
Jones Bros. Contractors, LLC		\$99.0000	\$802,395.00
Delta Contracting Company, LLC		\$82.0000	\$664,610.00
Volunteer Paving, LLC		\$73.9000	\$598,959.50
Civil Constructors, LLC		\$85.4200	\$692,329.10
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	103.000 TON		
Jones Bros. Contractors, LLC		\$900.0000	\$92,700.00
Delta Contracting Company, LLC		\$675.0000	\$69,525.00
Volunteer Paving, LLC		\$700.6900	\$72,171.07
Civil Constructors, LLC		\$703.1300	\$72,422.39
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	335.000 TON		
Jones Bros. Contractors, LLC		\$75.0000	\$25,125.00
Delta Contracting Company, LLC		\$40.0000	\$13,400.00
Volunteer Paving, LLC		\$73.5000	\$24,622.50
Civil Constructors, LLC		\$41.6700	\$13,959.45
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	31.000 TON		
Jones Bros. Contractors, LLC		\$670.0000	\$20,770.00
Delta Contracting Company, LLC		\$650.0000	\$20,150.00
Volunteer Paving, LLC		\$680.5700	\$21,097.67
Civil Constructors, LLC		\$677.0800	\$20,989.48
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	260.000 L.F.		
Jones Bros. Contractors, LLC		\$6.0000	\$1,560.00
Delta Contracting Company, LLC		\$7.0000	\$1,820.00
Volunteer Paving, LLC		\$5.3800	\$1,398.80
Civil Constructors, LLC		\$7.2500	\$1,885.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	5,043.000 TON		
Jones Bros. Contractors, LLC		\$115.0000	\$579,945.00
Delta Contracting Company, LLC		\$96.0000	\$484,128.00
Volunteer Paving, LLC		\$98.0700	\$494,567.01
Civil Constructors, LLC		\$100.0000	\$504,300.00

		UNIT PRICE	EXTENSION
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	2.100 L.M.		
Jones Bros. Contractors, LLC		\$2,000.0000	\$4,200.00
Delta Contracting Company, LLC		\$2,000.0000	\$4,200.00
Volunteer Paving, LLC		\$1,612.5000	\$3,386.25
Civil Constructors, LLC		\$2,300.3500	\$4,830.74
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	0.300 L.M.		
Jones Bros. Contractors, LLC		\$2,000.0000	\$600.00
Delta Contracting Company, LLC		\$5,000.0000	\$1,500.00
Volunteer Paving, LLC		\$1,612.5000	\$483.75
Civil Constructors, LLC		\$2,300.3500	\$690.11
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	1,734.000 S.Y.		
Jones Bros. Contractors, LLC		\$11.5000	\$19,941.00
Delta Contracting Company, LLC		\$4.5000	\$7,803.00
Volunteer Paving, LLC		\$6.6900	\$11,600.46
Civil Constructors, LLC		\$4.6900	\$8,132.46
604-01.01 CLASS A CONCRETE (ROADWAY)			
	402.000 C.Y.		
Jones Bros. Contractors, LLC		\$685.0000	\$275,370.00
Delta Contracting Company, LLC		\$650.0000	\$261,300.00
Volunteer Paving, LLC		\$1,069.6300	\$429,991.26
Civil Constructors, LLC		\$677.0800	\$272,186.16
604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)			
	80,412.000 LB.		
Jones Bros. Contractors, LLC		\$1.1000	\$88,453.20
Delta Contracting Company, LLC		\$1.1000	\$88,453.20
Volunteer Paving, LLC		\$1.0800	\$86,844.96
Civil Constructors, LLC		\$1.2000	\$96,494.40
607-03.30 18" PIPE CULVERT			
	2,173.000 L.F.		
Jones Bros. Contractors, LLC		\$64.0000	\$139,072.00
Delta Contracting Company, LLC		\$53.0000	\$115,169.00
Volunteer Paving, LLC		\$61.2800	\$133,161.44
Civil Constructors, LLC		\$84.0000	\$182,532.00
607-05.30 24" PIPE CULVERT			
	245.000 L.F.		
Jones Bros. Contractors, LLC		\$83.0000	\$20,335.00
Delta Contracting Company, LLC		\$65.0000	\$15,925.00
Volunteer Paving, LLC		\$75.2500	\$18,436.25
Civil Constructors, LLC		\$163.0000	\$39,935.00

		UNIT PRICE	EXTENSION
607-39.02 18" PIPE CULVERT (SIDE DRAIN)	635.000 L.F.		
Jones Bros. Contractors, LLC		\$52.0000	\$33,020.00
Delta Contracting Company, LLC		\$52.0000	\$33,020.00
Volunteer Paving, LLC		\$52.6800	\$33,451.80
Civil Constructors, LLC		\$54.0000	\$34,290.00
607-50.12 PRECAST CONCRETE BOX CULVERT (4' X 3')	44.000 L.F.		
Jones Bros. Contractors, LLC		\$860.0000	\$37,840.00
Delta Contracting Company, LLC		\$887.0000	\$39,028.00
Volunteer Paving, LLC		\$895.4800	\$39,401.12
Civil Constructors, LLC		\$1,093.0000	\$48,092.00
607-50.13 PRECAST CONCRETE BOX CULVERT (4' X 5')	165.000 L.F.		
Jones Bros. Contractors, LLC		\$620.0000	\$102,300.00
Delta Contracting Company, LLC		\$733.0000	\$120,945.00
Volunteer Paving, LLC		\$688.0000	\$113,520.00
Civil Constructors, LLC		\$1,025.0000	\$169,125.00
611-02.10 JUNCTION BOX, TYPE 1	1.000 EACH		
Jones Bros. Contractors, LLC		\$4,100.0000	\$4,100.00
Delta Contracting Company, LLC		\$2,100.0000	\$2,100.00
Volunteer Paving, LLC		\$2,231.7000	\$2,231.70
Civil Constructors, LLC		\$3,754.0000	\$3,754.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)	8.570 C.Y.		
Jones Bros. Contractors, LLC		\$2,220.0000	\$19,025.40
Delta Contracting Company, LLC		\$2,000.0000	\$17,140.00
Volunteer Paving, LLC		\$1,612.5000	\$13,819.13
Civil Constructors, LLC		\$1,888.0000	\$16,180.16
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	493.000 LB.		
Jones Bros. Contractors, LLC		\$2.0000	\$986.00
Delta Contracting Company, LLC		\$4.0000	\$1,972.00
Volunteer Paving, LLC		\$2.1500	\$1,059.95
Civil Constructors, LLC		\$4.1000	\$2,021.30
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1	3.000 EACH		
Jones Bros. Contractors, LLC		\$3,500.0000	\$10,500.00
Delta Contracting Company, LLC		\$1,700.0000	\$5,100.00
Volunteer Paving, LLC		\$2,345.6500	\$7,036.95
Civil Constructors, LLC		\$2,057.0000	\$6,171.00

		UNIT PRICE	EXTENSION
611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1	2.000 EACH		
Jones Bros. Contractors, LLC		\$4,000.0000	\$8,000.00
Delta Contracting Company, LLC		\$2,000.0000	\$4,000.00
Volunteer Paving, LLC		\$2,659.5500	\$5,319.10
Civil Constructors, LLC		\$2,428.0000	\$4,856.00
611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1	3.000 EACH		
Jones Bros. Contractors, LLC		\$4,000.0000	\$12,000.00
Delta Contracting Company, LLC		\$2,250.0000	\$6,750.00
Volunteer Paving, LLC		\$2,992.8000	\$8,978.40
Civil Constructors, LLC		\$3,401.0000	\$10,203.00
611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1	2.000 EACH		
Jones Bros. Contractors, LLC		\$4,700.0000	\$9,400.00
Delta Contracting Company, LLC		\$3,200.0000	\$6,400.00
Volunteer Paving, LLC		\$3,481.9300	\$6,963.86
Civil Constructors, LLC		\$3,718.0000	\$7,436.00
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN	1.000 EACH		
Jones Bros. Contractors, LLC		\$2,300.0000	\$2,300.00
Delta Contracting Company, LLC		\$3,800.0000	\$3,800.00
Volunteer Paving, LLC		\$1,681.3000	\$1,681.30
Civil Constructors, LLC		\$1,062.0000	\$1,062.00
611-25.01 CATCH BASINS, TYPE 25, 0' - 4' DEPTH	9.000 EACH		
Jones Bros. Contractors, LLC		\$5,000.0000	\$45,000.00
Delta Contracting Company, LLC		\$3,247.3700	\$29,226.33
Volunteer Paving, LLC		\$3,939.8800	\$35,458.92
Civil Constructors, LLC		\$6,008.0000	\$54,072.00
611-25.02 CATCH BASINS, TYPE 25, > 4' - 8' DEPTH	12.000 EACH		
Jones Bros. Contractors, LLC		\$5,700.0000	\$68,400.00
Delta Contracting Company, LLC		\$4,200.0000	\$50,400.00
Volunteer Paving, LLC		\$5,192.2500	\$62,307.00
Civil Constructors, LLC		\$7,127.0000	\$85,524.00
611-25.03 CATCH BASINS, TYPE 25, > 8' - 12' DEPTH	1.000 EACH		
Jones Bros. Contractors, LLC		\$7,200.0000	\$7,200.00
Delta Contracting Company, LLC		\$5,400.0000	\$5,400.00
Volunteer Paving, LLC		\$7,690.5500	\$7,690.55
Civil Constructors, LLC		\$10,622.0000	\$10,622.00

		UNIT PRICE	EXTENSION
611-26.02 CATCH BASINS, TYPE 26, > 4' - 8' DEPTH			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$6,500.0000	\$6,500.00
Delta Contracting Company, LLC		\$5,400.0000	\$5,400.00
Volunteer Paving, LLC		\$6,399.4800	\$6,399.48
Civil Constructors, LLC		\$10,979.0000	\$10,979.00
611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$3,900.0000	\$3,900.00
Delta Contracting Company, LLC		\$2,300.0000	\$2,300.00
Volunteer Paving, LLC		\$3,111.0500	\$3,111.05
Civil Constructors, LLC		\$4,720.0000	\$4,720.00
621-03.03 24" TEMPORARY DRAINAGE PIPE			
	125.000 L.F.		
Jones Bros. Contractors, LLC		\$48.0000	\$6,000.00
Delta Contracting Company, LLC		\$40.0000	\$5,000.00
Volunteer Paving, LLC		\$108.5800	\$13,572.50
Civil Constructors, LLC		\$50.0000	\$6,250.00
621-03.05 36" TEMPORARY DRAINAGE PIPE			
	200.000 L.F.		
Jones Bros. Contractors, LLC		\$60.0000	\$12,000.00
Delta Contracting Company, LLC		\$52.0000	\$10,400.00
Volunteer Paving, LLC		\$139.7500	\$27,950.00
Civil Constructors, LLC		\$65.5000	\$13,100.00
621-03.07 48" TEMPORARY DRAINAGE PIPE			
	90.000 L.F.		
Jones Bros. Contractors, LLC		\$100.0000	\$9,000.00
Delta Contracting Company, LLC		\$72.0000	\$6,480.00
Volunteer Paving, LLC		\$648.2300	\$58,340.70
Civil Constructors, LLC		\$92.5000	\$8,325.00
621-03.11 72" TEMPORARY DRAINAGE PIPE			
	100.000 L.F.		
Jones Bros. Contractors, LLC		\$130.0000	\$13,000.00
Delta Contracting Company, LLC		\$95.0000	\$9,500.00
Volunteer Paving, LLC		\$3,338.9500	\$333,895.00
Civil Constructors, LLC		\$165.0000	\$16,500.00
701-02 CONCRETE DRIVEWAY			
	1,936.000 S.F.		
Jones Bros. Contractors, LLC		\$9.7500	\$18,876.00
Delta Contracting Company, LLC		\$12.0000	\$23,232.00
Volunteer Paving, LLC		\$12.9000	\$24,974.40
Civil Constructors, LLC		\$14.5000	\$28,072.00

		UNIT PRICE	EXTENSION
702-03 CONCRETE COMBINED CURB & GUTTER			
	439.000 C.Y.		
Jones Bros. Contractors, LLC		\$365.0000	\$160,235.00
Delta Contracting Company, LLC		\$400.0000	\$175,600.00
Volunteer Paving, LLC		\$430.0000	\$188,770.00
Civil Constructors, LLC		\$416.6700	\$182,918.13
705-01.01 GUARDRAIL AT BRIDGE ENDS			
	54.000 L.F.		
Jones Bros. Contractors, LLC		\$87.5500	\$4,727.70
Delta Contracting Company, LLC		\$71.0000	\$3,834.00
Volunteer Paving, LLC		\$76.3300	\$4,121.82
Civil Constructors, LLC		\$73.9600	\$3,993.84
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	4,313.000 L.F.		
Jones Bros. Contractors, LLC		\$19.8000	\$85,397.40
Delta Contracting Company, LLC		\$20.0000	\$86,260.00
Volunteer Paving, LLC		\$21.5000	\$92,729.50
Civil Constructors, LLC		\$20.8300	\$89,839.79
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL3			
	8.000 EACH		
Jones Bros. Contractors, LLC		\$1,230.0000	\$9,840.00
Delta Contracting Company, LLC		\$1,150.0000	\$9,200.00
Volunteer Paving, LLC		\$1,236.2500	\$9,890.00
Civil Constructors, LLC		\$1,197.9200	\$9,583.36
705-06.11 GR TERMINAL (IN-INLINE) MASH TL3			
	8.000 EACH		
Jones Bros. Contractors, LLC		\$1,205.0000	\$9,640.00
Delta Contracting Company, LLC		\$575.0000	\$4,600.00
Volunteer Paving, LLC		\$618.1300	\$4,945.04
Civil Constructors, LLC		\$598.9600	\$4,791.68
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	13.000 EACH		
Jones Bros. Contractors, LLC		\$2,910.0000	\$37,830.00
Delta Contracting Company, LLC		\$2,475.0000	\$32,175.00
Volunteer Paving, LLC		\$2,660.6300	\$34,588.19
Civil Constructors, LLC		\$2,578.1300	\$33,515.69
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	8.000 EACH		
Jones Bros. Contractors, LLC		\$12,000.0000	\$96,000.00
Delta Contracting Company, LLC		\$8,000.0000	\$64,000.00
Volunteer Paving, LLC		\$7,618.5300	\$60,948.24
Civil Constructors, LLC		\$5,625.0000	\$45,000.00

		UNIT PRICE	EXTENSION
706-01 GUARDRAIL REMOVED			
	1,555.000 L.F.		
Jones Bros. Contractors, LLC		\$2.2500	\$3,498.75
Delta Contracting Company, LLC		\$3.0000	\$4,665.00
Volunteer Paving, LLC		\$3.2300	\$5,022.65
Civil Constructors, LLC		\$3.1300	\$4,867.15
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	1,910.000 L.F.		
Jones Bros. Contractors, LLC		\$2.0000	\$3,820.00
Delta Contracting Company, LLC		\$2.0000	\$3,820.00
Volunteer Paving, LLC		\$1.6100	\$3,075.10
Civil Constructors, LLC		\$2.6000	\$4,966.00
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	124.000 EACH		
Jones Bros. Contractors, LLC		\$275.0000	\$34,100.00
Delta Contracting Company, LLC		\$220.0000	\$27,280.00
Volunteer Paving, LLC		\$1,075.0000	\$133,300.00
Civil Constructors, LLC		\$487.0000	\$60,388.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	830.000 TON		
Jones Bros. Contractors, LLC		\$38.0000	\$31,540.00
Delta Contracting Company, LLC		\$37.0000	\$30,710.00
Volunteer Paving, LLC		\$61.2800	\$50,862.40
Civil Constructors, LLC		\$38.0000	\$31,540.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	733.000 TON		
Jones Bros. Contractors, LLC		\$38.0000	\$27,854.00
Delta Contracting Company, LLC		\$37.0000	\$27,121.00
Volunteer Paving, LLC		\$61.2800	\$44,918.24
Civil Constructors, LLC		\$39.0000	\$28,587.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	488.000 TON		
Jones Bros. Contractors, LLC		\$38.0000	\$18,544.00
Delta Contracting Company, LLC		\$40.0000	\$19,520.00
Volunteer Paving, LLC		\$62.3500	\$30,426.80
Civil Constructors, LLC		\$56.0000	\$27,328.00
709-05.09 MACHINED RIP-RAP (CLASS C)			
	1,555.000 TON		
Jones Bros. Contractors, LLC		\$38.0000	\$59,090.00
Delta Contracting Company, LLC		\$40.0000	\$62,200.00
Volunteer Paving, LLC		\$62.3500	\$96,954.25
Civil Constructors, LLC		\$36.0000	\$55,980.00

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Jones Bros. Contractors, LLC		\$140,000.0000	\$140,000.00
Delta Contracting Company, LLC		\$140,900.0000	\$140,900.00
Volunteer Paving, LLC		\$221,800.1700	\$221,800.17
Civil Constructors, LLC		\$191,209.0000	\$191,209.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	7,944.000 L.F.		
Jones Bros. Contractors, LLC		\$25.0000	\$198,600.00
Delta Contracting Company, LLC		\$45.0000	\$357,480.00
Volunteer Paving, LLC		\$60.0000	\$476,640.00
Civil Constructors, LLC		\$38.0000	\$301,872.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	165.000 EACH		
Jones Bros. Contractors, LLC		\$28.0000	\$4,620.00
Delta Contracting Company, LLC		\$30.0000	\$4,950.00
Volunteer Paving, LLC		\$26.8800	\$4,435.20
Civil Constructors, LLC		\$31.2500	\$5,156.25
712-05.01 WARNING LIGHTS (TYPE A)			
	12.000 EACH		
Jones Bros. Contractors, LLC		\$42.0000	\$504.00
Delta Contracting Company, LLC		\$25.0000	\$300.00
Volunteer Paving, LLC		\$21.5000	\$258.00
Civil Constructors, LLC		\$26.0400	\$312.48
712-05.03 WARNING LIGHTS (TYPE C)			
	36.000 EACH		
Jones Bros. Contractors, LLC		\$42.0000	\$1,512.00
Delta Contracting Company, LLC		\$25.0000	\$900.00
Volunteer Paving, LLC		\$10.7500	\$387.00
Civil Constructors, LLC		\$26.0400	\$937.44
712-06 SIGNS (CONSTRUCTION)			
	1,750.000 S.F.		
Jones Bros. Contractors, LLC		\$8.0000	\$14,000.00
Delta Contracting Company, LLC		\$6.9500	\$12,162.50
Volunteer Paving, LLC		\$8.0600	\$14,105.00
Civil Constructors, LLC		\$7.2400	\$12,670.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	207.000 L.F.		
Jones Bros. Contractors, LLC		\$15.5000	\$3,208.50
Delta Contracting Company, LLC		\$11.0000	\$2,277.00
Volunteer Paving, LLC		\$26.8800	\$5,564.16
Civil Constructors, LLC		\$12.0000	\$2,484.00

		UNIT PRICE	EXTENSION
713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR			
	92.000 EACH		
Jones Bros. Contractors, LLC		\$10.0000	\$920.00
Delta Contracting Company, LLC		\$12.0000	\$1,104.00
Volunteer Paving, LLC		\$12.9000	\$1,186.80
Civil Constructors, LLC		\$12.5000	\$1,150.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	1,375.000 LB.		
Jones Bros. Contractors, LLC		\$3.5000	\$4,812.50
Delta Contracting Company, LLC		\$3.7500	\$5,156.25
Volunteer Paving, LLC		\$5.7800	\$7,947.50
Civil Constructors, LLC		\$3.9100	\$5,376.25
713-11.21 P POST SLIP BASE			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$350.0000	\$700.00
Delta Contracting Company, LLC		\$375.0000	\$750.00
Volunteer Paving, LLC		\$434.3000	\$868.60
Civil Constructors, LLC		\$390.6300	\$781.26
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	160.350 S.F.		
Jones Bros. Contractors, LLC		\$13.8500	\$2,220.85
Delta Contracting Company, LLC		\$13.0000	\$2,084.55
Volunteer Paving, LLC		\$12.7000	\$2,036.45
Civil Constructors, LLC		\$13.5400	\$2,171.14
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	138.000 S.F.		
Jones Bros. Contractors, LLC		\$14.5000	\$2,001.00
Delta Contracting Company, LLC		\$14.0000	\$1,932.00
Volunteer Paving, LLC		\$13.5600	\$1,871.28
Civil Constructors, LLC		\$14.5800	\$2,012.04
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Jones Bros. Contractors, LLC		\$650.0000	\$650.00
Delta Contracting Company, LLC		\$500.0000	\$500.00
Volunteer Paving, LLC		\$1,355.5800	\$1,355.58
Civil Constructors, LLC		\$520.8300	\$520.83
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	8.000 EACH		
Jones Bros. Contractors, LLC		\$7,500.0000	\$60,000.00
Delta Contracting Company, LLC		\$6,000.0000	\$48,000.00
Volunteer Paving, LLC		\$6,450.0000	\$51,600.00
Civil Constructors, LLC		\$6,197.9200	\$49,583.36

		UNIT PRICE	EXTENSION
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	16.000 S.Y.		
Jones Bros. Contractors, LLC		\$45.0000	\$720.00
Delta Contracting Company, LLC		\$30.0000	\$480.00
Volunteer Paving, LLC		\$30.0000	\$480.00
Civil Constructors, LLC		\$46.8800	\$750.08
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	62.000 L.F.		
Jones Bros. Contractors, LLC		\$15.0000	\$930.00
Delta Contracting Company, LLC		\$20.0000	\$1,240.00
Volunteer Paving, LLC		\$20.0000	\$1,240.00
Civil Constructors, LLC		\$15.6300	\$969.06
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$600.0000	\$3,600.00
Delta Contracting Company, LLC		\$400.0000	\$2,400.00
Volunteer Paving, LLC		\$537.5000	\$3,225.00
Civil Constructors, LLC		\$625.0000	\$3,750.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	17.000 L.M.		
Jones Bros. Contractors, LLC		\$1,200.0000	\$20,400.00
Delta Contracting Company, LLC		\$1,000.0000	\$17,000.00
Volunteer Paving, LLC		\$1,500.0000	\$25,500.00
Civil Constructors, LLC		\$1,250.0000	\$21,250.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	8.900 L.M.		
Jones Bros. Contractors, LLC		\$5,400.0000	\$48,060.00
Delta Contracting Company, LLC		\$5,000.0000	\$44,500.00
Volunteer Paving, LLC		\$5,375.0000	\$47,837.50
Civil Constructors, LLC		\$5,625.0000	\$50,062.50
717-01 MOBILIZATION			
	1.000 LS		
Jones Bros. Contractors, LLC		\$570,000.0000	\$570,000.00
Delta Contracting Company, LLC		\$575,746.0000	\$575,746.00
Volunteer Paving, LLC		\$691,432.2500	\$691,432.25
Civil Constructors, LLC		\$718,065.0000	\$718,065.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$25,000.0000	\$50,000.00
Delta Contracting Company, LLC		\$48,000.0000	\$96,000.00
Volunteer Paving, LLC		\$29,868.8800	\$59,737.76
Civil Constructors, LLC		\$93,750.0000	\$187,500.00

		UNIT PRICE	EXTENSION
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)	3,493.000 S.Y.		
Jones Bros. Contractors, LLC		\$3.0000	\$10,479.00
Delta Contracting Company, LLC		\$3.0000	\$10,479.00
Volunteer Paving, LLC		\$1.2900	\$4,505.97
Civil Constructors, LLC		\$3.3300	\$11,631.69
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)	7,100.000 S.Y.		
Jones Bros. Contractors, LLC		\$1.5000	\$10,650.00
Delta Contracting Company, LLC		\$2.7500	\$19,525.00
Volunteer Paving, LLC		\$1.2900	\$9,159.00
Civil Constructors, LLC		\$3.1300	\$22,223.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN	2,800.000 L.F.		
Jones Bros. Contractors, LLC		\$4.0000	\$11,200.00
Delta Contracting Company, LLC		\$4.0000	\$11,200.00
Volunteer Paving, LLC		\$3.2300	\$9,044.00
Civil Constructors, LLC		\$4.1700	\$11,676.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)	2,899.000 UNIT		
Jones Bros. Contractors, LLC		\$25.0000	\$72,475.00
Delta Contracting Company, LLC		\$25.0000	\$72,475.00
Volunteer Paving, LLC		\$37.6300	\$109,089.37
Civil Constructors, LLC		\$27.0800	\$78,504.92
801-02 SEEDING (WITHOUT MULCH)	459.000 UNIT		
Jones Bros. Contractors, LLC		\$25.0000	\$11,475.00
Delta Contracting Company, LLC		\$25.0000	\$11,475.00
Volunteer Paving, LLC		\$32.2500	\$14,802.75
Civil Constructors, LLC		\$40.6300	\$18,649.17
801-03 WATER (SEEDING & SODDING)	936.000 M.G.		
Jones Bros. Contractors, LLC		\$1.0000	\$936.00
Delta Contracting Company, LLC		\$1.0000	\$936.00
Volunteer Paving, LLC		\$53.7500	\$50,310.00
Civil Constructors, LLC		\$52.0800	\$48,746.88
803-01 SODDING (NEW SOD)	60,443.000 S.Y.		
Jones Bros. Contractors, LLC		\$3.0000	\$181,329.00
Delta Contracting Company, LLC		\$3.0000	\$181,329.00
Volunteer Paving, LLC		\$3.4900	\$210,946.07
Civil Constructors, LLC		\$6.2500	\$377,768.75

805-12.03 EROSION CONTROL BLANKET (TYPE III)

57,300.000 S.Y.

UNIT PRICE	EXTENSION
\$1.5000	\$85,950.00
\$1.5000	\$85,950.00
\$0.9700	\$55,581.00
\$3.3300	\$190,809.00

Jones Bros. Contractors, LLC
 Delta Contracting Company, LLC
 Volunteer Paving, LLC
 Civil Constructors, LLC

806-02.03 PROJECT MOWING

4.000 CYCL

\$4,000.0000	\$16,000.00
\$12,500.0000	\$50,000.00
\$2,687.5000	\$10,750.00
\$5,208.3300	\$20,833.32

Jones Bros. Contractors, LLC
 Delta Contracting Company, LLC
 Volunteer Paving, LLC
 Civil Constructors, LLC

UTILITY CATEGORY		UNIT PRICE	EXTENSION
791-03.02 2IN HDPE GAS MAIN	40.000 L.F.		
Jones Bros. Contractors, LLC		\$63.0000	\$2,520.00
Delta Contracting Company, LLC		\$63.0000	\$2,520.00
Volunteer Paving, LLC		\$37.6300	\$1,505.20
Civil Constructors, LLC		\$61.0000	\$2,440.00
791-03.03 3IN HDPE GAS MAIN	10,700.000 L.F.		
Jones Bros. Contractors, LLC		\$29.5000	\$315,650.00
Delta Contracting Company, LLC		\$29.5000	\$315,650.00
Volunteer Paving, LLC		\$43.0000	\$460,100.00
Civil Constructors, LLC		\$32.0000	\$342,400.00
791-04.03 HDD 3IN PE PIPE - UNCONSOLIDATED	600.000 L.F.		
Jones Bros. Contractors, LLC		\$158.0000	\$94,800.00
Delta Contracting Company, LLC		\$158.0000	\$94,800.00
Volunteer Paving, LLC		\$198.8800	\$119,328.00
Civil Constructors, LLC		\$149.0000	\$89,400.00
791-06.10 CONNECT TO 2IN EX. STL MAIN	2.000 EACH		
Jones Bros. Contractors, LLC		\$6,000.0000	\$12,000.00
Delta Contracting Company, LLC		\$6,000.0000	\$12,000.00
Volunteer Paving, LLC		\$4,837.5000	\$9,675.00
Civil Constructors, LLC		\$8,457.0000	\$16,914.00
791-06.17 CONNECT TO __IN EX. STL MAIN	25.000 EACH		
Jones Bros. Contractors, LLC		\$1,500.0000	\$37,500.00
Delta Contracting Company, LLC		\$1,500.0000	\$37,500.00
Volunteer Paving, LLC		\$1,612.5000	\$40,312.50
Civil Constructors, LLC		\$2,370.0000	\$59,250.00
791-06.38 CONNECT TO __IN EX. STL MAIN W/ STOPPLE	12.000 EACH		
Jones Bros. Contractors, LLC		\$9,000.0000	\$108,000.00
Delta Contracting Company, LLC		\$9,000.0000	\$108,000.00
Volunteer Paving, LLC		\$7,525.0000	\$90,300.00
Civil Constructors, LLC		\$8,600.0000	\$103,200.00
791-07.01 2IN PE GAS VALVE ASSEMBLY	1.000 EACH		
Jones Bros. Contractors, LLC		\$650.0000	\$650.00
Delta Contracting Company, LLC		\$650.0000	\$650.00
Volunteer Paving, LLC		\$698.7500	\$698.75
Civil Constructors, LLC		\$2,072.0000	\$2,072.00

		UNIT PRICE	EXTENSION
791-07.08 (3 IN)			
	10.000 EACH		
Jones Bros. Contractors, LLC		\$850.0000	\$8,500.00
Delta Contracting Company, LLC		\$850.0000	\$8,500.00
Volunteer Paving, LLC		\$913.7500	\$9,137.50
Civil Constructors, LLC		\$1,965.0000	\$19,650.00
791-08.07 3/4IN PE SERVICE PIPE			
	1,000.000 L.F.		
Jones Bros. Contractors, LLC		\$15.0000	\$15,000.00
Delta Contracting Company, LLC		\$15.0000	\$15,000.00
Volunteer Paving, LLC		\$34.4000	\$34,400.00
Civil Constructors, LLC		\$49.5000	\$49,500.00
791-08.08 1IN PE SERVICE PIPE			
	100.000 L.F.		
Jones Bros. Contractors, LLC		\$16.0000	\$1,600.00
Delta Contracting Company, LLC		\$16.0000	\$1,600.00
Volunteer Paving, LLC		\$34.4000	\$3,440.00
Civil Constructors, LLC		\$54.5000	\$5,450.00
791-08.17 HDD 3/4IN PE SERVICE PIPE			
	500.000 L.F.		
Jones Bros. Contractors, LLC		\$50.0000	\$25,000.00
Delta Contracting Company, LLC		\$50.0000	\$25,000.00
Volunteer Paving, LLC		\$91.3800	\$45,690.00
Civil Constructors, LLC		\$108.0000	\$54,000.00
791-10.01 RETIRE IN PLACE 3/4IN SERV CUT & PLUG			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$875.0000	\$875.00
Delta Contracting Company, LLC		\$875.0000	\$875.00
Volunteer Paving, LLC		\$268.7500	\$268.75
Civil Constructors, LLC		\$2,408.0000	\$2,408.00
791-10.02 RETIRE IN PLACE 1IN SERV CUT & PLUG			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$550.0000	\$550.00
Delta Contracting Company, LLC		\$880.0000	\$880.00
Volunteer Paving, LLC		\$322.5000	\$322.50
Civil Constructors, LLC		\$2,438.0000	\$2,438.00
791-10.04 RETIRE IN PLACE 2IN SERV CUT & PLUG			
	12.000 EACH		
Jones Bros. Contractors, LLC		\$530.0000	\$6,360.00
Delta Contracting Company, LLC		\$530.0000	\$6,360.00
Volunteer Paving, LLC		\$430.0000	\$5,160.00
Civil Constructors, LLC		\$2,417.0000	\$29,004.00

		UNIT PRICE	EXTENSION
791-12.04 32LB MAGNESIUM ANODE			
	8.000 EACH		
Jones Bros. Contractors, LLC		\$1,900.0000	\$15,200.00
Delta Contracting Company, LLC		\$1,900.0000	\$15,200.00
Volunteer Paving, LLC		\$3,045.0000	\$24,360.00
Civil Constructors, LLC		\$1,212.0000	\$9,696.00
793-01.07 POLE 35FT CLASS 4 WOOD			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$703.7700	\$1,407.54
Delta Contracting Company, LLC		\$900.0000	\$1,800.00
Volunteer Paving, LLC		\$1,075.0000	\$2,150.00
Civil Constructors, LLC		\$1,041.6700	\$2,083.34
793-01.18 POLE 45FT CLASS 4 WOOD			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$971.2100	\$1,942.42
Delta Contracting Company, LLC		\$1,000.0000	\$2,000.00
Volunteer Paving, LLC		\$1,290.0000	\$2,580.00
Civil Constructors, LLC		\$1,250.0000	\$2,500.00
793-01.38 ANCHOR 1/2IN			
	32.000 EACH		
Jones Bros. Contractors, LLC		\$425.8700	\$13,627.84
Delta Contracting Company, LLC		\$255.0000	\$8,160.00
Volunteer Paving, LLC		\$526.7500	\$16,856.00
Civil Constructors, LLC		\$510.4200	\$16,333.44
793-02.90 GUY WIRE (10M)			
	46.000 EACH		
Jones Bros. Contractors, LLC		\$140.7500	\$6,474.50
Delta Contracting Company, LLC		\$110.0000	\$5,060.00
Volunteer Paving, LLC		\$376.2500	\$17,307.50
Civil Constructors, LLC		\$364.5800	\$16,770.68
793-03.01 25 PAIR GROUP AERIAL SPLICE			
	111.000 EACH		
Jones Bros. Contractors, LLC		\$5.0700	\$562.77
Delta Contracting Company, LLC		\$155.0000	\$17,205.00
Volunteer Paving, LLC		\$7.5300	\$835.83
Civil Constructors, LLC		\$7.2900	\$809.19
793-03.11 25 PAIR CABLE			
	4,792.000 L.F.		
Jones Bros. Contractors, LLC		\$4.0800	\$19,551.36
Delta Contracting Company, LLC		\$4.5000	\$21,564.00
Volunteer Paving, LLC		\$3.4900	\$16,724.08
Civil Constructors, LLC		\$3.3900	\$16,244.88

		UNIT PRICE	EXTENSION
793-03.12 50 PAIR CABLE			
	858.000 L.F.		
Jones Bros. Contractors, LLC		\$4.6400	\$3,981.12
Delta Contracting Company, LLC		\$6.2500	\$5,362.50
Volunteer Paving, LLC		\$4.5700	\$3,921.06
Civil Constructors, LLC		\$4.4300	\$3,800.94
793-03.14 100 PAIR CABLE			
	9,468.000 L.F.		
Jones Bros. Contractors, LLC		\$6.3900	\$60,500.52
Delta Contracting Company, LLC		\$8.0000	\$75,744.00
Volunteer Paving, LLC		\$6.9900	\$66,181.32
Civil Constructors, LLC		\$6.7700	\$64,098.36
793-03.16 200 PAIRCABLE			
	4,348.000 L.F.		
Jones Bros. Contractors, LLC		\$9.7100	\$42,219.08
Delta Contracting Company, LLC		\$10.0000	\$43,480.00
Volunteer Paving, LLC		\$9.9400	\$43,219.12
Civil Constructors, LLC		\$9.6400	\$41,914.72
793-04.01 RELASH/DELASH CABLE			
	600.000 L.F.		
Jones Bros. Contractors, LLC		\$3.1000	\$1,860.00
Delta Contracting Company, LLC		\$3.0000	\$1,800.00
Volunteer Paving, LLC		\$1.6100	\$966.00
Civil Constructors, LLC		\$1.5600	\$936.00
793-04.03 6 PAIR AERIAL DROP			
	2,919.000 L.F.		
Jones Bros. Contractors, LLC		\$3.2400	\$9,457.56
Delta Contracting Company, LLC		\$3.0000	\$8,757.00
Volunteer Paving, LLC		\$1.8800	\$5,487.72
Civil Constructors, LLC		\$1.8200	\$5,312.58
793-04.04 10 PAIR AERIAL TERMINAL			
	14.000 EACH		
Jones Bros. Contractors, LLC		\$275.8800	\$3,862.32
Delta Contracting Company, LLC		\$200.0000	\$2,800.00
Volunteer Paving, LLC		\$462.2500	\$6,471.50
Civil Constructors, LLC		\$447.9200	\$6,270.88
793-04.07 AERIAL SPLICE CLOSURE			
	23.000 EACH		
Jones Bros. Contractors, LLC		\$478.5600	\$11,006.88
Delta Contracting Company, LLC		\$250.0000	\$5,750.00
Volunteer Paving, LLC		\$548.2500	\$12,609.75
Civil Constructors, LLC		\$531.2500	\$12,218.75

		UNIT PRICE	EXTENSION
793-04.09 TRANSFER AERIAL DROP			
	7.000 EACH		
Jones Bros. Contractors, LLC		\$56.3000	\$394.10
Delta Contracting Company, LLC		\$40.0000	\$280.00
Volunteer Paving, LLC		\$268.7500	\$1,881.25
Civil Constructors, LLC		\$260.4200	\$1,822.94
793-04.10 TRANSFER BURIED DROP			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$8,445.0000	\$25,335.00
Delta Contracting Company, LLC		\$110.0000	\$330.00
Volunteer Paving, LLC		\$322.5000	\$967.50
Civil Constructors, LLC		\$312.5000	\$937.50
793-07.02 24 FIBER(MATERIAL ONLY)			
	10,398.000 L.F.		
Jones Bros. Contractors, LLC		\$0.4000	\$4,159.20
Delta Contracting Company, LLC		\$1.1000	\$11,437.80
Volunteer Paving, LLC		\$0.3200	\$3,327.36
Civil Constructors, LLC		\$0.3000	\$3,119.40
793-07.16 12-96 FIBER(INSTALLATION ONLY)			
	10,398.000 L.F.		
Jones Bros. Contractors, LLC		\$2.8200	\$29,322.36
Delta Contracting Company, LLC		\$1.9000	\$19,756.20
Volunteer Paving, LLC		\$1.6100	\$16,740.78
Civil Constructors, LLC		\$1.5600	\$16,220.88
793-07.22 FIBER SPLICE-12 FIBER RIBBON			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$210.9800	\$1,265.88
Delta Contracting Company, LLC		\$1,020.0000	\$6,120.00
Volunteer Paving, LLC		\$430.0000	\$2,580.00
Civil Constructors, LLC		\$416.6700	\$2,500.02
793-07.23 FIBER OPTIC MAINTENANCE LOOP			
	12.000 EACH		
Jones Bros. Contractors, LLC		\$197.0600	\$2,364.72
Delta Contracting Company, LLC		\$150.0000	\$1,800.00
Volunteer Paving, LLC		\$119.4400	\$1,433.28
Civil Constructors, LLC		\$115.7400	\$1,388.88
793-09.01 25 PAIR BURIED CABLE			
	506.000 L.F.		
Jones Bros. Contractors, LLC		\$5.6300	\$2,848.78
Delta Contracting Company, LLC		\$10.0000	\$5,060.00
Volunteer Paving, LLC		\$7.2600	\$3,673.56
Civil Constructors, LLC		\$7.0300	\$3,557.18

		UNIT PRICE	EXTENSION
793-09.02 50 PAIR BURIED CABLE			
	430.000 L.F.		
Jones Bros. Contractors, LLC		\$7.0400	\$3,027.20
Delta Contracting Company, LLC		\$11.0000	\$4,730.00
Volunteer Paving, LLC		\$8.0600	\$3,465.80
Civil Constructors, LLC		\$7.8100	\$3,358.30
793-09.04 100 PAIR BURIED CABLE			
	130.000 L.F.		
Jones Bros. Contractors, LLC		\$7.8800	\$1,024.40
Delta Contracting Company, LLC		\$12.0000	\$1,560.00
Volunteer Paving, LLC		\$9.6800	\$1,258.40
Civil Constructors, LLC		\$9.0000	\$1,170.00
793-09.06 200 PAIR BURIED CABLE			
	252.000 L.F.		
Jones Bros. Contractors, LLC		\$12.5300	\$3,157.56
Delta Contracting Company, LLC		\$14.0000	\$3,528.00
Volunteer Paving, LLC		\$12.9000	\$3,250.80
Civil Constructors, LLC		\$12.5000	\$3,150.00
793-11.01 25 GROUP BURIED SPLICE			
	34.000 EACH		
Jones Bros. Contractors, LLC		\$7.0400	\$239.36
Delta Contracting Company, LLC		\$210.0000	\$7,140.00
Volunteer Paving, LLC		\$65.5800	\$2,229.72
Civil Constructors, LLC		\$63.5400	\$2,160.36
793-11.06 8IN PEDESTAL			
	7.000 EACH		
Jones Bros. Contractors, LLC		\$211.1300	\$1,477.91
Delta Contracting Company, LLC		\$280.0000	\$1,960.00
Volunteer Paving, LLC		\$537.5000	\$3,762.50
Civil Constructors, LLC		\$520.8300	\$3,645.81
793-11.13 BURIED RISER GUARD			
	7.000 EACH		
Jones Bros. Contractors, LLC		\$70.3800	\$492.66
Delta Contracting Company, LLC		\$70.0000	\$490.00
Volunteer Paving, LLC		\$268.7500	\$1,881.25
Civil Constructors, LLC		\$260.4200	\$1,822.94
793-11.15 5 PAIR BURIED DROP			
	450.000 L.F.		
Jones Bros. Contractors, LLC		\$3.3800	\$1,521.00
Delta Contracting Company, LLC		\$2.2000	\$990.00
Volunteer Paving, LLC		\$3.7600	\$1,692.00
Civil Constructors, LLC		\$3.6000	\$1,620.00

		UNIT PRICE	EXTENSION
793-12.02 REARRANGEMENT EXISTING CABLE			
	250.000 EACH		
Jones Bros. Contractors, LLC		\$182.9800	\$45,745.00
Delta Contracting Company, LLC		\$4.0000	\$1,000.00
Volunteer Paving, LLC		\$10.7500	\$2,687.50
Civil Constructors, LLC		\$10.5000	\$2,625.00
793-15.01 TRANSFER CABLE ATTACHMENT			
	14.000 EACH		
Jones Bros. Contractors, LLC		\$140.7500	\$1,970.50
Delta Contracting Company, LLC		\$100.0000	\$1,400.00
Volunteer Paving, LLC		\$268.7500	\$3,762.50
Civil Constructors, LLC		\$260.4200	\$3,645.88
793-16.04 DIRECTIONAL BORE 4IN/FLEX SLEEVE			
	68.000 L.F.		
Jones Bros. Contractors, LLC		\$154.8300	\$10,528.44
Delta Contracting Company, LLC		\$35.0000	\$2,380.00
Volunteer Paving, LLC		\$53.7500	\$3,655.00
Civil Constructors, LLC		\$52.0800	\$3,541.44
793-98.01 REMOVE AERIAL CABLE AND WIRE			
	20,524.000 L.F.		
Jones Bros. Contractors, LLC		\$1.9000	\$38,995.60
Delta Contracting Company, LLC		\$0.9000	\$18,471.60
Volunteer Paving, LLC		\$0.8600	\$17,650.64
Civil Constructors, LLC		\$0.8300	\$17,034.92
793-98.04 REMOVE POLES ALL SIZES			
	34.000 EACH		
Jones Bros. Contractors, LLC		\$140.0000	\$4,760.00
Delta Contracting Company, LLC		\$100.0000	\$3,400.00
Volunteer Paving, LLC		\$268.7500	\$9,137.50
Civil Constructors, LLC		\$260.4200	\$8,854.28
793-98.06 REMOVE PEDESTALS			
	7.000 EACH		
Jones Bros. Contractors, LLC		\$65.0000	\$455.00
Delta Contracting Company, LLC		\$100.0000	\$700.00
Volunteer Paving, LLC		\$188.1300	\$1,316.91
Civil Constructors, LLC		\$182.2900	\$1,276.03
793-98.07 REMOVE UNDERGROUND TO OVERHEAD RISER			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$110.0000	\$660.00
Delta Contracting Company, LLC		\$40.0000	\$240.00
Volunteer Paving, LLC		\$188.1300	\$1,128.78
Civil Constructors, LLC		\$182.2900	\$1,093.74

		UNIT PRICE	EXTENSION
793-98.08 REMOVE ANCHOR (ANY SIZE)			
	25.000 EACH		
Jones Bros. Contractors, LLC		\$35.0000	\$875.00
Delta Contracting Company, LLC		\$80.0000	\$2,000.00
Volunteer Paving, LLC		\$161.2500	\$4,031.25
Civil Constructors, LLC		\$156.2500	\$3,906.25
795-01.03 6IN DIP RESTRAINED JOINT WATER LINE			
	64.000 L.F.		
Jones Bros. Contractors, LLC		\$60.0000	\$3,840.00
Delta Contracting Company, LLC		\$60.0000	\$3,840.00
Volunteer Paving, LLC		\$41.6600	\$2,666.24
Civil Constructors, LLC		\$145.0000	\$9,280.00
795-03.02 2IN PVC WATER LINE			
	20.000 L.F.		
Jones Bros. Contractors, LLC		\$50.0000	\$1,000.00
Delta Contracting Company, LLC		\$50.0000	\$1,000.00
Volunteer Paving, LLC		\$38.7000	\$774.00
Civil Constructors, LLC		\$69.0000	\$1,380.00
795-03.04 4IN PVC WATER LINE			
	50.000 L.F.		
Jones Bros. Contractors, LLC		\$50.0000	\$2,500.00
Delta Contracting Company, LLC		\$50.0000	\$2,500.00
Volunteer Paving, LLC		\$46.2300	\$2,311.50
Civil Constructors, LLC		\$55.5000	\$2,775.00
795-03.05 6IN PVC WATER LINE			
	4,626.000 L.F.		
Jones Bros. Contractors, LLC		\$54.0000	\$249,804.00
Delta Contracting Company, LLC		\$54.0000	\$249,804.00
Volunteer Paving, LLC		\$26.8800	\$124,346.88
Civil Constructors, LLC		\$49.5000	\$228,987.00
795-03.06 8IN PVC WATER LINE			
	6,125.000 L.F.		
Jones Bros. Contractors, LLC		\$58.0000	\$355,250.00
Delta Contracting Company, LLC		\$58.0000	\$355,250.00
Volunteer Paving, LLC		\$31.1800	\$190,977.50
Civil Constructors, LLC		\$60.0000	\$367,500.00
795-05.03 HDD 6IN HDPE CASING PIPE-UNCON			
	100.000 L.F.		
Jones Bros. Contractors, LLC		\$220.0000	\$22,000.00
Delta Contracting Company, LLC		\$220.0000	\$22,000.00
Volunteer Paving, LLC		\$224.6800	\$22,468.00
Civil Constructors, LLC		\$234.0000	\$23,400.00

		UNIT PRICE	EXTENSION
795-05.63 BORE/JACK 12IN STEEL CASING PIPE-UNCON.			
	64.000 L.F.		
Jones Bros. Contractors, LLC		\$400.0000	\$25,600.00
Delta Contracting Company, LLC		\$400.0000	\$25,600.00
Volunteer Paving, LLC		\$456.8800	\$29,240.32
Civil Constructors, LLC		\$632.0000	\$40,448.00
795-05.65 BORE/JACK 16IN STEEL CASING PIPE-UNCON.			
	266.000 L.F.		
Jones Bros. Contractors, LLC		\$560.0000	\$148,960.00
Delta Contracting Company, LLC		\$560.0000	\$148,960.00
Volunteer Paving, LLC		\$632.1000	\$168,138.60
Civil Constructors, LLC		\$711.0000	\$189,126.00
795-06.01 CONNECT TO 2IN WATER LINE			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$1,200.0000	\$2,400.00
Delta Contracting Company, LLC		\$1,200.0000	\$2,400.00
Volunteer Paving, LLC		\$2,431.6500	\$4,863.30
Civil Constructors, LLC		\$2,405.0000	\$4,810.00
795-06.04 CONNECT TO 6IN WATER LINE			
	7.000 EACH		
Jones Bros. Contractors, LLC		\$2,000.0000	\$14,000.00
Delta Contracting Company, LLC		\$2,000.0000	\$14,000.00
Volunteer Paving, LLC		\$5,440.5800	\$38,084.06
Civil Constructors, LLC		\$2,600.0000	\$18,200.00
795-06.05 CONNECT TO 8IN WATER LINE			
	5.000 EACH		
Jones Bros. Contractors, LLC		\$2,200.0000	\$11,000.00
Delta Contracting Company, LLC		\$2,200.0000	\$11,000.00
Volunteer Paving, LLC		\$5,574.9500	\$27,874.75
Civil Constructors, LLC		\$2,885.0000	\$14,425.00
795-06.31 CUT AND CAP 2IN WATER LINE			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$1,000.0000	\$2,000.00
Delta Contracting Company, LLC		\$1,000.0000	\$2,000.00
Volunteer Paving, LLC		\$533.2000	\$1,066.40
Civil Constructors, LLC		\$1,516.0000	\$3,032.00
795-06.32 CUT AND CAP 4IN WATER LINE			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$1,000.0000	\$1,000.00
Delta Contracting Company, LLC		\$1,000.0000	\$1,000.00
Volunteer Paving, LLC		\$533.2000	\$533.20
Civil Constructors, LLC		\$2,010.0000	\$2,010.00

		UNIT PRICE	EXTENSION
795-06.33 CUT AND CAP 6IN WATER LINE			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$1,500.0000	\$3,000.00
Delta Contracting Company, LLC		\$1,500.0000	\$3,000.00
Volunteer Paving, LLC		\$737.4500	\$1,474.90
Civil Constructors, LLC		\$2,396.0000	\$4,792.00
795-06.34 CUT AND CAP 8IN WATER LINE			
	5.000 EACH		
Jones Bros. Contractors, LLC		\$1,600.0000	\$8,000.00
Delta Contracting Company, LLC		\$1,600.0000	\$8,000.00
Volunteer Paving, LLC		\$927.7300	\$4,638.65
Civil Constructors, LLC		\$3,048.0000	\$15,240.00
795-07.01 4IN X 4IN TAPPING SLEEVE AND VALVE			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$3,500.0000	\$3,500.00
Delta Contracting Company, LLC		\$3,500.0000	\$3,500.00
Volunteer Paving, LLC		\$2,064.0000	\$2,064.00
Civil Constructors, LLC		\$6,043.0000	\$6,043.00
795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$6,500.0000	\$39,000.00
Delta Contracting Company, LLC		\$6,500.0000	\$39,000.00
Volunteer Paving, LLC		\$2,440.2500	\$14,641.50
Civil Constructors, LLC		\$7,548.0000	\$45,288.00
795-07.06 8IN X 8IN TAPPING SLEEVE AND VALVE			
	5.000 EACH		
Jones Bros. Contractors, LLC		\$6,200.0000	\$31,000.00
Delta Contracting Company, LLC		\$6,200.0000	\$31,000.00
Volunteer Paving, LLC		\$3,317.4500	\$16,587.25
Civil Constructors, LLC		\$8,836.0000	\$44,180.00
795-08.01 2IN GATE VALVE ASSEMBLY			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$1,200.0000	\$2,400.00
Delta Contracting Company, LLC		\$1,200.0000	\$2,400.00
Volunteer Paving, LLC		\$1,100.8000	\$2,201.60
Civil Constructors, LLC		\$1,048.0000	\$2,096.00
795-08.04 6IN GATE VALVE ASSEMBLY			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$1,600.0000	\$1,600.00
Delta Contracting Company, LLC		\$1,600.0000	\$1,600.00
Volunteer Paving, LLC		\$1,497.4800	\$1,497.48
Civil Constructors, LLC		\$1,647.0000	\$1,647.00

		UNIT PRICE	EXTENSION
795-09.01 3/4IN WATER SERVICE METER ASSEMBLY			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$1,200.0000	\$7,200.00
Delta Contracting Company, LLC		\$1,200.0000	\$7,200.00
Volunteer Paving, LLC		\$1,733.9800	\$10,403.88
Civil Constructors, LLC		\$1,697.0000	\$10,182.00
795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY			
	14.000 EACH		
Jones Bros. Contractors, LLC		\$1,000.0000	\$14,000.00
Delta Contracting Company, LLC		\$1,000.0000	\$14,000.00
Volunteer Paving, LLC		\$2,461.7500	\$34,464.50
Civil Constructors, LLC		\$1,345.0000	\$18,830.00
795-09.16 1-1/2IN HDPE SERVICE PIPE			
	486.000 L.F.		
Jones Bros. Contractors, LLC		\$150.0000	\$72,900.00
Delta Contracting Company, LLC		\$150.0000	\$72,900.00
Volunteer Paving, LLC		\$95.6800	\$46,500.48
Civil Constructors, LLC		\$181.0000	\$87,966.00
795-09.17 2IN HDPE SERVICE PIPE			
	75.000 L.F.		
Jones Bros. Contractors, LLC		\$125.0000	\$9,375.00
Delta Contracting Company, LLC		\$125.0000	\$9,375.00
Volunteer Paving, LLC		\$97.0200	\$7,276.50
Civil Constructors, LLC		\$328.0000	\$24,600.00
795-09.28 3/4IN COPPER SERVICE PIPE			
	730.000 L.F.		
Jones Bros. Contractors, LLC		\$50.0000	\$36,500.00
Delta Contracting Company, LLC		\$50.0000	\$36,500.00
Volunteer Paving, LLC		\$13.9800	\$10,205.40
Civil Constructors, LLC		\$59.0000	\$43,070.00
795-10.03 1IN AUTO AIR RELEASE VALVE ASSEMBLY			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$2,500.0000	\$2,500.00
Delta Contracting Company, LLC		\$2,500.0000	\$2,500.00
Volunteer Paving, LLC		\$5,043.9000	\$5,043.90
Civil Constructors, LLC		\$3,080.0000	\$3,080.00
795-11.02 FIRE HYDRANT ASSEMBLY			
	9.000 EACH		
Jones Bros. Contractors, LLC		\$7,500.0000	\$67,500.00
Delta Contracting Company, LLC		\$7,500.0000	\$67,500.00
Volunteer Paving, LLC		\$5,557.7500	\$50,019.75
Civil Constructors, LLC		\$11,034.0000	\$99,306.00

		UNIT PRICE	EXTENSION
795-11.12 RETIRE IN PLACE EXISTING WATER MAIN			
	1,100.000 L.F.		
Jones Bros. Contractors, LLC		\$10.0000	\$11,000.00
Delta Contracting Company, LLC		\$10.0000	\$11,000.00
Volunteer Paving, LLC		\$9.6800	\$10,648.00
Civil Constructors, LLC		\$7.0000	\$7,700.00
795-12.03 PIPE GROUTING			
	1.000 LS		
Jones Bros. Contractors, LLC		\$30,000.0000	\$30,000.00
Delta Contracting Company, LLC		\$30,000.0000	\$30,000.00
Volunteer Paving, LLC		\$3,963.5300	\$3,963.53
Civil Constructors, LLC		\$181,307.0000	\$181,307.00
795-13.01 DI FITTINGS			
	13,500.000 LB.		
Jones Bros. Contractors, LLC		\$0.0100	\$135.00
Delta Contracting Company, LLC		\$0.0100	\$135.00
Volunteer Paving, LLC		\$4.8400	\$65,340.00
Civil Constructors, LLC		\$3.5000	\$47,250.00
795-14.01 CLASS A CONCRETE			
	20.000 C.Y.		
Jones Bros. Contractors, LLC		\$250.0000	\$5,000.00
Delta Contracting Company, LLC		\$250.0000	\$5,000.00
Volunteer Paving, LLC		\$220.3800	\$4,407.60
Civil Constructors, LLC		\$243.0000	\$4,860.00
795-15.25 16IN STEEL CASING PIPE OPEN CUT METHOD			
	23.000 L.F.		
Jones Bros. Contractors, LLC		\$350.0000	\$8,050.00
Delta Contracting Company, LLC		\$350.0000	\$8,050.00
Volunteer Paving, LLC		\$656.8300	\$15,107.09
Civil Constructors, LLC		\$273.0000	\$6,279.00
797-02.04 2IN HDPE FORCE MAIN			
	200.000 L.F.		
Jones Bros. Contractors, LLC		\$75.0000	\$15,000.00
Delta Contracting Company, LLC		\$75.0000	\$15,000.00
Volunteer Paving, LLC		\$49.4500	\$9,890.00
Civil Constructors, LLC		\$126.0000	\$25,200.00
797-03.09 10IN PVC FORCE MAIN			
	1,200.000 L.F.		
Jones Bros. Contractors, LLC		\$62.0000	\$74,400.00
Delta Contracting Company, LLC		\$62.0000	\$74,400.00
Volunteer Paving, LLC		\$65.5800	\$78,696.00
Civil Constructors, LLC		\$62.5000	\$75,000.00

		UNIT PRICE	EXTENSION
797-08.01 DI FITTINGS			
	500.000 LB.		
Jones Bros. Contractors, LLC		\$10.0000	\$5,000.00
Delta Contracting Company, LLC		\$10.0000	\$5,000.00
Volunteer Paving, LLC		\$8.0600	\$4,030.00
Civil Constructors, LLC		\$28.0000	\$14,000.00
797-09.26 2IN AIR/VAC VALVE ASSEMBLY			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$10,000.0000	\$10,000.00
Delta Contracting Company, LLC		\$10,000.0000	\$10,000.00
Volunteer Paving, LLC		\$9,503.0000	\$9,503.00
Civil Constructors, LLC		\$9,405.0000	\$9,405.00
797-10.19 CONNECT TO 10IN FORCE MAIN			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$3,000.0000	\$18,000.00
Delta Contracting Company, LLC		\$3,000.0000	\$18,000.00
Volunteer Paving, LLC		\$5,004.1300	\$30,024.78
Civil Constructors, LLC		\$4,122.0000	\$24,732.00
797-11.15 48IN MH ADJUSTMENT INCREASE HEIGHT			
	2.000 V.F.		
Jones Bros. Contractors, LLC		\$500.0000	\$1,000.00
Delta Contracting Company, LLC		\$500.0000	\$1,000.00
Volunteer Paving, LLC		\$771.8500	\$1,543.70
Civil Constructors, LLC		\$1,813.0000	\$3,626.00
797-11.31 RETIREIN PLACE EXISTING SEWER 8IN-14IN			
	280.000 L.F.		
Jones Bros. Contractors, LLC		\$20.0000	\$5,600.00
Delta Contracting Company, LLC		\$20.0000	\$5,600.00
Volunteer Paving, LLC		\$37.6300	\$10,536.40
Civil Constructors, LLC		\$29.5000	\$8,260.00

SUB-TOTAL ROADWAY

Jones Bros. Contractors, LLC	\$9,125,807.60
Delta Contracting Company, LLC	\$9,295,784.13
Volunteer Paving, LLC	\$10,855,684.56
Civil Constructors, LLC	\$10,399,933.81

SUB-TOTAL UTILITY

Jones Bros. Contractors, LLC	\$2,322,292.58
Delta Contracting Company, LLC	\$2,259,805.10
Volunteer Paving, LLC	\$2,195,577.00
Civil Constructors, LLC	\$2,784,879.51

TOTAL CONTRACT

Jones Bros. Contractors, LLC	\$11,448,100.18
Delta Contracting Company, LLC	\$11,555,589.23
Volunteer Paving, LLC	\$13,051,261.56
Civil Constructors, LLC	\$13,184,813.32

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

RHEA COUNTY (Contract No. CNU215 Call 056)

STP/HSIP-302(8),72017-3215-94,72017-8215-14

THE RESURFACING ON S.R. 302 FROM S.R. 30 (L.M. 0.00) TO S.R. 68 (L.M. 8.87).

PROJECT LENGTH - 8.870 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

DBE GOAL 6.00%

	TOTAL CONTRACT
Rogers Group, Inc.	\$1,414,655.70

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	293.000 TON		
	Rogers Group, Inc.		\$55.0000	\$16,115.00
403-02.01	TRACKLESS TACK COAT	30.000 TON		
	Rogers Group, Inc.		\$800.0000	\$24,000.00
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	6,030.000 TON		
	Rogers Group, Inc.		\$102.2400	\$616,507.20
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	14.200 L.M.		
	Rogers Group, Inc.		\$565.6600	\$8,032.37
414-04.03	ASPHALT EMULSION (SCRUB SEAL)	156.000 TON		
	Rogers Group, Inc.		\$978.5000	\$152,646.00
414-04.04	MINERAL AGGREGATE (SCRUB SEAL)	1,290.000 TON		
	Rogers Group, Inc.		\$118.3200	\$152,632.80
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	8.000 EACH		
	Rogers Group, Inc.		\$833.4100	\$6,667.28
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	8.000 EACH		
	Rogers Group, Inc.		\$2,948.9900	\$23,591.92
706-01	GUARDRAIL REMOVED	400.000 L.F.		
	Rogers Group, Inc.		\$0.6400	\$256.00
712-01	TRAFFIC CONTROL	1.000 LS		
	Rogers Group, Inc.		\$45,118.4900	\$45,118.49
712-06	SIGNS (CONSTRUCTION)	653.000 S.F.		
	Rogers Group, Inc.		\$7.6600	\$5,001.98
713-02.14	FLEXIBLE DELINEATOR (WHITE)	275.000 EACH		
	Rogers Group, Inc.		\$44.6500	\$12,278.75

		UNIT PRICE	EXTENSION
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Rogers Group, Inc.		\$4,848.3800	\$19,393.52
713-16.20 SIGNS (OBJECT MARKER (OM-3))			
	16.000 EACH		
Rogers Group, Inc.		\$7.6600	\$122.56
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	590.000 EACH		
Rogers Group, Inc.		\$28.9100	\$17,056.90
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	590.000 EACH		
Rogers Group, Inc.		\$15.0800	\$8,897.20
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	160.000 L.F.		
Rogers Group, Inc.		\$12.5700	\$2,011.20
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)			
	2.000 EACH		
Rogers Group, Inc.		\$439.9600	\$879.92
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	88.700 L.M.		
Rogers Group, Inc.		\$641.0900	\$56,864.68
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	26.600 L.M.		
Rogers Group, Inc.		\$1,068.4700	\$28,421.30
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	35.500 L.M.		
Rogers Group, Inc.		\$4,902.4200	\$174,035.91
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	75.000 L.F.		
Rogers Group, Inc.		\$1.2600	\$94.50
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$44,030.2200	\$44,030.22

SUB-TOTAL ROADWAY

Rogers Group, Inc.

\$1,414,655.70

TOTAL CONTRACT

Rogers Group, Inc.

\$1,414,655.70

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

ROANE COUNTY (Contract No. CNU224 Call 057)

ER-NH-I-40-6(172),73100-4131-04,73100-8133-44,ER-NH-I-40-6(173),73100-4130-04,73100-8134-44

THE EMERGENCY SLOPE STABILIZATION ON I-40 EB BETWEEN M.M. 342 AND M.M. 344 AND I-40 WB NEAR M.M. 342.

PROJECT LENGTH - 1.311 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2024

DBE GOAL 9.00%

	TOTAL CONTRACT
Richard Goettle, Inc.	\$33,333,000.00
Keller North America, Inc.	\$53,259,964.59
Charles Blalock & Sons, Inc.	\$61,669,669.71

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Richard Goettle, Inc.	\$200,000.0000	\$200,000.00
	Keller North America, Inc.	\$432,361.1300	\$432,361.13
	Charles Blalock & Sons, Inc.	\$177,955.8000	\$177,955.80
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Richard Goettle, Inc.	\$240,000.0000	\$240,000.00
	Keller North America, Inc.	\$595,787.6200	\$595,787.62
	Charles Blalock & Sons, Inc.	\$7,000,052.3600	\$7,000,052.36
202-04.01	REMOVAL OF STRUCTURES (SHOTCRETE FACE, STA. 63+50 TO STA. 66+50)		
		1.000 LS	
	Richard Goettle, Inc.	\$5,000.0000	\$5,000.00
	Keller North America, Inc.	\$2,184.9100	\$2,184.91
	Charles Blalock & Sons, Inc.	\$23,557.5700	\$23,557.57
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		36,136.000 C.Y.	
	Richard Goettle, Inc.	\$25.0000	\$903,400.00
	Keller North America, Inc.	\$47.2000	\$1,705,619.20
	Charles Blalock & Sons, Inc.	\$69.7900	\$2,521,931.44
203-06	WATER		
		0.300 M.G.	
	Richard Goettle, Inc.	\$10.0000	\$3.00
	Keller North America, Inc.	\$66,666.6700	\$20,000.00
	Charles Blalock & Sons, Inc.	\$4,569.6700	\$1,370.90
203-40.07	ANCHOR BLOCKS (CONCRETE, 3 STRAND TIE-BACK)		
		1,159.000 EACH	
	Richard Goettle, Inc.	\$2,000.0000	\$2,318,000.00
	Keller North America, Inc.	\$1,423.7400	\$1,650,114.66
	Charles Blalock & Sons, Inc.	\$5,000.0000	\$5,795,000.00
203-40.08	ANCHOR BLOCKS (CONCRETE, 7 STRAND TIE-BACK)		
		525.000 EACH	
	Richard Goettle, Inc.	\$3,000.0000	\$1,575,000.00
	Keller North America, Inc.	\$2,768.5600	\$1,453,494.00
	Charles Blalock & Sons, Inc.	\$7,500.0000	\$3,937,500.00
203-40.09	ANCHOR BLOCKS (CONCRETE, 9 STRAND TIE-BACK)		
		38.000 EACH	
	Richard Goettle, Inc.	\$3,000.0000	\$114,000.00
	Keller North America, Inc.	\$4,530.0300	\$172,141.14
	Charles Blalock & Sons, Inc.	\$12,000.0000	\$456,000.00

		UNIT PRICE	EXTENSION
203-40.12 TIE-BACK ANCHORS (3-STRAND UNCLASSIFIED)			
	200,175.000 L.F.		
Richard Goettle, Inc.		\$50.0000	\$10,008,750.00
Keller North America, Inc.		\$98.3600	\$19,689,213.00
Charles Blalock & Sons, Inc.		\$54.1700	\$10,843,479.75
203-40.19 TIE-BACK ANCHORS (7-STRAND UNCLASSIFIED)			
	97,920.000 L.F.		
Richard Goettle, Inc.		\$60.0000	\$5,875,200.00
Keller North America, Inc.		\$105.7100	\$10,351,123.20
Charles Blalock & Sons, Inc.		\$68.5400	\$6,711,436.80
203-40.20 TIE-BACK ANCHORS (9-STRAND UNCLASSIFIED)			
	8,420.000 L.F.		
Richard Goettle, Inc.		\$80.0000	\$673,600.00
Keller North America, Inc.		\$124.1300	\$1,045,174.60
Charles Blalock & Sons, Inc.		\$76.2800	\$642,277.60
203-40.21 ANCHOR HOLE ORIENTATION MEASUREMENT			
	50.000 EACH		
Richard Goettle, Inc.		\$500.0000	\$25,000.00
Keller North America, Inc.		\$1,707.3200	\$85,366.00
Charles Blalock & Sons, Inc.		\$2,211.0600	\$110,553.00
203-50 CONSTRUCTION OF HAUL ROAD			
	1.000 LS		
Richard Goettle, Inc.		\$560,000.0000	\$560,000.00
Keller North America, Inc.		\$253,618.9000	\$253,618.90
Charles Blalock & Sons, Inc.		\$4,896,000.0000	\$4,896,000.00
204-14 CORE DRILLING FOR PILES(ROCK)			
	1,085.000 L.F.		
Richard Goettle, Inc.		\$200.0000	\$217,000.00
Keller North America, Inc.		\$476.0700	\$516,535.95
Charles Blalock & Sons, Inc.		\$276.3800	\$299,872.30
204-15 CORE DRILLING FOR PILES(SOIL)			
	1,240.000 L.F.		
Richard Goettle, Inc.		\$200.0000	\$248,000.00
Keller North America, Inc.		\$202.5900	\$251,211.60
Charles Blalock & Sons, Inc.		\$193.4700	\$239,902.80
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	9.100 L.M.		
Richard Goettle, Inc.		\$2,000.0000	\$18,200.00
Keller North America, Inc.		\$2,840.4500	\$25,848.10
Charles Blalock & Sons, Inc.		\$2,829.7000	\$25,750.27

		UNIT PRICE	EXTENSION
209-02.07 18" TEMPORARY SLOPE DRAIN			
	945.000 L.F.		
Richard Goettle, Inc.		\$29.0000	\$27,405.00
Keller North America, Inc.		\$49.9500	\$47,202.75
Charles Blalock & Sons, Inc.		\$26.0300	\$24,598.35
209-05 SEDIMENT REMOVAL			
	49.000 C.Y.		
Richard Goettle, Inc.		\$50.0000	\$2,450.00
Keller North America, Inc.		\$28.1500	\$1,379.35
Charles Blalock & Sons, Inc.		\$175.1600	\$8,582.84
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	6,756.000 L.F.		
Richard Goettle, Inc.		\$3.0000	\$20,268.00
Keller North America, Inc.		\$9.7200	\$65,668.32
Charles Blalock & Sons, Inc.		\$3.8500	\$26,010.60
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	644.000 L.F.		
Richard Goettle, Inc.		\$2.0000	\$1,288.00
Keller North America, Inc.		\$27.8700	\$17,948.28
Charles Blalock & Sons, Inc.		\$1.6500	\$1,062.60
209-08.07 ROCK CHECK DAM PER			
	27.000 EACH		
Richard Goettle, Inc.		\$500.0000	\$13,500.00
Keller North America, Inc.		\$1,430.7100	\$38,629.17
Charles Blalock & Sons, Inc.		\$522.5000	\$14,107.50
209-08.08 ENHANCED ROCK CHECK DAM			
	8.000 EACH		
Richard Goettle, Inc.		\$800.0000	\$6,400.00
Keller North America, Inc.		\$2,073.1300	\$16,585.04
Charles Blalock & Sons, Inc.		\$929.5000	\$7,436.00
209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)			
	2.000 EACH		
Richard Goettle, Inc.		\$750.0000	\$1,500.00
Keller North America, Inc.		\$6,514.7500	\$13,029.50
Charles Blalock & Sons, Inc.		\$880.0000	\$1,760.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	9,836.000 TON		
Richard Goettle, Inc.		\$40.0000	\$393,440.00
Keller North America, Inc.		\$45.0200	\$442,816.72
Charles Blalock & Sons, Inc.		\$44.0000	\$432,784.00

		UNIT PRICE	EXTENSION
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	1,758.000 TON		
Richard Goettle, Inc.		\$136.0000	\$239,088.00
Keller North America, Inc.		\$155.8200	\$273,931.56
Charles Blalock & Sons, Inc.		\$149.6000	\$262,996.80
307-03.09 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING C	8,330.000 TON		
Richard Goettle, Inc.		\$106.0000	\$882,980.00
Keller North America, Inc.		\$119.6300	\$996,517.90
Charles Blalock & Sons, Inc.		\$116.6000	\$971,278.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)	2.000 TON		
Richard Goettle, Inc.		\$2,000.0000	\$4,000.00
Keller North America, Inc.		\$5,057.3700	\$10,114.74
Charles Blalock & Sons, Inc.		\$2,200.0000	\$4,400.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)	99.000 TON		
Richard Goettle, Inc.		\$760.0000	\$75,240.00
Keller North America, Inc.		\$909.7200	\$90,062.28
Charles Blalock & Sons, Inc.		\$836.0000	\$82,764.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER	17.000 TON		
Richard Goettle, Inc.		\$485.0000	\$8,245.00
Keller North America, Inc.		\$875.2100	\$14,878.57
Charles Blalock & Sons, Inc.		\$533.5000	\$9,069.50
411-03.10 ACS MIX(PG76-22) GRADING D	578.000 TON		
Richard Goettle, Inc.		\$170.0000	\$98,260.00
Keller North America, Inc.		\$200.5100	\$115,894.78
Charles Blalock & Sons, Inc.		\$187.0000	\$108,086.00
411-03.23 ACS MIX (PG76-22) OGFC	5,964.000 TON		
Richard Goettle, Inc.		\$135.0000	\$805,140.00
Keller North America, Inc.		\$152.4400	\$909,152.16
Charles Blalock & Sons, Inc.		\$148.5000	\$885,654.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	8.700 L.M.		
Richard Goettle, Inc.		\$800.0000	\$6,960.00
Keller North America, Inc.		\$1,432.2100	\$12,460.23
Charles Blalock & Sons, Inc.		\$651.4200	\$5,667.35

		UNIT PRICE	EXTENSION
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	9,881.000 TON		
Richard Goettle, Inc.		\$34.0000	\$335,954.00
Keller North America, Inc.		\$38.3500	\$378,936.35
Charles Blalock & Sons, Inc.		\$37.4000	\$369,549.40
502-03.01 CEMENT GROUTING			
	263,200.000 C.F.		
Richard Goettle, Inc.		\$5.0000	\$1,316,000.00
Keller North America, Inc.		\$22.0000	\$5,790,400.00
Charles Blalock & Sons, Inc.		\$24.3200	\$6,401,024.00
604-01.01 CLASS A CONCRETE (ROADWAY)			
	8.000 C.Y.		
Richard Goettle, Inc.		\$1,000.0000	\$8,000.00
Keller North America, Inc.		\$1,647.6800	\$13,181.44
Charles Blalock & Sons, Inc.		\$1,558.3900	\$12,467.12
604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)			
	214.000 LB.		
Richard Goettle, Inc.		\$1.0000	\$214.00
Keller North America, Inc.		\$1.1100	\$237.54
Charles Blalock & Sons, Inc.		\$13.8800	\$2,970.32
604-07.01 RETAINING WALL (SOLDIER PILE WALL)			
	4,385.000 S.F.		
Richard Goettle, Inc.		\$55.0000	\$241,175.00
Keller North America, Inc.		\$42.4400	\$186,099.40
Charles Blalock & Sons, Inc.		\$57.0700	\$250,251.95
607-02.30 15IN PIPE CULVERT			
	140.000 L.F.		
Richard Goettle, Inc.		\$100.0000	\$14,000.00
Keller North America, Inc.		\$88.8900	\$12,444.60
Charles Blalock & Sons, Inc.		\$141.6400	\$19,829.60
607-03.03 18" CONCRETE PIPE CULVERT (CLASS IV)			
	259.000 L.F.		
Richard Goettle, Inc.		\$150.0000	\$38,850.00
Keller North America, Inc.		\$400.2700	\$103,669.93
Charles Blalock & Sons, Inc.		\$147.9900	\$38,329.41
607-41.02 15" SLOPE DRAIN PIPE			
	144.000 L.F.		
Richard Goettle, Inc.		\$100.0000	\$14,400.00
Keller North America, Inc.		\$97.6300	\$14,058.72
Charles Blalock & Sons, Inc.		\$26.5500	\$3,823.20

		UNIT PRICE	EXTENSION
607-41.04 24" SLOPE DRAIN PIPE			
	146.000 L.F.		
Richard Goettle, Inc.		\$200.0000	\$29,200.00
Keller North America, Inc.		\$124.1200	\$18,121.52
Charles Blalock & Sons, Inc.		\$42.6600	\$6,228.36
610-12.02 HORIZONTAL DRAINS			
	10,650.000 L.F.		
Richard Goettle, Inc.		\$35.0000	\$372,750.00
Keller North America, Inc.		\$60.8700	\$648,265.50
Charles Blalock & Sons, Inc.		\$63.0200	\$671,163.00
610-12.03 HORIZONTAL DRAIN OUTLET			
	76.000 EACH		
Richard Goettle, Inc.		\$750.0000	\$57,000.00
Keller North America, Inc.		\$1,215.1200	\$92,349.12
Charles Blalock & Sons, Inc.		\$829.1500	\$63,015.40
611-01.02 MANHOLES, > 4' - 8' DEPTH			
	1.000 EACH		
Richard Goettle, Inc.		\$7,500.0000	\$7,500.00
Keller North America, Inc.		\$24,905.8100	\$24,905.81
Charles Blalock & Sons, Inc.		\$5,032.9800	\$5,032.98
611-01.03 MANHOLES, > 8' - 12' DEPTH			
	3.000 EACH		
Richard Goettle, Inc.		\$10,000.0000	\$30,000.00
Keller North America, Inc.		\$19,930.5400	\$59,791.62
Charles Blalock & Sons, Inc.		\$11,322.1400	\$33,966.42
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	1.000 C.Y.		
Richard Goettle, Inc.		\$2,000.0000	\$2,000.00
Keller North America, Inc.		\$6,948.0100	\$6,948.01
Charles Blalock & Sons, Inc.		\$771.7100	\$771.71
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	45.000 LB.		
Richard Goettle, Inc.		\$1.0000	\$45.00
Keller North America, Inc.		\$68.1400	\$3,066.30
Charles Blalock & Sons, Inc.		\$13.2800	\$597.60
611-07.31 18IN ENDWALL (SIDE DRAIN)			
	2.000 EACH		
Richard Goettle, Inc.		\$2,000.0000	\$4,000.00
Keller North America, Inc.		\$7,161.9700	\$14,323.94
Charles Blalock & Sons, Inc.		\$4,221.6200	\$8,443.24

		UNIT PRICE	EXTENSION
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	1,910.000 L.F.		
Richard Goettle, Inc.		\$50.0000	\$95,500.00
Keller North America, Inc.		\$76.6600	\$146,420.60
Charles Blalock & Sons, Inc.		\$71.4300	\$136,431.30
703-01 PORTLAND CEMENT CONCRETE DITCH PAVING			
	78.000 C.Y.		
Richard Goettle, Inc.		\$500.0000	\$39,000.00
Keller North America, Inc.		\$1,455.1000	\$113,497.80
Charles Blalock & Sons, Inc.		\$779.4300	\$60,795.54
703-02 CEMENT CONCRETE DITCH PAVING (REINFORCED)			
	20.000 C.Y.		
Richard Goettle, Inc.		\$1,000.0000	\$20,000.00
Keller North America, Inc.		\$2,082.6000	\$41,652.00
Charles Blalock & Sons, Inc.		\$980.3000	\$19,606.00
705-06.02 W BEAM GR (TYPE 2) MASH TL3 (LONG POST)			
	25.000 L.F.		
Richard Goettle, Inc.		\$60.0000	\$1,500.00
Keller North America, Inc.		\$248.3700	\$6,209.25
Charles Blalock & Sons, Inc.		\$33.0000	\$825.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	2.000 EACH		
Richard Goettle, Inc.		\$3,000.0000	\$6,000.00
Keller North America, Inc.		\$5,535.1500	\$11,070.30
Charles Blalock & Sons, Inc.		\$3,300.0000	\$6,600.00
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	6.000 EACH		
Richard Goettle, Inc.		\$8,500.0000	\$51,000.00
Keller North America, Inc.		\$10,382.0900	\$62,292.54
Charles Blalock & Sons, Inc.		\$7,150.0000	\$42,900.00
706-01 GUARDRAIL REMOVED			
	360.000 L.F.		
Richard Goettle, Inc.		\$5.0000	\$1,800.00
Keller North America, Inc.		\$18.2900	\$6,584.40
Charles Blalock & Sons, Inc.		\$2.2000	\$792.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	193.000 L.F.		
Richard Goettle, Inc.		\$5.0000	\$965.00
Keller North America, Inc.		\$31.3700	\$6,054.41
Charles Blalock & Sons, Inc.		\$2.2000	\$424.60

		UNIT PRICE	EXTENSION
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	300.000 TON		
Richard Goettle, Inc.		\$50.0000	\$15,000.00
Keller North America, Inc.		\$65.6600	\$19,698.00
Charles Blalock & Sons, Inc.		\$51.6500	\$15,495.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	45,405.000 TON		
Richard Goettle, Inc.		\$45.0000	\$2,043,225.00
Keller North America, Inc.		\$28.1500	\$1,278,150.75
Charles Blalock & Sons, Inc.		\$48.2500	\$2,190,791.25
709-05.09 MACHINED RIP-RAP (CLASS C)			
	40.000 TON		
Richard Goettle, Inc.		\$100.0000	\$4,000.00
Keller North America, Inc.		\$194.1400	\$7,765.60
Charles Blalock & Sons, Inc.		\$74.0100	\$2,960.40
709-05.10 MACHINED RIP-RAP (GROUTED)			
	26.000 C.Y.		
Richard Goettle, Inc.		\$200.0000	\$5,200.00
Keller North America, Inc.		\$527.5300	\$13,715.78
Charles Blalock & Sons, Inc.		\$343.2800	\$8,925.28
711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL			
	300.000 L.F.		
Richard Goettle, Inc.		\$165.0000	\$49,500.00
Keller North America, Inc.		\$487.9000	\$146,370.00
Charles Blalock & Sons, Inc.		\$188.6200	\$56,586.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Richard Goettle, Inc.		\$200,000.0000	\$200,000.00
Keller North America, Inc.		\$319,585.0500	\$319,585.05
Charles Blalock & Sons, Inc.		\$352,862.1400	\$352,862.14
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	6,300.000 L.F.		
Richard Goettle, Inc.		\$51.0000	\$321,300.00
Keller North America, Inc.		\$37.3400	\$235,242.00
Charles Blalock & Sons, Inc.		\$70.4000	\$443,520.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	720.000 EACH		
Richard Goettle, Inc.		\$35.0000	\$25,200.00
Keller North America, Inc.		\$57.8500	\$41,652.00
Charles Blalock & Sons, Inc.		\$38.5000	\$27,720.00

		UNIT PRICE	EXTENSION
712-04.50 BARRIER RAIL DELINEATOR			
	280.000 EACH		
Richard Goettle, Inc.		\$11.0000	\$3,080.00
Keller North America, Inc.		\$52.4100	\$14,674.80
Charles Blalock & Sons, Inc.		\$22.0000	\$6,160.00
712-06 SIGNS (CONSTRUCTION)			
	2,466.000 S.F.		
Richard Goettle, Inc.		\$7.0000	\$17,262.00
Keller North America, Inc.		\$12.3400	\$30,430.44
Charles Blalock & Sons, Inc.		\$8.8000	\$21,700.80
712-08.03 ARROW BOARD (TYPE C)			
	4.000 EACH		
Richard Goettle, Inc.		\$1,200.0000	\$4,800.00
Keller North America, Inc.		\$4,146.2600	\$16,585.04
Charles Blalock & Sons, Inc.		\$1,980.0000	\$7,920.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	1,000.000 HOUR		
Richard Goettle, Inc.		\$100.0000	\$100,000.00
Keller North America, Inc.		\$122.3600	\$122,360.00
Charles Blalock & Sons, Inc.		\$140.8000	\$140,800.00
712-09.08 REMOVABLE PAVEMENT MARKING (6" line)			
	50,230.000 L.F.		
Richard Goettle, Inc.		\$2.0000	\$100,460.00
Keller North America, Inc.		\$3.2800	\$164,754.40
Charles Blalock & Sons, Inc.		\$2.6400	\$132,607.20
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	204.000 EACH		
Richard Goettle, Inc.		\$32.0000	\$6,528.00
Keller North America, Inc.		\$90.7100	\$18,504.84
Charles Blalock & Sons, Inc.		\$37.4000	\$7,629.60
713-02.15 FLEXIBLE DELINEATOR (YELLOW)			
	82.000 EACH		
Richard Goettle, Inc.		\$32.0000	\$2,624.00
Keller North America, Inc.		\$172.7700	\$14,167.14
Charles Blalock & Sons, Inc.		\$37.4000	\$3,066.80
716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)			
	420.000 EACH		
Richard Goettle, Inc.		\$9.0000	\$3,780.00
Keller North America, Inc.		\$40.1200	\$16,850.40
Charles Blalock & Sons, Inc.		\$11.0000	\$4,620.00

		UNIT PRICE	EXTENSION
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	708.000 EACH		
Richard Goettle, Inc.		\$27.0000	\$19,116.00
Keller North America, Inc.		\$54.7800	\$38,784.24
Charles Blalock & Sons, Inc.		\$25.3000	\$17,912.40
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	390.000 EACH		
Richard Goettle, Inc.		\$27.0000	\$10,530.00
Keller North America, Inc.		\$67.7400	\$26,418.60
Charles Blalock & Sons, Inc.		\$25.3000	\$9,867.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	1,098.000 EACH		
Richard Goettle, Inc.		\$9.0000	\$9,882.00
Keller North America, Inc.		\$26.9100	\$29,547.18
Charles Blalock & Sons, Inc.		\$7.7000	\$8,454.60
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	37,763.000 L.F.		
Richard Goettle, Inc.		\$3.0000	\$113,289.00
Keller North America, Inc.		\$0.6300	\$23,790.69
Charles Blalock & Sons, Inc.		\$0.3300	\$12,461.79
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	2.400 L.M.		
Richard Goettle, Inc.		\$975.0000	\$2,340.00
Keller North America, Inc.		\$6,077.1000	\$14,585.04
Charles Blalock & Sons, Inc.		\$1,265.0000	\$3,036.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	10.900 L.M.		
Richard Goettle, Inc.		\$5,225.0000	\$56,952.50
Keller North America, Inc.		\$7,421.1600	\$80,890.64
Charles Blalock & Sons, Inc.		\$5,280.0000	\$57,552.00
717-01 MOBILIZATION			
	1.000 LS		
Richard Goettle, Inc.		\$1,698,207.0000	\$1,698,207.00
Keller North America, Inc.		\$1,211,517.1800	\$1,211,517.18
Charles Blalock & Sons, Inc.		\$3,000,000.0000	\$3,000,000.00
740-06.01 GEOMEMBRANE			
	988.000 S.Y.		
Richard Goettle, Inc.		\$20.0000	\$19,760.00
Keller North America, Inc.		\$8.4000	\$8,299.20
Charles Blalock & Sons, Inc.		\$9.4300	\$9,316.84

		UNIT PRICE	EXTENSION
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	516.000 S.Y.		
Richard Goettle, Inc.		\$7.0000	\$3,612.00
Keller North America, Inc.		\$12.6700	\$6,537.72
Charles Blalock & Sons, Inc.		\$7.4300	\$3,833.88
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	47,000.000 S.Y.		
Richard Goettle, Inc.		\$4.0000	\$188,000.00
Keller North America, Inc.		\$2.7800	\$130,660.00
Charles Blalock & Sons, Inc.		\$4.1300	\$194,110.00
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	810.000 L.F.		
Richard Goettle, Inc.		\$5.0000	\$4,050.00
Keller North America, Inc.		\$8.1900	\$6,633.90
Charles Blalock & Sons, Inc.		\$4.9500	\$4,009.50
740-11.05 TEMPORARY SEDIMENT TUBE 24IN			
	260.000 L.F.		
Richard Goettle, Inc.		\$15.0000	\$3,900.00
Keller North America, Inc.		\$19.7100	\$5,124.60
Charles Blalock & Sons, Inc.		\$14.9600	\$3,889.60
795-03.01 1-1/2IN PVC WATER LINE			
	6,160.000 L.F.		
Richard Goettle, Inc.		\$5.0000	\$30,800.00
Keller North America, Inc.		\$16.6700	\$102,687.20
Charles Blalock & Sons, Inc.		\$35.5600	\$219,049.60
801-01.02 CROWN VETCH MIXTURE (WITH MULCH)			
	20.500 UNIT		
Richard Goettle, Inc.		\$90.0000	\$1,845.00
Keller North America, Inc.		\$329.9900	\$6,764.80
Charles Blalock & Sons, Inc.		\$99.0000	\$2,029.50
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	40.000 UNIT		
Richard Goettle, Inc.		\$50.0000	\$2,000.00
Keller North America, Inc.		\$164.8800	\$6,595.20
Charles Blalock & Sons, Inc.		\$55.0000	\$2,200.00
801-01.16 BONDED FIBER MATRIX HYDROMULCH (W/PERMANENT SEED)			
	80.000 UNIT		
Richard Goettle, Inc.		\$125.0000	\$10,000.00
Keller North America, Inc.		\$142.5500	\$11,404.00
Charles Blalock & Sons, Inc.		\$137.5000	\$11,000.00

		UNIT PRICE	EXTENSION
801-02.08 TEMPORARY SEEDING (WITHOUT MULCH)			
	20.500 UNIT		
Richard Goettle, Inc.		\$40.0000	\$820.00
Keller North America, Inc.		\$292.2900	\$5,991.95
Charles Blalock & Sons, Inc.		\$44.0000	\$902.00
801-03 WATER (SEEDING & SODDING)			
	10.100 M.G.		
Richard Goettle, Inc.		\$175.0000	\$1,767.50
Keller North America, Inc.		\$651.4600	\$6,579.75
Charles Blalock & Sons, Inc.		\$192.5000	\$1,944.25

SUB-TOTAL ROADWAY

Richard Goettle, Inc.	\$33,333,000.00
Keller North America, Inc.	\$53,259,964.59
Charles Blalock & Sons, Inc.	\$61,669,669.71

TOTAL CONTRACT

Richard Goettle, Inc.	\$33,333,000.00
Keller North America, Inc.	\$53,259,964.59
Charles Blalock & Sons, Inc.	\$61,669,669.71

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

RUTHERFORD COUNTY (Contract No. CNU208 Call 058)

STP-99(63),75013-8254-14

THE RESURFACING ON S.R. 99 FROM NEAR ROCKVALE ROAD (L.M. 6.94) TO EAST OF CLEARIDGE DRIVE (L.M. 12.45).

PROJECT LENGTH - 5.51 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

DBE GOAL 4.50%

	TOTAL CONTRACT
Volunteer Paving, LLC	\$812,714.32
Charles Dewese Construction, Inc	\$830,885.16
BWI MTN ii Inc. & dba Blue Water Industries	\$836,149.05
Rogers Group, Inc.	\$839,099.00
Jones Bros. Contractors, LLC	\$886,882.00
Vulcan Construction Materials, LLC	\$939,710.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	11.900 L.M.		
Volunteer Paving, LLC		\$500.0000	\$5,950.00
Charles Deweese Construction, Inc		\$712.5700	\$8,479.58
BWI MTN ii Inc. & dba Blue Water Industries		\$1,035.0000	\$12,316.50
Rogers Group, Inc.		\$1,100.0000	\$13,090.00
Jones Bros. Contractors, LLC		\$800.0000	\$9,520.00
Vulcan Construction Materials, LLC		\$1,000.0000	\$11,900.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	1,517.000 TON		
Volunteer Paving, LLC		\$26.0900	\$39,578.53
Charles Deweese Construction, Inc		\$24.0300	\$36,453.51
BWI MTN ii Inc. & dba Blue Water Industries		\$22.7500	\$34,511.75
Rogers Group, Inc.		\$15.0000	\$22,755.00
Jones Bros. Contractors, LLC		\$20.0000	\$30,340.00
Vulcan Construction Materials, LLC		\$18.5000	\$28,064.50
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	200.000 TON		
Volunteer Paving, LLC		\$80.0000	\$16,000.00
Charles Deweese Construction, Inc		\$76.3000	\$15,260.00
BWI MTN ii Inc. & dba Blue Water Industries		\$72.2500	\$14,450.00
Rogers Group, Inc.		\$85.5000	\$17,100.00
Jones Bros. Contractors, LLC		\$87.0000	\$17,400.00
Vulcan Construction Materials, LLC		\$85.0000	\$17,000.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	61.000 TON		
Volunteer Paving, LLC		\$628.3000	\$38,326.30
Charles Deweese Construction, Inc		\$580.0000	\$35,380.00
BWI MTN ii Inc. & dba Blue Water Industries		\$850.0000	\$51,850.00
Rogers Group, Inc.		\$550.0000	\$33,550.00
Jones Bros. Contractors, LLC		\$530.0000	\$32,330.00
Vulcan Construction Materials, LLC		\$695.0000	\$42,395.00
411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT			
	5,925.000 TON		
Volunteer Paving, LLC		\$78.0500	\$462,446.25
Charles Deweese Construction, Inc		\$80.6700	\$477,969.75
BWI MTN ii Inc. & dba Blue Water Industries		\$82.5000	\$488,812.50
Rogers Group, Inc.		\$89.0000	\$527,325.00
Jones Bros. Contractors, LLC		\$89.0000	\$527,325.00
Vulcan Construction Materials, LLC		\$101.0000	\$598,425.00

		UNIT PRICE	EXTENSION
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	7.300 L.M.		
Volunteer Paving, LLC		\$1,300.0000	\$9,490.00
Charles Deweese Construction, Inc		\$1,144.1000	\$8,351.93
BWI MTN ii Inc. & dba Blue Water Industries		\$750.0000	\$5,475.00
Rogers Group, Inc.		\$1,000.0000	\$7,300.00
Jones Bros. Contractors, LLC		\$750.0000	\$5,475.00
Vulcan Construction Materials, LLC		\$750.0000	\$5,475.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Volunteer Paving, LLC		\$15,750.0000	\$15,750.00
Charles Deweese Construction, Inc		\$19,568.1200	\$19,568.12
BWI MTN ii Inc. & dba Blue Water Industries		\$30,000.0000	\$30,000.00
Rogers Group, Inc.		\$17,060.5000	\$17,060.50
Jones Bros. Contractors, LLC		\$48,000.0000	\$48,000.00
Vulcan Construction Materials, LLC		\$19,250.0000	\$19,250.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	50.000 EACH		
Volunteer Paving, LLC		\$25.0000	\$1,250.00
Charles Deweese Construction, Inc		\$62.6000	\$3,130.00
BWI MTN ii Inc. & dba Blue Water Industries		\$5.0000	\$250.00
Rogers Group, Inc.		\$5.3500	\$267.50
Jones Bros. Contractors, LLC		\$5.0000	\$250.00
Vulcan Construction Materials, LLC		\$5.0000	\$250.00
712-05.01 WARNING LIGHTS (TYPE A)			
	4.000 EACH		
Volunteer Paving, LLC		\$10.0000	\$40.00
Charles Deweese Construction, Inc		\$52.1700	\$208.68
BWI MTN ii Inc. & dba Blue Water Industries		\$2.0000	\$8.00
Rogers Group, Inc.		\$2.1000	\$8.40
Jones Bros. Contractors, LLC		\$1.0000	\$4.00
Vulcan Construction Materials, LLC		\$5.0000	\$20.00
712-06 SIGNS (CONSTRUCTION)			
	1,057.000 S.F.		
Volunteer Paving, LLC		\$7.5000	\$7,927.50
Charles Deweese Construction, Inc		\$13.0400	\$13,783.28
BWI MTN ii Inc. & dba Blue Water Industries		\$5.9000	\$6,236.30
Rogers Group, Inc.		\$6.3000	\$6,659.10
Jones Bros. Contractors, LLC		\$7.0000	\$7,399.00
Vulcan Construction Materials, LLC		\$9.5000	\$10,041.50
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Volunteer Paving, LLC		\$250.0000	\$500.00
Charles Deweese Construction, Inc		\$2,086.8200	\$4,173.64
BWI MTN ii Inc. & dba Blue Water Industries		\$200.0000	\$400.00
Rogers Group, Inc.		\$215.0000	\$430.00
Jones Bros. Contractors, LLC		\$850.0000	\$1,700.00
Vulcan Construction Materials, LLC		\$875.0000	\$1,750.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

2.000 EACH

	UNIT PRICE	EXTENSION
Volunteer Paving, LLC	\$6,500.0000	\$13,000.00
Charles Deweese Construction, Inc	\$8,868.9700	\$17,737.94
BWI MTN ii Inc. & dba Blue Water Industries	\$4,850.0000	\$9,700.00
Rogers Group, Inc.	\$3,000.0000	\$6,000.00
Jones Bros. Contractors, LLC	\$2,500.0000	\$5,000.00
Vulcan Construction Materials, LLC	\$6,500.0000	\$13,000.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

995.000 EACH

Volunteer Paving, LLC	\$18.0000	\$17,910.00
Charles Deweese Construction, Inc	\$31.3000	\$31,143.50
BWI MTN ii Inc. & dba Blue Water Industries	\$30.0000	\$29,850.00
Rogers Group, Inc.	\$32.0000	\$31,840.00
Jones Bros. Contractors, LLC	\$30.0000	\$29,850.00
Vulcan Construction Materials, LLC	\$30.0000	\$29,850.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

144.000 EACH

Volunteer Paving, LLC	\$30.0000	\$4,320.00
Charles Deweese Construction, Inc	\$31.3000	\$4,507.20
BWI MTN ii Inc. & dba Blue Water Industries	\$30.0000	\$4,320.00
Rogers Group, Inc.	\$32.0000	\$4,608.00
Jones Bros. Contractors, LLC	\$30.0000	\$4,320.00
Vulcan Construction Materials, LLC	\$30.0000	\$4,320.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

743.000 EACH

Volunteer Paving, LLC	\$10.0000	\$7,430.00
Charles Deweese Construction, Inc	\$10.4300	\$7,749.49
BWI MTN ii Inc. & dba Blue Water Industries	\$8.0000	\$5,944.00
Rogers Group, Inc.	\$8.5000	\$6,315.50
Jones Bros. Contractors, LLC	\$8.0000	\$5,944.00
Vulcan Construction Materials, LLC	\$8.0000	\$5,944.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

2,290.000 S.Y.

Volunteer Paving, LLC	\$3.5000	\$8,015.00
Charles Deweese Construction, Inc	\$12.5200	\$28,670.80
BWI MTN ii Inc. & dba Blue Water Industries	\$10.0000	\$22,900.00
Rogers Group, Inc.	\$10.7500	\$24,617.50
Jones Bros. Contractors, LLC	\$10.0000	\$22,900.00
Vulcan Construction Materials, LLC	\$10.0000	\$22,900.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

230.000 L.F.

Volunteer Paving, LLC	\$15.0000	\$3,450.00
Charles Deweese Construction, Inc	\$15.6500	\$3,599.50
BWI MTN ii Inc. & dba Blue Water Industries	\$15.0000	\$3,450.00
Rogers Group, Inc.	\$16.0000	\$3,680.00
Jones Bros. Contractors, LLC	\$15.0000	\$3,450.00
Vulcan Construction Materials, LLC	\$15.0000	\$3,450.00

		UNIT PRICE	EXTENSION
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	33.000 EACH		
Volunteer Paving, LLC		\$300.0000	\$9,900.00
Charles Deweese Construction, Inc		\$156.5100	\$5,164.83
BWI MTN ii Inc. & dba Blue Water Industries		\$150.0000	\$4,950.00
Rogers Group, Inc.		\$160.0000	\$5,280.00
Jones Bros. Contractors, LLC		\$150.0000	\$4,950.00
Vulcan Construction Materials, LLC		\$150.0000	\$4,950.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	75.000 L.F.		
Volunteer Paving, LLC		\$30.0000	\$2,250.00
Charles Deweese Construction, Inc		\$29.2200	\$2,191.50
BWI MTN ii Inc. & dba Blue Water Industries		\$30.0000	\$2,250.00
Rogers Group, Inc.		\$32.0000	\$2,400.00
Jones Bros. Contractors, LLC		\$30.0000	\$2,250.00
Vulcan Construction Materials, LLC		\$30.0000	\$2,250.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)	0.550 L.M.		
Volunteer Paving, LLC		\$1,000.0000	\$550.00
Charles Deweese Construction, Inc		\$7,303.8500	\$4,017.12
BWI MTN ii Inc. & dba Blue Water Industries		\$8,500.0000	\$4,675.00
Rogers Group, Inc.		\$9,050.0000	\$4,977.50
Jones Bros. Contractors, LLC		\$8,500.0000	\$4,675.00
Vulcan Construction Materials, LLC		\$8,500.0000	\$4,675.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	10.000 L.M.		
Volunteer Paving, LLC		\$5,000.0000	\$50,000.00
Charles Deweese Construction, Inc		\$5,112.7000	\$51,127.00
BWI MTN ii Inc. & dba Blue Water Industries		\$4,800.0000	\$48,000.00
Rogers Group, Inc.		\$5,100.0000	\$51,000.00
Jones Bros. Contractors, LLC		\$4,800.0000	\$48,000.00
Vulcan Construction Materials, LLC		\$4,800.0000	\$48,000.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	11.000 L.M.		
Volunteer Paving, LLC		\$3,000.0000	\$33,000.00
Charles Deweese Construction, Inc		\$3,130.2200	\$34,432.42
BWI MTN ii Inc. & dba Blue Water Industries		\$2,800.0000	\$30,800.00
Rogers Group, Inc.		\$2,985.0000	\$32,835.00
Jones Bros. Contractors, LLC		\$2,800.0000	\$30,800.00
Vulcan Construction Materials, LLC		\$2,800.0000	\$30,800.00
717-01 MOBILIZATION	1.000 LS		
Volunteer Paving, LLC		\$65,630.7400	\$65,630.74
Charles Deweese Construction, Inc		\$17,785.3700	\$17,785.37
BWI MTN ii Inc. & dba Blue Water Industries		\$25,000.0000	\$25,000.00
Rogers Group, Inc.		\$20,000.0000	\$20,000.00
Jones Bros. Contractors, LLC		\$45,000.0000	\$45,000.00
Vulcan Construction Materials, LLC		\$35,000.0000	\$35,000.00

SUB-TOTAL ROADWAY

Volunteer Paving, LLC	\$812,714.32
Charles Deweese Construction, Inc	\$830,885.16
BWI MTN ii Inc. & dba Blue Water Industries	\$836,149.05
Rogers Group, Inc.	\$839,099.00
Jones Bros. Contractors, LLC	\$886,882.00
Vulcan Construction Materials, LLC	\$939,710.00

TOTAL CONTRACT

Volunteer Paving, LLC	\$812,714.32
Charles Deweese Construction, Inc	\$830,885.16
BWI MTN ii Inc. & dba Blue Water Industries	\$836,149.05
Rogers Group, Inc.	\$839,099.00
Jones Bros. Contractors, LLC	\$886,882.00
Vulcan Construction Materials, LLC	\$939,710.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

SMITH COUNTY (Contract No. CNU218 Call 059)

STP-80(5),80006-4245-04

THE EMERGENCY SLOPE STABILIZATION ON S.R. 80 NEAR L.M. 4.2.

PROJECT LENGTH - 0.227 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2020

DBE GOAL 11.00%

	TOTAL CONTRACT
Charles Deweese Construction, Inc	\$602,485.84
Twin K Construction, Inc.	\$649,847.35
Civil Constructors, LLC	\$749,814.10
Eatherly Group, Inc.	\$784,899.50
Adams Contracting, LLC	\$877,777.25
Vulcan Construction Materials, LLC	\$950,609.75

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Charles Deweese Construction, Inc	\$5,753.0800	\$5,753.08
	Twin K Construction, Inc.	\$10,931.2900	\$10,931.29
	Civil Constructors, LLC	\$10,350.0000	\$10,350.00
	Eatherly Group, Inc.	\$9,900.0000	\$9,900.00
	Adams Contracting, LLC	\$15,000.0000	\$15,000.00
	Vulcan Construction Materials, LLC	\$20,000.0000	\$20,000.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Charles Deweese Construction, Inc	\$9,025.6600	\$9,025.66
	Twin K Construction, Inc.	\$23,259.1000	\$23,259.10
	Civil Constructors, LLC	\$10,060.0000	\$10,060.00
	Eatherly Group, Inc.	\$69,900.0000	\$69,900.00
	Adams Contracting, LLC	\$50,000.0000	\$50,000.00
	Vulcan Construction Materials, LLC	\$50,000.0000	\$50,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	4,134.000 C.Y.		
	Charles Deweese Construction, Inc	\$18.9600	\$78,380.64
	Twin K Construction, Inc.	\$12.8900	\$53,287.26
	Civil Constructors, LLC	\$31.8500	\$131,667.90
	Eatherly Group, Inc.	\$21.0000	\$86,814.00
	Adams Contracting, LLC	\$29.0000	\$119,886.00
	Vulcan Construction Materials, LLC	\$40.0000	\$165,360.00
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
	7,756.000 TON		
	Charles Deweese Construction, Inc	\$30.1100	\$233,533.16
	Twin K Construction, Inc.	\$31.4300	\$243,771.08
	Civil Constructors, LLC	\$34.7500	\$269,521.00
	Eatherly Group, Inc.	\$26.5000	\$205,534.00
	Adams Contracting, LLC	\$40.0000	\$310,240.00
	Vulcan Construction Materials, LLC	\$40.0000	\$310,240.00
209-03.21	FILTER SOCK (12 INCH)		
	868.000 L.F.		
	Charles Deweese Construction, Inc	\$5.0000	\$4,340.00
	Twin K Construction, Inc.	\$7.4300	\$6,449.24
	Civil Constructors, LLC	\$7.6500	\$6,640.20
	Eatherly Group, Inc.	\$7.0000	\$6,076.00
	Adams Contracting, LLC	\$7.0000	\$6,076.00
	Vulcan Construction Materials, LLC	\$4.0000	\$3,472.00

		UNIT PRICE	EXTENSION
209-05	SEDIMENT REMOVAL		
	2.000 C.Y.		
	Charles Deweese Construction, Inc	\$100.0000	\$200.00
	Twin K Construction, Inc.	\$12.6900	\$25.38
	Civil Constructors, LLC	\$25.0000	\$50.00
	Eatherly Group, Inc.	\$21.0000	\$42.00
	Adams Contracting, LLC	\$35.0000	\$70.00
	Vulcan Construction Materials, LLC	\$100.0000	\$200.00
209-09.04	SEDIMENT FILTER BAG(15' X 10')		
	3.000 EACH		
	Charles Deweese Construction, Inc	\$347.3100	\$1,041.93
	Twin K Construction, Inc.	\$1,593.1900	\$4,779.57
	Civil Constructors, LLC	\$1,635.0000	\$4,905.00
	Eatherly Group, Inc.	\$500.0000	\$1,500.00
	Adams Contracting, LLC	\$500.0000	\$1,500.00
	Vulcan Construction Materials, LLC	\$350.0000	\$1,050.00
209-65.04	TEMPORARY IN STREAM DIVERSION		
	530.000 L.F.		
	Charles Deweese Construction, Inc	\$91.5000	\$48,495.00
	Twin K Construction, Inc.	\$49.2000	\$26,076.00
	Civil Constructors, LLC	\$32.0000	\$16,960.00
	Eatherly Group, Inc.	\$150.0000	\$79,500.00
	Adams Contracting, LLC	\$75.0000	\$39,750.00
	Vulcan Construction Materials, LLC	\$100.0000	\$53,000.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	273.000 TON		
	Charles Deweese Construction, Inc	\$38.1500	\$10,414.95
	Twin K Construction, Inc.	\$49.9200	\$13,628.16
	Civil Constructors, LLC	\$41.5000	\$11,329.50
	Eatherly Group, Inc.	\$29.0000	\$7,917.00
	Adams Contracting, LLC	\$40.0000	\$10,920.00
	Vulcan Construction Materials, LLC	\$47.0000	\$12,831.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
	14.000 TON		
	Charles Deweese Construction, Inc	\$79.5300	\$1,113.42
	Twin K Construction, Inc.	\$43.9100	\$614.74
	Civil Constructors, LLC	\$74.5000	\$1,043.00
	Eatherly Group, Inc.	\$49.0000	\$686.00
	Adams Contracting, LLC	\$50.0000	\$700.00
	Vulcan Construction Materials, LLC	\$100.0000	\$1,400.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A		
	144.000 TON		
	Charles Deweese Construction, Inc	\$94.1400	\$13,556.16
	Twin K Construction, Inc.	\$165.6900	\$23,859.36
	Civil Constructors, LLC	\$160.0000	\$23,040.00
	Eatherly Group, Inc.	\$187.0000	\$26,928.00
	Adams Contracting, LLC	\$159.0000	\$22,896.00
	Vulcan Construction Materials, LLC	\$156.0000	\$22,464.00

		UNIT PRICE	EXTENSION
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	47.000 TON		
Charles Deweese Construction, Inc		\$132.6300	\$6,233.61
Twin K Construction, Inc.		\$169.9400	\$7,987.18
Civil Constructors, LLC		\$168.0000	\$7,896.00
Eatherly Group, Inc.		\$192.0000	\$9,024.00
Adams Contracting, LLC		\$163.0000	\$7,661.00
Vulcan Construction Materials, LLC		\$160.0000	\$7,520.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	1.000 TON		
Charles Deweese Construction, Inc		\$750.0000	\$750.00
Twin K Construction, Inc.		\$1,009.0200	\$1,009.02
Civil Constructors, LLC		\$1,241.0000	\$1,241.00
Eatherly Group, Inc.		\$950.0000	\$950.00
Adams Contracting, LLC		\$975.0000	\$975.00
Vulcan Construction Materials, LLC		\$950.0000	\$950.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	2.000 TON		
Charles Deweese Construction, Inc		\$200.0000	\$400.00
Twin K Construction, Inc.		\$70.1000	\$140.20
Civil Constructors, LLC		\$82.0000	\$164.00
Eatherly Group, Inc.		\$66.0000	\$132.00
Adams Contracting, LLC		\$69.0000	\$138.00
Vulcan Construction Materials, LLC		\$66.0000	\$132.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	2.000 TON		
Charles Deweese Construction, Inc		\$700.0000	\$1,400.00
Twin K Construction, Inc.		\$1,009.0200	\$2,018.04
Civil Constructors, LLC		\$950.0000	\$1,900.00
Eatherly Group, Inc.		\$950.0000	\$1,900.00
Adams Contracting, LLC		\$975.0000	\$1,950.00
Vulcan Construction Materials, LLC		\$950.0000	\$1,900.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	230.000 TON		
Charles Deweese Construction, Inc		\$109.8000	\$25,254.00
Twin K Construction, Inc.		\$194.3700	\$44,705.10
Civil Constructors, LLC		\$167.0000	\$38,410.00
Eatherly Group, Inc.		\$219.0000	\$50,370.00
Adams Contracting, LLC		\$186.0000	\$42,780.00
Vulcan Construction Materials, LLC		\$183.0000	\$42,090.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	3,195.000 S.Y.		
Charles Deweese Construction, Inc		\$2.3400	\$7,476.30
Twin K Construction, Inc.		\$4.8300	\$15,431.85
Civil Constructors, LLC		\$5.0000	\$15,975.00
Eatherly Group, Inc.		\$5.5000	\$17,572.50
Adams Contracting, LLC		\$4.7500	\$15,176.25
Vulcan Construction Materials, LLC		\$4.5500	\$14,537.25

		UNIT PRICE	EXTENSION
705-06.01 W BEAM GR (TYPE 2) MASH TL3	800.000 L.F.		
Charles Deweese Construction, Inc		\$24.9100	\$19,928.00
Twin K Construction, Inc.		\$25.2300	\$20,184.00
Civil Constructors, LLC		\$20.0000	\$16,000.00
Eatherly Group, Inc.		\$28.5000	\$22,800.00
Adams Contracting, LLC		\$23.7500	\$19,000.00
Vulcan Construction Materials, LLC		\$18.5000	\$14,800.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3	2.000 EACH		
Charles Deweese Construction, Inc		\$2,701.2500	\$5,402.50
Twin K Construction, Inc.		\$2,734.9700	\$5,469.94
Civil Constructors, LLC		\$2,850.0000	\$5,700.00
Eatherly Group, Inc.		\$3,100.0000	\$6,200.00
Adams Contracting, LLC		\$2,575.0000	\$5,150.00
Vulcan Construction Materials, LLC		\$2,600.0000	\$5,200.00
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	2.000 EACH		
Charles Deweese Construction, Inc		\$6,818.6900	\$13,637.38
Twin K Construction, Inc.		\$7,434.8700	\$14,869.74
Civil Constructors, LLC		\$6,150.0000	\$12,300.00
Eatherly Group, Inc.		\$7,900.0000	\$15,800.00
Adams Contracting, LLC		\$6,500.0000	\$13,000.00
Vulcan Construction Materials, LLC		\$7,500.0000	\$15,000.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE	470.000 L.F.		
Charles Deweese Construction, Inc		\$3.6200	\$1,701.40
Twin K Construction, Inc.		\$5.3100	\$2,495.70
Civil Constructors, LLC		\$11.0000	\$5,170.00
Eatherly Group, Inc.		\$6.0000	\$2,820.00
Adams Contracting, LLC		\$5.0000	\$2,350.00
Vulcan Construction Materials, LLC		\$1.7500	\$822.50
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)	2.000 EACH		
Charles Deweese Construction, Inc		\$250.0000	\$500.00
Twin K Construction, Inc.		\$318.6400	\$637.28
Civil Constructors, LLC		\$585.0000	\$1,170.00
Eatherly Group, Inc.		\$300.0000	\$600.00
Adams Contracting, LLC		\$350.0000	\$700.00
Vulcan Construction Materials, LLC		\$500.0000	\$1,000.00
712-01 TRAFFIC CONTROL	1.000 LS		
Charles Deweese Construction, Inc		\$14,368.6800	\$14,368.68
Twin K Construction, Inc.		\$5,195.7600	\$5,195.76
Civil Constructors, LLC		\$30,925.0000	\$30,925.00
Eatherly Group, Inc.		\$19,900.0000	\$19,900.00
Adams Contracting, LLC		\$65,000.0000	\$65,000.00
Vulcan Construction Materials, LLC		\$35,000.0000	\$35,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

700.000 L.F.

	UNIT PRICE	EXTENSION
Charles Deweese Construction, Inc	\$50.5500	\$35,385.00
Twin K Construction, Inc.	\$44.7200	\$31,304.00
Civil Constructors, LLC	\$60.0000	\$42,000.00
Eatherly Group, Inc.	\$45.0000	\$31,500.00
Adams Contracting, LLC	\$45.0000	\$31,500.00
Vulcan Construction Materials, LLC	\$55.0000	\$38,500.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

40.000 EACH

	UNIT PRICE	EXTENSION
Charles Deweese Construction, Inc	\$36.7200	\$1,468.80
Twin K Construction, Inc.	\$37.1700	\$1,486.80
Civil Constructors, LLC	\$27.5000	\$1,100.00
Eatherly Group, Inc.	\$42.0000	\$1,680.00
Adams Contracting, LLC	\$35.0000	\$1,400.00
Vulcan Construction Materials, LLC	\$34.0000	\$1,360.00

712-04.50 BARRIER RAIL DELINEATOR

35.000 EACH

	UNIT PRICE	EXTENSION
Charles Deweese Construction, Inc	\$20.9800	\$734.30
Twin K Construction, Inc.	\$12.7500	\$446.25
Civil Constructors, LLC	\$11.0000	\$385.00
Eatherly Group, Inc.	\$24.0000	\$840.00
Adams Contracting, LLC	\$20.0000	\$700.00
Vulcan Construction Materials, LLC	\$8.0000	\$280.00

712-05.01 WARNING LIGHTS (TYPE A)

44.000 EACH

	UNIT PRICE	EXTENSION
Charles Deweese Construction, Inc	\$31.4700	\$1,384.68
Twin K Construction, Inc.	\$37.1700	\$1,635.48
Civil Constructors, LLC	\$11.0000	\$484.00
Eatherly Group, Inc.	\$36.0000	\$1,584.00
Adams Contracting, LLC	\$30.0000	\$1,320.00
Vulcan Construction Materials, LLC	\$31.0000	\$1,364.00

712-06 SIGNS (CONSTRUCTION)

488.000 S.F.

	UNIT PRICE	EXTENSION
Charles Deweese Construction, Inc	\$8.3900	\$4,094.32
Twin K Construction, Inc.	\$22.3000	\$10,882.40
Civil Constructors, LLC	\$7.2500	\$3,538.00
Eatherly Group, Inc.	\$9.5000	\$4,636.00
Adams Contracting, LLC	\$8.0000	\$3,904.00
Vulcan Construction Materials, LLC	\$9.2500	\$4,514.00

712-07.03 TEMPORARY BARRICADES (TYPE III)

24.000 L.F.

	UNIT PRICE	EXTENSION
Charles Deweese Construction, Inc	\$15.7400	\$377.76
Twin K Construction, Inc.	\$29.7400	\$713.76
Civil Constructors, LLC	\$14.0000	\$336.00
Eatherly Group, Inc.	\$18.0000	\$432.00
Adams Contracting, LLC	\$15.0000	\$360.00
Vulcan Construction Materials, LLC	\$28.0000	\$672.00

		UNIT PRICE	EXTENSION
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	960.000 L.F.		
Charles Deweese Construction, Inc		\$6.2900	\$6,038.40
Twin K Construction, Inc.		\$6.3700	\$6,115.20
Civil Constructors, LLC		\$6.5000	\$6,240.00
Eatherly Group, Inc.		\$7.5000	\$7,200.00
Adams Contracting, LLC		\$6.0000	\$5,760.00
Vulcan Construction Materials, LLC		\$6.0000	\$5,760.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)	22.000 L.F.		
Charles Deweese Construction, Inc		\$36.7200	\$807.84
Twin K Construction, Inc.		\$37.1700	\$817.74
Civil Constructors, LLC		\$38.0000	\$836.00
Eatherly Group, Inc.		\$42.0000	\$924.00
Adams Contracting, LLC		\$35.0000	\$770.00
Vulcan Construction Materials, LLC		\$35.0000	\$770.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	13.000 EACH		
Charles Deweese Construction, Inc		\$78.6800	\$1,022.84
Twin K Construction, Inc.		\$79.6600	\$1,035.58
Civil Constructors, LLC		\$82.0000	\$1,066.00
Eatherly Group, Inc.		\$90.0000	\$1,170.00
Adams Contracting, LLC		\$75.0000	\$975.00
Vulcan Construction Materials, LLC		\$75.0000	\$975.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	13.000 EACH		
Charles Deweese Construction, Inc		\$31.4700	\$409.11
Twin K Construction, Inc.		\$31.8600	\$414.18
Civil Constructors, LLC		\$32.5000	\$422.50
Eatherly Group, Inc.		\$36.0000	\$468.00
Adams Contracting, LLC		\$30.0000	\$390.00
Vulcan Construction Materials, LLC		\$30.0000	\$390.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)	1.000 L.M.		
Charles Deweese Construction, Inc		\$1,573.5400	\$1,573.54
Twin K Construction, Inc.		\$1,593.1900	\$1,593.19
Civil Constructors, LLC		\$1,630.0000	\$1,630.00
Eatherly Group, Inc.		\$1,800.0000	\$1,800.00
Adams Contracting, LLC		\$1,500.0000	\$1,500.00
Vulcan Construction Materials, LLC		\$1,500.0000	\$1,500.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.900 L.M.		
Charles Deweese Construction, Inc		\$7,343.2000	\$6,608.88
Twin K Construction, Inc.		\$7,434.8700	\$6,691.38
Civil Constructors, LLC		\$7,500.0000	\$6,750.00
Eatherly Group, Inc.		\$8,400.0000	\$7,560.00
Adams Contracting, LLC		\$7,000.0000	\$6,300.00
Vulcan Construction Materials, LLC		\$7,000.0000	\$6,300.00

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Charles Deweese Construction, Inc		\$19,908.5300	\$19,908.53
Twin K Construction, Inc.		\$32,000.0000	\$32,000.00
Civil Constructors, LLC		\$38,150.0000	\$38,150.00
Eatherly Group, Inc.		\$38,900.0000	\$38,900.00
Adams Contracting, LLC		\$43,000.0000	\$43,000.00
Vulcan Construction Materials, LLC		\$85,000.0000	\$85,000.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 EACH		
Charles Deweese Construction, Inc		\$15,735.4200	\$15,735.42
Twin K Construction, Inc.		\$24,824.1900	\$24,824.19
Civil Constructors, LLC		\$23,470.0000	\$23,470.00
Eatherly Group, Inc.		\$39,900.0000	\$39,900.00
Adams Contracting, LLC		\$27,500.0000	\$27,500.00
Vulcan Construction Materials, LLC		\$21,500.0000	\$21,500.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	216.000 S.Y.		
Charles Deweese Construction, Inc		\$3.3400	\$721.44
Twin K Construction, Inc.		\$12.2100	\$2,637.36
Civil Constructors, LLC		\$4.0000	\$864.00
Eatherly Group, Inc.		\$15.0000	\$3,240.00
Adams Contracting, LLC		\$5.0000	\$1,080.00
Vulcan Construction Materials, LLC		\$3.5000	\$756.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	1.000 UNIT		
Charles Deweese Construction, Inc		\$2,556.2000	\$2,556.20
Twin K Construction, Inc.		\$318.6400	\$318.64
Civil Constructors, LLC		\$70.0000	\$70.00
Eatherly Group, Inc.		\$100.0000	\$100.00
Adams Contracting, LLC		\$300.0000	\$300.00
Vulcan Construction Materials, LLC		\$1,000.0000	\$1,000.00
801-03 WATER (SEEDING & SODDING)			
	1.000 M.G.		
Charles Deweese Construction, Inc		\$752.9100	\$752.91
Twin K Construction, Inc.		\$106.2100	\$106.21
Civil Constructors, LLC		\$55.0000	\$55.00
Eatherly Group, Inc.		\$100.0000	\$100.00
Adams Contracting, LLC		\$100.0000	\$100.00
Vulcan Construction Materials, LLC		\$1,000.0000	\$1,000.00

SUB-TOTAL ROADWAY

Charles Deweese Construction, Inc	\$602,485.84
Twin K Construction, Inc.	\$649,847.35
Civil Constructors, LLC	\$749,814.10
Eatherly Group, Inc.	\$784,899.50
Adams Contracting, LLC	\$877,777.25
Vulcan Construction Materials, LLC	\$950,609.75

TOTAL CONTRACT

Charles Deweese Construction, Inc	\$602,485.84
Twin K Construction, Inc.	\$649,847.35
Civil Constructors, LLC	\$749,814.10
Eatherly Group, Inc.	\$784,899.50
Adams Contracting, LLC	\$877,777.25
Vulcan Construction Materials, LLC	\$950,609.75

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

STEWART COUNTY (Contract No. CNU186 Call 060)

STP-233(7),81027-8206-14

THE RESURFACING ON S.R. 233 FROM S.R. 46 (L.M. 8.37) TO THE MONTGOMERY COUNTY LINE (L.M. 12.07).

PROJECT LENGTH - 3.700 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

DBE GOAL 5.00%

	TOTAL CONTRACT
Eubank Asphalt Paving & Sealing	\$440,051.00
Jones Bros. Contractors, LLC	\$507,326.45
Vulcan Construction Materials, LLC	\$529,518.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	7.400 L.M.		
Eubank Asphalt Paving & Sealing		\$1,000.0000	\$7,400.00
Jones Bros. Contractors, LLC		\$700.0000	\$5,180.00
Vulcan Construction Materials, LLC		\$775.0000	\$5,735.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	734.000 TON		
Eubank Asphalt Paving & Sealing		\$25.0000	\$18,350.00
Jones Bros. Contractors, LLC		\$21.0000	\$15,414.00
Vulcan Construction Materials, LLC		\$25.0000	\$18,350.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	500.000 TON		
Eubank Asphalt Paving & Sealing		\$94.0000	\$47,000.00
Jones Bros. Contractors, LLC		\$85.0000	\$42,500.00
Vulcan Construction Materials, LLC		\$106.0000	\$53,000.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	24.000 TON		
Eubank Asphalt Paving & Sealing		\$550.0000	\$13,200.00
Jones Bros. Contractors, LLC		\$530.0000	\$12,720.00
Vulcan Construction Materials, LLC		\$775.0000	\$18,600.00
411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT			
	2,217.000 TON		
Eubank Asphalt Paving & Sealing		\$95.0000	\$210,615.00
Jones Bros. Contractors, LLC		\$98.0000	\$217,266.00
Vulcan Construction Materials, LLC		\$106.0000	\$235,002.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	6.000 L.M.		
Eubank Asphalt Paving & Sealing		\$450.0000	\$2,700.00
Jones Bros. Contractors, LLC		\$900.0000	\$5,400.00
Vulcan Construction Materials, LLC		\$1,350.0000	\$8,100.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	2,061.000 TON		
Eubank Asphalt Paving & Sealing		\$14.0000	\$28,854.00
Jones Bros. Contractors, LLC		\$30.4500	\$62,757.45
Vulcan Construction Materials, LLC		\$32.0000	\$65,952.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Eubank Asphalt Paving & Sealing		\$2,500.0000	\$2,500.00
Jones Bros. Contractors, LLC		\$37,000.0000	\$37,000.00
Vulcan Construction Materials, LLC		\$10,920.0000	\$10,920.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	25.000 EACH		
Eubank Asphalt Paving & Sealing		\$5.0000	\$125.00
Jones Bros. Contractors, LLC		\$5.0000	\$125.00
Vulcan Construction Materials, LLC		\$5.0000	\$125.00
712-05.01 WARNING LIGHTS (TYPE A)			
	4.000 EACH		
Eubank Asphalt Paving & Sealing		\$5.0000	\$20.00
Jones Bros. Contractors, LLC		\$2.0000	\$8.00
Vulcan Construction Materials, LLC		\$5.0000	\$20.00
712-06 SIGNS (CONSTRUCTION)			
	984.000 S.F.		
Eubank Asphalt Paving & Sealing		\$8.0000	\$7,872.00
Jones Bros. Contractors, LLC		\$6.5000	\$6,396.00
Vulcan Construction Materials, LLC		\$9.7500	\$9,594.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	245.000 EACH		
Eubank Asphalt Paving & Sealing		\$25.0000	\$6,125.00
Jones Bros. Contractors, LLC		\$30.0000	\$7,350.00
Vulcan Construction Materials, LLC		\$30.0000	\$7,350.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	245.000 EACH		
Eubank Asphalt Paving & Sealing		\$10.0000	\$2,450.00
Jones Bros. Contractors, LLC		\$10.0000	\$2,450.00
Vulcan Construction Materials, LLC		\$10.0000	\$2,450.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	16.000 L.F.		
Eubank Asphalt Paving & Sealing		\$20.0000	\$320.00
Jones Bros. Contractors, LLC		\$15.0000	\$240.00
Vulcan Construction Materials, LLC		\$20.0000	\$320.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	14.800 L.M.		
Eubank Asphalt Paving & Sealing		\$4,900.0000	\$72,520.00
Jones Bros. Contractors, LLC		\$4,900.0000	\$72,520.00
Vulcan Construction Materials, LLC		\$5,000.0000	\$74,000.00
717-01 MOBILIZATION			
	1.000 LS		
Eubank Asphalt Paving & Sealing		\$20,000.0000	\$20,000.00
Jones Bros. Contractors, LLC		\$20,000.0000	\$20,000.00
Vulcan Construction Materials, LLC		\$20,000.0000	\$20,000.00

SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing	\$440,051.00
Jones Bros. Contractors, LLC	\$507,326.45
Vulcan Construction Materials, LLC	\$529,518.00

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing	\$440,051.00
Jones Bros. Contractors, LLC	\$507,326.45
Vulcan Construction Materials, LLC	\$529,518.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

SULLIVAN AND WASHINGTON COUNTIES (Contract No. CNU217 Call 061)

STP/HSIP-137(4),82083-3226-94,82083-8226-14,STP/HSIP-93(23),90010-3216-94,90010-8216-14

THE RESURFACING ON S.R. 93 IN WASHINGTON COUNTY FROM NEAR S.R. 81 TO NEAR DAVIS ROAD (L.M. 1.11 - 3.10) AND ON S.R. 137 IN SULLIVAN COUNTY FROM NEAR U.S. 11W (S.R. 1) TO THE VIRGINIA STATE LINE (L.M. 0.00 - 3.03).

PROJECT LENGTH - 5.020 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2020

TOTAL CONTRACT

W-L Construction & Paving, Inc.	\$1,850,320.70
Summers-Taylor, Inc.	\$1,962,948.10

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03.01 REMOVAL OF ASPHALT PAVEMENT			
	8,342.000 S.Y.		
W-L Construction & Paving, Inc.		\$4.2200	\$35,203.24
Summers-Taylor, Inc.		\$8.5000	\$70,907.00
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	16.000 L.M.		
W-L Construction & Paving, Inc.		\$875.1400	\$14,002.24
Summers-Taylor, Inc.		\$1,060.0000	\$16,960.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	722.000 TON		
W-L Construction & Paving, Inc.		\$37.2900	\$26,923.38
Summers-Taylor, Inc.		\$41.0000	\$29,602.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	679.000 TON		
W-L Construction & Paving, Inc.		\$105.7500	\$71,804.25
Summers-Taylor, Inc.		\$118.0000	\$80,122.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	76.000 TON		
W-L Construction & Paving, Inc.		\$360.0000	\$27,360.00
Summers-Taylor, Inc.		\$950.0000	\$72,200.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	3,345.000 TON		
W-L Construction & Paving, Inc.		\$94.4200	\$315,834.90
Summers-Taylor, Inc.		\$105.0000	\$351,225.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	3,046.000 TON		
W-L Construction & Paving, Inc.		\$98.0700	\$298,721.22
Summers-Taylor, Inc.		\$102.0000	\$310,692.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	5,768.000 TON		
W-L Construction & Paving, Inc.		\$99.7700	\$575,473.36
Summers-Taylor, Inc.		\$105.0000	\$605,640.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	13.600 L.M.		
W-L Construction & Paving, Inc.		\$425.0000	\$5,780.00
Summers-Taylor, Inc.		\$685.0000	\$9,316.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	1.000 L.M.		
W-L Construction & Paving, Inc.		\$425.0000	\$425.00
Summers-Taylor, Inc.		\$865.0000	\$865.00

		UNIT PRICE	EXTENSION
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	6,073.000 TON		
W-L Construction & Paving, Inc.		\$18.0300	\$109,496.19
Summers-Taylor, Inc.		\$11.5000	\$69,839.50
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	827.000 S.Y.		
W-L Construction & Paving, Inc.		\$8.2600	\$6,831.02
Summers-Taylor, Inc.		\$7.3000	\$6,037.10
502-08.01 RESEALING JOINTS (HOT POURED ELASTIC)			
	31,997.000 L.F.		
W-L Construction & Paving, Inc.		\$1.5000	\$47,995.50
Summers-Taylor, Inc.		\$1.7500	\$55,994.75
712-01 TRAFFIC CONTROL			
	1.000 LS		
W-L Construction & Paving, Inc.		\$67,478.3000	\$67,478.30
Summers-Taylor, Inc.		\$71,500.0000	\$71,500.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	262.000 EACH		
W-L Construction & Paving, Inc.		\$5.0000	\$1,310.00
Summers-Taylor, Inc.		\$20.5000	\$5,371.00
712-05.01 WARNING LIGHTS (TYPE A)			
	131.000 EACH		
W-L Construction & Paving, Inc.		\$5.0000	\$655.00
Summers-Taylor, Inc.		\$13.5000	\$1,768.50
712-06 SIGNS (CONSTRUCTION)			
	3,588.000 S.F.		
W-L Construction & Paving, Inc.		\$9.7500	\$34,983.00
Summers-Taylor, Inc.		\$8.0000	\$28,704.00
712-08.03 ARROW BOARD (TYPE C)			
	4.000 EACH		
W-L Construction & Paving, Inc.		\$800.0000	\$3,200.00
Summers-Taylor, Inc.		\$492.0000	\$1,968.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	145.000 EACH		
W-L Construction & Paving, Inc.		\$22.0000	\$3,190.00
Summers-Taylor, Inc.		\$25.5000	\$3,697.50
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	51.000 EACH		
W-L Construction & Paving, Inc.		\$22.0000	\$1,122.00
Summers-Taylor, Inc.		\$25.5000	\$1,300.50

		UNIT PRICE	EXTENSION
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	588.000 EACH		
W-L Construction & Paving, Inc.		\$22.0000	\$12,936.00
Summers-Taylor, Inc.		\$25.5000	\$14,994.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	536.000 EACH		
W-L Construction & Paving, Inc.		\$6.0000	\$3,216.00
Summers-Taylor, Inc.		\$7.0000	\$3,752.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	53.000 S.Y.		
W-L Construction & Paving, Inc.		\$16.7500	\$887.75
Summers-Taylor, Inc.		\$19.5000	\$1,033.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	92.000 L.F.		
W-L Construction & Paving, Inc.		\$9.2500	\$851.00
Summers-Taylor, Inc.		\$11.0000	\$1,012.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	6.000 EACH		
W-L Construction & Paving, Inc.		\$150.0000	\$900.00
Summers-Taylor, Inc.		\$175.0000	\$1,050.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	865.000 L.F.		
W-L Construction & Paving, Inc.		\$5.7500	\$4,973.75
Summers-Taylor, Inc.		\$6.7000	\$5,795.50
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	520.000 L.F.		
W-L Construction & Paving, Inc.		\$5.0000	\$2,600.00
Summers-Taylor, Inc.		\$5.9000	\$3,068.00
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)	2,713.000 L.F.		
W-L Construction & Paving, Inc.		\$0.2000	\$542.60
Summers-Taylor, Inc.		\$0.2500	\$678.25
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	16.000 L.M.		
W-L Construction & Paving, Inc.		\$675.0000	\$10,800.00
Summers-Taylor, Inc.		\$790.0000	\$12,640.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	16.500 L.M.		
W-L Construction & Paving, Inc.		\$4,100.0000	\$67,650.00
Summers-Taylor, Inc.		\$4,800.0000	\$79,200.00

		UNIT PRICE	EXTENSION
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	700.000 L.F.		
W-L Construction & Paving, Inc.		\$1.2500	\$875.00
Summers-Taylor, Inc.		\$1.4500	\$1,015.00
717-01 MOBILIZATION			
	1.000 LS		
W-L Construction & Paving, Inc.		\$96,300.0000	\$96,300.00
Summers-Taylor, Inc.		\$45,000.0000	\$45,000.00

SUB-TOTAL ROADWAY

W-L Construction & Paving, Inc.

\$1,850,320.70

Summers-Taylor, Inc.

\$1,962,948.10

TOTAL CONTRACT

W-L Construction & Paving, Inc.

\$1,850,320.70

Summers-Taylor, Inc.

\$1,962,948.10

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

SUMNER COUNTY (Contract No. CNU187 Call 062)

STP/HSIP-25(62),83007-3215-94,83007-8215-14

THE RESURFACING ON S.R. 25 FROM KRAFT STREET (L.M. 15.98) TO THE TROUSDALE COUNTY LINE (L.M. 25.26).

PROJECT LENGTH - 9.280 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

DBE GOAL 8.00%

	TOTAL CONTRACT
Rogers Group, Inc.	\$1,763,558.85
Charles Dewese Construction, Inc	\$1,887,331.10
BWI MTN ii Inc. & dba Blue Water Industries	\$1,930,378.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	16.900 L.M.		
Rogers Group, Inc.		\$1,106.0000	\$18,691.40
Charles Deweese Construction, Inc		\$498.5500	\$8,425.50
BWI MTN ii Inc. & dba Blue Water Industries		\$950.0000	\$16,055.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	697.000 TON		
Rogers Group, Inc.		\$36.0000	\$25,092.00
Charles Deweese Construction, Inc		\$23.4400	\$16,337.68
BWI MTN ii Inc. & dba Blue Water Industries		\$22.5000	\$15,682.50
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	500.000 TON		
Rogers Group, Inc.		\$70.0000	\$35,000.00
Charles Deweese Construction, Inc		\$82.0100	\$41,005.00
BWI MTN ii Inc. & dba Blue Water Industries		\$84.0000	\$42,000.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	500.000 TON		
Rogers Group, Inc.		\$68.0000	\$34,000.00
Charles Deweese Construction, Inc		\$72.9700	\$36,485.00
BWI MTN ii Inc. & dba Blue Water Industries		\$75.0000	\$37,500.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	87.000 TON		
Rogers Group, Inc.		\$670.0000	\$58,290.00
Charles Deweese Construction, Inc		\$600.0000	\$52,200.00
BWI MTN ii Inc. & dba Blue Water Industries		\$650.0000	\$56,550.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	13,252.000 TON		
Rogers Group, Inc.		\$78.0000	\$1,033,656.00
Charles Deweese Construction, Inc		\$84.6100	\$1,121,251.72
BWI MTN ii Inc. & dba Blue Water Industries		\$85.0000	\$1,126,420.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	12.100 L.M.		
Rogers Group, Inc.		\$500.0000	\$6,050.00
Charles Deweese Construction, Inc		\$691.4900	\$8,367.03
BWI MTN ii Inc. & dba Blue Water Industries		\$850.0000	\$10,285.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	1.500 L.M.		
Rogers Group, Inc.		\$500.0000	\$750.00
Charles Deweese Construction, Inc		\$1,438.8400	\$2,158.26
BWI MTN ii Inc. & dba Blue Water Industries		\$1,400.0000	\$2,100.00

		UNIT PRICE	EXTENSION
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	13,127.000 TON		
Rogers Group, Inc.		\$15.6000	\$204,781.20
Charles Deweese Construction, Inc		\$15.4000	\$202,155.80
BWI MTN ii Inc. & dba Blue Water Industries		\$15.5000	\$203,468.50
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	1,560.000 S.F.		
Rogers Group, Inc.		\$33.7500	\$52,650.00
Charles Deweese Construction, Inc		\$46.1300	\$71,962.80
BWI MTN ii Inc. & dba Blue Water Industries		\$32.7500	\$51,090.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$26,000.0000	\$26,000.00
Charles Deweese Construction, Inc		\$41,959.0800	\$41,959.08
BWI MTN ii Inc. & dba Blue Water Industries		\$58,925.0000	\$58,925.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	70.000 EACH		
Rogers Group, Inc.		\$11.0100	\$770.70
Charles Deweese Construction, Inc		\$36.7100	\$2,569.70
BWI MTN ii Inc. & dba Blue Water Industries		\$10.0000	\$700.00
712-06 SIGNS (CONSTRUCTION)			
	2,702.000 S.F.		
Rogers Group, Inc.		\$6.5500	\$17,698.10
Charles Deweese Construction, Inc		\$8.3900	\$22,669.78
BWI MTN ii Inc. & dba Blue Water Industries		\$6.0000	\$16,212.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Rogers Group, Inc.		\$784.9200	\$1,569.84
Charles Deweese Construction, Inc		\$1,888.1600	\$3,776.32
BWI MTN ii Inc. & dba Blue Water Industries		\$400.0000	\$800.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Rogers Group, Inc.		\$2,100.0000	\$4,200.00
Charles Deweese Construction, Inc		\$7,867.3300	\$15,734.66
BWI MTN ii Inc. & dba Blue Water Industries		\$5,000.0000	\$10,000.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	650.000 EACH		
Rogers Group, Inc.		\$28.5000	\$18,525.00
Charles Deweese Construction, Inc		\$30.1600	\$19,604.00
BWI MTN ii Inc. & dba Blue Water Industries		\$30.0000	\$19,500.00

		UNIT PRICE	EXTENSION
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	115.000 EACH		
Rogers Group, Inc.		\$28.5000	\$3,277.50
Charles Deweese Construction, Inc		\$30.1600	\$3,468.40
BWI MTN ii Inc. & dba Blue Water Industries		\$30.0000	\$3,450.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	765.000 EACH		
Rogers Group, Inc.		\$10.1500	\$7,764.75
Charles Deweese Construction, Inc		\$9.9700	\$7,627.05
BWI MTN ii Inc. & dba Blue Water Industries		\$10.0000	\$7,650.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	8.000 EACH		
Rogers Group, Inc.		\$152.5000	\$1,220.00
Charles Deweese Construction, Inc		\$173.0800	\$1,384.64
BWI MTN ii Inc. & dba Blue Water Industries		\$150.0000	\$1,200.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	33.000 L.M.		
Rogers Group, Inc.		\$765.0000	\$25,245.00
Charles Deweese Construction, Inc		\$812.9600	\$26,827.68
BWI MTN ii Inc. & dba Blue Water Industries		\$800.0000	\$26,400.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	33.000 L.M.		
Rogers Group, Inc.		\$4,899.8200	\$161,694.06
Charles Deweese Construction, Inc		\$4,982.6400	\$164,427.12
BWI MTN ii Inc. & dba Blue Water Industries		\$4,900.0000	\$161,700.00
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$20,000.0000	\$20,000.00
Charles Deweese Construction, Inc		\$10,273.1800	\$10,273.18
BWI MTN ii Inc. & dba Blue Water Industries		\$56,325.0000	\$56,325.00
730-14.02 SAW SLOT			
	1,370.000 L.F.		
Rogers Group, Inc.		\$3.6500	\$5,000.50
Charles Deweese Construction, Inc		\$3.6700	\$5,027.90
BWI MTN ii Inc. & dba Blue Water Industries		\$3.5000	\$4,795.00
730-14.03 LOOP WIRE			
	3,140.000 L.F.		
Rogers Group, Inc.		\$0.5200	\$1,632.80
Charles Deweese Construction, Inc		\$0.5200	\$1,632.80
BWI MTN ii Inc. & dba Blue Water Industries		\$0.5000	\$1,570.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$1,763,558.85
Charles Deweese Construction, Inc	\$1,887,331.10
BWI MTN ii Inc. & dba Blue Water Industries	\$1,930,378.00

TOTAL CONTRACT

Rogers Group, Inc.	\$1,763,558.85
Charles Deweese Construction, Inc	\$1,887,331.10
BWI MTN ii Inc. & dba Blue Water Industries	\$1,930,378.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

TROUSDALE COUNTY (Contract No. CNU195 Call 063)

85007-3225-04

THE REPAIR OF THE BRIDGE ON S.R. 141 OVER THE CUMBERLAND RIVER (L.M. 6.25).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2020

	TOTAL CONTRACT
Mid-State Construction Company, Inc.	\$365,300.54
NHM Constructors, LLC	\$493,981.90
Southern Constructors, Inc.	\$579,213.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-04.01 REMOVAL OF STRUCTURES (85SR1410005)			
	1.000 LS		
Mid-State Construction Company, Inc.		\$51,256.4800	\$51,256.48
NHM Constructors, LLC		\$75,000.0000	\$75,000.00
Southern Constructors, Inc.		\$60,000.0000	\$60,000.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	130.000 TON		
Mid-State Construction Company, Inc.		\$67.3100	\$8,750.30
NHM Constructors, LLC		\$60.0000	\$7,800.00
Southern Constructors, Inc.		\$40.0000	\$5,200.00
303-10.04 MINERAL AGGREGATE (SIZE 68, 7, 78, OR 8)			
	21.000 TON		
Mid-State Construction Company, Inc.		\$66.9800	\$1,406.58
NHM Constructors, LLC		\$65.0000	\$1,365.00
Southern Constructors, Inc.		\$40.0000	\$840.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	5.000 TON		
Mid-State Construction Company, Inc.		\$488.0000	\$2,440.00
NHM Constructors, LLC		\$327.6000	\$1,638.00
Southern Constructors, Inc.		\$550.0000	\$2,750.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	13.000 TON		
Mid-State Construction Company, Inc.		\$494.0000	\$6,422.00
NHM Constructors, LLC		\$354.4000	\$4,607.20
Southern Constructors, Inc.		\$600.0000	\$7,800.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	52.000 S.Y.		
Mid-State Construction Company, Inc.		\$29.0000	\$1,508.00
NHM Constructors, LLC		\$90.7000	\$4,716.40
Southern Constructors, Inc.		\$35.0000	\$1,820.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	637.000 LB.		
Mid-State Construction Company, Inc.		\$5.1000	\$3,248.70
NHM Constructors, LLC		\$6.5000	\$4,140.50
Southern Constructors, Inc.		\$4.0000	\$2,548.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	2,505.000 LB.		
Mid-State Construction Company, Inc.		\$3.8300	\$9,594.15
NHM Constructors, LLC		\$6.2000	\$15,531.00
Southern Constructors, Inc.		\$3.0000	\$7,515.00

		UNIT PRICE	EXTENSION
604-03.04 PAVEMENT @ BRIDGE ENDS			
	50.000 S.Y.		
Mid-State Construction Company, Inc.		\$406.0200	\$20,301.00
NHM Constructors, LLC		\$575.0000	\$28,750.00
Southern Constructors, Inc.		\$600.0000	\$30,000.00
604-10.16 EXPANSION JOINT REPAIRS			
	1.000 LS		
Mid-State Construction Company, Inc.		\$66,102.0400	\$66,102.04
NHM Constructors, LLC		\$90,000.0000	\$90,000.00
Southern Constructors, Inc.		\$100,000.0000	\$100,000.00
604-10.23 CONCRETE PARAPET REPAIR			
	1.000 LS		
Mid-State Construction Company, Inc.		\$4,447.0200	\$4,447.02
NHM Constructors, LLC		\$6,000.0000	\$6,000.00
Southern Constructors, Inc.		\$10,000.0000	\$10,000.00
604-10.42 CONCRETE REPAIRS			
	743.000 C.F.		
Mid-State Construction Company, Inc.		\$53.3400	\$39,631.62
NHM Constructors, LLC		\$66.0000	\$49,038.00
Southern Constructors, Inc.		\$75.0000	\$55,725.00
621-05.02 TEMPORARY SHORING			
	1.000 LS		
Mid-State Construction Company, Inc.		\$19,215.0700	\$19,215.07
NHM Constructors, LLC		\$87,000.0000	\$87,000.00
Southern Constructors, Inc.		\$50,000.0000	\$50,000.00
705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	2.000 EACH		
Mid-State Construction Company, Inc.		\$5,500.0000	\$11,000.00
NHM Constructors, LLC		\$4,481.4000	\$8,962.80
Southern Constructors, Inc.		\$7,500.0000	\$15,000.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	120.000 L.F.		
Mid-State Construction Company, Inc.		\$7.1300	\$855.60
NHM Constructors, LLC		\$12.0000	\$1,440.00
Southern Constructors, Inc.		\$10.0000	\$1,200.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Mid-State Construction Company, Inc.		\$26,036.8100	\$26,036.81
NHM Constructors, LLC		\$17,000.0000	\$17,000.00
Southern Constructors, Inc.		\$60,000.0000	\$60,000.00

		UNIT PRICE	EXTENSION
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL	700.000 L.F.		
Mid-State Construction Company, Inc.		\$45.7200	\$32,004.00
NHM Constructors, LLC		\$36.1000	\$25,270.00
Southern Constructors, Inc.		\$45.0000	\$31,500.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)	112.000 EACH		
Mid-State Construction Company, Inc.		\$32.0000	\$3,584.00
NHM Constructors, LLC		\$33.0000	\$3,696.00
Southern Constructors, Inc.		\$40.0000	\$4,480.00
712-04.50 BARRIER RAIL DELINEATOR	20.000 EACH		
Mid-State Construction Company, Inc.		\$10.0000	\$200.00
NHM Constructors, LLC		\$10.3000	\$206.00
Southern Constructors, Inc.		\$15.0000	\$300.00
712-05.01 WARNING LIGHTS (TYPE A)	112.000 EACH		
Mid-State Construction Company, Inc.		\$5.0000	\$560.00
NHM Constructors, LLC		\$5.1500	\$576.80
Southern Constructors, Inc.		\$30.0000	\$3,360.00
712-06 SIGNS (CONSTRUCTION)	246.000 S.F.		
Mid-State Construction Company, Inc.		\$6.5000	\$1,599.00
NHM Constructors, LLC		\$6.7000	\$1,648.20
Southern Constructors, Inc.		\$15.0000	\$3,690.00
712-08.03 ARROW BOARD (TYPE C)	2.000 EACH		
Mid-State Construction Company, Inc.		\$995.0000	\$1,990.00
NHM Constructors, LLC		\$1,025.0000	\$2,050.00
Southern Constructors, Inc.		\$3,000.0000	\$6,000.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE	17,250.000 L.F.		
Mid-State Construction Company, Inc.		\$1.6400	\$28,290.00
NHM Constructors, LLC		\$1.7000	\$29,325.00
Southern Constructors, Inc.		\$4.0000	\$69,000.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)	58.000 EACH		
Mid-State Construction Company, Inc.		\$34.0000	\$1,972.00
NHM Constructors, LLC		\$35.0000	\$2,030.00
Southern Constructors, Inc.		\$45.0000	\$2,610.00

		UNIT PRICE	EXTENSION
716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)			
	105.000 EACH		
Mid-State Construction Company, Inc.		\$13.7500	\$1,443.75
NHM Constructors, LLC		\$14.2000	\$1,491.00
Southern Constructors, Inc.		\$75.0000	\$7,875.00
717-01 MOBILIZATION			
	1.000 LS		
Mid-State Construction Company, Inc.		\$21,442.4200	\$21,442.42
NHM Constructors, LLC		\$24,700.0000	\$24,700.00
Southern Constructors, Inc.		\$40,000.0000	\$40,000.00

SUB-TOTAL BRIDGE

Mid-State Construction Company, Inc.	\$365,300.54
NHM Constructors, LLC	\$493,981.90
Southern Constructors, Inc.	\$579,213.00

TOTAL CONTRACT

Mid-State Construction Company, Inc.	\$365,300.54
NHM Constructors, LLC	\$493,981.90
Southern Constructors, Inc.	\$579,213.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

WARREN COUNTY (Contract No. CNU024 Call 065)

89074-4210-04,NH/HSIP-55(28),89007-3260-94,89007-8260-14,STP/HSIP-
286(5),89074-3210-94,89074-8210-14

THE RESURFACING ON S.R. 286 FROM EAST OF SOUTH CHANCERY STREET (L.M. 0.00) TO WEST OF S.R. 380 (L.M. 2.79) AND ON S.R. 55 FROM NORTH OF OLD WELL ROAD (L.M. 4.76) TO NORTH OF HALLUM LANE (L.M. 8.56).

PROJECT LENGTH - 6.590 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

DBE GOAL 6.00%

	TOTAL CONTRACT	
Tinsley Asphalt, LLC		\$2,963,125.10

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	880.000 TON		
	Tinsley Asphalt, LLC		\$37.9500	\$33,396.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	8.000 TON		
	Tinsley Asphalt, LLC		\$825.0000	\$6,600.00
403-02.01	TRACKLESS TACK COAT	108.000 TON		
	Tinsley Asphalt, LLC		\$875.0000	\$94,500.00
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	3,046.000 TON		
	Tinsley Asphalt, LLC		\$92.3600	\$281,328.56
411-01.21	LONGITUDINAL JOINT SEALANT	15.700 L.M.		
	Tinsley Asphalt, LLC		\$3,100.0000	\$48,670.00
411-02.10	ACS MIX(PG70-22) GRADING D	9,863.000 TON		
	Tinsley Asphalt, LLC		\$105.2700	\$1,038,278.01
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	3,111.000 TON		
	Tinsley Asphalt, LLC		\$109.7300	\$341,370.03
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	6.100 L.M.		
	Tinsley Asphalt, LLC		\$440.0000	\$2,684.00
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	3.500 L.M.		
	Tinsley Asphalt, LLC		\$465.0000	\$1,627.50
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	195,253.000 S.Y.		
	Tinsley Asphalt, LLC		\$1.7500	\$341,692.75
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	3.000 EACH		
	Tinsley Asphalt, LLC		\$2,500.0000	\$7,500.00
701-01.01	CONCRETE SIDEWALK (4 ")	185.000 S.F.		
	Tinsley Asphalt, LLC		\$10.7500	\$1,988.75

		UNIT PRICE	EXTENSION
701-02.01 CONCRETE CURB RAMP (RETROFIT)	495.000 S.F.		
Tinsley Asphalt, LLC		\$39.5000	\$19,552.50
702-01 CONCRETE CURB	6.300 C.Y.		
Tinsley Asphalt, LLC		\$745.0000	\$4,693.50
702-03 CONCRETE COMBINED CURB & GUTTER	2.200 C.Y.		
Tinsley Asphalt, LLC		\$950.0000	\$2,090.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN	6.000 EACH		
Tinsley Asphalt, LLC		\$100.0000	\$600.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT	6.000 EACH		
Tinsley Asphalt, LLC		\$1,000.0000	\$6,000.00
705-06.01 W BEAM GR (TYPE 2) MASH TL3	38.000 L.F.		
Tinsley Asphalt, LLC		\$18.0000	\$684.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL3	2.000 EACH		
Tinsley Asphalt, LLC		\$750.0000	\$1,500.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3	6.000 EACH		
Tinsley Asphalt, LLC		\$2,750.0000	\$16,500.00
706-01 GUARDRAIL REMOVED	475.000 L.F.		
Tinsley Asphalt, LLC		\$0.5000	\$237.50
712-01 TRAFFIC CONTROL	1.000 LS		
Tinsley Asphalt, LLC		\$97,655.0000	\$97,655.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)	64.000 EACH		
Tinsley Asphalt, LLC		\$15.0000	\$960.00
712-06 SIGNS (CONSTRUCTION)	1,981.000 S.F.		
Tinsley Asphalt, LLC		\$6.0000	\$11,886.00

		UNIT PRICE	EXTENSION
712-07.02 TEMPORARY BARRICADES (TYPE II)			
	60.000 L.F.		
Tinsley Asphalt, LLC		\$12.0000	\$720.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Tinsley Asphalt, LLC		\$1,000.0000	\$2,000.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Tinsley Asphalt, LLC		\$7,000.0000	\$28,000.00
713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT			
	2.000 EACH		
Tinsley Asphalt, LLC		\$300.0000	\$600.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	807.000 EACH		
Tinsley Asphalt, LLC		\$24.0000	\$19,368.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	582.000 EACH		
Tinsley Asphalt, LLC		\$24.0000	\$13,968.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	1,389.000 EACH		
Tinsley Asphalt, LLC		\$8.0000	\$11,112.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	192.000 S.Y.		
Tinsley Asphalt, LLC		\$18.0000	\$3,456.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	534.000 L.F.		
Tinsley Asphalt, LLC		\$10.0000	\$5,340.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	22.000 EACH		
Tinsley Asphalt, LLC		\$150.0000	\$3,300.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	4.000 EACH		
Tinsley Asphalt, LLC		\$125.0000	\$500.00
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)			
	2.000 EACH		
Tinsley Asphalt, LLC		\$475.0000	\$950.00

		UNIT PRICE	EXTENSION
716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	8.000 EACH		
Tinsley Asphalt, LLC		\$300.0000	\$2,400.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	1.000 EACH		
Tinsley Asphalt, LLC		\$125.0000	\$125.00
716-04.11 PLASTIC PAVEMENT MARKING (BICYCLE SYMBOL W/RIDER)	2.000 EACH		
Tinsley Asphalt, LLC		\$475.0000	\$950.00
716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)	30.000 EACH		
Tinsley Asphalt, LLC		\$475.0000	\$14,250.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	1.000 EACH		
Tinsley Asphalt, LLC		\$250.0000	\$250.00
716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED	44.000 EACH		
Tinsley Asphalt, LLC		\$475.0000	\$20,900.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	33.000 L.M.		
Tinsley Asphalt, LLC		\$775.0000	\$25,575.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	33.000 L.M.		
Tinsley Asphalt, LLC		\$4,500.0000	\$148,500.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	1,900.000 L.F.		
Tinsley Asphalt, LLC		\$2.0000	\$3,800.00
717-01 MOBILIZATION	1.000 LS		
Tinsley Asphalt, LLC		\$101,654.0000	\$101,654.00
730-14.02 SAW SLOT	1,200.000 L.F.		
Tinsley Asphalt, LLC		\$3.5000	\$4,200.00
730-14.03 LOOP WIRE	3,600.000 L.F.		
Tinsley Asphalt, LLC		\$0.6000	\$2,160.00

BRIDGE CATEGORY	UNIT PRICE	EXTENSION
604-10.44 EXPANSION JOINT REPAIRS		
Tinsley Asphalt, LLC	84.000 L.F.	\$254.0000
		\$21,336.00
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)		
Tinsley Asphalt, LLC	4,849.000 S.Y.	\$33.0000
		\$160,017.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM		
Tinsley Asphalt, LLC	1.000 EACH	\$5,700.0000
		\$5,700.00

SUB-TOTAL ROADWAY

Tinsley Asphalt, LLC

\$2,776,072.10

SUB-TOTAL BRIDGE

Tinsley Asphalt, LLC

\$187,053.00

TOTAL CONTRACT

Tinsley Asphalt, LLC

\$2,963,125.10

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

WAYNE COUNTY (Contract No. CNU191 Call 066)

HSIP-9100(44),91946-3404-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2021

	TOTAL CONTRACT
LU, Inc.	\$59,997.25
Superior Traffic Control, LLC	\$67,517.55

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL			
		1.000 LS		
	LU, Inc.		\$2,500.0000	\$2,500.00
	Superior Traffic Control, LLC		\$5,000.0000	\$5,000.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT			
		229.000 L.F.		
	LU, Inc.		\$4.2400	\$970.96
	Superior Traffic Control, LLC		\$6.3000	\$1,442.70
713-11.01	"U" SECTION STEEL POSTS			
		5,304.000 LB.		
	LU, Inc.		\$3.3900	\$17,980.56
	Superior Traffic Control, LLC		\$3.7000	\$19,624.80
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST			
		3,830.000 LB.		
	LU, Inc.		\$3.8100	\$14,592.30
	Superior Traffic Control, LLC		\$4.4000	\$16,852.00
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
		537.000 S.F.		
	LU, Inc.		\$12.4700	\$6,696.39
	Superior Traffic Control, LLC		\$13.6500	\$7,330.05
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
		952.000 S.F.		
	LU, Inc.		\$13.2700	\$12,633.04
	Superior Traffic Control, LLC		\$14.0000	\$13,328.00
713-15.36	REMOVE SIGN, SUPPORT & FOOTING			
		72.000 EACH		
	LU, Inc.		\$29.5000	\$2,124.00
	Superior Traffic Control, LLC		\$20.0000	\$1,440.00
717-01	MOBILIZATION			
		1.000 LS		
	LU, Inc.		\$2,500.0000	\$2,500.00
	Superior Traffic Control, LLC		\$2,500.0000	\$2,500.00

SUB-TOTAL ROADWAY

LU, Inc.	\$59,997.25
Superior Traffic Control, LLC	\$67,517.55

TOTAL CONTRACT

LU, Inc.	\$59,997.25
Superior Traffic Control, LLC	\$67,517.55

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

WAYNE COUNTY (Contract No. CNU214 Call 067)

91951-3509-04

THE GRADING, DRAINAGE AND PAVING ON A S.I.A. ROUTE SERVING C-WOOD LUMBER IN COLLINWOOD.

PROJECT LENGTH - 1.700 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2020

	TOTAL CONTRACT
R. J. Watkins & Son Construction, Inc.	\$346,341.40
Rogers Group, Inc.	\$416,982.00

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	R. J. Watkins & Son Construction, Inc.		\$2,000.0000	\$2,000.00
	Rogers Group, Inc.		\$8,000.0000	\$8,000.00
208-01.05	BROOMING & DEGRASSING SHOULDERS			
		3.400 L.M.		
	R. J. Watkins & Son Construction, Inc.		\$1,200.0000	\$4,080.00
	Rogers Group, Inc.		\$1,700.0000	\$5,780.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D			
		641.000 TON		
	R. J. Watkins & Son Construction, Inc.		\$30.0000	\$19,230.00
	Rogers Group, Inc.		\$28.0000	\$17,948.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)			
		9.700 TON		
	R. J. Watkins & Son Construction, Inc.		\$750.0000	\$7,275.00
	Rogers Group, Inc.		\$650.0000	\$6,305.00
411-01.10	ACS MIX(PG64-22) GRADING D			
		652.000 TON		
	R. J. Watkins & Son Construction, Inc.		\$110.0000	\$71,720.00
	Rogers Group, Inc.		\$105.0000	\$68,460.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT			
		10,105.000 S.Y.		
	R. J. Watkins & Son Construction, Inc.		\$2.9000	\$29,304.50
	Rogers Group, Inc.		\$3.0000	\$30,315.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	R. J. Watkins & Son Construction, Inc.		\$6,000.0000	\$6,000.00
	Rogers Group, Inc.		\$19,914.0000	\$19,914.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
		100.000 EACH		
	R. J. Watkins & Son Construction, Inc.		\$25.0000	\$2,500.00
	Rogers Group, Inc.		\$11.0000	\$1,100.00
712-05.01	WARNING LIGHTS (TYPE A)			
		4.000 EACH		
	R. J. Watkins & Son Construction, Inc.		\$40.0000	\$160.00
	Rogers Group, Inc.		\$3.0000	\$12.00
712-06	SIGNS (CONSTRUCTION)			
		810.000 S.F.		
	R. J. Watkins & Son Construction, Inc.		\$8.5000	\$6,885.00
	Rogers Group, Inc.		\$9.0000	\$7,290.00

		UNIT PRICE	EXTENSION
713-16.20 SIGNS (INDIAN CREEK RD. 24"X6")			
	1.000 EACH		
R. J. Watkins & Son Construction, Inc.		\$200.0000	\$200.00
Rogers Group, Inc.		\$80.0000	\$80.00
713-16.21 SIGNS (TENNESSEE ST. 24"X6")			
	1.000 EACH		
R. J. Watkins & Son Construction, Inc.		\$200.0000	\$200.00
Rogers Group, Inc.		\$80.0000	\$80.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	25.000 L.F.		
R. J. Watkins & Son Construction, Inc.		\$20.0000	\$500.00
Rogers Group, Inc.		\$21.0000	\$525.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	13.600 L.M.		
R. J. Watkins & Son Construction, Inc.		\$1,050.0000	\$14,280.00
Rogers Group, Inc.		\$1,200.0000	\$16,320.00
717-01 MOBILIZATION			
	1.000 LS		
R. J. Watkins & Son Construction, Inc.		\$12,000.0000	\$12,000.00
Rogers Group, Inc.		\$20,882.0000	\$20,882.00

ROADWAY CATEGORY	UNIT PRICE	EXTENSION
411-01.10 ACS MIX(PG64-22) GRADING D		
	797.000 TON	
R. J. Watkins & Son Construction, Inc.	\$110.0000	\$87,670.00
Rogers Group, Inc.	\$106.0000	\$84,482.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT		
	11,861.000 S.Y.	
R. J. Watkins & Son Construction, Inc.	\$2.9000	\$34,396.90
Rogers Group, Inc.	\$3.0000	\$35,583.00
501-01.01 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 8"		
	282.000 S.Y.	
R. J. Watkins & Son Construction, Inc.	\$170.0000	\$47,940.00
Rogers Group, Inc.	\$333.0000	\$93,906.00

SUB-TOTAL ROADWAY

R. J. Watkins & Son Construction, Inc.	\$176,334.50
Rogers Group, Inc.	\$203,011.00

SUB-TOTAL ROADWAY

R. J. Watkins & Son Construction, Inc.	\$170,006.90
Rogers Group, Inc.	\$213,971.00

TOTAL CONTRACT

R. J. Watkins & Son Construction, Inc.	\$346,341.40
Rogers Group, Inc.	\$416,982.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

WHITE COUNTY (Contract No. CNU168 Call 068)

HSIP-9300(42),93945-3475-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2021

DBE GOAL 8.00%

	TOTAL CONTRACT
Highway Markings, Inc.	\$151,498.96
Superior Traffic Control, LLC	\$152,206.15
Volunteer Highway Supply Co. Inc.	\$152,928.65

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-02.02 SINGLE GUARDRAIL (TYPE 2)			
	245.000 L.F.		
Highway Markings, Inc.		\$19.7500	\$4,838.75
Superior Traffic Control, LLC		\$22.0000	\$5,390.00
Volunteer Highway Supply Co. Inc.		\$22.0000	\$5,390.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	6.000 EACH		
Highway Markings, Inc.		\$1,150.0000	\$6,900.00
Superior Traffic Control, LLC		\$1,325.0000	\$7,950.00
Volunteer Highway Supply Co. Inc.		\$1,325.0000	\$7,950.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	245.000 L.F.		
Highway Markings, Inc.		\$5.2500	\$1,286.25
Superior Traffic Control, LLC		\$2.7000	\$661.50
Volunteer Highway Supply Co. Inc.		\$3.2000	\$784.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	6.000 EACH		
Highway Markings, Inc.		\$2,075.0000	\$12,450.00
Superior Traffic Control, LLC		\$2,500.0000	\$15,000.00
Volunteer Highway Supply Co. Inc.		\$2,500.0000	\$15,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Highway Markings, Inc.		\$5,000.0000	\$5,000.00
Superior Traffic Control, LLC		\$3,500.0000	\$3,500.00
Volunteer Highway Supply Co. Inc.		\$3,500.0000	\$3,500.00
713-02.20 ROADSIDE OBSTACLE DELINEATION			
	193.000 S.F.		
Highway Markings, Inc.		\$8.5000	\$1,640.50
Superior Traffic Control, LLC		\$15.7500	\$3,039.75
Volunteer Highway Supply Co. Inc.		\$15.7500	\$3,039.75
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	450.000 L.F.		
Highway Markings, Inc.		\$5.2500	\$2,362.50
Superior Traffic Control, LLC		\$5.0000	\$2,250.00
Volunteer Highway Supply Co. Inc.		\$5.0000	\$2,250.00
713-02.22 BARRIER WALL DELINEATION ENHANCEMENT			
	70.000 L.F.		
Highway Markings, Inc.		\$10.0000	\$700.00
Superior Traffic Control, LLC		\$4.0000	\$280.00
Volunteer Highway Supply Co. Inc.		\$4.0000	\$280.00

		UNIT PRICE	EXTENSION
713-11.01 "U" SECTION STEEL POSTS			
	3,094.000 LB.		
Highway Markings, Inc.		\$3.1500	\$9,746.10
Superior Traffic Control, LLC		\$2.9000	\$8,972.60
Volunteer Highway Supply Co. Inc.		\$2.9000	\$8,972.60
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	2,560.000 LB.		
Highway Markings, Inc.		\$3.4000	\$8,704.00
Superior Traffic Control, LLC		\$3.6000	\$9,216.00
Volunteer Highway Supply Co. Inc.		\$3.6000	\$9,216.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	376.250 S.F.		
Highway Markings, Inc.		\$13.5000	\$5,079.38
Superior Traffic Control, LLC		\$12.8000	\$4,816.00
Volunteer Highway Supply Co. Inc.		\$12.8000	\$4,816.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	986.500 S.F.		
Highway Markings, Inc.		\$13.6500	\$13,465.73
Superior Traffic Control, LLC		\$13.2000	\$13,021.80
Volunteer Highway Supply Co. Inc.		\$13.2000	\$13,021.80
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	57.000 EACH		
Highway Markings, Inc.		\$12.5000	\$712.50
Superior Traffic Control, LLC		\$5.0000	\$285.00
Volunteer Highway Supply Co. Inc.		\$5.0000	\$285.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	547.000 EACH		
Highway Markings, Inc.		\$25.0000	\$13,675.00
Superior Traffic Control, LLC		\$23.0000	\$12,581.00
Volunteer Highway Supply Co. Inc.		\$23.0000	\$12,581.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	441.000 L.F.		
Highway Markings, Inc.		\$9.5000	\$4,189.50
Superior Traffic Control, LLC		\$8.5000	\$3,748.50
Volunteer Highway Supply Co. Inc.		\$8.5000	\$3,748.50
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	41.900 L.M.		
Highway Markings, Inc.		\$1,325.0000	\$55,517.50
Superior Traffic Control, LLC		\$1,385.0000	\$58,031.50
Volunteer Highway Supply Co. Inc.		\$1,385.0000	\$58,031.50

		UNIT PRICE	EXTENSION
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	1,125.000 L.F.		
Highway Markings, Inc.		\$0.6500	\$731.25
Superior Traffic Control, LLC		\$0.5000	\$562.50
Volunteer Highway Supply Co. Inc.		\$0.5000	\$562.50
717-01 MOBILIZATION			
	1.000 LS		
Highway Markings, Inc.		\$4,500.0000	\$4,500.00
Superior Traffic Control, LLC		\$2,900.0000	\$2,900.00
Volunteer Highway Supply Co. Inc.		\$3,500.0000	\$3,500.00

SUB-TOTAL ROADWAY

Highway Markings, Inc.	\$151,498.96
Superior Traffic Control, LLC	\$152,206.15
Volunteer Highway Supply Co. Inc.	\$152,928.65

TOTAL CONTRACT

Highway Markings, Inc.	\$151,498.96
Superior Traffic Control, LLC	\$152,206.15
Volunteer Highway Supply Co. Inc.	\$152,928.65

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 15, 2020**

WILLIAMSON COUNTY (Contract No. CNU212 Call 069)

NH/HSIP-6(139),94003-3284-94,94003-8284-14

THE RESURFACING ON U.S. 31 (S.R. 6) FROM SOUTH OF HILLVIEW LANE (L.M. 10.00) TO COUNTRY ROAD (L.M. 15.68).

PROJECT LENGTH - 5.68 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

DBE GOAL 11.00%

	TOTAL CONTRACT
BWI MTN ii Inc. & dba Blue Water Industries	\$1,290,671.80
Volunteer Paving, LLC	\$1,436,642.03
Charles Deweese Construction, Inc	\$1,443,192.07
Eubank Asphalt Paving & Sealing	\$1,572,215.80
Vulcan Construction Materials, LLC	\$1,643,890.90

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	9.000 L.M.		
BWI MTN ii Inc. & dba Blue Water Industries		\$1,035.0000	\$9,315.00
Volunteer Paving, LLC		\$400.0000	\$3,600.00
Charles Deweese Construction, Inc		\$656.3900	\$5,907.51
Eubank Asphalt Paving & Sealing		\$1,200.0000	\$10,800.00
Vulcan Construction Materials, LLC		\$3,500.0000	\$31,500.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	871.000 TON		
BWI MTN ii Inc. & dba Blue Water Industries		\$27.9000	\$24,300.90
Volunteer Paving, LLC		\$12.5000	\$10,887.50
Charles Deweese Construction, Inc		\$24.2100	\$21,086.91
Eubank Asphalt Paving & Sealing		\$30.0000	\$26,130.00
Vulcan Construction Materials, LLC		\$55.0000	\$47,905.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	49.000 TON		
BWI MTN ii Inc. & dba Blue Water Industries		\$825.0000	\$40,425.00
Volunteer Paving, LLC		\$697.0300	\$34,154.47
Charles Deweese Construction, Inc		\$575.0000	\$28,175.00
Eubank Asphalt Paving & Sealing		\$700.0000	\$34,300.00
Vulcan Construction Materials, LLC		\$900.0000	\$44,100.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	7,062.000 TON		
BWI MTN ii Inc. & dba Blue Water Industries		\$83.5000	\$589,677.00
Volunteer Paving, LLC		\$94.9000	\$670,183.80
Charles Deweese Construction, Inc		\$96.3000	\$680,070.60
Eubank Asphalt Paving & Sealing		\$110.0000	\$776,820.00
Vulcan Construction Materials, LLC		\$115.0000	\$812,130.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	4.000 L.M.		
BWI MTN ii Inc. & dba Blue Water Industries		\$1,150.0000	\$4,600.00
Volunteer Paving, LLC		\$2,000.0000	\$8,000.00
Charles Deweese Construction, Inc		\$2,023.9400	\$8,095.76
Eubank Asphalt Paving & Sealing		\$750.0000	\$3,000.00
Vulcan Construction Materials, LLC		\$1,150.0000	\$4,600.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	6,996.000 TON		
BWI MTN ii Inc. & dba Blue Water Industries		\$19.5000	\$136,422.00
Volunteer Paving, LLC		\$26.3700	\$184,484.52
Charles Deweese Construction, Inc		\$19.5600	\$136,841.76
Eubank Asphalt Paving & Sealing		\$27.0000	\$188,892.00
Vulcan Construction Materials, LLC		\$23.2500	\$162,657.00

		UNIT PRICE	EXTENSION
611-01.20 ADJUSTMENT OF EXISTING MANHOLE			
	50.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$750.0000	\$37,500.00
Volunteer Paving, LLC		\$750.0000	\$37,500.00
Charles Deweese Construction, Inc		\$1,877.8800	\$93,894.00
Eubank Asphalt Paving & Sealing		\$200.0000	\$10,000.00
Vulcan Construction Materials, LLC		\$700.0000	\$35,000.00
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN			
	5.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$750.0000	\$3,750.00
Volunteer Paving, LLC		\$1,500.0000	\$7,500.00
Charles Deweese Construction, Inc		\$1,356.2500	\$6,781.25
Eubank Asphalt Paving & Sealing		\$400.0000	\$2,000.00
Vulcan Construction Materials, LLC		\$700.0000	\$3,500.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	260.000 S.F.		
BWI MTN ii Inc. & dba Blue Water Industries		\$30.0000	\$7,800.00
Volunteer Paving, LLC		\$47.0000	\$12,220.00
Charles Deweese Construction, Inc		\$45.8800	\$11,928.80
Eubank Asphalt Paving & Sealing		\$60.0000	\$15,600.00
Vulcan Construction Materials, LLC		\$52.0000	\$13,520.00
701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)			
	758.000 S.F.		
BWI MTN ii Inc. & dba Blue Water Industries		\$50.0000	\$37,900.00
Volunteer Paving, LLC		\$40.0000	\$30,320.00
Charles Deweese Construction, Inc		\$45.8800	\$34,777.04
Eubank Asphalt Paving & Sealing		\$80.0000	\$60,640.00
Vulcan Construction Materials, LLC		\$40.0000	\$30,320.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
BWI MTN ii Inc. & dba Blue Water Industries		\$39,500.0000	\$39,500.00
Volunteer Paving, LLC		\$31,500.0000	\$31,500.00
Charles Deweese Construction, Inc		\$42,255.0700	\$42,255.07
Eubank Asphalt Paving & Sealing		\$25,000.0000	\$25,000.00
Vulcan Construction Materials, LLC		\$91,000.0000	\$91,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	100.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$5.0000	\$500.00
Volunteer Paving, LLC		\$25.0000	\$2,500.00
Charles Deweese Construction, Inc		\$36.5100	\$3,651.00
Eubank Asphalt Paving & Sealing		\$25.0000	\$2,500.00
Vulcan Construction Materials, LLC		\$24.0000	\$2,400.00

		UNIT PRICE	EXTENSION
712-05.01 WARNING LIGHTS (TYPE A)			
	4.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$2.0000	\$8.00
Volunteer Paving, LLC		\$10.0000	\$40.00
Charles Deweese Construction, Inc		\$31.3000	\$125.20
Eubank Asphalt Paving & Sealing		\$5.0000	\$20.00
Vulcan Construction Materials, LLC		\$5.0000	\$20.00
712-06 SIGNS (CONSTRUCTION)			
	3,690.000 S.F.		
BWI MTN ii Inc. & dba Blue Water Industries		\$6.0000	\$22,140.00
Volunteer Paving, LLC		\$7.5000	\$27,675.00
Charles Deweese Construction, Inc		\$8.3500	\$30,811.50
Eubank Asphalt Paving & Sealing		\$8.0000	\$29,520.00
Vulcan Construction Materials, LLC		\$9.5000	\$35,055.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$200.0000	\$400.00
Volunteer Paving, LLC		\$1,000.0000	\$2,000.00
Charles Deweese Construction, Inc		\$1,877.8900	\$3,755.78
Eubank Asphalt Paving & Sealing		\$1,500.0000	\$3,000.00
Vulcan Construction Materials, LLC		\$875.0000	\$1,750.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$4,750.0000	\$9,500.00
Volunteer Paving, LLC		\$6,000.0000	\$12,000.00
Charles Deweese Construction, Inc		\$7,824.5100	\$15,649.02
Eubank Asphalt Paving & Sealing		\$5,000.0000	\$10,000.00
Vulcan Construction Materials, LLC		\$7,000.0000	\$14,000.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	207.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$30.0000	\$6,210.00
Volunteer Paving, LLC		\$30.0000	\$6,210.00
Charles Deweese Construction, Inc		\$31.3000	\$6,479.10
Eubank Asphalt Paving & Sealing		\$30.0000	\$6,210.00
Vulcan Construction Materials, LLC		\$30.0000	\$6,210.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	66.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$30.0000	\$1,980.00
Volunteer Paving, LLC		\$30.0000	\$1,980.00
Charles Deweese Construction, Inc		\$31.3000	\$2,065.80
Eubank Asphalt Paving & Sealing		\$30.0000	\$1,980.00
Vulcan Construction Materials, LLC		\$30.0000	\$1,980.00

		UNIT PRICE	EXTENSION
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	12.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$20.0000	\$240.00
Volunteer Paving, LLC		\$10.0000	\$120.00
Charles Deweese Construction, Inc		\$20.8700	\$250.44
Eubank Asphalt Paving & Sealing		\$20.0000	\$240.00
Vulcan Construction Materials, LLC		\$20.0000	\$240.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	601.000 L.F.		
BWI MTN ii Inc. & dba Blue Water Industries		\$6.0000	\$3,606.00
Volunteer Paving, LLC		\$12.0000	\$7,212.00
Charles Deweese Construction, Inc		\$6.2600	\$3,762.26
Eubank Asphalt Paving & Sealing		\$6.0000	\$3,606.00
Vulcan Construction Materials, LLC		\$6.0000	\$3,606.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	1,560.000 S.Y.		
BWI MTN ii Inc. & dba Blue Water Industries		\$15.0000	\$23,400.00
Volunteer Paving, LLC		\$12.5000	\$19,500.00
Charles Deweese Construction, Inc		\$15.6500	\$24,414.00
Eubank Asphalt Paving & Sealing		\$15.0000	\$23,400.00
Vulcan Construction Materials, LLC		\$15.0000	\$23,400.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	1,277.000 L.F.		
BWI MTN ii Inc. & dba Blue Water Industries		\$15.0000	\$19,155.00
Volunteer Paving, LLC		\$15.0000	\$19,155.00
Charles Deweese Construction, Inc		\$15.6500	\$19,985.05
Eubank Asphalt Paving & Sealing		\$15.0000	\$19,155.00
Vulcan Construction Materials, LLC		\$15.0000	\$19,155.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	114.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$150.0000	\$17,100.00
Volunteer Paving, LLC		\$50.0000	\$5,700.00
Charles Deweese Construction, Inc		\$156.4900	\$17,839.86
Eubank Asphalt Paving & Sealing		\$150.0000	\$17,100.00
Vulcan Construction Materials, LLC		\$150.0000	\$17,100.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	360.000 L.F.		
BWI MTN ii Inc. & dba Blue Water Industries		\$10.0000	\$3,600.00
Volunteer Paving, LLC		\$13.0000	\$4,680.00
Charles Deweese Construction, Inc		\$10.4300	\$3,754.80
Eubank Asphalt Paving & Sealing		\$10.0000	\$3,600.00
Vulcan Construction Materials, LLC		\$10.0000	\$3,600.00

		UNIT PRICE	EXTENSION
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	442.000 L.F.		
BWI MTN ii Inc. & dba Blue Water Industries		\$30.0000	\$13,260.00
Volunteer Paving, LLC		\$30.0000	\$13,260.00
Charles Deweese Construction, Inc		\$31.3000	\$13,834.60
Eubank Asphalt Paving & Sealing		\$30.0000	\$13,260.00
Vulcan Construction Materials, LLC		\$30.0000	\$13,260.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)	10.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$400.0000	\$4,000.00
Volunteer Paving, LLC		\$250.0000	\$2,500.00
Charles Deweese Construction, Inc		\$417.3100	\$4,173.10
Eubank Asphalt Paving & Sealing		\$400.0000	\$4,000.00
Vulcan Construction Materials, LLC		\$400.0000	\$4,000.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$300.0000	\$300.00
Volunteer Paving, LLC		\$250.0000	\$250.00
Charles Deweese Construction, Inc		\$312.9800	\$312.98
Eubank Asphalt Paving & Sealing		\$300.0000	\$300.00
Vulcan Construction Materials, LLC		\$300.0000	\$300.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	16.000 EACH		
BWI MTN ii Inc. & dba Blue Water Industries		\$150.0000	\$2,400.00
Volunteer Paving, LLC		\$150.0000	\$2,400.00
Charles Deweese Construction, Inc		\$156.4900	\$2,503.84
Eubank Asphalt Paving & Sealing		\$150.0000	\$2,400.00
Vulcan Construction Materials, LLC		\$150.0000	\$2,400.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)	64.000 S.F.		
BWI MTN ii Inc. & dba Blue Water Industries		\$15.0000	\$960.00
Volunteer Paving, LLC		\$20.0000	\$1,280.00
Charles Deweese Construction, Inc		\$15.6500	\$1,001.60
Eubank Asphalt Paving & Sealing		\$15.0000	\$960.00
Vulcan Construction Materials, LLC		\$15.0000	\$960.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)	0.300 L.M.		
BWI MTN ii Inc. & dba Blue Water Industries		\$800.0000	\$240.00
Volunteer Paving, LLC		\$2,000.0000	\$600.00
Charles Deweese Construction, Inc		\$834.6000	\$250.38
Eubank Asphalt Paving & Sealing		\$800.0000	\$240.00
Vulcan Construction Materials, LLC		\$800.0000	\$240.00

		UNIT PRICE	EXTENSION
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	16.600 L.M.		
BWI MTN ii Inc. & dba Blue Water Industries		\$800.0000	\$13,280.00
Volunteer Paving, LLC		\$1,000.0000	\$16,600.00
Charles Deweese Construction, Inc		\$834.6100	\$13,854.53
Eubank Asphalt Paving & Sealing		\$800.0000	\$13,280.00
Vulcan Construction Materials, LLC		\$800.0000	\$13,280.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	17.100 L.M.		
BWI MTN ii Inc. & dba Blue Water Industries		\$5,000.0000	\$85,500.00
Volunteer Paving, LLC		\$5,000.0000	\$85,500.00
Charles Deweese Construction, Inc		\$5,216.3400	\$89,199.41
Eubank Asphalt Paving & Sealing		\$5,000.0000	\$85,500.00
Vulcan Construction Materials, LLC		\$5,000.0000	\$85,500.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	2,435.000 L.F.		
BWI MTN ii Inc. & dba Blue Water Industries		\$2.0000	\$4,870.00
Volunteer Paving, LLC		\$1.5000	\$3,652.50
Charles Deweese Construction, Inc		\$2.0900	\$5,089.15
Eubank Asphalt Paving & Sealing		\$2.0000	\$4,870.00
Vulcan Construction Materials, LLC		\$2.0000	\$4,870.00
716-12.07 ENHANCED FLAT LINE THERMO (8IN BROKEN LN)			
	720.000 L.F.		
BWI MTN ii Inc. & dba Blue Water Industries		\$3.0000	\$2,160.00
Volunteer Paving, LLC		\$2.5000	\$1,800.00
Charles Deweese Construction, Inc		\$3.1300	\$2,253.60
Eubank Asphalt Paving & Sealing		\$3.0000	\$2,160.00
Vulcan Construction Materials, LLC		\$3.0000	\$2,160.00
717-01 MOBILIZATION			
	1.000 LS		
BWI MTN ii Inc. & dba Blue Water Industries		\$42,500.0000	\$42,500.00
Volunteer Paving, LLC		\$87,504.3400	\$87,504.34
Charles Deweese Construction, Inc		\$22,500.0000	\$22,500.00
Eubank Asphalt Paving & Sealing		\$77,000.0000	\$77,000.00
Vulcan Construction Materials, LLC		\$30,000.0000	\$30,000.00
730-14.02 SAW SLOT			
	16,807.000 L.F.		
BWI MTN ii Inc. & dba Blue Water Industries		\$3.5000	\$58,824.50
Volunteer Paving, LLC		\$3.5000	\$58,824.50
Charles Deweese Construction, Inc		\$3.6500	\$61,345.55
Eubank Asphalt Paving & Sealing		\$3.9000	\$65,547.30
Vulcan Construction Materials, LLC		\$3.5000	\$58,824.50

UNIT PRICE EXTENSION

730-14.03 LOOP WIRE

38,914.000 L.F.

BWI MTN ii Inc. & dba Blue Water Industries	\$0.6000	\$23,348.40
Volunteer Paving, LLC	\$0.6000	\$23,348.40
Charles Deweese Construction, Inc	\$0.6300	\$24,515.82
Eubank Asphalt Paving & Sealing	\$0.7500	\$29,185.50
Vulcan Construction Materials, LLC	\$0.6000	\$23,348.40

SUB-TOTAL ROADWAY

BWI MTN ii Inc. & dba Blue Water Industries	\$1,290,671.80
Volunteer Paving, LLC	\$1,436,642.03
Charles Deweese Construction, Inc	\$1,443,192.07
Eubank Asphalt Paving & Sealing	\$1,572,215.80
Vulcan Construction Materials, LLC	\$1,643,890.90

TOTAL CONTRACT

BWI MTN ii Inc. & dba Blue Water Industries	\$1,290,671.80
Volunteer Paving, LLC	\$1,436,642.03
Charles Deweese Construction, Inc	\$1,443,192.07
Eubank Asphalt Paving & Sealing	\$1,572,215.80
Vulcan Construction Materials, LLC	\$1,643,890.90