

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 21, 2021**

CUMBERLAND AND FENTRESS COUNTIES (Contract No. CNV300 Call 001)

18008-4232-04,STP/HPP/NH-28(38),18008-3231-14,25001-3294-14

THE WIDENING ON U.S. 127 (S.R. 28) FROM NEAR NORTH LOWE ROAD IN CUMBERLAND COUNTY (L.M. 29.18) TO NORTH OF S.R. 62 IN FENTRESS COUNTY (L.M. 1.87), INCLUDING REPAIR OF THE BRIDGE AT L.M. 30.50 IN CUMBERLAND COUNTY.

PROJECT LENGTH - 3.262 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2026

DBE GOAL 8.00%

---

	TOTAL CONTRACT
Jones Bros. Contractors, LLC	\$85,391,056.98
Dement Construction Company, LLC	\$86,426,471.01
Wright Brothers Construction Company, Inc.	\$87,828,385.48
Charles Blalock & Sons, Inc.	\$91,494,326.71
Bell & Associates Construction, LLC	\$96,764,562.71
Summers-Taylor, Inc.	\$99,947,890.28

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
		<b>1.000 LS</b>	
	Jones Bros. Contractors, LLC	\$825,000.0000	\$825,000.00
	Dement Construction Company, LLC	\$500,000.0000	\$500,000.00
	Wright Brothers Construction Company, Inc.	\$436,300.0000	\$436,300.00
	Charles Blalock & Sons, Inc.	\$391,000.0000	\$391,000.00
	Bell & Associates Construction, LLC	\$549,768.0800	\$549,768.08
	Summers-Taylor, Inc.	\$428,991.4200	\$428,991.42
<b>108-03</b>	<b>CPM PROJECT SCHEDULE</b>		
		<b>1.000 LS</b>	
	Jones Bros. Contractors, LLC	\$350,000.0000	\$350,000.00
	Dement Construction Company, LLC	\$125,000.0000	\$125,000.00
	Wright Brothers Construction Company, Inc.	\$113,400.0000	\$113,400.00
	Charles Blalock & Sons, Inc.	\$150,000.0000	\$150,000.00
	Bell & Associates Construction, LLC	\$111,792.0700	\$111,792.07
	Summers-Taylor, Inc.	\$105,078.3500	\$105,078.35
<b>109-10.01</b>	<b>TRAINEE</b>		
		<b>6,280.000 HOUR</b>	
	Jones Bros. Contractors, LLC	\$0.8000	\$5,024.00
	Dement Construction Company, LLC	\$0.8000	\$5,024.00
	Wright Brothers Construction Company, Inc.	\$0.8000	\$5,024.00
	Charles Blalock & Sons, Inc.	\$0.8000	\$5,024.00
	Bell & Associates Construction, LLC	\$0.8000	\$5,024.00
	Summers-Taylor, Inc.	\$0.8000	\$5,024.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
		<b>1.000 LS</b>	
	Jones Bros. Contractors, LLC	\$3,450,000.0000	\$3,450,000.00
	Dement Construction Company, LLC	\$3,770,387.6300	\$3,770,387.63
	Wright Brothers Construction Company, Inc.	\$2,556,000.0000	\$2,556,000.00
	Charles Blalock & Sons, Inc.	\$13,000,000.0000	\$13,000,000.00
	Bell & Associates Construction, LLC	\$217,388.5700	\$217,388.57
	Summers-Taylor, Inc.	\$776,600.0000	\$776,600.00
<b>202-01</b>	<b>REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>		
		<b>1.000 LS</b>	
	Jones Bros. Contractors, LLC	\$10,000.0000	\$10,000.00
	Dement Construction Company, LLC	\$50,000.0000	\$50,000.00
	Wright Brothers Construction Company, Inc.	\$21,400.0000	\$21,400.00
	Charles Blalock & Sons, Inc.	\$28,811.2400	\$28,811.24
	Bell & Associates Construction, LLC	\$20,651.9100	\$20,651.91
	Summers-Taylor, Inc.	\$173,683.2200	\$173,683.22

**202-01.50 REMOVAL OF STRUCTURES AND OBSTRUCTIONS**

**2.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$500.0000	\$1,000.00
Dement Construction Company, LLC	\$1.0000	\$2.00
Wright Brothers Construction Company, Inc.	\$660.0000	\$1,320.00
Charles Blalock & Sons, Inc.	\$5,568.2800	\$11,136.56
Bell & Associates Construction, LLC	\$20,651.9200	\$41,303.84
Summers-Taylor, Inc.	\$1,532.5000	\$3,065.00

**202-02.21 REMOVAL OF PIPE (DESCRIPTION)**

**134.000 L.F.**

Jones Bros. Contractors, LLC	\$35.0000	\$4,690.00
Dement Construction Company, LLC	\$35.7500	\$4,790.50
Wright Brothers Construction Company, Inc.	\$26.5500	\$3,557.70
Charles Blalock & Sons, Inc.	\$11.8200	\$1,583.88
Bell & Associates Construction, LLC	\$70.6500	\$9,467.10
Summers-Taylor, Inc.	\$45.9800	\$6,161.32

**202-06.03 REMOVAL OF BUILDINGS (TRACT NO. 28)**

**1.000 LS**

Jones Bros. Contractors, LLC	\$500.0000	\$500.00
Dement Construction Company, LLC	\$5,000.0000	\$5,000.00
Wright Brothers Construction Company, Inc.	\$0.0100	\$0.01
Charles Blalock & Sons, Inc.	\$1.0000	\$1.00
Bell & Associates Construction, LLC	\$20,651.9100	\$20,651.91
Summers-Taylor, Inc.	\$12,259.9900	\$12,259.99

**202-06.04 REMOVAL OF BUILDINGS (TRACT NO. 36)**

**1.000 LS**

Jones Bros. Contractors, LLC	\$500.0000	\$500.00
Dement Construction Company, LLC	\$5,000.0000	\$5,000.00
Wright Brothers Construction Company, Inc.	\$0.0100	\$0.01
Charles Blalock & Sons, Inc.	\$1.0000	\$1.00
Bell & Associates Construction, LLC	\$20,651.9100	\$20,651.91
Summers-Taylor, Inc.	\$8,173.3300	\$8,173.33

**202-06.05 REMOVAL OF BUILDINGS (TRACT NO. 37)**

**1.000 LS**

Jones Bros. Contractors, LLC	\$500.0000	\$500.00
Dement Construction Company, LLC	\$5,000.0000	\$5,000.00
Wright Brothers Construction Company, Inc.	\$0.0100	\$0.01
Charles Blalock & Sons, Inc.	\$1.0000	\$1.00
Bell & Associates Construction, LLC	\$20,651.9100	\$20,651.91
Summers-Taylor, Inc.	\$8,684.1600	\$8,684.16

**202-06.06 REMOVAL OF BUILDINGS (TRACT NO. 41)**

**1.000 LS**

Jones Bros. Contractors, LLC	\$500.0000	\$500.00
Dement Construction Company, LLC	\$5,000.0000	\$5,000.00
Wright Brothers Construction Company, Inc.	\$0.0100	\$0.01
Charles Blalock & Sons, Inc.	\$1.0000	\$1.00
Bell & Associates Construction, LLC	\$20,651.9100	\$20,651.91
Summers-Taylor, Inc.	\$7,662.4900	\$7,662.49

202-06.07 REMOVAL OF BUILDINGS (TRACT NO. 42)

1.000 LS

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$500.0000	\$500.00
Dement Construction Company, LLC	\$5,000.0000	\$5,000.00
Wright Brothers Construction Company, Inc.	\$0.0100	\$0.01
Charles Blalock & Sons, Inc.	\$1.0000	\$1.00
Bell & Associates Construction, LLC	\$20,651.9100	\$20,651.91
Summers-Taylor, Inc.	\$20,024.6500	\$20,024.65

202-06.08 REMOVAL OF BUILDINGS (Tract No. 44)

1.000 LS

Jones Bros. Contractors, LLC	\$500.0000	\$500.00
Dement Construction Company, LLC	\$5,000.0000	\$5,000.00
Wright Brothers Construction Company, Inc.	\$0.0100	\$0.01
Charles Blalock & Sons, Inc.	\$1.0000	\$1.00
Bell & Associates Construction, LLC	\$20,651.9100	\$20,651.91
Summers-Taylor, Inc.	\$6,640.8300	\$6,640.83

202-06.09 REMOVAL OF BUILDINGS (TRACT NO. 45)

1.000 LS

Jones Bros. Contractors, LLC	\$500.0000	\$500.00
Dement Construction Company, LLC	\$5,000.0000	\$5,000.00
Wright Brothers Construction Company, Inc.	\$0.0100	\$0.01
Charles Blalock & Sons, Inc.	\$1.0000	\$1.00
Bell & Associates Construction, LLC	\$20,651.9100	\$20,651.91
Summers-Taylor, Inc.	\$6,130.0000	\$6,130.00

202-06.10 REMOVAL OF BUILDINGS (TRACT NO. 47)

1.000 LS

Jones Bros. Contractors, LLC	\$500.0000	\$500.00
Dement Construction Company, LLC	\$5,000.0000	\$5,000.00
Wright Brothers Construction Company, Inc.	\$0.0100	\$0.01
Charles Blalock & Sons, Inc.	\$1.0000	\$1.00
Bell & Associates Construction, LLC	\$20,651.9100	\$20,651.91
Summers-Taylor, Inc.	\$12,259.9900	\$12,259.99

202-06.11 REMOVAL OF BUILDINGS (TRACT NO. 49)

1.000 LS

Jones Bros. Contractors, LLC	\$500.0000	\$500.00
Dement Construction Company, LLC	\$5,000.0000	\$5,000.00
Wright Brothers Construction Company, Inc.	\$0.0100	\$0.01
Charles Blalock & Sons, Inc.	\$1.0000	\$1.00
Bell & Associates Construction, LLC	\$20,651.9100	\$20,651.91
Summers-Taylor, Inc.	\$17,368.3200	\$17,368.32

202-06.14 REMOVAL OF BUILDINGS (TRACT NO. 55)

1.000 LS

Jones Bros. Contractors, LLC	\$500.0000	\$500.00
Dement Construction Company, LLC	\$5,000.0000	\$5,000.00
Wright Brothers Construction Company, Inc.	\$0.0100	\$0.01
Charles Blalock & Sons, Inc.	\$1.0000	\$1.00
Bell & Associates Construction, LLC	\$20,651.9100	\$20,651.91
Summers-Taylor, Inc.	\$38,823.3100	\$38,823.31

202-06.15 REMOVAL OF BUILDINGS (TRACT NO. 70)

1.000 LS

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$500.0000	\$500.00
Dement Construction Company, LLC	\$5,000.0000	\$5,000.00
Wright Brothers Construction Company, Inc.	\$0.0100	\$0.01
Charles Blalock & Sons, Inc.	\$1.0000	\$1.00
Bell & Associates Construction, LLC	\$20,651.9100	\$20,651.91
Summers-Taylor, Inc.	\$17,368.3200	\$17,368.32

202-06.17 REMOVAL OF BUILDINGS (TRACT NO. 75)

1.000 LS

Jones Bros. Contractors, LLC	\$500.0000	\$500.00
Dement Construction Company, LLC	\$5,000.0000	\$5,000.00
Wright Brothers Construction Company, Inc.	\$0.0100	\$0.01
Charles Blalock & Sons, Inc.	\$1.0000	\$1.00
Bell & Associates Construction, LLC	\$20,651.9100	\$20,651.91
Summers-Taylor, Inc.	\$17,368.3200	\$17,368.32

202-06.18 REMOVAL OF BUILDINGS (TRACT NO. 76)

1.000 LS

Jones Bros. Contractors, LLC	\$500.0000	\$500.00
Dement Construction Company, LLC	\$5,000.0000	\$5,000.00
Wright Brothers Construction Company, Inc.	\$0.0100	\$0.01
Charles Blalock & Sons, Inc.	\$1.0000	\$1.00
Bell & Associates Construction, LLC	\$20,651.9100	\$20,651.91
Summers-Taylor, Inc.	\$5,108.3300	\$5,108.33

202-06.19 REMOVAL OF BUILDINGS (TRACT NO. 80)

1.000 LS

Jones Bros. Contractors, LLC	\$500.0000	\$500.00
Dement Construction Company, LLC	\$5,000.0000	\$5,000.00
Wright Brothers Construction Company, Inc.	\$0.0100	\$0.01
Charles Blalock & Sons, Inc.	\$1.0000	\$1.00
Bell & Associates Construction, LLC	\$20,651.9100	\$20,651.91
Summers-Taylor, Inc.	\$12,055.6600	\$12,055.66

202-06.20 REMOVAL OF BUILDINGS (TRACT NO. 81)

1.000 LS

Jones Bros. Contractors, LLC	\$500.0000	\$500.00
Dement Construction Company, LLC	\$5,000.0000	\$5,000.00
Wright Brothers Construction Company, Inc.	\$0.0100	\$0.01
Charles Blalock & Sons, Inc.	\$1.0000	\$1.00
Bell & Associates Construction, LLC	\$20,651.9100	\$20,651.91
Summers-Taylor, Inc.	\$9,194.9900	\$9,194.99

202-06.23 REMOVAL OF BUILDINGS (TRACT NO. 88)

1.000 LS

Jones Bros. Contractors, LLC	\$500.0000	\$500.00
Dement Construction Company, LLC	\$5,000.0000	\$5,000.00
Wright Brothers Construction Company, Inc.	\$0.0100	\$0.01
Charles Blalock & Sons, Inc.	\$1.0000	\$1.00
Bell & Associates Construction, LLC	\$20,651.9100	\$20,651.91
Summers-Taylor, Inc.	\$15,324.9900	\$15,324.99

202-06.26 REMOVAL OF BUILDINGS (TRACT NO. 95)

1.000 LS

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$500.0000	\$500.00
Dement Construction Company, LLC	\$5,000.0000	\$5,000.00
Wright Brothers Construction Company, Inc.	\$0.0100	\$0.01
Charles Blalock & Sons, Inc.	\$1.0000	\$1.00
Bell & Associates Construction, LLC	\$20,651.9100	\$20,651.91
Summers-Taylor, Inc.	\$14,303.3200	\$14,303.32

202-06.28 REMOVAL OF BUILDINGS (TRACT NO. 99)

1.000 LS

Jones Bros. Contractors, LLC	\$500.0000	\$500.00
Dement Construction Company, LLC	\$5,000.0000	\$5,000.00
Wright Brothers Construction Company, Inc.	\$0.0100	\$0.01
Charles Blalock & Sons, Inc.	\$1.0000	\$1.00
Bell & Associates Construction, LLC	\$20,651.9100	\$20,651.91
Summers-Taylor, Inc.	\$13,281.6600	\$13,281.66

202-06.29 REMOVAL OF BUILDINGS (TRACT NO. 103)

1.000 LS

Jones Bros. Contractors, LLC	\$500.0000	\$500.00
Dement Construction Company, LLC	\$5,000.0000	\$5,000.00
Wright Brothers Construction Company, Inc.	\$0.0100	\$0.01
Charles Blalock & Sons, Inc.	\$1.0000	\$1.00
Bell & Associates Construction, LLC	\$20,651.9100	\$20,651.91
Summers-Taylor, Inc.	\$15,324.9900	\$15,324.99

202-06.30 REMOVAL OF BUILDINGS (TRACT NO. 105)

1.000 LS

Jones Bros. Contractors, LLC	\$500.0000	\$500.00
Dement Construction Company, LLC	\$5,000.0000	\$5,000.00
Wright Brothers Construction Company, Inc.	\$0.0100	\$0.01
Charles Blalock & Sons, Inc.	\$1.0000	\$1.00
Bell & Associates Construction, LLC	\$20,651.9100	\$20,651.91
Summers-Taylor, Inc.	\$15,324.9900	\$15,324.99

202-06.33 REMOVAL OF BUILDINGS (TRACT NO. 387)

1.000 LS

Jones Bros. Contractors, LLC	\$500.0000	\$500.00
Dement Construction Company, LLC	\$5,000.0000	\$5,000.00
Wright Brothers Construction Company, Inc.	\$0.0100	\$0.01
Charles Blalock & Sons, Inc.	\$1.0000	\$1.00
Bell & Associates Construction, LLC	\$20,651.9100	\$20,651.91
Summers-Taylor, Inc.	\$14,303.3200	\$14,303.32

202-06.34 REMOVAL OF BUILDINGS (Tract No. 147)

1.000 LS

Jones Bros. Contractors, LLC	\$500.0000	\$500.00
Dement Construction Company, LLC	\$5,000.0000	\$5,000.00
Wright Brothers Construction Company, Inc.	\$0.0100	\$0.01
Charles Blalock & Sons, Inc.	\$1.0000	\$1.00
Bell & Associates Construction, LLC	\$20,651.9100	\$20,651.91
Summers-Taylor, Inc.	\$14,221.5900	\$14,221.59

202-06.35 REMOVAL OF BUILDINGS (Tract No. 157)

1.000 LS

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$500.0000	\$500.00
Dement Construction Company, LLC	\$5,000.0000	\$5,000.00
Wright Brothers Construction Company, Inc.	\$0.0100	\$0.01
Charles Blalock & Sons, Inc.	\$1.0000	\$1.00
Bell & Associates Construction, LLC	\$20,651.9100	\$20,651.91
Summers-Taylor, Inc.	\$26,532.6700	\$26,532.67

202-13 WATER WELL ABANDONMENT

7.000 EACH

Jones Bros. Contractors, LLC	\$4,500.0000	\$31,500.00
Dement Construction Company, LLC	\$5,000.0000	\$35,000.00
Wright Brothers Construction Company, Inc.	\$5,400.0000	\$37,800.00
Charles Blalock & Sons, Inc.	\$6,274.3900	\$43,920.73
Bell & Associates Construction, LLC	\$5,217.3300	\$36,521.31
Summers-Taylor, Inc.	\$4,546.4100	\$31,824.87

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

808,634.000 C.Y.

Jones Bros. Contractors, LLC	\$7.5500	\$6,105,186.70
Dement Construction Company, LLC	\$11.2500	\$9,097,132.50
Wright Brothers Construction Company, Inc.	\$9.0000	\$7,277,706.00
Charles Blalock & Sons, Inc.	\$7.3500	\$5,943,459.90
Bell & Associates Construction, LLC	\$10.1600	\$8,215,721.44
Summers-Taylor, Inc.	\$13.2800	\$10,738,659.52

203-01.07 RD & DRNG EXCV (ACID PRODUCING- OFF SITE DISPOSAL)

102,428.200 C.Y.

Jones Bros. Contractors, LLC	\$9.3000	\$952,582.26
Dement Construction Company, LLC	\$12.0000	\$1,229,138.40
Wright Brothers Construction Company, Inc.	\$11.4000	\$1,167,681.48
Charles Blalock & Sons, Inc.	\$7.3500	\$752,847.27
Bell & Associates Construction, LLC	\$50.0000	\$5,121,410.00
Summers-Taylor, Inc.	\$18.3900	\$1,883,654.60

203-01.11 PRESPLITTING OF ROCK EXCAVATION

14,339.000 S.Y.

Jones Bros. Contractors, LLC	\$35.0000	\$501,865.00
Dement Construction Company, LLC	\$22.0000	\$315,458.00
Wright Brothers Construction Company, Inc.	\$24.2000	\$347,003.80
Charles Blalock & Sons, Inc.	\$25.6700	\$368,082.13
Bell & Associates Construction, LLC	\$13.9100	\$199,455.49
Summers-Taylor, Inc.	\$29.6300	\$424,864.57

203-01.13 ROAD & DRAINAGE EXCAVATION (STREAM MITIGATION)

163.000 C.Y.

Jones Bros. Contractors, LLC	\$80.0000	\$13,040.00
Dement Construction Company, LLC	\$30.2500	\$4,930.75
Wright Brothers Construction Company, Inc.	\$25.6400	\$4,179.32
Charles Blalock & Sons, Inc.	\$139.9300	\$22,808.59
Bell & Associates Construction, LLC	\$25.0000	\$4,075.00
Summers-Taylor, Inc.	\$124.6400	\$20,316.32

		UNIT PRICE	EXTENSION
<b>203-01.60 ROAD &amp; DRAINAGE EXCAVATION (HAUL ROAD SURFACE)</b>			
	<b>1,630.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$10.0000	\$16,300.00
Dement Construction Company, LLC		\$12.7500	\$20,782.50
Wright Brothers Construction Company, Inc.		\$26.2500	\$42,787.50
Charles Blalock & Sons, Inc.		\$5.6900	\$9,274.70
Bell & Associates Construction, LLC		\$19.0200	\$31,002.60
Summers-Taylor, Inc.		\$14.3000	\$23,309.00
<b>203-01.61 ROAD &amp; DRAINAGE EXCAVATION (HAUL ROAD EMBANKMENT)</b>			
	<b>63,219.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$9.0000	\$568,971.00
Dement Construction Company, LLC		\$10.0000	\$632,190.00
Wright Brothers Construction Company, Inc.		\$0.0100	\$632.19
Charles Blalock & Sons, Inc.		\$10.3900	\$656,845.41
Bell & Associates Construction, LLC		\$19.0200	\$1,202,425.38
Summers-Taylor, Inc.		\$10.7300	\$678,339.87
<b>203-01.79 EXCAVATION/BACKFILL</b>			
	<b>6,707.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$10.0000	\$67,070.00
Dement Construction Company, LLC		\$30.0000	\$201,210.00
Wright Brothers Construction Company, Inc.		\$37.7500	\$253,189.25
Charles Blalock & Sons, Inc.		\$42.9100	\$287,797.37
Bell & Associates Construction, LLC		\$10.1600	\$68,143.12
Summers-Taylor, Inc.		\$26.5600	\$178,137.92
<b>203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)</b>			
	<b>377,068.000 TON</b>		
Jones Bros. Contractors, LLC		\$18.0000	\$6,787,224.00
Dement Construction Company, LLC		\$35.0000	\$13,197,380.00
Wright Brothers Construction Company, Inc.		\$22.4700	\$8,472,717.96
Charles Blalock & Sons, Inc.		\$12.0000	\$4,524,816.00
Bell & Associates Construction, LLC		\$29.8900	\$11,270,562.52
Summers-Taylor, Inc.		\$27.8400	\$10,497,573.12
<b>203-03 BORROW EXCAVATION (UNCLASSIFIED)</b>			
	<b>51,131.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$7.0000	\$357,917.00
Dement Construction Company, LLC		\$3.0000	\$153,393.00
Wright Brothers Construction Company, Inc.		\$0.0100	\$511.31
Charles Blalock & Sons, Inc.		\$5.9100	\$302,184.21
Bell & Associates Construction, LLC		\$25.0000	\$1,278,275.00
Summers-Taylor, Inc.		\$12.2600	\$626,866.06
<b>203-04 PLACING AND SPREADING TOPSOIL</b>			
	<b>14,707.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$6.0000	\$88,242.00
Dement Construction Company, LLC		\$8.0000	\$117,656.00
Wright Brothers Construction Company, Inc.		\$10.2400	\$150,599.68
Charles Blalock & Sons, Inc.		\$5.2300	\$76,917.61
Bell & Associates Construction, LLC		\$3.2600	\$47,944.82
Summers-Taylor, Inc.		\$10.2200	\$150,305.54



		UNIT PRICE	EXTENSION
<b>203-05 UNDERCUTTING</b>			
	<b>45,000.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$7.0000	\$315,000.00
Dement Construction Company, LLC		\$18.0000	\$810,000.00
Wright Brothers Construction Company, Inc.		\$9.1000	\$409,500.00
Charles Blalock & Sons, Inc.		\$6.0900	\$274,050.00
Bell & Associates Construction, LLC		\$10.7500	\$483,750.00
Summers-Taylor, Inc.		\$14.3000	\$643,500.00
<b>203-06 WATER</b>			
	<b>8,085.000 M.G.</b>		
Jones Bros. Contractors, LLC		\$5.0000	\$40,425.00
Dement Construction Company, LLC		\$4.3500	\$35,169.75
Wright Brothers Construction Company, Inc.		\$13.5000	\$109,147.50
Charles Blalock & Sons, Inc.		\$5.8100	\$46,973.85
Bell & Associates Construction, LLC		\$5.9800	\$48,348.30
Summers-Taylor, Inc.		\$19.4100	\$156,929.85
<b>203-07 FURNISHING &amp; SPREADING TOPSOIL</b>			
	<b>4,940.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$10.0000	\$49,400.00
Dement Construction Company, LLC		\$40.0000	\$197,600.00
Wright Brothers Construction Company, Inc.		\$11.7500	\$58,045.00
Charles Blalock & Sons, Inc.		\$8.8900	\$43,916.60
Bell & Associates Construction, LLC		\$38.0400	\$187,917.60
Summers-Taylor, Inc.		\$32.6900	\$161,488.60
<b>204-08 FOUNDATION FILL MATERIAL</b>			
	<b>79.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$75.0000	\$5,925.00
Dement Construction Company, LLC		\$52.5000	\$4,147.50
Wright Brothers Construction Company, Inc.		\$63.0000	\$4,977.00
Charles Blalock & Sons, Inc.		\$124.7700	\$9,856.83
Bell & Associates Construction, LLC		\$217.3900	\$17,173.81
Summers-Taylor, Inc.		\$204.3300	\$16,142.07
<b>204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)</b>			
	<b>46.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$250.0000	\$11,500.00
Dement Construction Company, LLC		\$160.2500	\$7,371.50
Wright Brothers Construction Company, Inc.		\$249.0000	\$11,454.00
Charles Blalock & Sons, Inc.		\$346.4500	\$15,936.70
Bell & Associates Construction, LLC		\$179.3500	\$8,250.10
Summers-Taylor, Inc.		\$204.3300	\$9,399.18
<b>209-02.04 10" TEMPORARY SLOPE DRAIN</b>			
	<b>50.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$18.0000	\$900.00
Dement Construction Company, LLC		\$10.0000	\$500.00
Wright Brothers Construction Company, Inc.		\$41.3000	\$2,065.00
Charles Blalock & Sons, Inc.		\$103.2100	\$5,160.50
Bell & Associates Construction, LLC		\$35.8700	\$1,793.50
Summers-Taylor, Inc.		\$19.4100	\$970.50

**209-02.05 12" TEMPORARY SLOPE DRAIN**

**98.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$19.0000	\$1,862.00
Dement Construction Company, LLC	\$15.0000	\$1,470.00
Wright Brothers Construction Company, Inc.	\$40.0000	\$3,920.00
Charles Blalock & Sons, Inc.	\$104.9000	\$10,280.20
Bell & Associates Construction, LLC	\$35.8700	\$3,515.26
Summers-Taylor, Inc.	\$19.4100	\$1,902.18

**209-02.06 15" TEMPORARY SLOPE DRAIN**

**32.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$23.0000	\$736.00
Dement Construction Company, LLC	\$17.5000	\$560.00
Wright Brothers Construction Company, Inc.	\$60.5000	\$1,936.00
Charles Blalock & Sons, Inc.	\$110.7800	\$3,544.96
Bell & Associates Construction, LLC	\$40.2200	\$1,287.04
Summers-Taylor, Inc.	\$23.5000	\$752.00

**209-02.07 18" TEMPORARY SLOPE DRAIN**

**425.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$27.0000	\$11,475.00
Dement Construction Company, LLC	\$22.5000	\$9,562.50
Wright Brothers Construction Company, Inc.	\$55.2500	\$23,481.25
Charles Blalock & Sons, Inc.	\$46.2700	\$19,664.75
Bell & Associates Construction, LLC	\$42.3900	\$18,015.75
Summers-Taylor, Inc.	\$30.6500	\$13,026.25

**209-03.22 FILTER SOCK (18 INCH)**

**3,157.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$8.6000	\$27,150.20
Dement Construction Company, LLC	\$8.6000	\$27,150.20
Wright Brothers Construction Company, Inc.	\$9.6000	\$30,307.20
Charles Blalock & Sons, Inc.	\$9.0300	\$28,507.71
Bell & Associates Construction, LLC	\$9.3500	\$29,517.95
Summers-Taylor, Inc.	\$8.7900	\$27,750.03

**209-03.55 STREAM MITIGATION (GROUND WATER DAM)**

**3.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$3,000.0000	\$9,000.00
Dement Construction Company, LLC	\$12,000.0000	\$36,000.00
Wright Brothers Construction Company, Inc.	\$7,540.0000	\$22,620.00
Charles Blalock & Sons, Inc.	\$8,991.1500	\$26,973.45
Bell & Associates Construction, LLC	\$652.1600	\$1,956.48
Summers-Taylor, Inc.	\$9,194.9900	\$27,584.97

**209-03.57 STREAM MITIGATION (HEADWATER TREATMENT)**

**1,878.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$100.0000	\$187,800.00
Dement Construction Company, LLC	\$75.0000	\$140,850.00
Wright Brothers Construction Company, Inc.	\$72.5000	\$136,155.00
Charles Blalock & Sons, Inc.	\$231.5400	\$434,832.12
Bell & Associates Construction, LLC	\$32.6100	\$61,241.58
Summers-Taylor, Inc.	\$45.9700	\$86,331.66

**209-03.99 PROTECTED AREA MARKER (WHITE WITH DECAL)**

**67.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$300.0000	\$20,100.00
Dement Construction Company, LLC	\$100.0000	\$6,700.00
Wright Brothers Construction Company, Inc.	\$213.0000	\$14,271.00
Charles Blalock & Sons, Inc.	\$100.0000	\$6,700.00
Bell & Associates Construction, LLC	\$91.4700	\$6,128.49
Summers-Taylor, Inc.	\$183.9000	\$12,321.30

**209-05 SEDIMENT REMOVAL**

**2,721.000 C.Y.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$10.0000	\$27,210.00
Dement Construction Company, LLC	\$19.5000	\$53,059.50
Wright Brothers Construction Company, Inc.	\$19.4000	\$52,787.40
Charles Blalock & Sons, Inc.	\$8.8600	\$24,108.06
Bell & Associates Construction, LLC	\$6.5200	\$17,740.92
Summers-Taylor, Inc.	\$24.5200	\$66,718.92

**209-08.02 TEMPORARY SILT FENCE (WITH BACKING)**

**22,236.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$3.7500	\$83,385.00
Dement Construction Company, LLC	\$3.7500	\$83,385.00
Wright Brothers Construction Company, Inc.	\$4.2000	\$93,391.20
Charles Blalock & Sons, Inc.	\$3.9400	\$87,609.84
Bell & Associates Construction, LLC	\$4.0800	\$90,722.88
Summers-Taylor, Inc.	\$3.8300	\$85,163.88

**209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)**

**9,418.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$2.0500	\$19,306.90
Dement Construction Company, LLC	\$2.0500	\$19,306.90
Wright Brothers Construction Company, Inc.	\$2.8000	\$26,370.40
Charles Blalock & Sons, Inc.	\$2.1500	\$20,248.70
Bell & Associates Construction, LLC	\$2.2300	\$21,002.14
Summers-Taylor, Inc.	\$2.0900	\$19,683.62

**209-08.07 ROCK CHECK DAM**

**319.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$315.0000	\$100,485.00
Dement Construction Company, LLC	\$725.0000	\$231,275.00
Wright Brothers Construction Company, Inc.	\$810.0000	\$258,390.00
Charles Blalock & Sons, Inc.	\$761.2500	\$242,838.75
Bell & Associates Construction, LLC	\$788.0300	\$251,381.57
Summers-Taylor, Inc.	\$740.7100	\$236,286.49

**209-08.08 ENHANCED ROCK CHECK DAM**

**46.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$415.0000	\$19,090.00
Dement Construction Company, LLC	\$925.0000	\$42,550.00
Wright Brothers Construction Company, Inc.	\$1,040.0000	\$47,840.00
Charles Blalock & Sons, Inc.	\$971.2500	\$44,677.50
Bell & Associates Construction, LLC	\$1,005.4200	\$46,249.32
Summers-Taylor, Inc.	\$945.0400	\$43,471.84

209-09.01 SANDBAGS

140.000 BAG

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$9.0000	\$1,260.00
Dement Construction Company, LLC	\$10.0000	\$1,400.00
Wright Brothers Construction Company, Inc.	\$9.1000	\$1,274.00
Charles Blalock & Sons, Inc.	\$5.2500	\$735.00
Bell & Associates Construction, LLC	\$5.4300	\$760.20
Summers-Taylor, Inc.	\$5.1100	\$715.40

209-09.03 SEDIMENT FILTER BAG (15' X 15')

8.000 EACH

Jones Bros. Contractors, LLC	\$700.0000	\$5,600.00
Dement Construction Company, LLC	\$425.0000	\$3,400.00
Wright Brothers Construction Company, Inc.	\$700.0000	\$5,600.00
Charles Blalock & Sons, Inc.	\$341.2500	\$2,730.00
Bell & Associates Construction, LLC	\$353.2600	\$2,826.08
Summers-Taylor, Inc.	\$1,184.3100	\$9,474.48

209-09.04 SEDIMENT FILTER BAG(15' X 10')

1.000 EACH

Jones Bros. Contractors, LLC	\$700.0000	\$700.00
Dement Construction Company, LLC	\$425.0000	\$425.00
Wright Brothers Construction Company, Inc.	\$690.0000	\$690.00
Charles Blalock & Sons, Inc.	\$341.2500	\$341.25
Bell & Associates Construction, LLC	\$353.2600	\$353.26
Summers-Taylor, Inc.	\$1,597.0300	\$1,597.03

209-09.43 CURB INLET PROTECTION (TYPE 4)

83.000 EACH

Jones Bros. Contractors, LLC	\$175.0000	\$14,525.00
Dement Construction Company, LLC	\$175.0000	\$14,525.00
Wright Brothers Construction Company, Inc.	\$196.0000	\$16,268.00
Charles Blalock & Sons, Inc.	\$183.7500	\$15,251.25
Bell & Associates Construction, LLC	\$190.2100	\$15,787.43
Summers-Taylor, Inc.	\$178.7900	\$14,839.57

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)

19.000 S.Y.

Jones Bros. Contractors, LLC	\$10.0000	\$190.00
Dement Construction Company, LLC	\$10.0000	\$190.00
Wright Brothers Construction Company, Inc.	\$11.2000	\$212.80
Charles Blalock & Sons, Inc.	\$10.5000	\$199.50
Bell & Associates Construction, LLC	\$10.8700	\$206.53
Summers-Taylor, Inc.	\$10.2200	\$194.18

209-40.32 CATCH BASIN PROTECTION (TYPE C)

1.000 EACH

Jones Bros. Contractors, LLC	\$625.0000	\$625.00
Dement Construction Company, LLC	\$625.0000	\$625.00
Wright Brothers Construction Company, Inc.	\$700.0000	\$700.00
Charles Blalock & Sons, Inc.	\$656.2500	\$656.25
Bell & Associates Construction, LLC	\$679.3300	\$679.33
Summers-Taylor, Inc.	\$638.5400	\$638.54

		UNIT PRICE	EXTENSION
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$420.0000	\$1,680.00
Dement Construction Company, LLC		\$420.0000	\$1,680.00
Wright Brothers Construction Company, Inc.		\$470.0000	\$1,880.00
Charles Blalock & Sons, Inc.		\$441.0000	\$1,764.00
Bell & Associates Construction, LLC		\$456.5200	\$1,826.08
Summers-Taylor, Inc.		\$429.1000	\$1,716.40
<b>209-40.34 CATCH BASIN PROTECTION (TYPE E)</b>	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,200.0000	\$1,200.00
Dement Construction Company, LLC		\$1,200.0000	\$1,200.00
Wright Brothers Construction Company, Inc.		\$1,340.0000	\$1,340.00
Charles Blalock & Sons, Inc.		\$1,260.0000	\$1,260.00
Bell & Associates Construction, LLC		\$1,304.3300	\$1,304.33
Summers-Taylor, Inc.		\$1,226.0000	\$1,226.00
<b>209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)</b>	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$725.0000	\$2,900.00
Dement Construction Company, LLC		\$725.0000	\$2,900.00
Wright Brothers Construction Company, Inc.		\$810.0000	\$3,240.00
Charles Blalock & Sons, Inc.		\$761.2500	\$3,045.00
Bell & Associates Construction, LLC		\$788.0400	\$3,152.16
Summers-Taylor, Inc.		\$740.7100	\$2,962.84
<b>209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)</b>	<b>38.000 EACH</b>		
Jones Bros. Contractors, LLC		\$725.0000	\$27,550.00
Dement Construction Company, LLC		\$725.0000	\$27,550.00
Wright Brothers Construction Company, Inc.		\$810.0000	\$30,780.00
Charles Blalock & Sons, Inc.		\$761.2500	\$28,927.50
Bell & Associates Construction, LLC		\$788.0300	\$29,945.14
Summers-Taylor, Inc.		\$740.7100	\$28,146.98
<b>209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)</b>	<b>6.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,200.0000	\$7,200.00
Dement Construction Company, LLC		\$1,200.0000	\$7,200.00
Wright Brothers Construction Company, Inc.		\$1,340.0000	\$8,040.00
Charles Blalock & Sons, Inc.		\$1,260.0000	\$7,560.00
Bell & Associates Construction, LLC		\$1,304.3300	\$7,825.98
Summers-Taylor, Inc.		\$1,226.0000	\$7,356.00
<b>209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)</b>	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,200.0000	\$8,800.00
Dement Construction Company, LLC		\$2,200.0000	\$8,800.00
Wright Brothers Construction Company, Inc.		\$2,460.0000	\$9,840.00
Charles Blalock & Sons, Inc.		\$2,310.0000	\$9,240.00
Bell & Associates Construction, LLC		\$2,391.2700	\$9,565.08
Summers-Taylor, Inc.		\$2,247.6700	\$8,990.68

**209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5)**

**6.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$2,600.0000	\$15,600.00
Dement Construction Company, LLC	\$2,600.0000	\$15,600.00
Wright Brothers Construction Company, Inc.	\$2,910.0000	\$17,460.00
Charles Blalock & Sons, Inc.	\$2,730.0000	\$16,380.00
Bell & Associates Construction, LLC	\$2,826.0500	\$16,956.30
Summers-Taylor, Inc.	\$2,656.3300	\$15,937.98

**209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6)**

**31.000 EACH**

Jones Bros. Contractors, LLC	\$725.0000	\$22,475.00
Dement Construction Company, LLC	\$725.0000	\$22,475.00
Wright Brothers Construction Company, Inc.	\$810.0000	\$25,110.00
Charles Blalock & Sons, Inc.	\$761.2500	\$23,598.75
Bell & Associates Construction, LLC	\$788.0300	\$24,428.93
Summers-Taylor, Inc.	\$740.7100	\$22,962.01

**209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7)**

**4.000 EACH**

Jones Bros. Contractors, LLC	\$1,200.0000	\$4,800.00
Dement Construction Company, LLC	\$1,200.0000	\$4,800.00
Wright Brothers Construction Company, Inc.	\$1,340.0000	\$5,360.00
Charles Blalock & Sons, Inc.	\$1,260.0000	\$5,040.00
Bell & Associates Construction, LLC	\$1,304.3300	\$5,217.32
Summers-Taylor, Inc.	\$1,226.0000	\$4,904.00

**209-65.01 TEMPORARY STREAM DIVERSION (PUMP AROUND)**

**1.000 LS**

Jones Bros. Contractors, LLC	\$125,000.0000	\$125,000.00
Dement Construction Company, LLC	\$86,095.2500	\$86,095.25
Wright Brothers Construction Company, Inc.	\$87,000.0000	\$87,000.00
Charles Blalock & Sons, Inc.	\$93,720.9900	\$93,720.99
Bell & Associates Construction, LLC	\$12,660.0500	\$12,660.05
Summers-Taylor, Inc.	\$67,940.7900	\$67,940.79

**303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D**

**77,022.000 TON**

Jones Bros. Contractors, LLC	\$23.5000	\$1,810,017.00
Dement Construction Company, LLC	\$27.0000	\$2,079,594.00
Wright Brothers Construction Company, Inc.	\$24.8000	\$1,910,145.60
Charles Blalock & Sons, Inc.	\$23.6300	\$1,820,029.86
Bell & Associates Construction, LLC	\$25.5400	\$1,967,141.88
Summers-Taylor, Inc.	\$22.9900	\$1,770,735.78

**303-01.01 GRANULAR BACKFILL (ROADWAY)**

**1,414.000 TON**

Jones Bros. Contractors, LLC	\$75.0000	\$106,050.00
Dement Construction Company, LLC	\$35.0000	\$49,490.00
Wright Brothers Construction Company, Inc.	\$32.5000	\$45,955.00
Charles Blalock & Sons, Inc.	\$52.7300	\$74,560.22
Bell & Associates Construction, LLC	\$40.1600	\$56,786.24
Summers-Taylor, Inc.	\$35.2500	\$49,843.50

**303-10.01 MINERAL AGGREGATE (SIZE 57)**

**2,801.000 TON**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$40.0000	\$112,040.00
Dement Construction Company, LLC	\$27.1800	\$76,131.18
Wright Brothers Construction Company, Inc.	\$45.7500	\$128,145.75
Charles Blalock & Sons, Inc.	\$36.1100	\$101,144.11
Bell & Associates Construction, LLC	\$47.0700	\$131,843.07
Summers-Taylor, Inc.	\$62.8300	\$175,986.83

**303-10.02 MINERAL AGGREGATE (SIZE 2)**

**2,850.000 TON**

Jones Bros. Contractors, LLC	\$32.0000	\$91,200.00
Dement Construction Company, LLC	\$24.9800	\$71,193.00
Wright Brothers Construction Company, Inc.	\$34.7500	\$99,037.50
Charles Blalock & Sons, Inc.	\$36.1100	\$102,913.50
Bell & Associates Construction, LLC	\$47.0700	\$134,149.50
Summers-Taylor, Inc.	\$51.0800	\$145,578.00

**307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2**

**2,422.000 TON**

Jones Bros. Contractors, LLC	\$111.0000	\$268,842.00
Dement Construction Company, LLC	\$125.0000	\$302,750.00
Wright Brothers Construction Company, Inc.	\$122.0000	\$295,484.00
Charles Blalock & Sons, Inc.	\$116.5500	\$282,284.10
Bell & Associates Construction, LLC	\$120.6500	\$292,214.30
Summers-Taylor, Inc.	\$113.4000	\$274,654.80

**307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S**

**12,057.000 TON**

Jones Bros. Contractors, LLC	\$80.2500	\$967,574.25
Dement Construction Company, LLC	\$86.0000	\$1,036,902.00
Wright Brothers Construction Company, Inc.	\$88.5000	\$1,067,044.50
Charles Blalock & Sons, Inc.	\$84.2600	\$1,015,922.82
Bell & Associates Construction, LLC	\$87.2300	\$1,051,732.11
Summers-Taylor, Inc.	\$81.9900	\$988,553.43

**307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A**

**15,746.000 TON**

Jones Bros. Contractors, LLC	\$91.0000	\$1,432,886.00
Dement Construction Company, LLC	\$83.0000	\$1,306,918.00
Wright Brothers Construction Company, Inc.	\$100.0000	\$1,574,600.00
Charles Blalock & Sons, Inc.	\$95.5500	\$1,504,530.30
Bell & Associates Construction, LLC	\$98.9100	\$1,557,436.86
Summers-Taylor, Inc.	\$92.9700	\$1,463,905.62

**307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2**

**10,469.000 TON**

Jones Bros. Contractors, LLC	\$93.7500	\$981,468.75
Dement Construction Company, LLC	\$93.0000	\$973,617.00
Wright Brothers Construction Company, Inc.	\$103.0000	\$1,078,307.00
Charles Blalock & Sons, Inc.	\$98.4400	\$1,030,568.36
Bell & Associates Construction, LLC	\$101.9000	\$1,066,791.10
Summers-Taylor, Inc.	\$95.7800	\$1,002,720.82

		UNIT PRICE	EXTENSION
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>167.000 TON</b>		
Jones Bros. Contractors, LLC		\$1,010.0000	\$168,670.00
Dement Construction Company, LLC		\$900.0000	\$150,300.00
Wright Brothers Construction Company, Inc.		\$1,110.0000	\$185,370.00
Charles Blalock & Sons, Inc.		\$1,060.5000	\$177,103.50
Bell & Associates Construction, LLC		\$1,097.8100	\$183,334.27
Summers-Taylor, Inc.		\$1,031.8800	\$172,323.96
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>413.000 TON</b>		
Jones Bros. Contractors, LLC		\$40.0000	\$16,520.00
Dement Construction Company, LLC		\$40.0000	\$16,520.00
Wright Brothers Construction Company, Inc.		\$44.0000	\$18,172.00
Charles Blalock & Sons, Inc.		\$42.0000	\$17,346.00
Bell & Associates Construction, LLC		\$43.4800	\$17,957.24
Summers-Taylor, Inc.		\$40.8700	\$16,879.31
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>52.000 TON</b>		
Jones Bros. Contractors, LLC		\$670.0000	\$34,840.00
Dement Construction Company, LLC		\$1,000.0000	\$52,000.00
Wright Brothers Construction Company, Inc.		\$770.0000	\$40,040.00
Charles Blalock & Sons, Inc.		\$703.5000	\$36,582.00
Bell & Associates Construction, LLC		\$728.2500	\$37,869.00
Summers-Taylor, Inc.		\$684.5200	\$35,595.04
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>1,905.000 TON</b>		
Jones Bros. Contractors, LLC		\$94.7500	\$180,498.75
Dement Construction Company, LLC		\$150.0000	\$285,750.00
Wright Brothers Construction Company, Inc.		\$109.0000	\$207,645.00
Charles Blalock & Sons, Inc.		\$99.4900	\$189,528.45
Bell & Associates Construction, LLC		\$102.9900	\$196,195.95
Summers-Taylor, Inc.		\$96.8000	\$184,404.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>1,609.000 TON</b>		
Jones Bros. Contractors, LLC		\$142.0000	\$228,478.00
Dement Construction Company, LLC		\$150.0000	\$241,350.00
Wright Brothers Construction Company, Inc.		\$163.0000	\$262,267.00
Charles Blalock & Sons, Inc.		\$149.1000	\$239,901.90
Bell & Associates Construction, LLC		\$154.3500	\$248,349.15
Summers-Taylor, Inc.		\$145.0800	\$233,433.72
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>5,918.000 TON</b>		
Jones Bros. Contractors, LLC		\$109.5000	\$648,021.00
Dement Construction Company, LLC		\$127.0000	\$751,586.00
Wright Brothers Construction Company, Inc.		\$126.0000	\$745,668.00
Charles Blalock & Sons, Inc.		\$114.9800	\$680,451.64
Bell & Associates Construction, LLC		\$119.0200	\$704,360.36
Summers-Taylor, Inc.		\$111.8700	\$662,046.66



		UNIT PRICE	EXTENSION
<b>604-01.01 CLASS A CONCRETE (ROADWAY)</b>			
	<b>95.160 C.Y.</b>		
Jones Bros. Contractors, LLC		\$1,300.0000	\$123,708.00
Dement Construction Company, LLC		\$800.0000	\$76,128.00
Wright Brothers Construction Company, Inc.		\$1,830.0000	\$174,142.80
Charles Blalock & Sons, Inc.		\$1,336.3500	\$127,167.07
Bell & Associates Construction, LLC		\$1,492.0700	\$141,985.38
Summers-Taylor, Inc.		\$1,736.8300	\$165,276.74
<b>604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)</b>			
	<b>19,520.000 LB.</b>		
Jones Bros. Contractors, LLC		\$2.0000	\$39,040.00
Dement Construction Company, LLC		\$1.2500	\$24,400.00
Wright Brothers Construction Company, Inc.		\$1.0000	\$19,520.00
Charles Blalock & Sons, Inc.		\$1.0400	\$20,300.80
Bell & Associates Construction, LLC		\$1.2700	\$24,790.40
Summers-Taylor, Inc.		\$1.4800	\$28,889.60
<b>604-07.01 RETAINING WALL (R1)</b>			
	<b>5,100.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$200.0000	\$1,020,000.00
Dement Construction Company, LLC		\$125.0000	\$637,500.00
Wright Brothers Construction Company, Inc.		\$96.0000	\$489,600.00
Charles Blalock & Sons, Inc.		\$141.1900	\$720,069.00
Bell & Associates Construction, LLC		\$121.7800	\$621,078.00
Summers-Taylor, Inc.		\$117.3900	\$598,689.00
<b>604-07.02 RETAINING WALL (HRW-1)</b>			
	<b>15,813.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$30.0000	\$474,390.00
Dement Construction Company, LLC		\$1.0000	\$15,813.00
Wright Brothers Construction Company, Inc.		\$0.0100	\$158.13
Charles Blalock & Sons, Inc.		\$84.5600	\$1,337,147.28
Bell & Associates Construction, LLC		\$150.1500	\$2,374,321.95
Summers-Taylor, Inc.		\$122.6400	\$1,939,306.32
<b>604-07.03 RETAINING WALL (HRW-2)</b>			
	<b>936.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$30.0000	\$28,080.00
Dement Construction Company, LLC		\$1.0000	\$936.00
Wright Brothers Construction Company, Inc.		\$0.0100	\$9.36
Charles Blalock & Sons, Inc.		\$87.4700	\$81,871.92
Bell & Associates Construction, LLC		\$154.9700	\$145,051.92
Summers-Taylor, Inc.		\$94.9100	\$88,835.76
<b>604-07.04 RETAINING WALL (HRW-3)</b>			
	<b>17,100.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$21.0000	\$359,100.00
Dement Construction Company, LLC		\$1.0000	\$17,100.00
Wright Brothers Construction Company, Inc.		\$0.0100	\$171.00
Charles Blalock & Sons, Inc.		\$47.9900	\$820,629.00
Bell & Associates Construction, LLC		\$46.6900	\$798,399.00
Summers-Taylor, Inc.		\$46.2100	\$790,191.00

		UNIT PRICE	EXTENSION
<b>604-07.05 RETAINING WALL (HRW-4)</b>	<b>4,054.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$21.0000	\$85,134.00
Dement Construction Company, LLC		\$1.0000	\$4,054.00
Wright Brothers Construction Company, Inc.		\$0.0100	\$40.54
Charles Blalock & Sons, Inc.		\$80.8400	\$327,725.36
Bell & Associates Construction, LLC		\$82.1900	\$333,198.26
Summers-Taylor, Inc.		\$77.3500	\$313,576.90
<b>604-07.06 RETAINING WALL (HRW-5)</b>	<b>3,699.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$21.0000	\$77,679.00
Dement Construction Company, LLC		\$1.0000	\$3,699.00
Wright Brothers Construction Company, Inc.		\$0.0100	\$36.99
Charles Blalock & Sons, Inc.		\$78.4000	\$290,001.60
Bell & Associates Construction, LLC		\$77.5100	\$286,709.49
Summers-Taylor, Inc.		\$73.5300	\$271,987.47
<b>604-07.28 RETAINING WALL EXCAVATION</b>	<b>1,542.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$15.0000	\$23,130.00
Dement Construction Company, LLC		\$5.0000	\$7,710.00
Wright Brothers Construction Company, Inc.		\$0.0100	\$15.42
Charles Blalock & Sons, Inc.		\$40.8300	\$62,959.86
Bell & Associates Construction, LLC		\$32.4200	\$49,991.64
Summers-Taylor, Inc.		\$26.5600	\$40,955.52
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>	<b>7,658.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$80.0000	\$612,640.00
Dement Construction Company, LLC		\$101.0000	\$773,458.00
Wright Brothers Construction Company, Inc.		\$74.5000	\$570,521.00
Charles Blalock & Sons, Inc.		\$83.6600	\$640,668.28
Bell & Associates Construction, LLC		\$135.8700	\$1,040,492.46
Summers-Taylor, Inc.		\$137.9200	\$1,056,191.36
<b>607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)</b>	<b>1,637.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$105.0000	\$171,885.00
Dement Construction Company, LLC		\$110.0000	\$180,070.00
Wright Brothers Construction Company, Inc.		\$90.7500	\$148,557.75
Charles Blalock & Sons, Inc.		\$106.3300	\$174,062.21
Bell & Associates Construction, LLC		\$141.3000	\$231,308.10
Summers-Taylor, Inc.		\$163.4700	\$267,600.39
<b>607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)</b>	<b>1,097.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$135.0000	\$148,095.00
Dement Construction Company, LLC		\$130.0000	\$142,610.00
Wright Brothers Construction Company, Inc.		\$117.0000	\$128,349.00
Charles Blalock & Sons, Inc.		\$135.3600	\$148,489.92
Bell & Associates Construction, LLC		\$184.7800	\$202,703.66
Summers-Taylor, Inc.		\$189.0100	\$207,343.97

		UNIT PRICE	EXTENSION
<b>607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>448.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$175.0000	\$78,400.00
Dement Construction Company, LLC		\$140.0000	\$62,720.00
Wright Brothers Construction Company, Inc.		\$151.0000	\$67,648.00
Charles Blalock & Sons, Inc.		\$165.3700	\$74,085.76
Bell & Associates Construction, LLC		\$315.2100	\$141,214.08
Summers-Taylor, Inc.		\$214.5500	\$96,118.40
<b>607-08.02 42" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>221.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$210.0000	\$46,410.00
Dement Construction Company, LLC		\$150.0000	\$33,150.00
Wright Brothers Construction Company, Inc.		\$241.0000	\$53,261.00
Charles Blalock & Sons, Inc.		\$207.9300	\$45,952.53
Bell & Associates Construction, LLC		\$271.7400	\$60,054.54
Summers-Taylor, Inc.		\$296.2800	\$65,477.88
<b>607-09.02 48" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>322.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$295.0000	\$94,990.00
Dement Construction Company, LLC		\$460.0000	\$148,120.00
Wright Brothers Construction Company, Inc.		\$281.0000	\$90,482.00
Charles Blalock & Sons, Inc.		\$304.7000	\$98,113.40
Bell & Associates Construction, LLC		\$435.8600	\$140,346.92
Summers-Taylor, Inc.		\$337.1500	\$108,562.30
<b>607-13.03 72" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>237.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$850.0000	\$201,450.00
Dement Construction Company, LLC		\$400.0000	\$94,800.00
Wright Brothers Construction Company, Inc.		\$800.0000	\$189,600.00
Charles Blalock & Sons, Inc.		\$767.7800	\$181,963.86
Bell & Associates Construction, LLC		\$652.1700	\$154,564.29
Summers-Taylor, Inc.		\$720.2700	\$170,703.99
<b>607-20.01 18" CROSSDRAIN PIPE CULVERT(COLLECTORS &amp; LOCAL ROADS)</b>			
	<b>450.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$73.0000	\$32,850.00
Dement Construction Company, LLC		\$85.4700	\$38,461.50
Wright Brothers Construction Company, Inc.		\$71.7500	\$32,287.50
Charles Blalock & Sons, Inc.		\$84.1200	\$37,854.00
Bell & Associates Construction, LLC		\$65.2200	\$29,349.00
Summers-Taylor, Inc.		\$91.9500	\$41,377.50
<b>607-20.02 24" CROSSDRAIN PIPE CULVERT(COLLECTORS &amp; LOCAL ROADS)</b>			
	<b>80.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$105.0000	\$8,400.00
Dement Construction Company, LLC		\$100.6100	\$8,048.80
Wright Brothers Construction Company, Inc.		\$94.7500	\$7,580.00
Charles Blalock & Sons, Inc.		\$106.2200	\$8,497.60
Bell & Associates Construction, LLC		\$86.9600	\$6,956.80
Summers-Taylor, Inc.		\$102.1700	\$8,173.60

		UNIT PRICE	EXTENSION
<b>607-20.03 30" CROSSDRAIN PIPE CULVERT(COLLECTORS &amp; LOCAL ROADS)</b>	<b>174.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$145.0000	\$25,230.00
Dement Construction Company, LLC		\$118.7100	\$20,655.54
Wright Brothers Construction Company, Inc.		\$121.0000	\$21,054.00
Charles Blalock & Sons, Inc.		\$136.0800	\$23,677.92
Bell & Associates Construction, LLC		\$173.9100	\$30,260.34
Summers-Taylor, Inc.		\$112.3800	\$19,554.12
<b>607-39.02 18" PIPE CULVERT (SIDE DRAIN)</b>	<b>775.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$75.0000	\$58,125.00
Dement Construction Company, LLC		\$30.2200	\$23,420.50
Wright Brothers Construction Company, Inc.		\$71.2500	\$55,218.75
Charles Blalock & Sons, Inc.		\$46.2000	\$35,805.00
Bell & Associates Construction, LLC		\$65.2200	\$50,545.50
Summers-Taylor, Inc.		\$91.9500	\$71,261.25
<b>607-39.03 24" PIPE CULVERT (SIDE DRAIN)</b>	<b>129.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$90.0000	\$11,610.00
Dement Construction Company, LLC		\$37.9700	\$4,898.13
Wright Brothers Construction Company, Inc.		\$92.5000	\$11,932.50
Charles Blalock & Sons, Inc.		\$75.8900	\$9,789.81
Bell & Associates Construction, LLC		\$76.0900	\$9,815.61
Summers-Taylor, Inc.		\$102.1700	\$13,179.93
<b>607-39.04 30" PIPE CULVERT (SIDE DRAIN)</b>	<b>81.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$120.0000	\$9,720.00
Dement Construction Company, LLC		\$45.6500	\$3,697.65
Wright Brothers Construction Company, Inc.		\$124.0000	\$10,044.00
Charles Blalock & Sons, Inc.		\$96.3700	\$7,805.97
Bell & Associates Construction, LLC		\$95.6500	\$7,747.65
Summers-Taylor, Inc.		\$107.2700	\$8,688.87
<b>607-39.05 36" PIPE CULVERT (SIDE DRAIN)</b>	<b>28.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$165.0000	\$4,620.00
Dement Construction Company, LLC		\$58.1700	\$1,628.76
Wright Brothers Construction Company, Inc.		\$162.0000	\$4,536.00
Charles Blalock & Sons, Inc.		\$148.0300	\$4,144.84
Bell & Associates Construction, LLC		\$146.7400	\$4,108.72
Summers-Taylor, Inc.		\$122.6000	\$3,432.80
<b>607-57.03 REINFORCED CONCRETE PIPE ARCH (36" X 23")</b>	<b>230.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$190.0000	\$43,700.00
Dement Construction Company, LLC		\$125.6200	\$28,892.60
Wright Brothers Construction Company, Inc.		\$189.0000	\$43,470.00
Charles Blalock & Sons, Inc.		\$255.6400	\$58,797.20
Bell & Associates Construction, LLC		\$489.1200	\$112,497.60
Summers-Taylor, Inc.		\$301.3900	\$69,319.70

**610-07.03 18" PIPE DRAIN (BRIDGE DRAIN)**

**205.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$100.0000	\$20,500.00
Dement Construction Company, LLC	\$23.7000	\$4,858.50
Wright Brothers Construction Company, Inc.	\$78.0000	\$15,990.00
Charles Blalock & Sons, Inc.	\$46.1900	\$9,468.95
Bell & Associates Construction, LLC	\$25.6500	\$5,258.25
Summers-Taylor, Inc.	\$102.1700	\$20,944.85

**611-01.02 MANHOLES, > 4' - 8' DEPTH**

**3.000 EACH**

Jones Bros. Contractors, LLC	\$10,000.0000	\$30,000.00
Dement Construction Company, LLC	\$4,474.7900	\$13,424.37
Wright Brothers Construction Company, Inc.	\$11,600.0000	\$34,800.00
Charles Blalock & Sons, Inc.	\$10,142.2600	\$30,426.78
Bell & Associates Construction, LLC	\$6,521.6600	\$19,564.98
Summers-Taylor, Inc.	\$6,181.0800	\$18,543.24

**611-01.03 MANHOLES, > 8' - 12' DEPTH**

**6.000 EACH**

Jones Bros. Contractors, LLC	\$10,400.0000	\$62,400.00
Dement Construction Company, LLC	\$6,411.9100	\$38,471.46
Wright Brothers Construction Company, Inc.	\$13,100.0000	\$78,600.00
Charles Blalock & Sons, Inc.	\$11,746.0300	\$70,476.18
Bell & Associates Construction, LLC	\$6,521.6600	\$39,129.96
Summers-Taylor, Inc.	\$7,662.5000	\$45,975.00

**611-01.04 MANHOLES, > 12' - 16' DEPTH**

**1.000 EACH**

Jones Bros. Contractors, LLC	\$23,900.0000	\$23,900.00
Dement Construction Company, LLC	\$6,576.5400	\$6,576.54
Wright Brothers Construction Company, Inc.	\$25,100.0000	\$25,100.00
Charles Blalock & Sons, Inc.	\$24,536.1300	\$24,536.13
Bell & Associates Construction, LLC	\$9,565.0900	\$9,565.09
Summers-Taylor, Inc.	\$10,829.6600	\$10,829.66

**611-01.07 MANHOLES, > 24' - 28' DEPTH**

**1.000 EACH**

Jones Bros. Contractors, LLC	\$40,000.0000	\$40,000.00
Dement Construction Company, LLC	\$13,117.7900	\$13,117.79
Wright Brothers Construction Company, Inc.	\$41,800.0000	\$41,800.00
Charles Blalock & Sons, Inc.	\$44,150.0200	\$44,150.02
Bell & Associates Construction, LLC	\$19,021.5000	\$19,021.50
Summers-Taylor, Inc.	\$23,498.3200	\$23,498.32

**611-02.11 JUNCTION BOX, TYPE 2**

**1.000 EACH**

Jones Bros. Contractors, LLC	\$29,000.0000	\$29,000.00
Dement Construction Company, LLC	\$4,000.0000	\$4,000.00
Wright Brothers Construction Company, Inc.	\$5,000.0000	\$5,000.00
Charles Blalock & Sons, Inc.	\$4,200.0000	\$4,200.00
Bell & Associates Construction, LLC	\$7,391.2100	\$7,391.21
Summers-Taylor, Inc.	\$5,925.6600	\$5,925.66

		UNIT PRICE	EXTENSION
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>176.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$2,000.0000	\$352,000.00
Dement Construction Company, LLC		\$900.0000	\$158,400.00
Wright Brothers Construction Company, Inc.		\$1,220.0000	\$214,720.00
Charles Blalock & Sons, Inc.		\$945.0000	\$166,320.00
Bell & Associates Construction, LLC		\$489.1200	\$86,085.12
Summers-Taylor, Inc.		\$1,941.1700	\$341,645.92
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>			
	<b>22,729.000 LB.</b>		
Jones Bros. Contractors, LLC		\$2.0000	\$45,458.00
Dement Construction Company, LLC		\$2.5000	\$56,822.50
Wright Brothers Construction Company, Inc.		\$2.8000	\$63,641.20
Charles Blalock & Sons, Inc.		\$2.6300	\$59,777.27
Bell & Associates Construction, LLC		\$1.2500	\$28,411.25
Summers-Taylor, Inc.		\$3.0600	\$69,550.74
<b>611-07.31 18IN ENDWALL (SIDE DRAIN)</b>			
	<b>38.000 EACH</b>		
Jones Bros. Contractors, LLC		\$5,500.0000	\$209,000.00
Dement Construction Company, LLC		\$3,000.0000	\$114,000.00
Wright Brothers Construction Company, Inc.		\$3,610.0000	\$137,180.00
Charles Blalock & Sons, Inc.		\$3,150.0000	\$119,700.00
Bell & Associates Construction, LLC		\$4,891.2400	\$185,867.12
Summers-Taylor, Inc.		\$2,247.6700	\$85,411.46
<b>611-07.32 24IN ENDWALL (SIDE DRAIN)</b>			
	<b>9.000 EACH</b>		
Jones Bros. Contractors, LLC		\$8,000.0000	\$72,000.00
Dement Construction Company, LLC		\$3,800.0000	\$34,200.00
Wright Brothers Construction Company, Inc.		\$4,630.0000	\$41,670.00
Charles Blalock & Sons, Inc.		\$3,990.0000	\$35,910.00
Bell & Associates Construction, LLC		\$6,739.0500	\$60,651.45
Summers-Taylor, Inc.		\$3,575.8300	\$32,182.47
<b>611-07.33 30IN ENDWALL (SIDE DRAIN)</b>			
	<b>5.000 EACH</b>		
Jones Bros. Contractors, LLC		\$11,000.0000	\$55,000.00
Dement Construction Company, LLC		\$7,000.0000	\$35,000.00
Wright Brothers Construction Company, Inc.		\$8,340.0000	\$41,700.00
Charles Blalock & Sons, Inc.		\$7,350.0000	\$36,750.00
Bell & Associates Construction, LLC		\$10,869.4300	\$54,347.15
Summers-Taylor, Inc.		\$3,933.4100	\$19,667.05
<b>611-07.34 36IN ENDWALL (SIDE DRAIN)</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$12,700.0000	\$25,400.00
Dement Construction Company, LLC		\$8,000.0000	\$16,000.00
Wright Brothers Construction Company, Inc.		\$9,640.0000	\$19,280.00
Charles Blalock & Sons, Inc.		\$8,400.0000	\$16,800.00
Bell & Associates Construction, LLC		\$11,956.3800	\$23,912.76
Summers-Taylor, Inc.		\$5,057.2500	\$10,114.50

		UNIT PRICE	EXTENSION
<b>611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1</b>	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,200.0000	\$2,200.00
Dement Construction Company, LLC		\$2,000.0000	\$2,000.00
Wright Brothers Construction Company, Inc.		\$2,510.0000	\$2,510.00
Charles Blalock & Sons, Inc.		\$2,100.0000	\$2,100.00
Bell & Associates Construction, LLC		\$3,260.8300	\$3,260.83
Summers-Taylor, Inc.		\$1,358.8200	\$1,358.82
<b>611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1</b>	<b>7.000 EACH</b>		
Jones Bros. Contractors, LLC		\$3,300.0000	\$23,100.00
Dement Construction Company, LLC		\$2,500.0000	\$17,500.00
Wright Brothers Construction Company, Inc.		\$3,070.0000	\$21,490.00
Charles Blalock & Sons, Inc.		\$2,625.0000	\$18,375.00
Bell & Associates Construction, LLC		\$3,369.5200	\$23,586.64
Summers-Taylor, Inc.		\$1,706.1800	\$11,943.26
<b>611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1</b>	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$5,700.0000	\$5,700.00
Dement Construction Company, LLC		\$3,000.0000	\$3,000.00
Wright Brothers Construction Company, Inc.		\$3,750.0000	\$3,750.00
Charles Blalock & Sons, Inc.		\$3,150.0000	\$3,150.00
Bell & Associates Construction, LLC		\$3,695.6100	\$3,695.61
Summers-Taylor, Inc.		\$2,380.4800	\$2,380.48
<b>611-07.62 30IN ENDWALL (CROSS DRAIN) 6:1</b>	<b>6.000 EACH</b>		
Jones Bros. Contractors, LLC		\$11,900.0000	\$71,400.00
Dement Construction Company, LLC		\$4,800.0000	\$28,800.00
Wright Brothers Construction Company, Inc.		\$5,870.0000	\$35,220.00
Charles Blalock & Sons, Inc.		\$5,040.0000	\$30,240.00
Bell & Associates Construction, LLC		\$5,978.1900	\$35,869.14
Summers-Taylor, Inc.		\$3,483.8800	\$20,903.28
<b>611-07.65 36IN ENDWALL (CROSS DRAIN) 6:1</b>	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$14,000.0000	\$28,000.00
Dement Construction Company, LLC		\$5,500.0000	\$11,000.00
Wright Brothers Construction Company, Inc.		\$6,800.0000	\$13,600.00
Charles Blalock & Sons, Inc.		\$5,775.0000	\$11,550.00
Bell & Associates Construction, LLC		\$8,152.0700	\$16,304.14
Summers-Taylor, Inc.		\$4,699.6700	\$9,399.34
<b>611-07.71 48IN ENDWALL (CROSS DRAIN) 6:1</b>	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$20,400.0000	\$20,400.00
Dement Construction Company, LLC		\$8,500.0000	\$8,500.00
Wright Brothers Construction Company, Inc.		\$10,300.0000	\$10,300.00
Charles Blalock & Sons, Inc.		\$8,925.0000	\$8,925.00
Bell & Associates Construction, LLC		\$13,043.3200	\$13,043.32
Summers-Taylor, Inc.		\$6,334.3300	\$6,334.33

**611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH**

**7.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$8,961.2500	\$62,728.75
Dement Construction Company, LLC	\$3,000.0000	\$21,000.00
Wright Brothers Construction Company, Inc.	\$3,890.0000	\$27,230.00
Charles Blalock & Sons, Inc.	\$3,150.0000	\$22,050.00
Bell & Associates Construction, LLC	\$7,065.1300	\$49,455.91
Summers-Taylor, Inc.	\$3,678.0000	\$25,746.00

**611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH**

**62.000 EACH**

Jones Bros. Contractors, LLC	\$9,546.6900	\$591,894.78
Dement Construction Company, LLC	\$3,800.0000	\$235,600.00
Wright Brothers Construction Company, Inc.	\$5,020.0000	\$311,240.00
Charles Blalock & Sons, Inc.	\$3,990.0000	\$247,380.00
Bell & Associates Construction, LLC	\$7,391.2100	\$458,255.02
Summers-Taylor, Inc.	\$4,801.8300	\$297,713.46

**611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH**

**11.000 EACH**

Jones Bros. Contractors, LLC	\$11,485.7600	\$126,343.36
Dement Construction Company, LLC	\$8,000.0000	\$88,000.00
Wright Brothers Construction Company, Inc.	\$9,720.0000	\$106,920.00
Charles Blalock & Sons, Inc.	\$8,400.0000	\$92,400.00
Bell & Associates Construction, LLC	\$7,391.2100	\$81,303.31
Summers-Taylor, Inc.	\$7,866.8300	\$86,535.13

**611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH**

**7.000 EACH**

Jones Bros. Contractors, LLC	\$7,485.7400	\$52,400.18
Dement Construction Company, LLC	\$3,000.0000	\$21,000.00
Wright Brothers Construction Company, Inc.	\$3,870.0000	\$27,090.00
Charles Blalock & Sons, Inc.	\$3,150.0000	\$22,050.00
Bell & Associates Construction, LLC	\$9,782.4800	\$68,477.36
Summers-Taylor, Inc.	\$4,393.1600	\$30,752.12

**611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH**

**4.000 EACH**

Jones Bros. Contractors, LLC	\$7,077.4200	\$28,309.68
Dement Construction Company, LLC	\$4,500.0000	\$18,000.00
Wright Brothers Construction Company, Inc.	\$5,780.0000	\$23,120.00
Charles Blalock & Sons, Inc.	\$4,725.0000	\$18,900.00
Bell & Associates Construction, LLC	\$13,043.3200	\$52,173.28
Summers-Taylor, Inc.	\$5,721.3300	\$22,885.32

**611-42.04 CATCH BASINS, TYPE 42, > 12' - 16' DEPTH**

**3.000 EACH**

Jones Bros. Contractors, LLC	\$15,339.0500	\$46,017.15
Dement Construction Company, LLC	\$9,000.0000	\$27,000.00
Wright Brothers Construction Company, Inc.	\$11,300.0000	\$33,900.00
Charles Blalock & Sons, Inc.	\$9,450.0000	\$28,350.00
Bell & Associates Construction, LLC	\$17,391.0900	\$52,173.27
Summers-Taylor, Inc.	\$12,872.9900	\$38,618.97



		UNIT PRICE	EXTENSION
<b>621-03.01 15" TEMPORARY DRAINAGE PIPE</b>			
	<b>164.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$30.0000	\$4,920.00
Dement Construction Company, LLC		\$19.8900	\$3,261.96
Wright Brothers Construction Company, Inc.		\$70.2500	\$11,521.00
Charles Blalock & Sons, Inc.		\$77.2100	\$12,662.44
Bell & Associates Construction, LLC		\$67.3900	\$11,051.96
Summers-Taylor, Inc.		\$76.6200	\$12,565.68
<b>621-03.02 18" TEMPORARY DRAINAGE PIPE</b>			
	<b>25.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$45.0000	\$1,125.00
Dement Construction Company, LLC		\$22.5000	\$562.50
Wright Brothers Construction Company, Inc.		\$112.0000	\$2,800.00
Charles Blalock & Sons, Inc.		\$250.8500	\$6,271.25
Bell & Associates Construction, LLC		\$70.6500	\$1,766.25
Summers-Taylor, Inc.		\$97.0600	\$2,426.50
<b>621-03.03 24" TEMPORARY DRAINAGE PIPE</b>			
	<b>569.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$50.0000	\$28,450.00
Dement Construction Company, LLC		\$27.2700	\$15,516.63
Wright Brothers Construction Company, Inc.		\$91.5000	\$52,063.50
Charles Blalock & Sons, Inc.		\$75.8700	\$43,170.03
Bell & Associates Construction, LLC		\$84.7800	\$48,239.82
Summers-Taylor, Inc.		\$122.6000	\$69,759.40
<b>621-03.04 30" TEMPORARY DRAINAGE PIPE</b>			
	<b>49.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$75.0000	\$3,675.00
Dement Construction Company, LLC		\$31.9800	\$1,567.02
Wright Brothers Construction Company, Inc.		\$130.0000	\$6,370.00
Charles Blalock & Sons, Inc.		\$182.3400	\$8,934.66
Bell & Associates Construction, LLC		\$119.5600	\$5,858.44
Summers-Taylor, Inc.		\$143.0300	\$7,008.47
<b>701-01.01 CONCRETE SIDEWALK (4 ")</b>			
	<b>71,640.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$6.6500	\$476,406.00
Dement Construction Company, LLC		\$5.6500	\$404,766.00
Wright Brothers Construction Company, Inc.		\$6.3000	\$451,332.00
Charles Blalock & Sons, Inc.		\$6.0000	\$429,840.00
Bell & Associates Construction, LLC		\$6.1400	\$439,869.60
Summers-Taylor, Inc.		\$5.7700	\$413,362.80
<b>701-02 CONCRETE DRIVEWAY</b>			
	<b>5,720.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$10.7500	\$61,490.00
Dement Construction Company, LLC		\$9.1000	\$52,052.00
Wright Brothers Construction Company, Inc.		\$10.1500	\$58,058.00
Charles Blalock & Sons, Inc.		\$9.6700	\$55,312.40
Bell & Associates Construction, LLC		\$9.8900	\$56,570.80
Summers-Taylor, Inc.		\$9.3000	\$53,196.00

		UNIT PRICE	EXTENSION
<b>801-09 AGRICULTURAL LIME</b>			
	<b>20,666.000 TON</b>		
Jones Bros. Contractors, LLC		\$32.0000	\$661,312.00
Dement Construction Company, LLC		\$32.7900	\$677,638.14
Wright Brothers Construction Company, Inc.		\$34.2500	\$707,810.50
Charles Blalock & Sons, Inc.		\$5.0000	\$103,330.00
Bell & Associates Construction, LLC		\$26.0900	\$539,175.94
Summers-Taylor, Inc.		\$31.6700	\$654,492.22
<b>701-02.03 CONCRETE CURB RAMP</b>			
	<b>3,312.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$20.0000	\$66,240.00
Dement Construction Company, LLC		\$17.8000	\$58,953.60
Wright Brothers Construction Company, Inc.		\$19.8500	\$65,743.20
Charles Blalock & Sons, Inc.		\$18.9100	\$62,629.92
Bell & Associates Construction, LLC		\$19.3500	\$64,087.20
Summers-Taylor, Inc.		\$18.1900	\$60,245.28
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>			
	<b>900.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$489.0000	\$440,100.00
Dement Construction Company, LLC		\$374.0000	\$336,600.00
Wright Brothers Construction Company, Inc.		\$417.0000	\$375,300.00
Charles Blalock & Sons, Inc.		\$397.4000	\$357,660.00
Bell & Associates Construction, LLC		\$406.6300	\$365,967.00
Summers-Taylor, Inc.		\$382.2100	\$343,989.00
<b>705-01.01 GUARDRAIL AT BRIDGE ENDS</b>			
	<b>81.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$65.0000	\$5,265.00
Dement Construction Company, LLC		\$92.3500	\$7,480.35
Wright Brothers Construction Company, Inc.		\$71.7500	\$5,811.75
Charles Blalock & Sons, Inc.		\$68.8700	\$5,578.47
Bell & Associates Construction, LLC		\$100.3800	\$8,130.78
Summers-Taylor, Inc.		\$112.3800	\$9,102.78
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$800.0000	\$2,400.00
Dement Construction Company, LLC		\$1,500.0000	\$4,500.00
Wright Brothers Construction Company, Inc.		\$880.0000	\$2,640.00
Charles Blalock & Sons, Inc.		\$847.6200	\$2,542.86
Bell & Associates Construction, LLC		\$1,630.4200	\$4,891.26
Summers-Taylor, Inc.		\$1,328.1700	\$3,984.51
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>902.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$38.5000	\$34,727.00
Dement Construction Company, LLC		\$38.6000	\$34,817.20
Wright Brothers Construction Company, Inc.		\$42.5000	\$38,335.00
Charles Blalock & Sons, Inc.		\$40.7900	\$36,792.58
Bell & Associates Construction, LLC		\$41.9600	\$37,847.92
Summers-Taylor, Inc.		\$32.6900	\$29,486.38

		CONTRACT	CNV300
		UNIT PRICE	EXTENSION
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$3,250.0000	\$9,750.00
Dement Construction Company, LLC		\$3,368.0000	\$10,104.00
Wright Brothers Construction Company, Inc.		\$3,580.0000	\$10,740.00
Charles Blalock & Sons, Inc.		\$3,443.4600	\$10,330.38
Bell & Associates Construction, LLC		\$3,660.8200	\$10,982.46
Summers-Taylor, Inc.		\$3,473.6600	\$10,420.98
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$16,000.0000	\$64,000.00
Dement Construction Company, LLC		\$6,500.0000	\$26,000.00
Wright Brothers Construction Company, Inc.		\$11,700.0000	\$46,800.00
Charles Blalock & Sons, Inc.		\$6,825.0000	\$27,300.00
Bell & Associates Construction, LLC		\$7,065.1300	\$28,260.52
Summers-Taylor, Inc.		\$7,662.5000	\$30,650.00
<b>705-20.20 LOW MAINT CRASH CUSHN NARROW (MASH TL-3)</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$35,000.0000	\$70,000.00
Dement Construction Company, LLC		\$24,150.0000	\$48,300.00
Wright Brothers Construction Company, Inc.		\$35,800.0000	\$71,600.00
Charles Blalock & Sons, Inc.		\$25,357.5000	\$50,715.00
Bell & Associates Construction, LLC		\$26,249.6700	\$52,499.34
Summers-Taylor, Inc.		\$39,904.8000	\$79,809.60
<b>706-02.01 GUARDRAIL REMOVED AND RESET</b>			
	<b>165.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$15.0000	\$2,475.00
Dement Construction Company, LLC		\$19.8200	\$3,270.30
Wright Brothers Construction Company, Inc.		\$16.5500	\$2,730.75
Charles Blalock & Sons, Inc.		\$15.8900	\$2,621.85
Bell & Associates Construction, LLC		\$21.5400	\$3,554.10
Summers-Taylor, Inc.		\$35.7600	\$5,900.40
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>6,876.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$2.3000	\$15,814.80
Dement Construction Company, LLC		\$2.3000	\$15,814.80
Wright Brothers Construction Company, Inc.		\$2.5500	\$17,533.80
Charles Blalock & Sons, Inc.		\$2.4200	\$16,639.92
Bell & Associates Construction, LLC		\$2.5000	\$17,190.00
Summers-Taylor, Inc.		\$2.3500	\$16,158.60
<b>708-02.01 MARKERS (CONCRETE R.O.W. POSTS)</b>			
	<b>190.000 EACH</b>		
Jones Bros. Contractors, LLC		\$350.0000	\$66,500.00
Dement Construction Company, LLC		\$250.0000	\$47,500.00
Wright Brothers Construction Company, Inc.		\$497.0000	\$94,430.00
Charles Blalock & Sons, Inc.		\$393.7500	\$74,812.50
Bell & Associates Construction, LLC		\$326.8900	\$62,109.10
Summers-Taylor, Inc.		\$437.2700	\$83,081.30

		UNIT PRICE	EXTENSION
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>904.000 TON</b>		
Jones Bros. Contractors, LLC		\$45.0000	\$40,680.00
Dement Construction Company, LLC		\$35.0000	\$31,640.00
Wright Brothers Construction Company, Inc.		\$55.5000	\$50,172.00
Charles Blalock & Sons, Inc.		\$41.2200	\$37,262.88
Bell & Associates Construction, LLC		\$54.6700	\$49,421.68
Summers-Taylor, Inc.		\$61.3000	\$55,415.20
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>3,465.000 TON</b>		
Jones Bros. Contractors, LLC		\$40.0000	\$138,600.00
Dement Construction Company, LLC		\$35.0000	\$121,275.00
Wright Brothers Construction Company, Inc.		\$59.2500	\$205,301.25
Charles Blalock & Sons, Inc.		\$37.4000	\$129,591.00
Bell & Associates Construction, LLC		\$47.0700	\$163,097.55
Summers-Taylor, Inc.		\$61.3000	\$212,404.50
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>1,918.000 TON</b>		
Jones Bros. Contractors, LLC		\$40.0000	\$76,720.00
Dement Construction Company, LLC		\$35.0000	\$67,130.00
Wright Brothers Construction Company, Inc.		\$37.5000	\$71,925.00
Charles Blalock & Sons, Inc.		\$35.6900	\$68,453.42
Bell & Associates Construction, LLC		\$44.3000	\$84,967.40
Summers-Taylor, Inc.		\$66.4100	\$127,374.38
<b>709-05.09 MACHINED RIP-RAP (CLASS C)</b>			
	<b>194.000 TON</b>		
Jones Bros. Contractors, LLC		\$40.0000	\$7,760.00
Dement Construction Company, LLC		\$35.0000	\$6,790.00
Wright Brothers Construction Company, Inc.		\$128.0000	\$24,832.00
Charles Blalock & Sons, Inc.		\$35.6900	\$6,923.86
Bell & Associates Construction, LLC		\$44.3000	\$8,594.20
Summers-Taylor, Inc.		\$76.6200	\$14,864.28
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>			
	<b>5,082.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$7.2500	\$36,844.50
Dement Construction Company, LLC		\$7.2500	\$36,844.50
Wright Brothers Construction Company, Inc.		\$8.1500	\$41,418.30
Charles Blalock & Sons, Inc.		\$7.6100	\$38,674.02
Bell & Associates Construction, LLC		\$7.8800	\$40,046.16
Summers-Taylor, Inc.		\$7.4100	\$37,657.62
<b>710-04 FILTER CLOTH UNDERDRAIN (WITH PIPE)</b>			
	<b>7,135.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$8.2500	\$58,863.75
Dement Construction Company, LLC		\$8.2500	\$58,863.75
Wright Brothers Construction Company, Inc.		\$9.3000	\$66,355.50
Charles Blalock & Sons, Inc.		\$8.6600	\$61,789.10
Bell & Associates Construction, LLC		\$8.9700	\$64,000.95
Summers-Taylor, Inc.		\$8.4300	\$60,148.05

		UNIT PRICE	EXTENSION
<b>710-05 LATERAL UNDERDRAIN</b>			
	<b>75.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$4.2500	\$318.75
Dement Construction Company, LLC		\$4.2500	\$318.75
Wright Brothers Construction Company, Inc.		\$4.8000	\$360.00
Charles Blalock & Sons, Inc.		\$4.4600	\$334.50
Bell & Associates Construction, LLC		\$4.6200	\$346.50
Summers-Taylor, Inc.		\$4.3400	\$325.50
<b>710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)</b>			
	<b>7.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,000.0000	\$7,000.00
Dement Construction Company, LLC		\$1,000.0000	\$7,000.00
Wright Brothers Construction Company, Inc.		\$1,120.0000	\$7,840.00
Charles Blalock & Sons, Inc.		\$1,050.0000	\$7,350.00
Bell & Associates Construction, LLC		\$1,086.9400	\$7,608.58
Summers-Taylor, Inc.		\$1,021.6700	\$7,151.69
<b>710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)</b>			
	<b>5.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,000.0000	\$5,000.00
Dement Construction Company, LLC		\$1,000.0000	\$5,000.00
Wright Brothers Construction Company, Inc.		\$1,120.0000	\$5,600.00
Charles Blalock & Sons, Inc.		\$1,050.0000	\$5,250.00
Bell & Associates Construction, LLC		\$1,086.9400	\$5,434.70
Summers-Taylor, Inc.		\$1,021.6700	\$5,108.35
<b>711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL</b>			
	<b>277.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$250.0000	\$69,250.00
Dement Construction Company, LLC		\$195.0000	\$54,015.00
Wright Brothers Construction Company, Inc.		\$180.0000	\$49,860.00
Charles Blalock & Sons, Inc.		\$151.6900	\$42,018.13
Bell & Associates Construction, LLC		\$201.0800	\$55,699.16
Summers-Taylor, Inc.		\$166.4800	\$46,114.96
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$500,000.0000	\$500,000.00
Dement Construction Company, LLC		\$104,000.0000	\$104,000.00
Wright Brothers Construction Company, Inc.		\$450,000.0000	\$450,000.00
Charles Blalock & Sons, Inc.		\$226,808.5000	\$226,808.50
Bell & Associates Construction, LLC		\$143,777.9100	\$143,777.91
Summers-Taylor, Inc.		\$424,727.9900	\$424,727.99
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>1,224.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$40.0000	\$48,960.00
Dement Construction Company, LLC		\$50.0000	\$61,200.00
Wright Brothers Construction Company, Inc.		\$49.5000	\$60,588.00
Charles Blalock & Sons, Inc.		\$30.6000	\$37,454.40
Bell & Associates Construction, LLC		\$55.1700	\$67,528.08
Summers-Taylor, Inc.		\$55.3800	\$67,785.12

		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>328.000 EACH</b>		
Jones Bros. Contractors, LLC		\$42.0000	\$13,776.00
Dement Construction Company, LLC		\$42.0000	\$13,776.00
Wright Brothers Construction Company, Inc.		\$38.5000	\$12,628.00
Charles Blalock & Sons, Inc.		\$36.7500	\$12,054.00
Bell & Associates Construction, LLC		\$38.0400	\$12,477.12
Summers-Taylor, Inc.		\$29.1200	\$9,551.36
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>24.000 EACH</b>		
Jones Bros. Contractors, LLC		\$13.0000	\$312.00
Dement Construction Company, LLC		\$13.0000	\$312.00
Wright Brothers Construction Company, Inc.		\$19.8500	\$476.40
Charles Blalock & Sons, Inc.		\$18.9000	\$453.60
Bell & Associates Construction, LLC		\$19.5700	\$469.68
Summers-Taylor, Inc.		\$15.3300	\$367.92
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>28.000 EACH</b>		
Jones Bros. Contractors, LLC		\$48.0000	\$1,344.00
Dement Construction Company, LLC		\$48.0000	\$1,344.00
Wright Brothers Construction Company, Inc.		\$27.5500	\$771.40
Charles Blalock & Sons, Inc.		\$26.2500	\$735.00
Bell & Associates Construction, LLC		\$27.1700	\$760.76
Summers-Taylor, Inc.		\$25.5400	\$715.12
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>964.960 S.F.</b>		
Jones Bros. Contractors, LLC		\$7.5000	\$7,237.20
Dement Construction Company, LLC		\$7.5000	\$7,237.20
Wright Brothers Construction Company, Inc.		\$8.8000	\$8,491.65
Charles Blalock & Sons, Inc.		\$8.4000	\$8,105.66
Bell & Associates Construction, LLC		\$8.7000	\$8,395.15
Summers-Taylor, Inc.		\$10.4700	\$10,103.13
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>245.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$14.0000	\$3,430.00
Dement Construction Company, LLC		\$14.0000	\$3,430.00
Wright Brothers Construction Company, Inc.		\$19.8500	\$4,863.25
Charles Blalock & Sons, Inc.		\$18.9000	\$4,630.50
Bell & Associates Construction, LLC		\$19.5600	\$4,792.20
Summers-Taylor, Inc.		\$30.6500	\$7,509.25
<b>713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>4.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$1,100.0000	\$4,400.00
Dement Construction Company, LLC		\$519.0000	\$2,076.00
Wright Brothers Construction Company, Inc.		\$580.0000	\$2,320.00
Charles Blalock & Sons, Inc.		\$544.9500	\$2,179.80
Bell & Associates Construction, LLC		\$652.1700	\$2,608.68
Summers-Taylor, Inc.		\$791.7900	\$3,167.16

		UNIT PRICE	EXTENSION
<b>713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>451.000 LB.</b>		
Jones Bros. Contractors, LLC		\$6.4500	\$2,908.95
Dement Construction Company, LLC		\$2.9400	\$1,325.94
Wright Brothers Construction Company, Inc.		\$3.3000	\$1,488.30
Charles Blalock & Sons, Inc.		\$3.0900	\$1,393.59
Bell & Associates Construction, LLC		\$3.6400	\$1,641.64
Summers-Taylor, Inc.		\$4.3400	\$1,957.34
<b>713-02.04 DELINEATOR (MILE MARKER) &amp; STEEL POST</b>			
	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$235.0000	\$705.00
Dement Construction Company, LLC		\$282.0000	\$846.00
Wright Brothers Construction Company, Inc.		\$316.0000	\$948.00
Charles Blalock & Sons, Inc.		\$296.1000	\$888.30
Bell & Associates Construction, LLC		\$233.6900	\$701.07
Summers-Taylor, Inc.		\$332.0400	\$996.12
<b>713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR</b>			
	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$15.0000	\$45.00
Dement Construction Company, LLC		\$9.3800	\$28.14
Wright Brothers Construction Company, Inc.		\$10.5000	\$31.50
Charles Blalock & Sons, Inc.		\$9.8500	\$29.55
Bell & Associates Construction, LLC		\$13.0400	\$39.12
Summers-Taylor, Inc.		\$15.3200	\$45.96
<b>713-06 STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b>			
	<b>627.000 LB.</b>		
Jones Bros. Contractors, LLC		\$6.2500	\$3,918.75
Dement Construction Company, LLC		\$7.0800	\$4,439.16
Wright Brothers Construction Company, Inc.		\$7.9500	\$4,984.65
Charles Blalock & Sons, Inc.		\$7.4300	\$4,658.61
Bell & Associates Construction, LLC		\$8.6400	\$5,417.28
Summers-Taylor, Inc.		\$5.9800	\$3,749.46
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>3,590.000 LB.</b>		
Jones Bros. Contractors, LLC		\$5.7500	\$20,642.50
Dement Construction Company, LLC		\$3.9600	\$14,216.40
Wright Brothers Construction Company, Inc.		\$4.4500	\$15,975.50
Charles Blalock & Sons, Inc.		\$4.1600	\$14,934.40
Bell & Associates Construction, LLC		\$4.7800	\$17,160.20
Summers-Taylor, Inc.		\$3.9300	\$14,108.70
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>321.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$15.5000	\$4,975.50
Dement Construction Company, LLC		\$9.1400	\$2,933.94
Wright Brothers Construction Company, Inc.		\$10.2500	\$3,290.25
Charles Blalock & Sons, Inc.		\$9.6000	\$3,081.60
Bell & Associates Construction, LLC		\$16.8500	\$5,408.85
Summers-Taylor, Inc.		\$15.0700	\$4,837.47

**713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)**

**1,947.000 S.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$17.5000	\$34,072.50
Dement Construction Company, LLC	\$10.3900	\$20,229.33
Wright Brothers Construction Company, Inc.	\$11.6500	\$22,682.55
Charles Blalock & Sons, Inc.	\$10.9100	\$21,241.77
Bell & Associates Construction, LLC	\$17.7700	\$34,598.19
Summers-Taylor, Inc.	\$17.1100	\$33,313.17

**713-14.22 STREET NAME SIGN (SUSPENDED 0.100IN THICK)**

**4.000 S.F.**

Jones Bros. Contractors, LLC	\$36.0000	\$144.00
Dement Construction Company, LLC	\$536.0000	\$2,144.00
Wright Brothers Construction Company, Inc.	\$560.0000	\$2,240.00
Charles Blalock & Sons, Inc.	\$535.5000	\$2,142.00
Bell & Associates Construction, LLC	\$57.6100	\$230.44
Summers-Taylor, Inc.	\$102.1700	\$408.68

**713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS**

**1.000 LS**

Jones Bros. Contractors, LLC	\$4,000.0000	\$4,000.00
Dement Construction Company, LLC	\$3,751.0000	\$3,751.00
Wright Brothers Construction Company, Inc.	\$4,210.0000	\$4,210.00
Charles Blalock & Sons, Inc.	\$3,938.5500	\$3,938.55
Bell & Associates Construction, LLC	\$1,657.5900	\$1,657.59
Summers-Taylor, Inc.	\$4,086.6600	\$4,086.66

**713-16.01 CHANGEABLE MESSAGE SIGN UNIT**

**4.000 EACH**

Jones Bros. Contractors, LLC	\$12,500.0000	\$50,000.00
Dement Construction Company, LLC	\$12,500.0000	\$50,000.00
Wright Brothers Construction Company, Inc.	\$7,940.0000	\$31,760.00
Charles Blalock & Sons, Inc.	\$7,560.0000	\$30,240.00
Bell & Associates Construction, LLC	\$7,825.9900	\$31,303.96
Summers-Taylor, Inc.	\$8,020.0800	\$32,080.32

**716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)**

**534.000 EACH**

Jones Bros. Contractors, LLC	\$32.0000	\$17,088.00
Dement Construction Company, LLC	\$32.0000	\$17,088.00
Wright Brothers Construction Company, Inc.	\$36.0000	\$19,224.00
Charles Blalock & Sons, Inc.	\$33.6000	\$17,942.40
Bell & Associates Construction, LLC	\$34.7800	\$18,572.52
Summers-Taylor, Inc.	\$32.6900	\$17,456.46

**716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)**

**302.000 EACH**

Jones Bros. Contractors, LLC	\$32.0000	\$9,664.00
Dement Construction Company, LLC	\$32.0000	\$9,664.00
Wright Brothers Construction Company, Inc.	\$36.0000	\$10,872.00
Charles Blalock & Sons, Inc.	\$33.6000	\$10,147.20
Bell & Associates Construction, LLC	\$34.7800	\$10,503.56
Summers-Taylor, Inc.	\$32.6900	\$9,872.38



		UNIT PRICE	EXTENSION
<b>716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>	<b>41.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$8.7500	\$358.75
Dement Construction Company, LLC		\$12.0000	\$492.00
Wright Brothers Construction Company, Inc.		\$13.5000	\$553.50
Charles Blalock & Sons, Inc.		\$9.1900	\$376.79
Bell & Associates Construction, LLC		\$9.5100	\$389.91
Summers-Taylor, Inc.		\$8.9400	\$366.54
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>	<b>1,214.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$26.7500	\$32,474.50
Dement Construction Company, LLC		\$22.0000	\$26,708.00
Wright Brothers Construction Company, Inc.		\$24.7500	\$30,046.50
Charles Blalock & Sons, Inc.		\$28.0900	\$34,101.26
Bell & Associates Construction, LLC		\$29.0800	\$35,303.12
Summers-Taylor, Inc.		\$27.3300	\$33,178.62
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>561.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$13.2500	\$7,433.25
Dement Construction Company, LLC		\$14.0000	\$7,854.00
Wright Brothers Construction Company, Inc.		\$15.7500	\$8,835.75
Charles Blalock & Sons, Inc.		\$13.9100	\$7,803.51
Bell & Associates Construction, LLC		\$14.4000	\$8,078.40
Summers-Taylor, Inc.		\$13.5400	\$7,595.94
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>40.000 EACH</b>		
Jones Bros. Contractors, LLC		\$175.0000	\$7,000.00
Dement Construction Company, LLC		\$200.0000	\$8,000.00
Wright Brothers Construction Company, Inc.		\$225.0000	\$9,000.00
Charles Blalock & Sons, Inc.		\$183.7500	\$7,350.00
Bell & Associates Construction, LLC		\$190.2200	\$7,608.80
Summers-Taylor, Inc.		\$178.7900	\$7,151.60
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>	<b>337.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$26.5000	\$8,930.50
Dement Construction Company, LLC		\$26.0000	\$8,762.00
Wright Brothers Construction Company, Inc.		\$29.2500	\$9,857.25
Charles Blalock & Sons, Inc.		\$27.8300	\$9,378.71
Bell & Associates Construction, LLC		\$28.8000	\$9,705.60
Summers-Taylor, Inc.		\$27.0700	\$9,122.59
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>	<b>14.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$20.0000	\$280.00
Dement Construction Company, LLC		\$12.0000	\$168.00
Wright Brothers Construction Company, Inc.		\$13.5000	\$189.00
Charles Blalock & Sons, Inc.		\$21.0000	\$294.00
Bell & Associates Construction, LLC		\$21.7400	\$304.36
Summers-Taylor, Inc.		\$20.4300	\$286.02

**716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)**

**2.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$375.0000	\$750.00
Dement Construction Company, LLC	\$350.0000	\$700.00
Wright Brothers Construction Company, Inc.	\$394.0000	\$788.00
Charles Blalock & Sons, Inc.	\$393.7500	\$787.50
Bell & Associates Construction, LLC	\$407.6100	\$815.22
Summers-Taylor, Inc.	\$383.1300	\$766.26

**716-05.01 PAINTED PAVEMENT MARKING (4" LINE)**

**20.270 L.M.**

Jones Bros. Contractors, LLC	\$1,100.0000	\$22,297.00
Dement Construction Company, LLC	\$1,250.0000	\$25,337.50
Wright Brothers Construction Company, Inc.	\$1,410.0000	\$28,580.70
Charles Blalock & Sons, Inc.	\$1,155.0000	\$23,411.85
Bell & Associates Construction, LLC	\$1,195.6400	\$24,235.62
Summers-Taylor, Inc.	\$1,123.8300	\$22,780.03

**716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)**

**1,986.000 L.F.**

Jones Bros. Contractors, LLC	\$0.5000	\$993.00
Dement Construction Company, LLC	\$0.4000	\$794.40
Wright Brothers Construction Company, Inc.	\$0.4500	\$893.70
Charles Blalock & Sons, Inc.	\$0.5300	\$1,052.58
Bell & Associates Construction, LLC	\$0.5400	\$1,072.44
Summers-Taylor, Inc.	\$0.5100	\$1,012.86

**716-09.33 6 INCH DOTTED LINE**

**601.000 L.F.**

Jones Bros. Contractors, LLC	\$0.5000	\$300.50
Dement Construction Company, LLC	\$2.0000	\$1,202.00
Wright Brothers Construction Company, Inc.	\$2.2500	\$1,352.25
Charles Blalock & Sons, Inc.	\$0.5300	\$318.53
Bell & Associates Construction, LLC	\$0.5400	\$324.54
Summers-Taylor, Inc.	\$0.5100	\$306.51

**716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)**

**13.500 L.M.**

Jones Bros. Contractors, LLC	\$3,650.0000	\$49,275.00
Dement Construction Company, LLC	\$3,800.0000	\$51,300.00
Wright Brothers Construction Company, Inc.	\$4,270.0000	\$57,645.00
Charles Blalock & Sons, Inc.	\$3,832.5000	\$51,738.75
Bell & Associates Construction, LLC	\$3,967.3400	\$53,559.09
Summers-Taylor, Inc.	\$3,729.0800	\$50,342.58

**716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN BARRIER LINE)**

**1,986.000 L.F.**

Jones Bros. Contractors, LLC	\$1.0000	\$1,986.00
Dement Construction Company, LLC	\$2.0000	\$3,972.00
Wright Brothers Construction Company, Inc.	\$2.2500	\$4,468.50
Charles Blalock & Sons, Inc.	\$1.0500	\$2,085.30
Bell & Associates Construction, LLC	\$1.0900	\$2,164.74
Summers-Taylor, Inc.	\$1.0200	\$2,025.72

		UNIT PRICE	EXTENSION
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$4,260,000.0000	\$4,260,000.00
Dement Construction Company, LLC		\$4,000,000.0000	\$4,000,000.00
Wright Brothers Construction Company, Inc.		\$4,391,350.0000	\$4,391,350.00
Charles Blalock & Sons, Inc.		\$4,500,000.0000	\$4,500,000.00
Bell & Associates Construction, LLC		\$4,354,405.3200	\$4,354,405.32
Summers-Taylor, Inc.		\$4,790,000.0000	\$4,790,000.00
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,200.0000	\$1,200.00
Dement Construction Company, LLC		\$1,200.0000	\$1,200.00
Wright Brothers Construction Company, Inc.		\$1,350.0000	\$1,350.00
Charles Blalock & Sons, Inc.		\$1,285.2000	\$1,285.20
Bell & Associates Construction, LLC		\$1,304.3300	\$1,304.33
Summers-Taylor, Inc.		\$1,260.6700	\$1,260.67
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>8.000 EACH</b>		
Jones Bros. Contractors, LLC		\$820.0000	\$6,560.00
Dement Construction Company, LLC		\$820.0000	\$6,560.00
Wright Brothers Construction Company, Inc.		\$920.0000	\$7,360.00
Charles Blalock & Sons, Inc.		\$878.2200	\$7,025.76
Bell & Associates Construction, LLC		\$891.2900	\$7,130.32
Summers-Taylor, Inc.		\$861.4600	\$6,891.68
<b>730-03.20 INSTALL PULL BOX (TYPE A)</b>			
	<b>6.000 EACH</b>		
Jones Bros. Contractors, LLC		\$600.0000	\$3,600.00
Dement Construction Company, LLC		\$600.0000	\$3,600.00
Wright Brothers Construction Company, Inc.		\$670.0000	\$4,020.00
Charles Blalock & Sons, Inc.		\$642.6000	\$3,855.60
Bell & Associates Construction, LLC		\$652.1700	\$3,913.02
Summers-Taylor, Inc.		\$630.3400	\$3,782.04
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>12.000 EACH</b>		
Jones Bros. Contractors, LLC		\$800.0000	\$9,600.00
Dement Construction Company, LLC		\$800.0000	\$9,600.00
Wright Brothers Construction Company, Inc.		\$900.0000	\$10,800.00
Charles Blalock & Sons, Inc.		\$856.8000	\$10,281.60
Bell & Associates Construction, LLC		\$869.5500	\$10,434.60
Summers-Taylor, Inc.		\$840.4500	\$10,085.40
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$3,500.0000	\$3,500.00
Dement Construction Company, LLC		\$3,500.0000	\$3,500.00
Wright Brothers Construction Company, Inc.		\$3,940.0000	\$3,940.00
Charles Blalock & Sons, Inc.		\$3,748.5000	\$3,748.50
Bell & Associates Construction, LLC		\$3,804.3000	\$3,804.30
Summers-Taylor, Inc.		\$3,676.9500	\$3,676.95

**730-08.02 SIGNAL CABLE - 5 CONDUCTOR**

**1,835.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$1.7500	\$3,211.25
Dement Construction Company, LLC	\$1.7500	\$3,211.25
Wright Brothers Construction Company, Inc.	\$1.9500	\$3,578.25
Charles Blalock & Sons, Inc.	\$1.8700	\$3,431.45
Bell & Associates Construction, LLC	\$1.9000	\$3,486.50
Summers-Taylor, Inc.	\$1.8400	\$3,376.40

**730-08.03 SIGNAL CABLE - 7 CONDUCTOR**

**2,485.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$2.0000	\$4,970.00
Dement Construction Company, LLC	\$2.0000	\$4,970.00
Wright Brothers Construction Company, Inc.	\$2.2500	\$5,591.25
Charles Blalock & Sons, Inc.	\$2.1400	\$5,317.90
Bell & Associates Construction, LLC	\$2.1700	\$5,392.45
Summers-Taylor, Inc.	\$2.1000	\$5,218.50

**730-09.20 SPAN WIRE ASSEMBLY**

**540.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$3.0000	\$1,620.00
Dement Construction Company, LLC	\$3.0000	\$1,620.00
Wright Brothers Construction Company, Inc.	\$3.3500	\$1,809.00
Charles Blalock & Sons, Inc.	\$3.2100	\$1,733.40
Bell & Associates Construction, LLC	\$3.2600	\$1,760.40
Summers-Taylor, Inc.	\$3.1500	\$1,701.00

**730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER**

**540.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$2.5000	\$1,350.00
Dement Construction Company, LLC	\$2.5000	\$1,350.00
Wright Brothers Construction Company, Inc.	\$2.8000	\$1,512.00
Charles Blalock & Sons, Inc.	\$2.6800	\$1,447.20
Bell & Associates Construction, LLC	\$2.7200	\$1,468.80
Summers-Taylor, Inc.	\$2.6300	\$1,420.20

**730-12.01 CONDUIT 1" DIAMETER (PVC)**

**1,615.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$12.0000	\$19,380.00
Dement Construction Company, LLC	\$12.0000	\$19,380.00
Wright Brothers Construction Company, Inc.	\$13.5000	\$21,802.50
Charles Blalock & Sons, Inc.	\$12.8500	\$20,752.75
Bell & Associates Construction, LLC	\$13.0400	\$21,059.60
Summers-Taylor, Inc.	\$12.6100	\$20,365.15

**730-12.02 CONDUIT 2" DIAMETER (PVC)**

**430.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$18.0000	\$7,740.00
Dement Construction Company, LLC	\$18.0000	\$7,740.00
Wright Brothers Construction Company, Inc.	\$20.2500	\$8,707.50
Charles Blalock & Sons, Inc.	\$19.2800	\$8,290.40
Bell & Associates Construction, LLC	\$19.5600	\$8,410.80
Summers-Taylor, Inc.	\$18.9100	\$8,131.30

**730-13.03 VEHICLE DETECTOR (4 - CHANNEL, RACK MOUNT)**

**3.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$500.0000	\$1,500.00
Dement Construction Company, LLC	\$500.0000	\$1,500.00
Wright Brothers Construction Company, Inc.	\$560.0000	\$1,680.00
Charles Blalock & Sons, Inc.	\$535.5000	\$1,606.50
Bell & Associates Construction, LLC	\$543.4700	\$1,630.41
Summers-Taylor, Inc.	\$525.2800	\$1,575.84

**730-14.01 SHIELDED DETECTOR CABLE**

**5,045.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$2.0000	\$10,090.00
Dement Construction Company, LLC	\$2.0000	\$10,090.00
Wright Brothers Construction Company, Inc.	\$2.2500	\$11,351.25
Charles Blalock & Sons, Inc.	\$2.1400	\$10,796.30
Bell & Associates Construction, LLC	\$2.1700	\$10,947.65
Summers-Taylor, Inc.	\$2.1000	\$10,594.50

**730-14.02 SAW SLOT**

**1,192.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$4.0000	\$4,768.00
Dement Construction Company, LLC	\$4.0000	\$4,768.00
Wright Brothers Construction Company, Inc.	\$4.5000	\$5,364.00
Charles Blalock & Sons, Inc.	\$4.2800	\$5,101.76
Bell & Associates Construction, LLC	\$4.3500	\$5,185.20
Summers-Taylor, Inc.	\$4.2000	\$5,006.40

**730-14.03 LOOP WIRE**

**3,640.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$1.0000	\$3,640.00
Dement Construction Company, LLC	\$1.0000	\$3,640.00
Wright Brothers Construction Company, Inc.	\$1.1000	\$4,004.00
Charles Blalock & Sons, Inc.	\$1.0700	\$3,894.80
Bell & Associates Construction, LLC	\$1.0900	\$3,967.60
Summers-Taylor, Inc.	\$1.0500	\$3,822.00

**730-15.30 CABINET (FOUR PHASE POLE MOUNTED)**

**1.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$14,942.0000	\$14,942.00
Dement Construction Company, LLC	\$14,942.0000	\$14,942.00
Wright Brothers Construction Company, Inc.	\$16,800.0000	\$16,800.00
Charles Blalock & Sons, Inc.	\$16,002.8800	\$16,002.88
Bell & Associates Construction, LLC	\$16,241.1000	\$16,241.10
Summers-Taylor, Inc.	\$15,697.4100	\$15,697.41

**730-16.04 CONTROLLER (ATC)**

**1.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$4,860.0000	\$4,860.00
Dement Construction Company, LLC	\$4,860.0000	\$4,860.00
Wright Brothers Construction Company, Inc.	\$5,470.0000	\$5,470.00
Charles Blalock & Sons, Inc.	\$5,205.0600	\$5,205.06
Bell & Associates Construction, LLC	\$5,282.5500	\$5,282.55
Summers-Taylor, Inc.	\$5,105.7100	\$5,105.71

		UNIT PRICE	EXTENSION
<b>730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)</b>			
	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$19,344.0000	\$77,376.00
Dement Construction Company, LLC		\$19,344.0000	\$77,376.00
Wright Brothers Construction Company, Inc.		\$21,800.0000	\$87,200.00
Charles Blalock & Sons, Inc.		\$20,717.4300	\$82,869.72
Bell & Associates Construction, LLC		\$21,025.8200	\$84,103.28
Summers-Taylor, Inc.		\$20,321.9600	\$81,287.84
<b>730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON &amp; 15IN SIGN</b>			
	<b>8.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,460.0000	\$11,680.00
Dement Construction Company, LLC		\$1,460.0000	\$11,680.00
Wright Brothers Construction Company, Inc.		\$1,640.0000	\$13,120.00
Charles Blalock & Sons, Inc.		\$1,563.6600	\$12,509.28
Bell & Associates Construction, LLC		\$1,586.9400	\$12,695.52
Summers-Taylor, Inc.		\$1,533.8100	\$12,270.48
<b>740-06.01 GEOMEMBRANE</b>			
	<b>435.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$31.0000	\$13,485.00
Dement Construction Company, LLC		\$12.4900	\$5,433.15
Wright Brothers Construction Company, Inc.		\$11.1500	\$4,850.25
Charles Blalock & Sons, Inc.		\$17.9000	\$7,786.50
Bell & Associates Construction, LLC		\$17.4400	\$7,586.40
Summers-Taylor, Inc.		\$26.5600	\$11,553.60
<b>740-07.04 GEOGRID REINFORCEMENT TYPE 2</b>			
	<b>2,856.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$6.0000	\$17,136.00
Dement Construction Company, LLC		\$10.2900	\$29,388.24
Wright Brothers Construction Company, Inc.		\$7.1500	\$20,420.40
Charles Blalock & Sons, Inc.		\$10.3800	\$29,645.28
Bell & Associates Construction, LLC		\$9.0000	\$25,704.00
Summers-Taylor, Inc.		\$12.2600	\$35,014.56
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>4,296.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$2.0000	\$8,592.00
Dement Construction Company, LLC		\$3.5000	\$15,036.00
Wright Brothers Construction Company, Inc.		\$4.5500	\$19,546.80
Charles Blalock & Sons, Inc.		\$2.8800	\$12,372.48
Bell & Associates Construction, LLC		\$2.6100	\$11,212.56
Summers-Taylor, Inc.		\$2.5500	\$10,954.80
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>160,596.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$1.4000	\$224,834.40
Dement Construction Company, LLC		\$1.9300	\$309,950.28
Wright Brothers Construction Company, Inc.		\$3.9000	\$626,324.40
Charles Blalock & Sons, Inc.		\$2.0300	\$326,009.88
Bell & Associates Construction, LLC		\$1.7900	\$287,466.84
Summers-Taylor, Inc.		\$2.5500	\$409,519.80

		UNIT PRICE	EXTENSION
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN</b>			
	<b>1,015.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$3.3000	\$3,349.50
Dement Construction Company, LLC		\$3.3000	\$3,349.50
Wright Brothers Construction Company, Inc.		\$3.7000	\$3,755.50
Charles Blalock & Sons, Inc.		\$3.4700	\$3,522.05
Bell & Associates Construction, LLC		\$3.5900	\$3,643.85
Summers-Taylor, Inc.		\$3.3700	\$3,420.55
<b>740-11.03 TEMPORARY SEDIMENT TUBE 18IN</b>			
	<b>1,910.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$3.9000	\$7,449.00
Dement Construction Company, LLC		\$3.9000	\$7,449.00
Wright Brothers Construction Company, Inc.		\$4.3500	\$8,308.50
Charles Blalock & Sons, Inc.		\$4.1000	\$7,831.00
Bell & Associates Construction, LLC		\$4.2400	\$8,098.40
Summers-Taylor, Inc.		\$3.9800	\$7,601.80
<b>740-11.04 TEMPORARY SEDIMENT TUBE 20IN</b>			
	<b>7,807.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$3.9000	\$30,447.30
Dement Construction Company, LLC		\$3.9000	\$30,447.30
Wright Brothers Construction Company, Inc.		\$4.3500	\$33,960.45
Charles Blalock & Sons, Inc.		\$4.1000	\$32,008.70
Bell & Associates Construction, LLC		\$4.2400	\$33,101.68
Summers-Taylor, Inc.		\$3.9800	\$31,071.86
<b>740-11.05 TEMPORARY SEDIMENT TUBE 24IN</b>			
	<b>545.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$4.3000	\$2,343.50
Dement Construction Company, LLC		\$4.3000	\$2,343.50
Wright Brothers Construction Company, Inc.		\$4.8000	\$2,616.00
Charles Blalock & Sons, Inc.		\$4.5200	\$2,463.40
Bell & Associates Construction, LLC		\$4.6700	\$2,545.15
Summers-Taylor, Inc.		\$4.3900	\$2,392.55
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>36.000 UNIT</b>		
Jones Bros. Contractors, LLC		\$40.0000	\$1,440.00
Dement Construction Company, LLC		\$40.0000	\$1,440.00
Wright Brothers Construction Company, Inc.		\$44.7500	\$1,611.00
Charles Blalock & Sons, Inc.		\$42.0000	\$1,512.00
Bell & Associates Construction, LLC		\$43.4800	\$1,565.28
Summers-Taylor, Inc.		\$40.8700	\$1,471.32
<b>801-01.02 CROWN VETCH MIXTURE (WITH MULCH)</b>			
	<b>1,008.000 UNIT</b>		
Jones Bros. Contractors, LLC		\$45.0000	\$45,360.00
Dement Construction Company, LLC		\$45.0000	\$45,360.00
Wright Brothers Construction Company, Inc.		\$50.2500	\$50,652.00
Charles Blalock & Sons, Inc.		\$47.2500	\$47,628.00
Bell & Associates Construction, LLC		\$48.9100	\$49,301.28
Summers-Taylor, Inc.		\$45.9700	\$46,337.76

**801-01.04 SEEDING (WILDFLOWER MIXTURE)**

**543.000 UNIT**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$105.0000	\$57,015.00
Dement Construction Company, LLC	\$105.0000	\$57,015.00
Wright Brothers Construction Company, Inc.	\$118.0000	\$64,074.00
Charles Blalock & Sons, Inc.	\$110.2500	\$59,865.75
Bell & Associates Construction, LLC	\$114.1300	\$61,972.59
Summers-Taylor, Inc.	\$107.2700	\$58,247.61

**801-01.07 TEMPORARY SEEDING (WITH MULCH)**

**2,730.000 UNIT**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$23.0000	\$62,790.00
Dement Construction Company, LLC	\$23.0000	\$62,790.00
Wright Brothers Construction Company, Inc.	\$25.7500	\$70,297.50
Charles Blalock & Sons, Inc.	\$24.1500	\$65,929.50
Bell & Associates Construction, LLC	\$25.0000	\$68,250.00
Summers-Taylor, Inc.	\$23.5000	\$64,155.00

**801-01.30 COVER CROP SEED MIX (RIPZN/FLPL) W/MULCH**

**748.000 UNIT**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$24.5000	\$18,326.00
Dement Construction Company, LLC	\$24.5000	\$18,326.00
Wright Brothers Construction Company, Inc.	\$27.4000	\$20,495.20
Charles Blalock & Sons, Inc.	\$25.7300	\$19,246.04
Bell & Associates Construction, LLC	\$26.6300	\$19,919.24
Summers-Taylor, Inc.	\$25.0300	\$18,722.44

**801-01.34 GRASS SEED MIX (RIPZN/FLPL)**

**149.000 UNIT**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$73.0000	\$10,877.00
Dement Construction Company, LLC	\$73.0000	\$10,877.00
Wright Brothers Construction Company, Inc.	\$81.7500	\$12,180.75
Charles Blalock & Sons, Inc.	\$76.6500	\$11,420.85
Bell & Associates Construction, LLC	\$79.3500	\$11,823.15
Summers-Taylor, Inc.	\$74.5800	\$11,112.42

**801-01.35 GRASS SEED MIX (RIPZN/FLPL) W/MULCH**

**543.000 UNIT**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$40.0000	\$21,720.00
Dement Construction Company, LLC	\$40.0000	\$21,720.00
Wright Brothers Construction Company, Inc.	\$44.7500	\$24,299.25
Charles Blalock & Sons, Inc.	\$42.0000	\$22,806.00
Bell & Associates Construction, LLC	\$43.4800	\$23,609.64
Summers-Taylor, Inc.	\$40.8700	\$22,192.41

**801-02 SEEDING (WITHOUT MULCH)**

**2,017.000 UNIT**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$22.0000	\$44,374.00
Dement Construction Company, LLC	\$22.0000	\$44,374.00
Wright Brothers Construction Company, Inc.	\$24.6000	\$49,618.20
Charles Blalock & Sons, Inc.	\$23.1000	\$46,592.70
Bell & Associates Construction, LLC	\$23.9100	\$48,226.47
Summers-Taylor, Inc.	\$22.4800	\$45,342.16



		<b>CONTRACT CNV300</b>	
		UNIT PRICE	EXTENSION
<b>801-03</b>	<b>WATER (SEEDING &amp; SODDING)</b>		
	<b>6,566.000 M.G.</b>		
	Jones Bros. Contractors, LLC	\$25.0000	\$164,150.00
	Dement Construction Company, LLC	\$25.0000	\$164,150.00
	Wright Brothers Construction Company, Inc.	\$28.0000	\$183,848.00
	Charles Blalock & Sons, Inc.	\$26.2500	\$172,357.50
	Bell & Associates Construction, LLC	\$27.1700	\$178,398.22
	Summers-Taylor, Inc.	\$25.5400	\$167,695.64
<b>801-07</b>	<b>SEED (SUPPLEMENTAL APPLICATION)</b>		
	<b>62.100 LB.</b>		
	Jones Bros. Contractors, LLC	\$20.0000	\$1,242.00
	Dement Construction Company, LLC	\$20.0000	\$1,242.00
	Wright Brothers Construction Company, Inc.	\$22.4000	\$1,391.04
	Charles Blalock & Sons, Inc.	\$21.0000	\$1,304.10
	Bell & Associates Construction, LLC	\$21.7400	\$1,350.05
	Summers-Taylor, Inc.	\$20.4300	\$1,268.70
<b>802-01.10</b>	<b>TREES (QUERCUS VELUTINA)</b>		
	<b>950.000 EACH</b>		
	Jones Bros. Contractors, LLC	\$25.0000	\$23,750.00
	Dement Construction Company, LLC	\$25.0000	\$23,750.00
	Wright Brothers Construction Company, Inc.	\$28.0000	\$26,600.00
	Charles Blalock & Sons, Inc.	\$26.2500	\$24,937.50
	Bell & Associates Construction, LLC	\$27.1700	\$25,811.50
	Summers-Taylor, Inc.	\$25.5400	\$24,263.00
<b>802-02.30</b>	<b>CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)</b>		
	<b>1,089.000 EACH</b>		
	Jones Bros. Contractors, LLC	\$7.0000	\$7,623.00
	Dement Construction Company, LLC	\$7.0000	\$7,623.00
	Wright Brothers Construction Company, Inc.	\$7.8500	\$8,548.65
	Charles Blalock & Sons, Inc.	\$7.3500	\$8,004.15
	Bell & Associates Construction, LLC	\$7.6100	\$8,287.29
	Summers-Taylor, Inc.	\$7.1500	\$7,786.35
<b>802-02.31</b>	<b>CUTTINGS: SALIX SERICEA (18IN-24IN)</b>		
	<b>1,089.000 EACH</b>		
	Jones Bros. Contractors, LLC	\$7.0000	\$7,623.00
	Dement Construction Company, LLC	\$7.0000	\$7,623.00
	Wright Brothers Construction Company, Inc.	\$7.8500	\$8,548.65
	Charles Blalock & Sons, Inc.	\$7.3500	\$8,004.15
	Bell & Associates Construction, LLC	\$7.6100	\$8,287.29
	Summers-Taylor, Inc.	\$7.1500	\$7,786.35
<b>802-02.32</b>	<b>CUTTINGS: CORNUS AMOMUM (18IN-24IN)</b>		
	<b>1,089.000 EACH</b>		
	Jones Bros. Contractors, LLC	\$7.0000	\$7,623.00
	Dement Construction Company, LLC	\$7.0000	\$7,623.00
	Wright Brothers Construction Company, Inc.	\$7.8500	\$8,548.65
	Charles Blalock & Sons, Inc.	\$7.3500	\$8,004.15
	Bell & Associates Construction, LLC	\$7.6100	\$8,287.29
	Summers-Taylor, Inc.	\$7.1500	\$7,786.35

**802-02.37 CUTTINGS: ALNUS SERRULATA (18IN-24IN)**

**1,089.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$7.0000	\$7,623.00
Dement Construction Company, LLC	\$7.0000	\$7,623.00
Wright Brothers Construction Company, Inc.	\$7.8500	\$8,548.65
Charles Blalock & Sons, Inc.	\$7.3500	\$8,004.15
Bell & Associates Construction, LLC	\$7.6100	\$8,287.29
Summers-Taylor, Inc.	\$7.1500	\$7,786.35

**802-11.02 ACER RUBRUM (RED MAPLE 2-5FT CNTNR GRWN)**

**944.000 EACH**

Jones Bros. Contractors, LLC	\$25.0000	\$23,600.00
Dement Construction Company, LLC	\$25.0000	\$23,600.00
Wright Brothers Construction Company, Inc.	\$28.0000	\$26,432.00
Charles Blalock & Sons, Inc.	\$26.2500	\$24,780.00
Bell & Associates Construction, LLC	\$27.1700	\$25,648.48
Summers-Taylor, Inc.	\$25.5400	\$24,109.76

**802-11.08 CARYA GLABRA (PIGNUT HICKORY 2-5FT CNTNR GRWN)**

**345.000 EACH**

Jones Bros. Contractors, LLC	\$25.0000	\$8,625.00
Dement Construction Company, LLC	\$25.0000	\$8,625.00
Wright Brothers Construction Company, Inc.	\$28.0000	\$9,660.00
Charles Blalock & Sons, Inc.	\$26.2500	\$9,056.25
Bell & Associates Construction, LLC	\$27.1700	\$9,373.65
Summers-Taylor, Inc.	\$25.5400	\$8,811.30

**802-11.12 CORNUS FLORIDA (FLOWERING DOGWOOD 2-5FT CNTNR GRWN)**

**345.000 EACH**

Jones Bros. Contractors, LLC	\$25.0000	\$8,625.00
Dement Construction Company, LLC	\$25.0000	\$8,625.00
Wright Brothers Construction Company, Inc.	\$28.0000	\$9,660.00
Charles Blalock & Sons, Inc.	\$26.2500	\$9,056.25
Bell & Associates Construction, LLC	\$27.1700	\$9,373.65
Summers-Taylor, Inc.	\$25.5400	\$8,811.30

**802-11.21 NYSSA SYLVATICA (BLCKGUM 2-5FT CNTNR GRWN)**

**345.000 EACH**

Jones Bros. Contractors, LLC	\$25.0000	\$8,625.00
Dement Construction Company, LLC	\$25.0000	\$8,625.00
Wright Brothers Construction Company, Inc.	\$28.0000	\$9,660.00
Charles Blalock & Sons, Inc.	\$26.2500	\$9,056.25
Bell & Associates Construction, LLC	\$27.1700	\$9,373.65
Summers-Taylor, Inc.	\$25.5400	\$8,811.30

**802-11.28 PRUNUS SEROTINA (BLACK CHERRY 2-5FT CNTNR GRWN)**

**345.000 EACH**

Jones Bros. Contractors, LLC	\$25.0000	\$8,625.00
Dement Construction Company, LLC	\$25.0000	\$8,625.00
Wright Brothers Construction Company, Inc.	\$28.0000	\$9,660.00
Charles Blalock & Sons, Inc.	\$26.2500	\$9,056.25
Bell & Associates Construction, LLC	\$27.1700	\$9,373.65
Summers-Taylor, Inc.	\$25.5400	\$8,811.30

		CONTRACT	CNV300
		UNIT PRICE	EXTENSION
<b>802-11.29 QUERCUS ALBA (WHITE OAK 2-5FT CNTNR GRWN)</b>			
	<b>950.000 EACH</b>		
Jones Bros. Contractors, LLC		\$25.0000	\$23,750.00
Dement Construction Company, LLC		\$25.0000	\$23,750.00
Wright Brothers Construction Company, Inc.		\$28.0000	\$26,600.00
Charles Blalock & Sons, Inc.		\$26.2500	\$24,937.50
Bell & Associates Construction, LLC		\$27.1700	\$25,811.50
Summers-Taylor, Inc.		\$25.5400	\$24,263.00
<b>802-11.45 CARPINUS CAROLINIANA (AMERICAN HORNBEAM 2-5FT CONTAINER GR)</b>			
	<b>599.000 EACH</b>		
Jones Bros. Contractors, LLC		\$25.0000	\$14,975.00
Dement Construction Company, LLC		\$25.0000	\$14,975.00
Wright Brothers Construction Company, Inc.		\$28.0000	\$16,772.00
Charles Blalock & Sons, Inc.		\$26.2500	\$15,723.75
Bell & Associates Construction, LLC		\$27.1700	\$16,274.83
Summers-Taylor, Inc.		\$25.5400	\$15,298.46
<b>802-12.63 HAMAMELIS VIRGINIANA (AMERICAN WITCHHAZEL SEEDLING B.R.)</b>			
	<b>533.000 EACH</b>		
Jones Bros. Contractors, LLC		\$12.0000	\$6,396.00
Dement Construction Company, LLC		\$12.0000	\$6,396.00
Wright Brothers Construction Company, Inc.		\$13.4500	\$7,168.85
Charles Blalock & Sons, Inc.		\$12.6000	\$6,715.80
Bell & Associates Construction, LLC		\$13.0400	\$6,950.32
Summers-Taylor, Inc.		\$12.2600	\$6,534.58
<b>802-13.15 PHYSOCARPUS OPULIFOLIUS (NINEBARK) 2-5FT C.G.</b>			
	<b>533.000 EACH</b>		
Jones Bros. Contractors, LLC		\$25.0000	\$13,325.00
Dement Construction Company, LLC		\$25.0000	\$13,325.00
Wright Brothers Construction Company, Inc.		\$28.0000	\$14,924.00
Charles Blalock & Sons, Inc.		\$26.2500	\$13,991.25
Bell & Associates Construction, LLC		\$27.1700	\$14,481.61
Summers-Taylor, Inc.		\$25.5400	\$13,612.82
<b>802-13.16 CORYLUS AMERICANA (HAZELNUT) 2-5FT C.G.</b>			
	<b>540.000 EACH</b>		
Jones Bros. Contractors, LLC		\$25.0000	\$13,500.00
Dement Construction Company, LLC		\$25.0000	\$13,500.00
Wright Brothers Construction Company, Inc.		\$28.0000	\$15,120.00
Charles Blalock & Sons, Inc.		\$26.2500	\$14,175.00
Bell & Associates Construction, LLC		\$27.1700	\$14,671.80
Summers-Taylor, Inc.		\$25.5400	\$13,791.60
<b>802-13.63 VACCINIUM STAMINEUM (DEERBERRY SDLNG B.R.)</b>			
	<b>540.000 EACH</b>		
Jones Bros. Contractors, LLC		\$12.0000	\$6,480.00
Dement Construction Company, LLC		\$12.0000	\$6,480.00
Wright Brothers Construction Company, Inc.		\$13.4500	\$7,263.00
Charles Blalock & Sons, Inc.		\$12.6000	\$6,804.00
Bell & Associates Construction, LLC		\$13.0400	\$7,041.60
Summers-Taylor, Inc.		\$12.2600	\$6,620.40

		UNIT PRICE	EXTENSION
<b>803-01 SODDING (NEW SOD)</b>			
	<b>28,639.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$5.3000	\$151,786.70
Dement Construction Company, LLC		\$5.3000	\$151,786.70
Wright Brothers Construction Company, Inc.		\$5.9500	\$170,402.05
Charles Blalock & Sons, Inc.		\$5.5700	\$159,519.23
Bell & Associates Construction, LLC		\$5.7600	\$164,960.64
Summers-Taylor, Inc.		\$5.4100	\$154,936.99
<b>805-12.02 EROSION CONTROL BLANKET (TYPE II)</b>			
	<b>91,735.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$0.7500	\$68,801.25
Dement Construction Company, LLC		\$0.7500	\$68,801.25
Wright Brothers Construction Company, Inc.		\$0.8500	\$77,974.75
Charles Blalock & Sons, Inc.		\$0.7900	\$72,470.65
Bell & Associates Construction, LLC		\$0.8200	\$75,222.70
Summers-Taylor, Inc.		\$0.7700	\$70,635.95
<b>805-12.03 EROSION CONTROL BLANKET (TYPE III)</b>			
	<b>16,665.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$1.1000	\$18,331.50
Dement Construction Company, LLC		\$1.1000	\$18,331.50
Wright Brothers Construction Company, Inc.		\$1.2500	\$20,831.25
Charles Blalock & Sons, Inc.		\$1.1600	\$19,331.40
Bell & Associates Construction, LLC		\$1.2000	\$19,998.00
Summers-Taylor, Inc.		\$1.1200	\$18,664.80
<b>805-12.08 700 GRAM COIR FIBER EROSION BLANKET</b>			
	<b>6,280.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$3.0000	\$18,840.00
Dement Construction Company, LLC		\$3.0000	\$18,840.00
Wright Brothers Construction Company, Inc.		\$6.5500	\$41,134.00
Charles Blalock & Sons, Inc.		\$3.1500	\$19,782.00
Bell & Associates Construction, LLC		\$3.2600	\$20,472.80
Summers-Taylor, Inc.		\$3.0600	\$19,216.80
<b>806-02.03 PROJECT MOWING</b>			
	<b>12.000 CYCL</b>		
Jones Bros. Contractors, LLC		\$3,000.0000	\$36,000.00
Dement Construction Company, LLC		\$10,000.0000	\$120,000.00
Wright Brothers Construction Company, Inc.		\$2,760.0000	\$33,120.00
Charles Blalock & Sons, Inc.		\$1,500.0000	\$18,000.00
Bell & Associates Construction, LLC		\$5,434.7100	\$65,216.52
Summers-Taylor, Inc.		\$3,065.0000	\$36,780.00
<b>930-08.26 LOADING TEST (SOIL NAILS)</b>			
	<b>103.000 EACH</b>		
Jones Bros. Contractors, LLC		\$250.0000	\$25,750.00
Dement Construction Company, LLC		\$500.0000	\$51,500.00
Wright Brothers Construction Company, Inc.		\$0.0100	\$1.03
Charles Blalock & Sons, Inc.		\$530.3000	\$54,620.90
Bell & Associates Construction, LLC		\$543.4700	\$55,977.41
Summers-Taylor, Inc.		\$510.8300	\$52,615.49

**BRIDGE CATEGORY**

UNIT PRICE EXTENSION

**201-05.31 VEGETATION REMOVAL**

**1.000 LS**

Jones Bros. Contractors, LLC	\$25,000.0000	\$25,000.00
Dement Construction Company, LLC	\$5,000.0000	\$5,000.00
Wright Brothers Construction Company, Inc.	\$31,400.0000	\$31,400.00
Charles Blalock & Sons, Inc.	\$29,918.7000	\$29,918.70
Bell & Associates Construction, LLC	\$6,895.5700	\$6,895.57
Summers-Taylor, Inc.	\$30,261.6400	\$30,261.64

**202-04.01 REMOVAL OF STRUCTURES (BR. NO. 18-SR028-30.50)**

**1.000 LS**

Jones Bros. Contractors, LLC	\$25,000.0000	\$25,000.00
Dement Construction Company, LLC	\$250,000.0000	\$250,000.00
Wright Brothers Construction Company, Inc.	\$31,000.0000	\$31,000.00
Charles Blalock & Sons, Inc.	\$29,505.0000	\$29,505.00
Bell & Associates Construction, LLC	\$81,362.2700	\$81,362.27
Summers-Taylor, Inc.	\$14,885.4900	\$14,885.49

**204-02.01 DRY EXCAVATION (BRIDGES)**

**522.000 C.Y.**

Jones Bros. Contractors, LLC	\$35.0000	\$18,270.00
Dement Construction Company, LLC	\$25.0000	\$13,050.00
Wright Brothers Construction Company, Inc.	\$33.5000	\$17,487.00
Charles Blalock & Sons, Inc.	\$51.7900	\$27,034.38
Bell & Associates Construction, LLC	\$23.9500	\$12,501.90
Summers-Taylor, Inc.	\$28.3400	\$14,793.48

**204-05.01 CORE DRILLING AND SAMPLING**

**550.000 L.F.**

Jones Bros. Contractors, LLC	\$250.0000	\$137,500.00
Dement Construction Company, LLC	\$80.0000	\$44,000.00
Wright Brothers Construction Company, Inc.	\$220.0000	\$121,000.00
Charles Blalock & Sons, Inc.	\$80.6600	\$44,363.00
Bell & Associates Construction, LLC	\$81.5200	\$44,836.00
Summers-Taylor, Inc.	\$108.1800	\$59,499.00

**204-06.01 FLOWABLE FILL (GENERAL)**

**5.000 C.Y.**

Jones Bros. Contractors, LLC	\$1,600.0000	\$8,000.00
Dement Construction Company, LLC	\$2,500.0000	\$12,500.00
Wright Brothers Construction Company, Inc.	\$2,080.0000	\$10,400.00
Charles Blalock & Sons, Inc.	\$2,338.9700	\$11,694.85
Bell & Associates Construction, LLC	\$2,027.5700	\$10,137.85
Summers-Taylor, Inc.	\$6,967.0200	\$34,835.10

		UNIT PRICE	EXTENSION
<b>204-14 CORE DRILLING FOR PILES(ROCK)</b>			
	<b>123.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$360.0000	\$44,280.00
Dement Construction Company, LLC		\$250.0000	\$30,750.00
Wright Brothers Construction Company, Inc.		\$400.0000	\$49,200.00
Charles Blalock & Sons, Inc.		\$262.5000	\$32,287.50
Bell & Associates Construction, LLC		\$239.3400	\$29,438.82
Summers-Taylor, Inc.		\$530.5500	\$65,257.65
<b>204-15 CORE DRILLING FOR PILES(SOIL)</b>			
	<b>45.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$70.0000	\$3,150.00
Dement Construction Company, LLC		\$80.0000	\$3,600.00
Wright Brothers Construction Company, Inc.		\$153.0000	\$6,885.00
Charles Blalock & Sons, Inc.		\$84.0000	\$3,780.00
Bell & Associates Construction, LLC		\$264.2800	\$11,892.60
Summers-Taylor, Inc.		\$371.1200	\$16,700.40
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>300.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$5.0000	\$1,500.00
Dement Construction Company, LLC		\$5.0000	\$1,500.00
Wright Brothers Construction Company, Inc.		\$4.2000	\$1,260.00
Charles Blalock & Sons, Inc.		\$3.9400	\$1,182.00
Bell & Associates Construction, LLC		\$4.0800	\$1,224.00
Summers-Taylor, Inc.		\$3.8300	\$1,149.00
<b>303-01.02 GRANULAR BACKFILL (BRIDGES)</b>			
	<b>75.000 TON</b>		
Jones Bros. Contractors, LLC		\$45.0000	\$3,375.00
Dement Construction Company, LLC		\$65.0000	\$4,875.00
Wright Brothers Construction Company, Inc.		\$35.5000	\$2,662.50
Charles Blalock & Sons, Inc.		\$90.2800	\$6,771.00
Bell & Associates Construction, LLC		\$49.6200	\$3,721.50
Summers-Taylor, Inc.		\$61.5400	\$4,615.50
<b>602-04.01 STEEL STRUCTURES (WELDED PLATE GIRDER, 118" WEB)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$21,100,000.0000	\$21,100,000.00
Dement Construction Company, LLC		\$18,000,000.0000	\$18,000,000.00
Wright Brothers Construction Company, Inc.		\$24,337,000.0000	\$24,337,000.00
Charles Blalock & Sons, Inc.		\$22,167,455.9000	\$22,167,455.90
Bell & Associates Construction, LLC		\$22,720,254.3500	\$22,720,254.35
Summers-Taylor, Inc.		\$25,449,754.8600	\$25,449,754.86

**604-02.03 EPOXY COATED REINFORCING STEEL**

**1,309,316. LB.  
000**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$1.7000	\$2,225,837.20
Dement Construction Company, LLC	\$1.1500	\$1,505,713.40
Wright Brothers Construction Company, Inc.	\$1.4500	\$1,898,508.20
Charles Blalock & Sons, Inc.	\$1.3100	\$1,715,203.96
Bell & Associates Construction, LLC	\$1.4600	\$1,911,601.36
Summers-Taylor, Inc.	\$1.3400	\$1,754,483.44

**604-03.01 CLASS A CONCRETE (BRIDGES)**

**2,700.000 C.Y.**

Jones Bros. Contractors, LLC	\$750.0000	\$2,025,000.00
Dement Construction Company, LLC	\$900.0000	\$2,430,000.00
Wright Brothers Construction Company, Inc.	\$1,030.0000	\$2,781,000.00
Charles Blalock & Sons, Inc.	\$911.3800	\$2,460,726.00
Bell & Associates Construction, LLC	\$970.2800	\$2,619,756.00
Summers-Taylor, Inc.	\$1,325.0000	\$3,577,500.00

**604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)**

**578,307.000 LB.**

Jones Bros. Contractors, LLC	\$1.6000	\$925,291.20
Dement Construction Company, LLC	\$0.9900	\$572,523.93
Wright Brothers Construction Company, Inc.	\$1.3500	\$780,714.45
Charles Blalock & Sons, Inc.	\$1.2100	\$699,751.47
Bell & Associates Construction, LLC	\$1.2700	\$734,449.89
Summers-Taylor, Inc.	\$1.9900	\$1,150,830.93

**604-03.04 PAVEMENT @ BRIDGE ENDS**

**431.000 S.Y.**

Jones Bros. Contractors, LLC	\$300.0000	\$129,300.00
Dement Construction Company, LLC	\$400.0000	\$172,400.00
Wright Brothers Construction Company, Inc.	\$225.0000	\$96,975.00
Charles Blalock & Sons, Inc.	\$379.0500	\$163,370.55
Bell & Associates Construction, LLC	\$366.4600	\$157,944.26
Summers-Taylor, Inc.	\$347.3900	\$149,725.09

**604-03.32 CLASS DS CONCRETE**

**3,665.000 C.Y.**

Jones Bros. Contractors, LLC	\$800.0000	\$2,932,000.00
Dement Construction Company, LLC	\$850.0000	\$3,115,250.00
Wright Brothers Construction Company, Inc.	\$960.0000	\$3,518,400.00
Charles Blalock & Sons, Inc.	\$923.1900	\$3,383,491.35
Bell & Associates Construction, LLC	\$856.9500	\$3,140,721.75
Summers-Taylor, Inc.	\$1,075.6800	\$3,942,367.20

**604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)**

**6,238.000 S.Y.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$9.9500	\$62,068.10
Dement Construction Company, LLC	\$9.9500	\$62,068.10
Wright Brothers Construction Company, Inc.	\$11.4000	\$71,113.20
Charles Blalock & Sons, Inc.	\$10.8300	\$67,557.54
Bell & Associates Construction, LLC	\$10.6000	\$66,122.80
Summers-Taylor, Inc.	\$10.1700	\$63,440.46

**604-04.03 BRIDGE END DRAINS(2'X8')**

**2.000 EACH**

Jones Bros. Contractors, LLC	\$8,500.0000	\$17,000.00
Dement Construction Company, LLC	\$7,500.0000	\$15,000.00
Wright Brothers Construction Company, Inc.	\$12,200.0000	\$24,400.00
Charles Blalock & Sons, Inc.	\$3,057.0100	\$6,114.02
Bell & Associates Construction, LLC	\$14,862.2100	\$29,724.42
Summers-Taylor, Inc.	\$11,090.6100	\$22,181.22

**604-04.41 THREE STAR STATE EMBLEM**

**3.000 EACH**

Jones Bros. Contractors, LLC	\$1,500.0000	\$4,500.00
Dement Construction Company, LLC	\$1,750.0000	\$5,250.00
Wright Brothers Construction Company, Inc.	\$2,160.0000	\$6,480.00
Charles Blalock & Sons, Inc.	\$1,497.3800	\$4,492.14
Bell & Associates Construction, LLC	\$4,418.5500	\$13,255.65
Summers-Taylor, Inc.	\$2,215.6000	\$6,646.80

**604-05.31 BRIDGE DECK GROOVING (MECHANICAL)**

**13,284.000 S.Y.**

Jones Bros. Contractors, LLC	\$3.3900	\$45,032.76
Dement Construction Company, LLC	\$2.9000	\$38,523.60
Wright Brothers Construction Company, Inc.	\$3.2000	\$42,508.80
Charles Blalock & Sons, Inc.	\$3.5600	\$47,291.04
Bell & Associates Construction, LLC	\$3.8900	\$51,674.76
Summers-Taylor, Inc.	\$4.3100	\$57,254.04

**604-10.05 CONCRETE**

**103.000 S.F.**

Jones Bros. Contractors, LLC	\$260.0000	\$26,780.00
Dement Construction Company, LLC	\$300.0000	\$30,900.00
Wright Brothers Construction Company, Inc.	\$560.0000	\$57,680.00
Charles Blalock & Sons, Inc.	\$535.5000	\$55,156.50
Bell & Associates Construction, LLC	\$71.7900	\$7,394.37
Summers-Taylor, Inc.	\$456.8100	\$47,051.43

**604-10.24 JACKING CONCRETE SPANS**

**1.000 LS**

Jones Bros. Contractors, LLC	\$30,000.0000	\$30,000.00
Dement Construction Company, LLC	\$25,000.0000	\$25,000.00
Wright Brothers Construction Company, Inc.	\$152,600.0000	\$152,600.00
Charles Blalock & Sons, Inc.	\$145,393.5000	\$145,393.50
Bell & Associates Construction, LLC	\$24,003.5200	\$24,003.52
Summers-Taylor, Inc.	\$37,221.4400	\$37,221.44



**604-10.54 CONCRETE REPAIRS**

**262.000 S.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$260.0000	\$68,120.00
Dement Construction Company, LLC	\$200.0000	\$52,400.00
Wright Brothers Construction Company, Inc.	\$560.0000	\$146,720.00
Charles Blalock & Sons, Inc.	\$535.5000	\$140,301.00
Bell & Associates Construction, LLC	\$76.8200	\$20,126.84
Summers-Taylor, Inc.	\$431.6500	\$113,092.30

**604-10.58 EPOXY INJECTION (INJECTION)**

**2.000 GAL.**

Jones Bros. Contractors, LLC	\$350.0000	\$700.00
Dement Construction Company, LLC	\$350.0000	\$700.00
Wright Brothers Construction Company, Inc.	\$1,250.0000	\$2,500.00
Charles Blalock & Sons, Inc.	\$1,192.8000	\$2,385.60
Bell & Associates Construction, LLC	\$380.4300	\$760.86
Summers-Taylor, Inc.	\$357.5900	\$715.18

**604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)**

**30.000 L.F.**

Jones Bros. Contractors, LLC	\$500.0000	\$15,000.00
Dement Construction Company, LLC	\$500.0000	\$15,000.00
Wright Brothers Construction Company, Inc.	\$418.0000	\$12,540.00
Charles Blalock & Sons, Inc.	\$397.9500	\$11,938.50
Bell & Associates Construction, LLC	\$543.4700	\$16,304.10
Summers-Taylor, Inc.	\$510.8300	\$15,324.90

**604-10.83 COMPOSITE FIBER ENCASEMENT**

**56.000 S.F.**

Jones Bros. Contractors, LLC	\$350.0000	\$19,600.00
Dement Construction Company, LLC	\$150.0000	\$8,400.00
Wright Brothers Construction Company, Inc.	\$216.0000	\$12,096.00
Charles Blalock & Sons, Inc.	\$205.8000	\$11,524.80
Bell & Associates Construction, LLC	\$380.4300	\$21,304.08
Summers-Taylor, Inc.	\$357.5800	\$20,024.48

**604-11.01 EXPANSION DEVICE (AT ABUTMENT NO. 1)**

**83.000 L.F.**

Jones Bros. Contractors, LLC	\$2,500.0000	\$207,500.00
Dement Construction Company, LLC	\$3,500.0000	\$290,500.00
Wright Brothers Construction Company, Inc.	\$2,980.0000	\$247,340.00
Charles Blalock & Sons, Inc.	\$4,387.3700	\$364,151.71
Bell & Associates Construction, LLC	\$2,840.2100	\$235,737.43
Summers-Taylor, Inc.	\$2,850.0900	\$236,557.47

**604-11.02 EXPANSION DEVICE (AT ABUTMENT NO. 2)**

**84.000 L.F.**

Jones Bros. Contractors, LLC	\$2,500.0000	\$210,000.00
Dement Construction Company, LLC	\$3,000.0000	\$252,000.00
Wright Brothers Construction Company, Inc.	\$2,430.0000	\$204,120.00
Charles Blalock & Sons, Inc.	\$3,120.6300	\$262,132.92
Bell & Associates Construction, LLC	\$1,919.7800	\$161,261.52
Summers-Taylor, Inc.	\$2,276.1200	\$191,194.08

		UNIT PRICE	EXTENSION
<b>606-03.03 STEEL PILES (12 INCH)</b>			
	<b>3,954.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$65.0000	\$257,010.00
Dement Construction Company, LLC		\$67.0000	\$264,918.00
Wright Brothers Construction Company, Inc.		\$82.7500	\$327,193.50
Charles Blalock & Sons, Inc.		\$78.5700	\$310,665.78
Bell & Associates Construction, LLC		\$84.8700	\$335,575.98
Summers-Taylor, Inc.		\$76.0900	\$300,859.86
<b>606-03.06 PILE TIPS (STEEL PILES, 12 INCH)</b>			
	<b>100.000 EACH</b>		
Jones Bros. Contractors, LLC		\$185.0000	\$18,500.00
Dement Construction Company, LLC		\$250.0000	\$25,000.00
Wright Brothers Construction Company, Inc.		\$229.0000	\$22,900.00
Charles Blalock & Sons, Inc.		\$175.8500	\$17,585.00
Bell & Associates Construction, LLC		\$204.5300	\$20,453.00
Summers-Taylor, Inc.		\$216.2100	\$21,621.00
<b>620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)</b>			
	<b>2,954.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$145.0000	\$428,330.00
Dement Construction Company, LLC		\$90.0000	\$265,860.00
Wright Brothers Construction Company, Inc.		\$96.2500	\$284,322.50
Charles Blalock & Sons, Inc.		\$96.6900	\$285,622.26
Bell & Associates Construction, LLC		\$113.4900	\$335,249.46
Summers-Taylor, Inc.		\$103.6100	\$306,063.94
<b>621-05.02 TEMPORARY SHORING</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$25,000.0000	\$25,000.00
Dement Construction Company, LLC		\$25,000.0000	\$25,000.00
Wright Brothers Construction Company, Inc.		\$51,400.0000	\$51,400.00
Charles Blalock & Sons, Inc.		\$48,976.2000	\$48,976.20
Bell & Associates Construction, LLC		\$39,382.6600	\$39,382.66
Summers-Taylor, Inc.		\$53,387.6000	\$53,387.60
<b>625-01.11 CAMERA INSPECTION - DRILLED SHAFT (UNDERWATER)</b>			
	<b>8.000 EACH</b>		
Jones Bros. Contractors, LLC		\$500.0000	\$4,000.00
Dement Construction Company, LLC		\$500.0000	\$4,000.00
Wright Brothers Construction Company, Inc.		\$2,160.0000	\$17,280.00
Charles Blalock & Sons, Inc.		\$265.8200	\$2,126.56
Bell & Associates Construction, LLC		\$271.7400	\$2,173.92
Summers-Taylor, Inc.		\$255.4200	\$2,043.36
<b>625-02.01 DRILLED SHAFT-SOIL (10'-0" DIA.)</b>			
	<b>69.000 V.F.</b>		
Jones Bros. Contractors, LLC		\$1,500.0000	\$103,500.00
Dement Construction Company, LLC		\$1,500.0000	\$103,500.00
Wright Brothers Construction Company, Inc.		\$680.0000	\$46,920.00
Charles Blalock & Sons, Inc.		\$741.1400	\$51,138.66
Bell & Associates Construction, LLC		\$1,159.1500	\$79,981.35
Summers-Taylor, Inc.		\$784.4100	\$54,124.29

**625-02.13 DRILLED SHAFT-ROCK (9'-6" DIA./10'-0" DIA.)**

**321.000 V.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$4,500.0000	\$1,444,500.00
Dement Construction Company, LLC	\$4,000.0000	\$1,284,000.00
Wright Brothers Construction Company, Inc.	\$3,060.0000	\$982,260.00
Charles Blalock & Sons, Inc.	\$2,587.7100	\$830,654.91
Bell & Associates Construction, LLC	\$2,260.8400	\$725,729.64
Summers-Taylor, Inc.	\$2,389.8700	\$767,148.27

**625-02.25 DRILLED SHAFT CASING-PERMANENT (10'-0" INSIDE DIA.)**

**94.000 V.F.**

Jones Bros. Contractors, LLC	\$5,000.0000	\$470,000.00
Dement Construction Company, LLC	\$2,500.0000	\$235,000.00
Wright Brothers Construction Company, Inc.	\$2,420.0000	\$227,480.00
Charles Blalock & Sons, Inc.	\$2,246.7200	\$211,191.68
Bell & Associates Construction, LLC	\$2,637.2800	\$247,904.32
Summers-Taylor, Inc.	\$2,138.4000	\$201,009.60

**625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE**

**1,049.000 C.Y.**

Jones Bros. Contractors, LLC	\$650.0000	\$681,850.00
Dement Construction Company, LLC	\$415.0000	\$435,335.00
Wright Brothers Construction Company, Inc.	\$364.0000	\$381,836.00
Charles Blalock & Sons, Inc.	\$332.5000	\$348,792.50
Bell & Associates Construction, LLC	\$440.2100	\$461,780.29
Summers-Taylor, Inc.	\$476.2900	\$499,628.21

**625-02.44 DRILLED SHAFT REINFORCING STEEL**

**201,331.000 LB.**

Jones Bros. Contractors, LLC	\$8.0000	\$1,610,648.00
Dement Construction Company, LLC	\$0.9900	\$199,317.69
Wright Brothers Construction Company, Inc.	\$1.2500	\$251,663.75
Charles Blalock & Sons, Inc.	\$1.3000	\$261,730.30
Bell & Associates Construction, LLC	\$1.5000	\$301,996.50
Summers-Taylor, Inc.	\$1.7600	\$354,342.56

**710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM**

**262.000 L.F.**

Jones Bros. Contractors, LLC	\$30.0000	\$7,860.00
Dement Construction Company, LLC	\$100.0000	\$26,200.00
Wright Brothers Construction Company, Inc.	\$35.7500	\$9,366.50
Charles Blalock & Sons, Inc.	\$11.4200	\$2,992.04
Bell & Associates Construction, LLC	\$62.7700	\$16,445.74
Summers-Taylor, Inc.	\$94.6700	\$24,803.54

**710-09.02 6" PIPE UNDERDRAIN**

**68.000 L.F.**

Jones Bros. Contractors, LLC	\$8.0000	\$544.00
Dement Construction Company, LLC	\$12.0000	\$816.00
Wright Brothers Construction Company, Inc.	\$19.6500	\$1,336.20
Charles Blalock & Sons, Inc.	\$30.7200	\$2,088.96
Bell & Associates Construction, LLC	\$20.8100	\$1,415.08
Summers-Taylor, Inc.	\$32.2800	\$2,195.04

**711-05.74 CONC MEDIAN BARR SING SLOPE (STD-1-3SS)**

**1,473.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$225.0000	\$331,425.00
Dement Construction Company, LLC	\$125.0000	\$184,125.00
Wright Brothers Construction Company, Inc.	\$154.0000	\$226,842.00
Charles Blalock & Sons, Inc.	\$171.5800	\$252,737.34
Bell & Associates Construction, LLC	\$218.7100	\$322,159.83
Summers-Taylor, Inc.	\$188.8700	\$278,205.51

**712-04.01 FLEXIBLE DRUMS (CHANNELIZING)**

**10.000 EACH**

Jones Bros. Contractors, LLC	\$42.0000	\$420.00
Dement Construction Company, LLC	\$42.0000	\$420.00
Wright Brothers Construction Company, Inc.	\$38.5000	\$385.00
Charles Blalock & Sons, Inc.	\$36.7500	\$367.50
Bell & Associates Construction, LLC	\$38.0400	\$380.40
Summers-Taylor, Inc.	\$29.1200	\$291.20

**712-06 SIGNS (CONSTRUCTION)**

**144.000 S.F.**

Jones Bros. Contractors, LLC	\$7.0000	\$1,008.00
Dement Construction Company, LLC	\$7.5000	\$1,080.00
Wright Brothers Construction Company, Inc.	\$8.8000	\$1,267.20
Charles Blalock & Sons, Inc.	\$8.4000	\$1,209.60
Bell & Associates Construction, LLC	\$8.7000	\$1,252.80
Summers-Taylor, Inc.	\$10.4700	\$1,507.68

**713-16.04 CHANGEABLE MESSAGE SIGN UNIT (SEE PLANS)**

**2.000 EACH**

Jones Bros. Contractors, LLC	\$12,500.0000	\$25,000.00
Dement Construction Company, LLC	\$12,500.0000	\$25,000.00
Wright Brothers Construction Company, Inc.	\$7,940.0000	\$15,880.00
Charles Blalock & Sons, Inc.	\$7,560.0000	\$15,120.00
Bell & Associates Construction, LLC	\$7,825.9900	\$15,651.98
Summers-Taylor, Inc.	\$8,020.0800	\$16,040.16

**740-11.02 TEMPORARY SEDIMENT TUBE 12IN**

**200.000 L.F.**

Jones Bros. Contractors, LLC	\$5.0000	\$1,000.00
Dement Construction Company, LLC	\$3.3000	\$660.00
Wright Brothers Construction Company, Inc.	\$3.7000	\$740.00
Charles Blalock & Sons, Inc.	\$3.4700	\$694.00
Bell & Associates Construction, LLC	\$3.5900	\$718.00
Summers-Taylor, Inc.	\$3.3700	\$674.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
<b>203-01.79 EXCAVATION/BACKFILL</b>			
	<b>1,100.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$20.0000	\$22,000.00
Dement Construction Company, LLC		\$10.0000	\$11,000.00
Wright Brothers Construction Company, Inc.		\$33.0000	\$36,300.00
Charles Blalock & Sons, Inc.		\$42.9100	\$47,201.00
Bell & Associates Construction, LLC		\$10.1600	\$11,176.00
Summers-Taylor, Inc.		\$20.4300	\$22,473.00
<b>203-04 PLACING AND SPREADING TOPSOIL</b>			
	<b>55.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$40.0000	\$2,200.00
Dement Construction Company, LLC		\$20.0000	\$1,100.00
Wright Brothers Construction Company, Inc.		\$22.0500	\$1,212.75
Charles Blalock & Sons, Inc.		\$5.2300	\$287.65
Bell & Associates Construction, LLC		\$3.2600	\$179.30
Summers-Taylor, Inc.		\$15.3200	\$842.60
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>42.000 TON</b>		
Jones Bros. Contractors, LLC		\$50.0000	\$2,100.00
Dement Construction Company, LLC		\$30.0000	\$1,260.00
Wright Brothers Construction Company, Inc.		\$55.0000	\$2,310.00
Charles Blalock & Sons, Inc.		\$36.1100	\$1,516.62
Bell & Associates Construction, LLC		\$47.0700	\$1,976.94
Summers-Taylor, Inc.		\$40.8700	\$1,716.54
<b>790-01.05 POLE 30FT CLASS 6 WOOD</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,440.0000	\$1,440.00
Dement Construction Company, LLC		\$1,440.0000	\$1,440.00
Wright Brothers Construction Company, Inc.		\$1,590.0000	\$1,590.00
Charles Blalock & Sons, Inc.		\$1,512.0000	\$1,512.00
Bell & Associates Construction, LLC		\$1,565.2000	\$1,565.20
Summers-Taylor, Inc.		\$1,471.2000	\$1,471.20
<b>790-03.03 POLE 40FT CLASS 4 WOOD</b>			
	<b>10.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,940.0000	\$19,400.00
Dement Construction Company, LLC		\$1,940.0000	\$19,400.00
Wright Brothers Construction Company, Inc.		\$2,150.0000	\$21,500.00
Charles Blalock & Sons, Inc.		\$2,037.0000	\$20,370.00
Bell & Associates Construction, LLC		\$2,108.6700	\$21,086.70
Summers-Taylor, Inc.		\$1,982.0300	\$19,820.30

**790-04.02 POLE 45FT CLASS 2 WOOD**

**9.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$2,490.0000	\$22,410.00
Dement Construction Company, LLC	\$2,490.0000	\$22,410.00
Wright Brothers Construction Company, Inc.	\$2,760.0000	\$24,840.00
Charles Blalock & Sons, Inc.	\$2,614.5000	\$23,530.50
Bell & Associates Construction, LLC	\$2,706.4900	\$24,358.41
Summers-Taylor, Inc.	\$2,543.9500	\$22,895.55

**790-04.03 POLE 45FT CLASS 3 WOOD**

**6.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$2,340.0000	\$14,040.00
Dement Construction Company, LLC	\$2,340.0000	\$14,040.00
Wright Brothers Construction Company, Inc.	\$2,590.0000	\$15,540.00
Charles Blalock & Sons, Inc.	\$2,457.0000	\$14,742.00
Bell & Associates Construction, LLC	\$2,543.4500	\$15,260.70
Summers-Taylor, Inc.	\$2,390.7000	\$14,344.20

**790-05.02 POLE 50FT CLASS 2 WOOD**

**8.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$2,825.0000	\$22,600.00
Dement Construction Company, LLC	\$2,825.0000	\$22,600.00
Wright Brothers Construction Company, Inc.	\$3,130.0000	\$25,040.00
Charles Blalock & Sons, Inc.	\$2,966.2500	\$23,730.00
Bell & Associates Construction, LLC	\$3,070.6100	\$24,564.88
Summers-Taylor, Inc.	\$2,886.2100	\$23,089.68

**790-05.03 POLE 50FT CLASS 3 WOOD**

**10.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$2,725.0000	\$27,250.00
Dement Construction Company, LLC	\$2,725.0000	\$27,250.00
Wright Brothers Construction Company, Inc.	\$3,020.0000	\$30,200.00
Charles Blalock & Sons, Inc.	\$2,861.2500	\$28,612.50
Bell & Associates Construction, LLC	\$2,961.9200	\$29,619.20
Summers-Taylor, Inc.	\$2,784.0400	\$27,840.40

**790-05.08 POLE 50FT CLASS H2 METAL**

**12.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$2,070.0000	\$24,840.00
Dement Construction Company, LLC	\$2,070.0000	\$24,840.00
Wright Brothers Construction Company, Inc.	\$2,290.0000	\$27,480.00
Charles Blalock & Sons, Inc.	\$2,173.5000	\$26,082.00
Bell & Associates Construction, LLC	\$2,249.9700	\$26,999.64
Summers-Taylor, Inc.	\$2,114.8500	\$25,378.20

**790-06.02 POLE 55FT CLASS 2 WOOD**

**2.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$3,460.0000	\$6,920.00
Dement Construction Company, LLC	\$3,460.0000	\$6,920.00
Wright Brothers Construction Company, Inc.	\$3,830.0000	\$7,660.00
Charles Blalock & Sons, Inc.	\$3,633.0000	\$7,266.00
Bell & Associates Construction, LLC	\$3,760.8200	\$7,521.64
Summers-Taylor, Inc.	\$3,534.9700	\$7,069.94

**790-06.03 POLE 55FT CLASS 3 WOOD**

**3.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$3,420.0000	\$10,260.00
Dement Construction Company, LLC	\$3,420.0000	\$10,260.00
Wright Brothers Construction Company, Inc.	\$3,790.0000	\$11,370.00
Charles Blalock & Sons, Inc.	\$3,591.0000	\$10,773.00
Bell & Associates Construction, LLC	\$3,717.3400	\$11,152.02
Summers-Taylor, Inc.	\$3,494.1000	\$10,482.30

**790-06.08 POLE 55FT CLASS H2 METAL**

**3.000 EACH**

Jones Bros. Contractors, LLC	\$2,800.0000	\$8,400.00
Dement Construction Company, LLC	\$2,800.0000	\$8,400.00
Wright Brothers Construction Company, Inc.	\$3,100.0000	\$9,300.00
Charles Blalock & Sons, Inc.	\$2,940.0000	\$8,820.00
Bell & Associates Construction, LLC	\$3,043.4400	\$9,130.32
Summers-Taylor, Inc.	\$2,860.6600	\$8,581.98

**790-07.02 POLE 60FT CLASS 2 WOOD**

**2.000 EACH**

Jones Bros. Contractors, LLC	\$4,220.0000	\$8,440.00
Dement Construction Company, LLC	\$4,220.0000	\$8,440.00
Wright Brothers Construction Company, Inc.	\$4,670.0000	\$9,340.00
Charles Blalock & Sons, Inc.	\$4,431.0000	\$8,862.00
Bell & Associates Construction, LLC	\$4,586.9000	\$9,173.80
Summers-Taylor, Inc.	\$4,311.4300	\$8,622.86

**790-07.08 POLE 60FT CLASS H2 METAL**

**1.000 EACH**

Jones Bros. Contractors, LLC	\$3,655.0000	\$3,655.00
Dement Construction Company, LLC	\$3,655.0000	\$3,655.00
Wright Brothers Construction Company, Inc.	\$4,050.0000	\$4,050.00
Charles Blalock & Sons, Inc.	\$3,837.7500	\$3,837.75
Bell & Associates Construction, LLC	\$3,972.7800	\$3,972.78
Summers-Taylor, Inc.	\$3,734.1900	\$3,734.19

**790-08.01 POLE 65FT CLASS 2 WOOD**

**1.000 EACH**

Jones Bros. Contractors, LLC	\$5,625.0000	\$5,625.00
Dement Construction Company, LLC	\$5,625.0000	\$5,625.00
Wright Brothers Construction Company, Inc.	\$6,230.0000	\$6,230.00
Charles Blalock & Sons, Inc.	\$5,906.2500	\$5,906.25
Bell & Associates Construction, LLC	\$6,114.0500	\$6,114.05
Summers-Taylor, Inc.	\$5,746.8700	\$5,746.87

**790-09.05 POLE 70FT CLASS H2 METAL**

**1.000 EACH**

Jones Bros. Contractors, LLC	\$4,870.0000	\$4,870.00
Dement Construction Company, LLC	\$4,870.0000	\$4,870.00
Wright Brothers Construction Company, Inc.	\$5,390.0000	\$5,390.00
Charles Blalock & Sons, Inc.	\$5,113.5000	\$5,113.50
Bell & Associates Construction, LLC	\$5,293.4100	\$5,293.41
Summers-Taylor, Inc.	\$4,975.5100	\$4,975.51

		UNIT PRICE	EXTENSION
<b>790-22.11 1PH DDE ANGLE 25KV</b>	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$525.0000	\$525.00
Dement Construction Company, LLC		\$525.0000	\$525.00
Wright Brothers Construction Company, Inc.		\$580.0000	\$580.00
Charles Blalock & Sons, Inc.		\$551.2500	\$551.25
Bell & Associates Construction, LLC		\$570.6500	\$570.65
Summers-Taylor, Inc.		\$536.3700	\$536.37
<b>790-22.13 1PH DEAD END 25KV</b>	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$350.0000	\$350.00
Dement Construction Company, LLC		\$350.0000	\$350.00
Wright Brothers Construction Company, Inc.		\$387.0000	\$387.00
Charles Blalock & Sons, Inc.		\$367.5000	\$367.50
Bell & Associates Construction, LLC		\$380.4300	\$380.43
Summers-Taylor, Inc.		\$357.5800	\$357.58
<b>790-22.15 1PH DEAD END TAP W/ EXTENSION 25KV</b>	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$355.0000	\$1,065.00
Dement Construction Company, LLC		\$355.0000	\$1,065.00
Wright Brothers Construction Company, Inc.		\$393.0000	\$1,179.00
Charles Blalock & Sons, Inc.		\$372.7500	\$1,118.25
Bell & Associates Construction, LLC		\$385.8700	\$1,157.61
Summers-Taylor, Inc.		\$362.6900	\$1,088.07
<b>790-22.16 1PH DDE TANGENT 25KV</b>	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$580.0000	\$1,160.00
Dement Construction Company, LLC		\$580.0000	\$1,160.00
Wright Brothers Construction Company, Inc.		\$640.0000	\$1,280.00
Charles Blalock & Sons, Inc.		\$609.0000	\$1,218.00
Bell & Associates Construction, LLC		\$630.4300	\$1,260.86
Summers-Taylor, Inc.		\$592.5700	\$1,185.14
<b>790-22.18 1PH SGL DEAD END XARM 25KV</b>	<b>25.000 EACH</b>		
Jones Bros. Contractors, LLC		\$735.0000	\$18,375.00
Dement Construction Company, LLC		\$735.0000	\$18,375.00
Wright Brothers Construction Company, Inc.		\$810.0000	\$20,250.00
Charles Blalock & Sons, Inc.		\$771.7500	\$19,293.75
Bell & Associates Construction, LLC		\$798.9000	\$19,972.50
Summers-Taylor, Inc.		\$750.9200	\$18,773.00
<b>790-22.19 1PH CROSSARM DBL TANGENT 25KV</b>	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$790.0000	\$790.00
Dement Construction Company, LLC		\$790.0000	\$790.00
Wright Brothers Construction Company, Inc.		\$870.0000	\$870.00
Charles Blalock & Sons, Inc.		\$829.5000	\$829.50
Bell & Associates Construction, LLC		\$858.6800	\$858.68
Summers-Taylor, Inc.		\$807.1200	\$807.12



**790-24.08 2PH DEAD END CROSSARM 25KV**

**3.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$1,055.0000	\$3,165.00
Dement Construction Company, LLC	\$1,055.0000	\$3,165.00
Wright Brothers Construction Company, Inc.	\$1,170.0000	\$3,510.00
Charles Blalock & Sons, Inc.	\$1,107.7500	\$3,323.25
Bell & Associates Construction, LLC	\$1,146.7200	\$3,440.16
Summers-Taylor, Inc.	\$1,077.8600	\$3,233.58

**790-24.10 2PH DDE XARM 25KV**

**1.000 EACH**

Jones Bros. Contractors, LLC	\$1,360.0000	\$1,360.00
Dement Construction Company, LLC	\$1,360.0000	\$1,360.00
Wright Brothers Construction Company, Inc.	\$1,510.0000	\$1,510.00
Charles Blalock & Sons, Inc.	\$1,428.0000	\$1,428.00
Bell & Associates Construction, LLC	\$1,478.2400	\$1,478.24
Summers-Taylor, Inc.	\$1,389.4700	\$1,389.47

**790-26.01 3PH CROSSARM 25KV**

**5.000 EACH**

Jones Bros. Contractors, LLC	\$1,165.0000	\$5,825.00
Dement Construction Company, LLC	\$1,165.0000	\$5,825.00
Wright Brothers Construction Company, Inc.	\$1,290.0000	\$6,450.00
Charles Blalock & Sons, Inc.	\$1,223.2500	\$6,116.25
Bell & Associates Construction, LLC	\$1,266.2900	\$6,331.45
Summers-Taylor, Inc.	\$1,190.2400	\$5,951.20

**790-26.02 3PH CROSSARM DBL LRG COND 25KV**

**19.000 EACH**

Jones Bros. Contractors, LLC	\$1,520.0000	\$28,880.00
Dement Construction Company, LLC	\$1,520.0000	\$28,880.00
Wright Brothers Construction Company, Inc.	\$1,680.0000	\$31,920.00
Charles Blalock & Sons, Inc.	\$1,596.0000	\$30,324.00
Bell & Associates Construction, LLC	\$1,652.1500	\$31,390.85
Summers-Taylor, Inc.	\$1,552.9300	\$29,505.67

**790-26.03 3PH CROSSARM SGL LRG COND 25KV**

**3.000 EACH**

Jones Bros. Contractors, LLC	\$890.0000	\$2,670.00
Dement Construction Company, LLC	\$890.0000	\$2,670.00
Wright Brothers Construction Company, Inc.	\$990.0000	\$2,970.00
Charles Blalock & Sons, Inc.	\$934.5000	\$2,803.50
Bell & Associates Construction, LLC	\$967.3800	\$2,902.14
Summers-Taylor, Inc.	\$909.2800	\$2,727.84

**790-26.12 3PH CROSSARM DBL SM ANGLE 25KV**

**1.000 EACH**

Jones Bros. Contractors, LLC	\$1,470.0000	\$1,470.00
Dement Construction Company, LLC	\$1,470.0000	\$1,470.00
Wright Brothers Construction Company, Inc.	\$1,630.0000	\$1,630.00
Charles Blalock & Sons, Inc.	\$1,543.5000	\$1,543.50
Bell & Associates Construction, LLC	\$1,597.8100	\$1,597.81
Summers-Taylor, Inc.	\$1,501.8500	\$1,501.85

**790-26.15 3PH XARM DBL 10FT LRG COND SM ANGLE 25KV**

**8.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$1,925.0000	\$15,400.00
Dement Construction Company, LLC	\$1,925.0000	\$15,400.00
Wright Brothers Construction Company, Inc.	\$2,130.0000	\$17,040.00
Charles Blalock & Sons, Inc.	\$2,021.2500	\$16,170.00
Bell & Associates Construction, LLC	\$2,092.3700	\$16,738.96
Summers-Taylor, Inc.	\$1,966.7100	\$15,733.68

**790-26.25 3PH CROSSARM DDE 25KV**

**1.000 EACH**

Jones Bros. Contractors, LLC	\$2,485.0000	\$2,485.00
Dement Construction Company, LLC	\$2,485.0000	\$2,485.00
Wright Brothers Construction Company, Inc.	\$2,750.0000	\$2,750.00
Charles Blalock & Sons, Inc.	\$2,609.2500	\$2,609.25
Bell & Associates Construction, LLC	\$2,701.0500	\$2,701.05
Summers-Taylor, Inc.	\$2,538.8400	\$2,538.84

**790-26.26 3PH CROSSARM DEAD END 25KV**

**17.000 EACH**

Jones Bros. Contractors, LLC	\$1,695.0000	\$28,815.00
Dement Construction Company, LLC	\$1,695.0000	\$28,815.00
Wright Brothers Construction Company, Inc.	\$1,880.0000	\$31,960.00
Charles Blalock & Sons, Inc.	\$1,779.7500	\$30,255.75
Bell & Associates Construction, LLC	\$1,842.3700	\$31,320.29
Summers-Taylor, Inc.	\$1,731.7200	\$29,439.24

**790-26.28 3PH DBL 10FT XARM DDE 25KV**

**11.000 EACH**

Jones Bros. Contractors, LLC	\$2,735.0000	\$30,085.00
Dement Construction Company, LLC	\$2,735.0000	\$30,085.00
Wright Brothers Construction Company, Inc.	\$3,030.0000	\$33,330.00
Charles Blalock & Sons, Inc.	\$2,871.7500	\$31,589.25
Bell & Associates Construction, LLC	\$2,972.7900	\$32,700.69
Summers-Taylor, Inc.	\$2,794.2600	\$30,736.86

**790-26.29 3PH DDE UNBALANCED LOAD 25KV**

**1.000 EACH**

Jones Bros. Contractors, LLC	\$3,740.0000	\$3,740.00
Dement Construction Company, LLC	\$3,740.0000	\$3,740.00
Wright Brothers Construction Company, Inc.	\$4,140.0000	\$4,140.00
Charles Blalock & Sons, Inc.	\$3,927.0000	\$3,927.00
Bell & Associates Construction, LLC	\$4,065.1600	\$4,065.16
Summers-Taylor, Inc.	\$3,821.0300	\$3,821.03

**790-30.02 SECONDARY ASSEMBLIES LRG ANGLE**

**4.000 EACH**

Jones Bros. Contractors, LLC	\$90.0000	\$360.00
Dement Construction Company, LLC	\$90.0000	\$360.00
Wright Brothers Construction Company, Inc.	\$99.5000	\$398.00
Charles Blalock & Sons, Inc.	\$94.5000	\$378.00
Bell & Associates Construction, LLC	\$97.8300	\$391.32
Summers-Taylor, Inc.	\$91.9500	\$367.80

**790-30.03 SECONDARY ASSEMBLIES DEADEND**

**4.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$105.0000	\$420.00
Dement Construction Company, LLC	\$105.0000	\$420.00
Wright Brothers Construction Company, Inc.	\$116.0000	\$464.00
Charles Blalock & Sons, Inc.	\$110.2500	\$441.00
Bell & Associates Construction, LLC	\$114.1300	\$456.52
Summers-Taylor, Inc.	\$107.2800	\$429.12

**790-30.06 SECONDARY CONDUCTOR 6 AL DUPLEX**

**624.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$2.8500	\$1,778.40
Dement Construction Company, LLC	\$2.8500	\$1,778.40
Wright Brothers Construction Company, Inc.	\$3.1500	\$1,965.60
Charles Blalock & Sons, Inc.	\$2.9900	\$1,865.76
Bell & Associates Construction, LLC	\$3.1000	\$1,934.40
Summers-Taylor, Inc.	\$2.9100	\$1,815.84

**790-30.13 SECONDARY CONDUCTOR 2 AL TRIPLEX**

**992.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$4.4200	\$4,384.64
Dement Construction Company, LLC	\$4.4200	\$4,384.64
Wright Brothers Construction Company, Inc.	\$4.9000	\$4,860.80
Charles Blalock & Sons, Inc.	\$4.6400	\$4,602.88
Bell & Associates Construction, LLC	\$4.8000	\$4,761.60
Summers-Taylor, Inc.	\$4.5200	\$4,483.84

**790-31.02 SERVICE ASSEMBLY-POLE TYPE**

**39.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$110.0000	\$4,290.00
Dement Construction Company, LLC	\$110.0000	\$4,290.00
Wright Brothers Construction Company, Inc.	\$122.0000	\$4,758.00
Charles Blalock & Sons, Inc.	\$115.5000	\$4,504.50
Bell & Associates Construction, LLC	\$119.5600	\$4,662.84
Summers-Taylor, Inc.	\$112.3800	\$4,382.82

**790-31.11 SERVICE CONDUCTOR 2 AL TRIPLEX**

**689.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$4.5100	\$3,107.39
Dement Construction Company, LLC	\$4.5100	\$3,107.39
Wright Brothers Construction Company, Inc.	\$5.0000	\$3,445.00
Charles Blalock & Sons, Inc.	\$4.7400	\$3,265.86
Bell & Associates Construction, LLC	\$4.9000	\$3,376.10
Summers-Taylor, Inc.	\$4.6100	\$3,176.29

**790-31.19 SERVICE CONDUCTOR 2 AL QPLEX**

**136.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$9.0400	\$1,229.44
Dement Construction Company, LLC	\$9.0400	\$1,229.44
Wright Brothers Construction Company, Inc.	\$10.0000	\$1,360.00
Charles Blalock & Sons, Inc.	\$9.4900	\$1,290.64
Bell & Associates Construction, LLC	\$9.8300	\$1,336.88
Summers-Taylor, Inc.	\$9.2400	\$1,256.64

		UNIT PRICE	EXTENSION
<b>790-32.01 DOWN GUY - THROUGH BOLT TYPE</b>			
	<b>5.000 EACH</b>		
Jones Bros. Contractors, LLC		\$240.0000	\$1,200.00
Dement Construction Company, LLC		\$240.0000	\$1,200.00
Wright Brothers Construction Company, Inc.		\$266.0000	\$1,330.00
Charles Blalock & Sons, Inc.		\$252.0000	\$1,260.00
Bell & Associates Construction, LLC		\$260.8700	\$1,304.35
Summers-Taylor, Inc.		\$245.2000	\$1,226.00
<b>790-32.02 DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY</b>			
	<b>7.000 EACH</b>		
Jones Bros. Contractors, LLC		\$390.0000	\$2,730.00
Dement Construction Company, LLC		\$390.0000	\$2,730.00
Wright Brothers Construction Company, Inc.		\$432.0000	\$3,024.00
Charles Blalock & Sons, Inc.		\$409.5000	\$2,866.50
Bell & Associates Construction, LLC		\$423.9100	\$2,967.37
Summers-Taylor, Inc.		\$398.4500	\$2,789.15
<b>790-32.06 DOWN GUY - INSULATED</b>			
	<b>70.000 EACH</b>		
Jones Bros. Contractors, LLC		\$370.0000	\$25,900.00
Dement Construction Company, LLC		\$370.0000	\$25,900.00
Wright Brothers Construction Company, Inc.		\$410.0000	\$28,700.00
Charles Blalock & Sons, Inc.		\$388.5000	\$27,195.00
Bell & Associates Construction, LLC		\$402.1700	\$28,151.90
Summers-Taylor, Inc.		\$378.0200	\$26,461.40
<b>790-32.07 OH GUY - THROUGH BOLT TYPE</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$455.0000	\$455.00
Dement Construction Company, LLC		\$455.0000	\$455.00
Wright Brothers Construction Company, Inc.		\$500.0000	\$500.00
Charles Blalock & Sons, Inc.		\$477.7500	\$477.75
Bell & Associates Construction, LLC		\$494.5600	\$494.56
Summers-Taylor, Inc.		\$464.8600	\$464.86
<b>790-32.08 OH GUY - THROUGH BOLT TYPE HEAVY DUTY</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$595.0000	\$1,190.00
Dement Construction Company, LLC		\$595.0000	\$1,190.00
Wright Brothers Construction Company, Inc.		\$660.0000	\$1,320.00
Charles Blalock & Sons, Inc.		\$624.7500	\$1,249.50
Bell & Associates Construction, LLC		\$646.7300	\$1,293.46
Summers-Taylor, Inc.		\$607.8900	\$1,215.78
<b>790-32.23 GUY GUARD</b>			
	<b>77.000 EACH</b>		
Jones Bros. Contractors, LLC		\$25.0000	\$1,925.00
Dement Construction Company, LLC		\$25.0000	\$1,925.00
Wright Brothers Construction Company, Inc.		\$27.6500	\$2,129.05
Charles Blalock & Sons, Inc.		\$26.2500	\$2,021.25
Bell & Associates Construction, LLC		\$27.1700	\$2,092.09
Summers-Taylor, Inc.		\$25.5400	\$1,966.58

**790-33.04 SCREW TYPE ANCHOR 10,000LB-12,000LB**

**1.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$530.0000	\$530.00
Dement Construction Company, LLC	\$530.0000	\$530.00
Wright Brothers Construction Company, Inc.	\$590.0000	\$590.00
Charles Blalock & Sons, Inc.	\$556.5000	\$556.50
Bell & Associates Construction, LLC	\$576.0800	\$576.08
Summers-Taylor, Inc.	\$541.4800	\$541.48

**790-33.11 SERVICE ANCHOR SCREW TYPE**

**1.000 EACH**

Jones Bros. Contractors, LLC	\$435.0000	\$435.00
Dement Construction Company, LLC	\$435.0000	\$435.00
Wright Brothers Construction Company, Inc.	\$481.0000	\$481.00
Charles Blalock & Sons, Inc.	\$456.7500	\$456.75
Bell & Associates Construction, LLC	\$472.8200	\$472.82
Summers-Taylor, Inc.	\$444.4200	\$444.42

**790-33.18 ROCK ANCHOR GUY BOLT TYPE**

**70.000 EACH**

Jones Bros. Contractors, LLC	\$775.0000	\$54,250.00
Dement Construction Company, LLC	\$775.0000	\$54,250.00
Wright Brothers Construction Company, Inc.	\$860.0000	\$60,200.00
Charles Blalock & Sons, Inc.	\$813.7500	\$56,962.50
Bell & Associates Construction, LLC	\$842.3800	\$58,966.60
Summers-Taylor, Inc.	\$791.7900	\$55,425.30

**790-36.02 TRANSFER CAPACITOR BANK**

**1.000 EACH**

Jones Bros. Contractors, LLC	\$3,045.0000	\$3,045.00
Dement Construction Company, LLC	\$3,045.0000	\$3,045.00
Wright Brothers Construction Company, Inc.	\$3,370.0000	\$3,370.00
Charles Blalock & Sons, Inc.	\$3,197.2500	\$3,197.25
Bell & Associates Construction, LLC	\$3,309.7400	\$3,309.74
Summers-Taylor, Inc.	\$3,110.9700	\$3,110.97

**790-40.03 OH COND 1/0 6/1 ACSR RAVEN**

**24,330.000 L.F.**

Jones Bros. Contractors, LLC	\$2.6500	\$64,474.50
Dement Construction Company, LLC	\$2.6500	\$64,474.50
Wright Brothers Construction Company, Inc.	\$2.9500	\$71,773.50
Charles Blalock & Sons, Inc.	\$2.7800	\$67,637.40
Bell & Associates Construction, LLC	\$2.8800	\$70,070.40
Summers-Taylor, Inc.	\$2.7100	\$65,934.30

**790-40.42 OH COND 336.4 19 AAC TULIP**

**26,699.000 L.F.**

Jones Bros. Contractors, LLC	\$4.5700	\$122,014.43
Dement Construction Company, LLC	\$4.5700	\$122,014.43
Wright Brothers Construction Company, Inc.	\$5.0500	\$134,829.95
Charles Blalock & Sons, Inc.	\$4.8000	\$128,155.20
Bell & Associates Construction, LLC	\$4.9700	\$132,694.03
Summers-Taylor, Inc.	\$4.6700	\$124,684.33

		UNIT PRICE	EXTENSION
<b>790-41.13 UG PRI COND 1/0 AL 25KV</b>	<b>1,431.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$17.4900	\$25,028.19
Dement Construction Company, LLC		\$17.4900	\$25,028.19
Wright Brothers Construction Company, Inc.		\$19.3500	\$27,689.85
Charles Blalock & Sons, Inc.		\$18.3600	\$26,273.16
Bell & Associates Construction, LLC		\$19.0100	\$27,203.31
Summers-Taylor, Inc.		\$17.8700	\$25,571.97
<b>790-41.47 UG SEC COND 2/0 AL TPLX</b>	<b>104.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$8.6500	\$899.60
Dement Construction Company, LLC		\$8.6500	\$899.60
Wright Brothers Construction Company, Inc.		\$9.5500	\$993.20
Charles Blalock & Sons, Inc.		\$9.0800	\$944.32
Bell & Associates Construction, LLC		\$9.4000	\$977.60
Summers-Taylor, Inc.		\$8.8400	\$919.36
<b>790-41.49 UG SEC COND 4/0 AL TPLX</b>	<b>68.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$9.5700	\$650.76
Dement Construction Company, LLC		\$9.5700	\$650.76
Wright Brothers Construction Company, Inc.		\$10.6000	\$720.80
Charles Blalock & Sons, Inc.		\$10.0500	\$683.40
Bell & Associates Construction, LLC		\$10.4000	\$707.20
Summers-Taylor, Inc.		\$9.7800	\$665.04
<b>790-41.58 UG SEC COND 4/0 AL QPLX</b>	<b>166.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$11.4200	\$1,895.72
Dement Construction Company, LLC		\$11.4200	\$1,895.72
Wright Brothers Construction Company, Inc.		\$12.6500	\$2,099.90
Charles Blalock & Sons, Inc.		\$11.9900	\$1,990.34
Bell & Associates Construction, LLC		\$12.4100	\$2,060.06
Summers-Taylor, Inc.		\$11.6700	\$1,937.22
<b>790-43.59 SECONDARY RISER (FOR SERVICES)</b>	<b>5.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,280.0000	\$6,400.00
Dement Construction Company, LLC		\$1,280.0000	\$6,400.00
Wright Brothers Construction Company, Inc.		\$1,420.0000	\$7,100.00
Charles Blalock & Sons, Inc.		\$1,344.0000	\$6,720.00
Bell & Associates Construction, LLC		\$1,391.2900	\$6,956.45
Summers-Taylor, Inc.		\$1,307.7300	\$6,538.65
<b>790-43.60 PRIMARY RISER (3PH W/CONDUIT)</b>	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$7,865.0000	\$23,595.00
Dement Construction Company, LLC		\$7,865.0000	\$23,595.00
Wright Brothers Construction Company, Inc.		\$8,710.0000	\$26,130.00
Charles Blalock & Sons, Inc.		\$8,258.2500	\$24,774.75
Bell & Associates Construction, LLC		\$8,548.8000	\$25,646.40
Summers-Taylor, Inc.		\$8,035.4000	\$24,106.20

**790-46.02 1PH TRANSFORMER CONV W/POLE MTD FUSE & LA**

**7.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$1,070.0000	\$7,490.00
Dement Construction Company, LLC	\$1,070.0000	\$7,490.00
Wright Brothers Construction Company, Inc.	\$1,180.0000	\$8,260.00
Charles Blalock & Sons, Inc.	\$1,123.5000	\$7,864.50
Bell & Associates Construction, LLC	\$1,163.0300	\$8,141.21
Summers-Taylor, Inc.	\$1,093.1800	\$7,652.26

**790-46.03 1PH TRANSFORMER CONV W/XARM MTD FUSE & LA**

**12.000 EACH**

Jones Bros. Contractors, LLC	\$990.0000	\$11,880.00
Dement Construction Company, LLC	\$990.0000	\$11,880.00
Wright Brothers Construction Company, Inc.	\$1,100.0000	\$13,200.00
Charles Blalock & Sons, Inc.	\$1,039.5000	\$12,474.00
Bell & Associates Construction, LLC	\$1,076.0700	\$12,912.84
Summers-Taylor, Inc.	\$1,011.4500	\$12,137.40

**790-47.02 2PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS**

**3.000 EACH**

Jones Bros. Contractors, LLC	\$3,735.0000	\$11,205.00
Dement Construction Company, LLC	\$3,735.0000	\$11,205.00
Wright Brothers Construction Company, Inc.	\$4,130.0000	\$12,390.00
Charles Blalock & Sons, Inc.	\$3,921.7500	\$11,765.25
Bell & Associates Construction, LLC	\$4,059.7300	\$12,179.19
Summers-Taylor, Inc.	\$3,815.9200	\$11,447.76

**790-49.02 3PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS**

**1.000 EACH**

Jones Bros. Contractors, LLC	\$5,920.0000	\$5,920.00
Dement Construction Company, LLC	\$5,920.0000	\$5,920.00
Wright Brothers Construction Company, Inc.	\$6,550.0000	\$6,550.00
Charles Blalock & Sons, Inc.	\$6,216.0000	\$6,216.00
Bell & Associates Construction, LLC	\$6,434.7000	\$6,434.70
Summers-Taylor, Inc.	\$6,048.2600	\$6,048.26

**790-52.01 1.5KVA 1PH OH XFORMER 7.2KV 120/240**

**1.000 EACH**

Jones Bros. Contractors, LLC	\$610.0000	\$610.00
Dement Construction Company, LLC	\$610.0000	\$610.00
Wright Brothers Construction Company, Inc.	\$680.0000	\$680.00
Charles Blalock & Sons, Inc.	\$640.5000	\$640.50
Bell & Associates Construction, LLC	\$663.0300	\$663.03
Summers-Taylor, Inc.	\$623.2200	\$623.22

**790-52.03 10KVA 1PH OH XFORMER 7.2KV 120/240**

**7.000 EACH**

Jones Bros. Contractors, LLC	\$610.0000	\$4,270.00
Dement Construction Company, LLC	\$610.0000	\$4,270.00
Wright Brothers Construction Company, Inc.	\$680.0000	\$4,760.00
Charles Blalock & Sons, Inc.	\$640.5000	\$4,483.50
Bell & Associates Construction, LLC	\$663.0300	\$4,641.21
Summers-Taylor, Inc.	\$623.2200	\$4,362.54

**790-52.05 15KVA 1PH OH XFORMER 7.2KV DUAL VOLTAGE**

**12.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$610.0000	\$7,320.00
Dement Construction Company, LLC	\$610.0000	\$7,320.00
Wright Brothers Construction Company, Inc.	\$680.0000	\$8,160.00
Charles Blalock & Sons, Inc.	\$640.5000	\$7,686.00
Bell & Associates Construction, LLC	\$663.0400	\$7,956.48
Summers-Taylor, Inc.	\$623.2200	\$7,478.64

**790-52.08 25KVA 1PH OH XFORMER 7.2KV DUAL VOLTAGE**

**5.000 EACH**

Jones Bros. Contractors, LLC	\$610.0000	\$3,050.00
Dement Construction Company, LLC	\$610.0000	\$3,050.00
Wright Brothers Construction Company, Inc.	\$680.0000	\$3,400.00
Charles Blalock & Sons, Inc.	\$640.5000	\$3,202.50
Bell & Associates Construction, LLC	\$663.0300	\$3,315.15
Summers-Taylor, Inc.	\$623.2200	\$3,116.10

**790-52.12 50KVA 1PH OH XFORMER 7.2KV DUAL VOLTAGE**

**2.000 EACH**

Jones Bros. Contractors, LLC	\$610.0000	\$1,220.00
Dement Construction Company, LLC	\$610.0000	\$1,220.00
Wright Brothers Construction Company, Inc.	\$680.0000	\$1,360.00
Charles Blalock & Sons, Inc.	\$640.5000	\$1,281.00
Bell & Associates Construction, LLC	\$663.0400	\$1,326.08
Summers-Taylor, Inc.	\$623.2200	\$1,246.44

**790-61.01 1PH FUSE CUTOUT XARM MOUNT 25KV**

**1.000 EACH**

Jones Bros. Contractors, LLC	\$375.0000	\$375.00
Dement Construction Company, LLC	\$375.0000	\$375.00
Wright Brothers Construction Company, Inc.	\$415.0000	\$415.00
Charles Blalock & Sons, Inc.	\$393.7500	\$393.75
Bell & Associates Construction, LLC	\$407.6000	\$407.60
Summers-Taylor, Inc.	\$383.1200	\$383.12

**790-61.03 1PH SECTIONALIZERS OR RECLOSER 25KV**

**1.000 EACH**

Jones Bros. Contractors, LLC	\$1,140.0000	\$1,140.00
Dement Construction Company, LLC	\$1,140.0000	\$1,140.00
Wright Brothers Construction Company, Inc.	\$1,260.0000	\$1,260.00
Charles Blalock & Sons, Inc.	\$1,197.0000	\$1,197.00
Bell & Associates Construction, LLC	\$1,239.1200	\$1,239.12
Summers-Taylor, Inc.	\$1,164.7000	\$1,164.70

**790-61.10 3PH SECTLR OR RECL W/ BYPASS SW 25KV**

**1.000 EACH**

Jones Bros. Contractors, LLC	\$6,750.0000	\$6,750.00
Dement Construction Company, LLC	\$6,750.0000	\$6,750.00
Wright Brothers Construction Company, Inc.	\$7,470.0000	\$7,470.00
Charles Blalock & Sons, Inc.	\$7,087.5000	\$7,087.50
Bell & Associates Construction, LLC	\$7,336.8600	\$7,336.86
Summers-Taylor, Inc.	\$6,896.2500	\$6,896.25



**790-62.03 1PH HYDR RECL 50A CONT 1250A INT 15KV**

**1.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$855.0000	\$855.00
Dement Construction Company, LLC	\$855.0000	\$855.00
Wright Brothers Construction Company, Inc.	\$950.0000	\$950.00
Charles Blalock & Sons, Inc.	\$897.7500	\$897.75
Bell & Associates Construction, LLC	\$929.3400	\$929.34
Summers-Taylor, Inc.	\$873.5200	\$873.52

**790-62.11 3PH HYDR RECL 100A CONT 2000A INT 15KV**

**1.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$3,760.0000	\$3,760.00
Dement Construction Company, LLC	\$3,760.0000	\$3,760.00
Wright Brothers Construction Company, Inc.	\$4,160.0000	\$4,160.00
Charles Blalock & Sons, Inc.	\$3,948.0000	\$3,948.00
Bell & Associates Construction, LLC	\$4,086.9100	\$4,086.91
Summers-Taylor, Inc.	\$3,841.4600	\$3,841.46

**790-64.01 SEC MTG 1PH 120/240 VOLTS**

**1.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$820.0000	\$820.00
Dement Construction Company, LLC	\$820.0000	\$820.00
Wright Brothers Construction Company, Inc.	\$910.0000	\$910.00
Charles Blalock & Sons, Inc.	\$861.0000	\$861.00
Bell & Associates Construction, LLC	\$891.2900	\$891.29
Summers-Taylor, Inc.	\$837.7700	\$837.77

**790-65.16 3PH CAPACITOR ASSEMBLY SWITCHED 15KV**

**1.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$6,160.0000	\$6,160.00
Dement Construction Company, LLC	\$6,160.0000	\$6,160.00
Wright Brothers Construction Company, Inc.	\$6,820.0000	\$6,820.00
Charles Blalock & Sons, Inc.	\$6,468.0000	\$6,468.00
Bell & Associates Construction, LLC	\$6,695.5700	\$6,695.57
Summers-Taylor, Inc.	\$6,293.4600	\$6,293.46

**790-69.09 GND-ASSY GND ROD WITH ALUMINUM**

**51.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$340.0000	\$17,340.00
Dement Construction Company, LLC	\$340.0000	\$17,340.00
Wright Brothers Construction Company, Inc.	\$376.0000	\$19,176.00
Charles Blalock & Sons, Inc.	\$357.0000	\$18,207.00
Bell & Associates Construction, LLC	\$369.5600	\$18,847.56
Summers-Taylor, Inc.	\$347.3700	\$17,715.87

**790-69.32 ARM PIN**

**1.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$120.0000	\$120.00
Dement Construction Company, LLC	\$120.0000	\$120.00
Wright Brothers Construction Company, Inc.	\$133.0000	\$133.00
Charles Blalock & Sons, Inc.	\$126.0000	\$126.00
Bell & Associates Construction, LLC	\$130.4300	\$130.43
Summers-Taylor, Inc.	\$122.6000	\$122.60

**790-70.10 FLOOD LIGHT**

**3.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$985.0000	\$2,955.00
Dement Construction Company, LLC	\$985.0000	\$2,955.00
Wright Brothers Construction Company, Inc.	\$1,090.0000	\$3,270.00
Charles Blalock & Sons, Inc.	\$1,034.2500	\$3,102.75
Bell & Associates Construction, LLC	\$1,070.6400	\$3,211.92
Summers-Taylor, Inc.	\$1,006.3400	\$3,019.02

**790-70.22 STREET LIGHT (70W LED)**

**8.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$625.0000	\$5,000.00
Dement Construction Company, LLC	\$625.0000	\$5,000.00
Wright Brothers Construction Company, Inc.	\$690.0000	\$5,520.00
Charles Blalock & Sons, Inc.	\$656.2500	\$5,250.00
Bell & Associates Construction, LLC	\$679.3400	\$5,434.72
Summers-Taylor, Inc.	\$638.5400	\$5,108.32

**790-98.01 REMOVE WIRE**

**73,163.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$1.8300	\$133,888.29
Dement Construction Company, LLC	\$1.8300	\$133,888.29
Wright Brothers Construction Company, Inc.	\$2.0500	\$149,984.15
Charles Blalock & Sons, Inc.	\$1.9200	\$140,472.96
Bell & Associates Construction, LLC	\$1.9900	\$145,594.37
Summers-Taylor, Inc.	\$1.8700	\$136,814.81

**790-98.02 REMOVE POLES**

**82.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$790.0000	\$64,780.00
Dement Construction Company, LLC	\$790.0000	\$64,780.00
Wright Brothers Construction Company, Inc.	\$870.0000	\$71,340.00
Charles Blalock & Sons, Inc.	\$829.5000	\$68,019.00
Bell & Associates Construction, LLC	\$858.6800	\$70,411.76
Summers-Taylor, Inc.	\$807.1200	\$66,183.84

**790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS**

**600.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$365.0000	\$219,000.00
Dement Construction Company, LLC	\$365.0000	\$219,000.00
Wright Brothers Construction Company, Inc.	\$404.0000	\$242,400.00
Charles Blalock & Sons, Inc.	\$383.2500	\$229,950.00
Bell & Associates Construction, LLC	\$396.7300	\$238,038.00
Summers-Taylor, Inc.	\$372.9100	\$223,746.00

**791-01.04 4IN STEEL GAS MAIN**

**95.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$135.0000	\$12,825.00
Dement Construction Company, LLC	\$124.4000	\$11,818.00
Wright Brothers Construction Company, Inc.	\$149.0000	\$14,155.00
Charles Blalock & Sons, Inc.	\$130.6200	\$12,408.90
Bell & Associates Construction, LLC	\$119.5600	\$11,358.20
Summers-Taylor, Inc.	\$137.9200	\$13,102.40

**791-01.06 8IN STEEL GAS MAIN**

**5,080.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$206.0000	\$1,046,480.00
Dement Construction Company, LLC	\$195.0000	\$990,600.00
Wright Brothers Construction Company, Inc.	\$227.0000	\$1,153,160.00
Charles Blalock & Sons, Inc.	\$204.7500	\$1,040,130.00
Bell & Associates Construction, LLC	\$180.4300	\$916,584.40
Summers-Taylor, Inc.	\$210.4600	\$1,069,136.80

**791-01.09 (1IN)**

**3,020.000 L.F.**

Jones Bros. Contractors, LLC	\$45.0000	\$135,900.00
Dement Construction Company, LLC	\$72.1000	\$217,742.00
Wright Brothers Construction Company, Inc.	\$49.5000	\$149,490.00
Charles Blalock & Sons, Inc.	\$75.7100	\$228,644.20
Bell & Associates Construction, LLC	\$70.6500	\$213,363.00
Summers-Taylor, Inc.	\$45.9700	\$138,829.40

**791-04.22 HDD 4IN STEEL PIPE - UNCONSOLIDATED**

**130.000 L.F.**

Jones Bros. Contractors, LLC	\$232.0000	\$30,160.00
Dement Construction Company, LLC	\$619.5000	\$80,535.00
Wright Brothers Construction Company, Inc.	\$256.0000	\$33,280.00
Charles Blalock & Sons, Inc.	\$650.4800	\$84,562.40
Bell & Associates Construction, LLC	\$347.8200	\$45,216.60
Summers-Taylor, Inc.	\$237.0300	\$30,813.90

**791-04.24 HDD 8IN STEEL PIPE - UNCONSOLIDATED**

**220.000 L.F.**

Jones Bros. Contractors, LLC	\$366.0000	\$80,520.00
Dement Construction Company, LLC	\$542.7000	\$119,394.00
Wright Brothers Construction Company, Inc.	\$403.0000	\$88,660.00
Charles Blalock & Sons, Inc.	\$569.8400	\$125,364.80
Bell & Associates Construction, LLC	\$434.7800	\$95,651.60
Summers-Taylor, Inc.	\$373.9300	\$82,264.60

**791-06.32 CONNECT TO 4IN EX. STL MAIN W/ STOPPLE**

**4.000 EACH**

Jones Bros. Contractors, LLC	\$20,000.0000	\$80,000.00
Dement Construction Company, LLC	\$9,500.0000	\$38,000.00
Wright Brothers Construction Company, Inc.	\$22,000.0000	\$88,000.00
Charles Blalock & Sons, Inc.	\$9,975.0000	\$39,900.00
Bell & Associates Construction, LLC	\$9,565.1000	\$38,260.40
Summers-Taylor, Inc.	\$20,433.3200	\$81,733.28

**791-06.38 CONNECT TO \_\_IN EX. STL MAIN W/ STOPPLE**

**2.000 EACH**

Jones Bros. Contractors, LLC	\$3,500.0000	\$7,000.00
Dement Construction Company, LLC	\$1,500.0000	\$3,000.00
Wright Brothers Construction Company, Inc.	\$3,860.0000	\$7,720.00
Charles Blalock & Sons, Inc.	\$1,575.0000	\$3,150.00
Bell & Associates Construction, LLC	\$9,565.1000	\$19,130.20
Summers-Taylor, Inc.	\$3,575.8300	\$7,151.66

**791-07.10 4IN STEEL GAS VALVE ASSEMBLY**

**2.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$5,500.0000	\$11,000.00
Dement Construction Company, LLC	\$17,900.0000	\$35,800.00
Wright Brothers Construction Company, Inc.	\$6,060.0000	\$12,120.00
Charles Blalock & Sons, Inc.	\$18,795.0000	\$37,590.00
Bell & Associates Construction, LLC	\$8,478.1600	\$16,956.32
Summers-Taylor, Inc.	\$5,619.1700	\$11,238.34

**791-07.12 8IN STEEL GAS VALVE ASSEMBLY**

**2.000 EACH**

Jones Bros. Contractors, LLC	\$30,000.0000	\$60,000.00
Dement Construction Company, LLC	\$24,500.0000	\$49,000.00
Wright Brothers Construction Company, Inc.	\$33,100.0000	\$66,200.00
Charles Blalock & Sons, Inc.	\$25,725.0000	\$51,450.00
Bell & Associates Construction, LLC	\$10,434.6600	\$20,869.32
Summers-Taylor, Inc.	\$30,649.9800	\$61,299.96

**791-07.21 EXCESS FLOW VALVE (EFV)**

**16.000 EACH**

Jones Bros. Contractors, LLC	\$450.0000	\$7,200.00
Dement Construction Company, LLC	\$2,100.0000	\$33,600.00
Wright Brothers Construction Company, Inc.	\$496.0000	\$7,936.00
Charles Blalock & Sons, Inc.	\$2,205.0000	\$35,280.00
Bell & Associates Construction, LLC	\$3,804.3000	\$60,868.80
Summers-Taylor, Inc.	\$459.7500	\$7,356.00

**791-08.02 3/4IN SERVICE ASSEMBLY**

**16.000 EACH**

Jones Bros. Contractors, LLC	\$3,500.0000	\$56,000.00
Dement Construction Company, LLC	\$1,150.0000	\$18,400.00
Wright Brothers Construction Company, Inc.	\$3,860.0000	\$61,760.00
Charles Blalock & Sons, Inc.	\$1,207.5000	\$19,320.00
Bell & Associates Construction, LLC	\$1,304.3300	\$20,869.28
Summers-Taylor, Inc.	\$3,575.8300	\$57,213.28

**791-08.12 3/4IN STEEL SERVICE PIPE**

**565.000 L.F.**

Jones Bros. Contractors, LLC	\$45.0000	\$25,425.00
Dement Construction Company, LLC	\$33.7500	\$19,068.75
Wright Brothers Construction Company, Inc.	\$49.5000	\$27,967.50
Charles Blalock & Sons, Inc.	\$35.4400	\$20,023.60
Bell & Associates Construction, LLC	\$59.7800	\$33,775.70
Summers-Taylor, Inc.	\$45.9700	\$25,973.05

**791-08.22 HDD 3/4IN STEEL SERVICE PIPE**

**360.000 L.F.**

Jones Bros. Contractors, LLC	\$160.0000	\$57,600.00
Dement Construction Company, LLC	\$65.5000	\$23,580.00
Wright Brothers Construction Company, Inc.	\$176.0000	\$63,360.00
Charles Blalock & Sons, Inc.	\$68.7800	\$24,760.80
Bell & Associates Construction, LLC	\$65.2200	\$23,479.20
Summers-Taylor, Inc.	\$163.4700	\$58,849.20

**791-08.23 HDD 1IN STEEL SERVICE PIPE**

**60.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$160.0000	\$9,600.00
Dement Construction Company, LLC	\$69.5000	\$4,170.00
Wright Brothers Construction Company, Inc.	\$176.0000	\$10,560.00
Charles Blalock & Sons, Inc.	\$72.9800	\$4,378.80
Bell & Associates Construction, LLC	\$48.9100	\$2,934.60
Summers-Taylor, Inc.	\$163.4700	\$9,808.20

**791-08.41 GAS MAIN REMOVAL**

**1,115.000 L.F.**

Jones Bros. Contractors, LLC	\$20.0000	\$22,300.00
Dement Construction Company, LLC	\$22.7500	\$25,366.25
Wright Brothers Construction Company, Inc.	\$22.0500	\$24,585.75
Charles Blalock & Sons, Inc.	\$23.8900	\$26,637.35
Bell & Associates Construction, LLC	\$48.9100	\$54,534.65
Summers-Taylor, Inc.	\$20.4300	\$22,779.45

**791-10.01 RETIRE IN PLACE 3/4IN SERV CUT & PLUG**

**16.000 EACH**

Jones Bros. Contractors, LLC	\$1,500.0000	\$24,000.00
Dement Construction Company, LLC	\$550.0000	\$8,800.00
Wright Brothers Construction Company, Inc.	\$1,650.0000	\$26,400.00
Charles Blalock & Sons, Inc.	\$577.5000	\$9,240.00
Bell & Associates Construction, LLC	\$1,086.9400	\$17,391.04
Summers-Taylor, Inc.	\$1,532.5000	\$24,520.00

**791-10.10 RETIRE GAS MAIN**

**1.000 LS**

Jones Bros. Contractors, LLC	\$25,000.0000	\$25,000.00
Dement Construction Company, LLC	\$8,500.0000	\$8,500.00
Wright Brothers Construction Company, Inc.	\$27,600.0000	\$27,600.00
Charles Blalock & Sons, Inc.	\$8,925.0000	\$8,925.00
Bell & Associates Construction, LLC	\$5,434.7100	\$5,434.71
Summers-Taylor, Inc.	\$25,541.6500	\$25,541.65

**793-01.01 POLE 30FT CLASS 4 WOOD**

**4.000 EACH**

Jones Bros. Contractors, LLC	\$750.0000	\$3,000.00
Dement Construction Company, LLC	\$750.0000	\$3,000.00
Wright Brothers Construction Company, Inc.	\$1,370.0000	\$5,480.00
Charles Blalock & Sons, Inc.	\$787.5000	\$3,150.00
Bell & Associates Construction, LLC	\$1,019.0100	\$4,076.04
Summers-Taylor, Inc.	\$1,265.8100	\$5,063.24

**793-01.02 POLE 30FT CLASS 5 WOOD**

**1.000 EACH**

Jones Bros. Contractors, LLC	\$706.2500	\$706.25
Dement Construction Company, LLC	\$706.2500	\$706.25
Wright Brothers Construction Company, Inc.	\$1,370.0000	\$1,370.00
Charles Blalock & Sons, Inc.	\$741.5600	\$741.56
Bell & Associates Construction, LLC	\$767.6500	\$767.65
Summers-Taylor, Inc.	\$1,265.8000	\$1,265.80

**793-01.07 POLE 35FT CLASS 4 WOOD**

**2.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$900.0000	\$1,800.00
Dement Construction Company, LLC	\$900.0000	\$1,800.00
Wright Brothers Construction Company, Inc.	\$1,580.0000	\$3,160.00
Charles Blalock & Sons, Inc.	\$945.0000	\$1,890.00
Bell & Associates Construction, LLC	\$1,467.3700	\$2,934.74
Summers-Taylor, Inc.	\$1,463.7800	\$2,927.56

**793-01.12 POLE 40FT CLASS 4 WOOD**

**2.000 EACH**

Jones Bros. Contractors, LLC	\$1,137.5000	\$2,275.00
Dement Construction Company, LLC	\$1,137.5000	\$2,275.00
Wright Brothers Construction Company, Inc.	\$1,700.0000	\$3,400.00
Charles Blalock & Sons, Inc.	\$1,194.3800	\$2,388.76
Bell & Associates Construction, LLC	\$1,854.6000	\$3,709.20
Summers-Taylor, Inc.	\$1,575.8700	\$3,151.74

**793-01.40 ANCHOR 3/4IN**

**34.000 EACH**

Jones Bros. Contractors, LLC	\$468.7500	\$15,937.50
Dement Construction Company, LLC	\$468.7500	\$15,937.50
Wright Brothers Construction Company, Inc.	\$550.0000	\$18,700.00
Charles Blalock & Sons, Inc.	\$492.1900	\$16,734.46
Bell & Associates Construction, LLC	\$524.4900	\$17,832.66
Summers-Taylor, Inc.	\$505.9100	\$17,200.94

**793-01.99 INSTALL POLE NUMBER**

**17.000 EACH**

Jones Bros. Contractors, LLC	\$53.7500	\$913.75
Dement Construction Company, LLC	\$53.7500	\$913.75
Wright Brothers Construction Company, Inc.	\$201.0000	\$3,417.00
Charles Blalock & Sons, Inc.	\$56.4400	\$959.48
Bell & Associates Construction, LLC	\$61.8600	\$1,051.62
Summers-Taylor, Inc.	\$186.7100	\$3,174.07

**793-02.08 GUY WIRE 10M OR 3/8IN**

**38.000 EACH**

Jones Bros. Contractors, LLC	\$141.2500	\$5,367.50
Dement Construction Company, LLC	\$141.2500	\$5,367.50
Wright Brothers Construction Company, Inc.	\$497.0000	\$18,886.00
Charles Blalock & Sons, Inc.	\$148.3100	\$5,635.78
Bell & Associates Construction, LLC	\$157.5700	\$5,987.66
Summers-Taylor, Inc.	\$460.5400	\$17,500.52

**793-02.92 OVERHEAD GUY WIRE (3/8IN)**

**3.000 EACH**

Jones Bros. Contractors, LLC	\$225.0000	\$675.00
Dement Construction Company, LLC	\$225.0000	\$675.00
Wright Brothers Construction Company, Inc.	\$610.0000	\$1,830.00
Charles Blalock & Sons, Inc.	\$236.2500	\$708.75
Bell & Associates Construction, LLC	\$326.0800	\$978.24
Summers-Taylor, Inc.	\$564.6900	\$1,694.07

		UNIT PRICE	EXTENSION
<b>793-02.99 INSTALL GUY GUARD</b>			
	<b>36.000 EACH</b>		
Jones Bros. Contractors, LLC		\$23.0000	\$828.00
Dement Construction Company, LLC		\$23.0000	\$828.00
Wright Brothers Construction Company, Inc.		\$52.0000	\$1,872.00
Charles Blalock & Sons, Inc.		\$24.1500	\$869.40
Bell & Associates Construction, LLC		\$25.7000	\$925.20
Summers-Taylor, Inc.		\$48.1200	\$1,732.32
<b>793-03.01 25 PAIR GROUP AERIAL SPLICE</b>			
	<b>406.000 EACH</b>		
Jones Bros. Contractors, LLC		\$12.5000	\$5,075.00
Dement Construction Company, LLC		\$12.5000	\$5,075.00
Wright Brothers Construction Company, Inc.		\$8.3000	\$3,369.80
Charles Blalock & Sons, Inc.		\$13.1300	\$5,330.78
Bell & Associates Construction, LLC		\$13.6200	\$5,529.72
Summers-Taylor, Inc.		\$7.7100	\$3,130.26
<b>793-03.03 10M STRAND</b>			
	<b>10,344.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$2.5600	\$26,480.64
Dement Construction Company, LLC		\$2.5600	\$26,480.64
Wright Brothers Construction Company, Inc.		\$4.1000	\$42,410.40
Charles Blalock & Sons, Inc.		\$2.6900	\$27,825.36
Bell & Associates Construction, LLC		\$2.7800	\$28,756.32
Summers-Taylor, Inc.		\$3.7900	\$39,203.76
<b>793-03.12 50 PAIR CABLE</b>			
	<b>588.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$10.3100	\$6,062.28
Dement Construction Company, LLC		\$10.3100	\$6,062.28
Wright Brothers Construction Company, Inc.		\$5.9000	\$3,469.20
Charles Blalock & Sons, Inc.		\$10.8300	\$6,368.04
Bell & Associates Construction, LLC		\$11.2300	\$6,603.24
Summers-Taylor, Inc.		\$5.4500	\$3,204.60
<b>793-03.14 100 PAIR CABLE</b>			
	<b>702.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$15.8800	\$11,147.76
Dement Construction Company, LLC		\$15.8800	\$11,147.76
Wright Brothers Construction Company, Inc.		\$9.3500	\$6,563.70
Charles Blalock & Sons, Inc.		\$16.6700	\$11,702.34
Bell & Associates Construction, LLC		\$17.2800	\$12,130.56
Summers-Taylor, Inc.		\$8.6500	\$6,072.30
<b>793-03.15 150 PAIRCABLE</b>			
	<b>1,962.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$23.5000	\$46,107.00
Dement Construction Company, LLC		\$23.5000	\$46,107.00
Wright Brothers Construction Company, Inc.		\$16.1500	\$31,686.30
Charles Blalock & Sons, Inc.		\$24.6800	\$48,422.16
Bell & Associates Construction, LLC		\$25.5500	\$50,129.10
Summers-Taylor, Inc.		\$14.9700	\$29,371.14

**793-03.40 INSTALL STRAND BOND**

**40.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$47.5000	\$1,900.00
Dement Construction Company, LLC	\$47.5000	\$1,900.00
Wright Brothers Construction Company, Inc.	\$590.0000	\$23,600.00
Charles Blalock & Sons, Inc.	\$49.8800	\$1,995.20
Bell & Associates Construction, LLC	\$52.9200	\$2,116.80
Summers-Taylor, Inc.	\$550.9900	\$22,039.60

**793-04.01 RELASH/DELASH CABLE**

**2,094.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$2.1300	\$4,460.22
Dement Construction Company, LLC	\$2.1300	\$4,460.22
Wright Brothers Construction Company, Inc.	\$3.1500	\$6,596.10
Charles Blalock & Sons, Inc.	\$2.2400	\$4,690.56
Bell & Associates Construction, LLC	\$2.3200	\$4,858.08
Summers-Taylor, Inc.	\$2.9000	\$6,072.60

**793-04.06 READY ACCESS CLOSURE**

**7.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$650.0000	\$4,550.00
Dement Construction Company, LLC	\$650.0000	\$4,550.00
Wright Brothers Construction Company, Inc.	\$600.0000	\$4,200.00
Charles Blalock & Sons, Inc.	\$682.5000	\$4,777.50
Bell & Associates Construction, LLC	\$807.4500	\$5,652.15
Summers-Taylor, Inc.	\$556.1500	\$3,893.05

**793-04.07 AERIAL SPLICE CLOSURE**

**25.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$2,000.0000	\$50,000.00
Dement Construction Company, LLC	\$2,000.0000	\$50,000.00
Wright Brothers Construction Company, Inc.	\$1,040.0000	\$26,000.00
Charles Blalock & Sons, Inc.	\$2,100.0000	\$52,500.00
Bell & Associates Construction, LLC	\$2,260.8400	\$56,521.00
Summers-Taylor, Inc.	\$968.0400	\$24,201.00

**793-04.21 3 PAIR AERIAL DROP**

**956.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$2.6900	\$2,571.64
Dement Construction Company, LLC	\$2.6900	\$2,571.64
Wright Brothers Construction Company, Inc.	\$3.1000	\$2,963.60
Charles Blalock & Sons, Inc.	\$2.8200	\$2,695.92
Bell & Associates Construction, LLC	\$2.9200	\$2,791.52
Summers-Taylor, Inc.	\$2.8600	\$2,734.16

**793-04.25 HOT SPLICE EXISTING CABLES**

**337.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$13.7500	\$4,633.75
Dement Construction Company, LLC	\$13.7500	\$4,633.75
Wright Brothers Construction Company, Inc.	\$8.6000	\$2,898.20
Charles Blalock & Sons, Inc.	\$14.4400	\$4,866.28
Bell & Associates Construction, LLC	\$14.9900	\$5,051.63
Summers-Taylor, Inc.	\$7.9700	\$2,685.89



		UNIT PRICE	EXTENSION
<b>793-07.01 12 FIBER (MATERIAL ONLY)</b>	<b>3,826.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$1.0800	\$4,132.08
Dement Construction Company, LLC		\$1.0800	\$4,132.08
Wright Brothers Construction Company, Inc.		\$0.4500	\$1,721.70
Charles Blalock & Sons, Inc.		\$1.1300	\$4,323.38
Bell & Associates Construction, LLC		\$1.1700	\$4,476.42
Summers-Taylor, Inc.		\$0.4400	\$1,683.44
<b>793-07.02 24 FIBER(MATERIAL ONLY)</b>	<b>7,090.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$1.4300	\$10,138.70
Dement Construction Company, LLC		\$1.4300	\$10,138.70
Wright Brothers Construction Company, Inc.		\$0.7500	\$5,317.50
Charles Blalock & Sons, Inc.		\$1.5000	\$10,635.00
Bell & Associates Construction, LLC		\$1.5500	\$10,989.50
Summers-Taylor, Inc.		\$0.6900	\$4,892.10
<b>793-07.03 36 FIBER(MATERIAL ONLY)</b>	<b>1,650.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$1.7800	\$2,937.00
Dement Construction Company, LLC		\$1.7800	\$2,937.00
Wright Brothers Construction Company, Inc.		\$0.9500	\$1,567.50
Charles Blalock & Sons, Inc.		\$1.8700	\$3,085.50
Bell & Associates Construction, LLC		\$1.9300	\$3,184.50
Summers-Taylor, Inc.		\$0.9000	\$1,485.00
<b>793-07.04 48 FIBER(MATERIAL ONLY)</b>	<b>10,412.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$1.9600	\$20,407.52
Dement Construction Company, LLC		\$1.9600	\$20,407.52
Wright Brothers Construction Company, Inc.		\$1.0000	\$10,412.00
Charles Blalock & Sons, Inc.		\$2.0600	\$21,448.72
Bell & Associates Construction, LLC		\$2.1300	\$22,177.56
Summers-Taylor, Inc.		\$0.9300	\$9,683.16
<b>793-07.05 96 FIBER(MATERIAL ONLY)</b>	<b>6,172.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$2.4800	\$15,306.56
Dement Construction Company, LLC		\$2.4800	\$15,306.56
Wright Brothers Construction Company, Inc.		\$1.8000	\$11,109.60
Charles Blalock & Sons, Inc.		\$2.6000	\$16,047.20
Bell & Associates Construction, LLC		\$2.7000	\$16,664.40
Summers-Taylor, Inc.		\$1.6900	\$10,430.68
<b>793-07.07 144 FIBER(MATERIAL ONLY)</b>	<b>3,372.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$2.9200	\$9,846.24
Dement Construction Company, LLC		\$2.9200	\$9,846.24
Wright Brothers Construction Company, Inc.		\$2.5000	\$8,430.00
Charles Blalock & Sons, Inc.		\$3.0700	\$10,352.04
Bell & Associates Construction, LLC		\$3.1700	\$10,689.24
Summers-Taylor, Inc.		\$2.3400	\$7,890.48

		UNIT PRICE	EXTENSION
<b>793-07.09 216 FIBER(MATERIAL ONLY)</b>	<b>1,750.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$3.6200	\$6,335.00
Dement Construction Company, LLC		\$3.6200	\$6,335.00
Wright Brothers Construction Company, Inc.		\$3.9000	\$6,825.00
Charles Blalock & Sons, Inc.		\$3.8000	\$6,650.00
Bell & Associates Construction, LLC		\$3.9300	\$6,877.50
Summers-Taylor, Inc.		\$3.6200	\$6,335.00
<b>793-07.12 432 FIBER(MATERIAL ONLY)</b>	<b>1,304.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$6.5100	\$8,489.04
Dement Construction Company, LLC		\$6.5100	\$8,489.04
Wright Brothers Construction Company, Inc.		\$7.6000	\$9,910.40
Charles Blalock & Sons, Inc.		\$6.8400	\$8,919.36
Bell & Associates Construction, LLC		\$7.0800	\$9,232.32
Summers-Taylor, Inc.		\$7.0500	\$9,193.20
<b>793-07.16 12-96 FIBER(INSTALLATION ONLY)</b>	<b>12,822.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$2.0900	\$26,797.98
Dement Construction Company, LLC		\$2.0900	\$26,797.98
Wright Brothers Construction Company, Inc.		\$1.9500	\$25,002.90
Charles Blalock & Sons, Inc.		\$2.1900	\$28,080.18
Bell & Associates Construction, LLC		\$2.2700	\$29,105.94
Summers-Taylor, Inc.		\$1.8100	\$23,207.82
<b>793-07.17 108-144 FIBER(INSTALLATION ONLY)</b>	<b>658.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$2.4100	\$1,585.78
Dement Construction Company, LLC		\$2.4100	\$1,585.78
Wright Brothers Construction Company, Inc.		\$1.9500	\$1,283.10
Charles Blalock & Sons, Inc.		\$2.5300	\$1,664.74
Bell & Associates Construction, LLC		\$2.6200	\$1,723.96
Summers-Taylor, Inc.		\$1.8100	\$1,190.98
<b>793-07.25 SINGLE FIBER OPTIC CABLE SPLICE</b>	<b>885.000 EACH</b>		
Jones Bros. Contractors, LLC		\$39.2500	\$34,736.25
Dement Construction Company, LLC		\$39.2500	\$34,736.25
Wright Brothers Construction Company, Inc.		\$56.0000	\$49,560.00
Charles Blalock & Sons, Inc.		\$41.2100	\$36,470.85
Bell & Associates Construction, LLC		\$42.7100	\$37,798.35
Summers-Taylor, Inc.		\$51.9300	\$45,958.05
<b>793-07.31 SINGLE FIBER AERIAL DROP</b>	<b>2,000.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$2.4200	\$4,840.00
Dement Construction Company, LLC		\$2.4200	\$4,840.00
Wright Brothers Construction Company, Inc.		\$3.8500	\$7,700.00
Charles Blalock & Sons, Inc.		\$2.5400	\$5,080.00
Bell & Associates Construction, LLC		\$2.6300	\$5,260.00
Summers-Taylor, Inc.		\$3.5900	\$7,180.00

**793-07.90 INSTALL FIBER STORAGE BRACKET**

**6.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$150.0000	\$900.00
Dement Construction Company, LLC	\$150.0000	\$900.00
Wright Brothers Construction Company, Inc.	\$230.0000	\$1,380.00
Charles Blalock & Sons, Inc.	\$157.5000	\$945.00
Bell & Associates Construction, LLC	\$190.2200	\$1,141.32
Summers-Taylor, Inc.	\$213.3000	\$1,279.80

**793-10.02 BURIED CABLE @ 36IN DEPTH**

**11,538.000 L.F.**

Jones Bros. Contractors, LLC	\$5.6000	\$64,612.80
Dement Construction Company, LLC	\$5.6000	\$64,612.80
Wright Brothers Construction Company, Inc.	\$12.5000	\$144,225.00
Charles Blalock & Sons, Inc.	\$5.8800	\$67,843.44
Bell & Associates Construction, LLC	\$6.0900	\$70,266.42
Summers-Taylor, Inc.	\$11.6000	\$133,840.80

**793-10.08 BURIED CABLE @ \_\_\_IN DEPTH**

**3,258.000 L.F.**

Jones Bros. Contractors, LLC	\$8.1000	\$26,389.80
Dement Construction Company, LLC	\$8.1000	\$26,389.80
Wright Brothers Construction Company, Inc.	\$3.9000	\$12,706.20
Charles Blalock & Sons, Inc.	\$8.5100	\$27,725.58
Bell & Associates Construction, LLC	\$8.8000	\$28,670.40
Summers-Taylor, Inc.	\$3.6300	\$11,826.54

**793-11.08 10IN PEDESTAL**

**17.000 EACH**

Jones Bros. Contractors, LLC	\$775.0000	\$13,175.00
Dement Construction Company, LLC	\$775.0000	\$13,175.00
Wright Brothers Construction Company, Inc.	\$1,210.0000	\$20,570.00
Charles Blalock & Sons, Inc.	\$813.7500	\$13,833.75
Bell & Associates Construction, LLC	\$891.9300	\$15,162.81
Summers-Taylor, Inc.	\$1,118.1100	\$19,007.87

**793-11.10 12IN PEDESTAL**

**5.000 EACH**

Jones Bros. Contractors, LLC	\$1,100.0000	\$5,500.00
Dement Construction Company, LLC	\$1,100.0000	\$5,500.00
Wright Brothers Construction Company, Inc.	\$1,630.0000	\$8,150.00
Charles Blalock & Sons, Inc.	\$1,155.0000	\$5,775.00
Bell & Associates Construction, LLC	\$1,434.7600	\$7,173.80
Summers-Taylor, Inc.	\$1,510.7200	\$7,553.60

**793-11.13 BURIED RISER GUARD**

**42.000 EACH**

Jones Bros. Contractors, LLC	\$212.5000	\$8,925.00
Dement Construction Company, LLC	\$212.5000	\$8,925.00
Wright Brothers Construction Company, Inc.	\$860.0000	\$36,120.00
Charles Blalock & Sons, Inc.	\$223.1300	\$9,371.46
Bell & Associates Construction, LLC	\$236.4800	\$9,932.16
Summers-Taylor, Inc.	\$801.0600	\$33,644.52

**793-11.24 HANDHOLE 36INX60INX36IN**

**2.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$7,375.0000	\$14,750.00
Dement Construction Company, LLC	\$7,375.0000	\$14,750.00
Wright Brothers Construction Company, Inc.	\$2,700.0000	\$5,400.00
Charles Blalock & Sons, Inc.	\$7,743.7500	\$15,487.50
Bell & Associates Construction, LLC	\$12,024.3100	\$24,048.62
Summers-Taylor, Inc.	\$2,504.8500	\$5,009.70

**793-11.36 3 PAIR BURIED DROP**

**420.000 L.F.**

Jones Bros. Contractors, LLC	\$3.3800	\$1,419.60
Dement Construction Company, LLC	\$3.3800	\$1,419.60
Wright Brothers Construction Company, Inc.	\$4.7000	\$1,974.00
Charles Blalock & Sons, Inc.	\$3.5500	\$1,491.00
Bell & Associates Construction, LLC	\$3.6800	\$1,545.60
Summers-Taylor, Inc.	\$4.3500	\$1,827.00

**793-11.50 REARRANGE EXISTING SPLICE CASE**

**10.000 EACH**

Jones Bros. Contractors, LLC	\$531.2500	\$5,312.50
Dement Construction Company, LLC	\$531.2500	\$5,312.50
Wright Brothers Construction Company, Inc.	\$430.0000	\$4,300.00
Charles Blalock & Sons, Inc.	\$557.8100	\$5,578.10
Bell & Associates Construction, LLC	\$635.1900	\$6,351.90
Summers-Taylor, Inc.	\$398.6700	\$3,986.70

**793-11.51 REARRANGE WORKING FIBER SPLICE**

**773.000 EACH**

Jones Bros. Contractors, LLC	\$64.2500	\$49,665.25
Dement Construction Company, LLC	\$64.2500	\$49,665.25
Wright Brothers Construction Company, Inc.	\$62.5000	\$48,312.50
Charles Blalock & Sons, Inc.	\$67.4600	\$52,146.58
Bell & Associates Construction, LLC	\$69.9200	\$54,048.16
Summers-Taylor, Inc.	\$57.9900	\$44,826.27

**793-12.02 REARRANGEMENT EXISTING CABLE**

**4.000 EACH**

Jones Bros. Contractors, LLC	\$362.5000	\$1,450.00
Dement Construction Company, LLC	\$362.5000	\$1,450.00
Wright Brothers Construction Company, Inc.	\$780.0000	\$3,120.00
Charles Blalock & Sons, Inc.	\$380.6300	\$1,522.52
Bell & Associates Construction, LLC	\$492.5300	\$1,970.12
Summers-Taylor, Inc.	\$724.8700	\$2,899.48

**793-12.07 400 PAIR UG CABLE**

**40.000 L.F.**

Jones Bros. Contractors, LLC	\$50.1000	\$2,004.00
Dement Construction Company, LLC	\$50.1000	\$2,004.00
Wright Brothers Construction Company, Inc.	\$42.5000	\$1,700.00
Charles Blalock & Sons, Inc.	\$52.6100	\$2,104.40
Bell & Associates Construction, LLC	\$55.8100	\$2,232.40
Summers-Taylor, Inc.	\$39.2800	\$1,571.20

		UNIT PRICE	EXTENSION
<b>793-12.18 UG CABLE(SEBO)(12)</b>	<b>490.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$3.9100	\$1,915.90
Dement Construction Company, LLC		\$3.9100	\$1,915.90
Wright Brothers Construction Company, Inc.		\$10.3000	\$5,047.00
Charles Blalock & Sons, Inc.		\$4.1100	\$2,013.90
Bell & Associates Construction, LLC		\$4.2600	\$2,087.40
Summers-Taylor, Inc.		\$9.5600	\$4,684.40
<b>793-13.09 2IN SCHEDULE 40 PVC</b>	<b>40.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$42.5000	\$1,700.00
Dement Construction Company, LLC		\$42.5000	\$1,700.00
Wright Brothers Construction Company, Inc.		\$39.0000	\$1,560.00
Charles Blalock & Sons, Inc.		\$44.6300	\$1,785.20
Bell & Associates Construction, LLC		\$47.3500	\$1,894.00
Summers-Taylor, Inc.		\$36.2400	\$1,449.60
<b>793-13.10 3IN SCHEDULE 40 PVC</b>	<b>80.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$57.5000	\$4,600.00
Dement Construction Company, LLC		\$57.5000	\$4,600.00
Wright Brothers Construction Company, Inc.		\$39.0000	\$3,120.00
Charles Blalock & Sons, Inc.		\$60.3800	\$4,830.40
Bell & Associates Construction, LLC		\$63.2800	\$5,062.40
Summers-Taylor, Inc.		\$36.2400	\$2,899.20
<b>793-15.01 TRANSFER CABLE ATTACHMENT</b>	<b>24.000 EACH</b>		
Jones Bros. Contractors, LLC		\$128.7500	\$3,090.00
Dement Construction Company, LLC		\$128.7500	\$3,090.00
Wright Brothers Construction Company, Inc.		\$117.0000	\$2,808.00
Charles Blalock & Sons, Inc.		\$135.1900	\$3,244.56
Bell & Associates Construction, LLC		\$145.7700	\$3,498.48
Summers-Taylor, Inc.		\$108.7300	\$2,609.52
<b>793-15.02 TRANSFER DROP ATTACHMENT</b>	<b>25.000 EACH</b>		
Jones Bros. Contractors, LLC		\$51.2500	\$1,281.25
Dement Construction Company, LLC		\$51.2500	\$1,281.25
Wright Brothers Construction Company, Inc.		\$78.2500	\$1,956.25
Charles Blalock & Sons, Inc.		\$53.8100	\$1,345.25
Bell & Associates Construction, LLC		\$57.9300	\$1,448.25
Summers-Taylor, Inc.		\$72.4900	\$1,812.25
<b>793-15.04 TRANSFER DOWN GUY ATTACHMENT</b>	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$132.5000	\$132.50
Dement Construction Company, LLC		\$132.5000	\$132.50
Wright Brothers Construction Company, Inc.		\$78.2500	\$78.25
Charles Blalock & Sons, Inc.		\$139.1300	\$139.13
Bell & Associates Construction, LLC		\$144.0200	\$144.02
Summers-Taylor, Inc.		\$72.4900	\$72.49

**793-15.06 CARRIER SITE PREPARATION**

**1.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$20,875.0000	\$20,875.00
Dement Construction Company, LLC	\$20,875.0000	\$20,875.00
Wright Brothers Construction Company, Inc.	\$15,600.0000	\$15,600.00
Charles Blalock & Sons, Inc.	\$21,918.7500	\$21,918.75
Bell & Associates Construction, LLC	\$22,689.9300	\$22,689.93
Summers-Taylor, Inc.	\$14,497.4300	\$14,497.43

**793-15.07 PAD MOUNTED CARRIER**

**1.000 EACH**

Jones Bros. Contractors, LLC	\$106,250.0000	\$106,250.00
Dement Construction Company, LLC	\$106,250.0000	\$106,250.00
Wright Brothers Construction Company, Inc.	\$8,180.0000	\$8,180.00
Charles Blalock & Sons, Inc.	\$111,562.5000	\$111,562.50
Bell & Associates Construction, LLC	\$115,487.6800	\$115,487.68
Summers-Taylor, Inc.	\$7,583.9700	\$7,583.97

**793-16.02 DIRECTIONAL BORE 2IN/FLEX SLEEVE**

**6,138.000 L.F.**

Jones Bros. Contractors, LLC	\$30.2500	\$185,674.50
Dement Construction Company, LLC	\$30.2500	\$185,674.50
Wright Brothers Construction Company, Inc.	\$50.2500	\$308,434.50
Charles Blalock & Sons, Inc.	\$31.7600	\$194,942.88
Bell & Associates Construction, LLC	\$32.8800	\$201,817.44
Summers-Taylor, Inc.	\$46.5300	\$285,601.14

**793-16.03 DIRECTIONAL BORE 3IN/FLEX SLEEVE**

**820.000 L.F.**

Jones Bros. Contractors, LLC	\$41.7500	\$34,235.00
Dement Construction Company, LLC	\$41.7500	\$34,235.00
Wright Brothers Construction Company, Inc.	\$57.2500	\$46,945.00
Charles Blalock & Sons, Inc.	\$43.8400	\$35,948.80
Bell & Associates Construction, LLC	\$45.4300	\$37,252.60
Summers-Taylor, Inc.	\$53.1300	\$43,566.60

**793-98.01 REMOVE AERIAL CABLE AND WIRE**

**25,171.000 L.F.**

Jones Bros. Contractors, LLC	\$1.5600	\$39,266.76
Dement Construction Company, LLC	\$1.5600	\$39,266.76
Wright Brothers Construction Company, Inc.	\$0.8500	\$21,395.35
Charles Blalock & Sons, Inc.	\$1.6400	\$41,280.44
Bell & Associates Construction, LLC	\$1.7000	\$42,790.70
Summers-Taylor, Inc.	\$0.8000	\$20,136.80

**793-98.04 REMOVE POLES ALL SIZES**

**77.000 EACH**

Jones Bros. Contractors, LLC	\$125.0000	\$9,625.00
Dement Construction Company, LLC	\$126.0000	\$9,702.00
Wright Brothers Construction Company, Inc.	\$156.0000	\$12,012.00
Charles Blalock & Sons, Inc.	\$131.2500	\$10,106.25
Bell & Associates Construction, LLC	\$137.6300	\$10,597.51
Summers-Taylor, Inc.	\$144.9700	\$11,162.69

**793-98.06 REMOVE PEDESTALS**

**23.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$93.7500	\$2,156.25
Dement Construction Company, LLC	\$93.7500	\$2,156.25
Wright Brothers Construction Company, Inc.	\$39.0000	\$897.00
Charles Blalock & Sons, Inc.	\$98.4400	\$2,264.12
Bell & Associates Construction, LLC	\$106.3400	\$2,445.82
Summers-Taylor, Inc.	\$36.2400	\$833.52

**793-98.08 REMOVE ANCHOR (ANY SIZE)**

**43.000 EACH**

Jones Bros. Contractors, LLC	\$62.5000	\$2,687.50
Dement Construction Company, LLC	\$62.5000	\$2,687.50
Wright Brothers Construction Company, Inc.	\$39.0000	\$1,677.00
Charles Blalock & Sons, Inc.	\$65.6300	\$2,822.09
Bell & Associates Construction, LLC	\$69.5100	\$2,988.93
Summers-Taylor, Inc.	\$36.2400	\$1,558.32

**793-98.09 REMOVE DOWN GUY**

**62.000 EACH**

Jones Bros. Contractors, LLC	\$50.0000	\$3,100.00
Dement Construction Company, LLC	\$50.0000	\$3,100.00
Wright Brothers Construction Company, Inc.	\$39.0000	\$2,418.00
Charles Blalock & Sons, Inc.	\$52.5000	\$3,255.00
Bell & Associates Construction, LLC	\$55.2300	\$3,424.26
Summers-Taylor, Inc.	\$36.2400	\$2,246.88

**793-98.21 TRIM UTILITY RIGHT-OF-WAY**

**450.000 L.F.**

Jones Bros. Contractors, LLC	\$6.2500	\$2,812.50
Dement Construction Company, LLC	\$6.2500	\$2,812.50
Wright Brothers Construction Company, Inc.	\$3.1500	\$1,417.50
Charles Blalock & Sons, Inc.	\$6.5600	\$2,952.00
Bell & Associates Construction, LLC	\$6.8000	\$3,060.00
Summers-Taylor, Inc.	\$2.9000	\$1,305.00

**795-01.01 4IN DIP RESTRAINED JOINT WATER LINE**

**491.000 L.F.**

Jones Bros. Contractors, LLC	\$78.0000	\$38,298.00
Dement Construction Company, LLC	\$55.0000	\$27,005.00
Wright Brothers Construction Company, Inc.	\$61.5000	\$30,196.50
Charles Blalock & Sons, Inc.	\$81.9000	\$40,212.90
Bell & Associates Construction, LLC	\$59.7800	\$29,351.98
Summers-Taylor, Inc.	\$79.6900	\$39,127.79

**795-01.03 6IN DIP RESTRAINED JOINT WATER LINE**

**248.000 L.F.**

Jones Bros. Contractors, LLC	\$69.0000	\$17,112.00
Dement Construction Company, LLC	\$58.0000	\$14,384.00
Wright Brothers Construction Company, Inc.	\$65.0000	\$16,120.00
Charles Blalock & Sons, Inc.	\$72.4500	\$17,967.60
Bell & Associates Construction, LLC	\$63.0400	\$15,633.92
Summers-Taylor, Inc.	\$70.4900	\$17,481.52

**795-01.06 8IN DIP SLIP JOINT WATER LINE**

**65.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$105.0000	\$6,825.00
Dement Construction Company, LLC	\$100.0000	\$6,500.00
Wright Brothers Construction Company, Inc.	\$110.0000	\$7,150.00
Charles Blalock & Sons, Inc.	\$142.0000	\$9,230.00
Bell & Associates Construction, LLC	\$106.5200	\$6,923.80
Summers-Taylor, Inc.	\$89.9100	\$5,844.15

**795-01.09 12IN DIP RESTRAINED JOINT WATER LINE**

**121.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$107.0000	\$12,947.00
Dement Construction Company, LLC	\$135.0000	\$16,335.00
Wright Brothers Construction Company, Inc.	\$151.0000	\$18,271.00
Charles Blalock & Sons, Inc.	\$112.3500	\$13,594.35
Bell & Associates Construction, LLC	\$146.7400	\$17,755.54
Summers-Taylor, Inc.	\$109.3200	\$13,227.72

**795-03.02 2IN PVC WATER LINE**

**7,571.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$40.0000	\$302,840.00
Dement Construction Company, LLC	\$29.0000	\$219,559.00
Wright Brothers Construction Company, Inc.	\$37.7500	\$285,805.25
Charles Blalock & Sons, Inc.	\$42.0000	\$317,982.00
Bell & Associates Construction, LLC	\$31.5200	\$238,637.92
Summers-Taylor, Inc.	\$40.8700	\$309,426.77

**795-03.04 4IN PVC WATER LINE**

**4,269.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$50.0000	\$213,450.00
Dement Construction Company, LLC	\$32.0000	\$136,608.00
Wright Brothers Construction Company, Inc.	\$46.5000	\$198,508.50
Charles Blalock & Sons, Inc.	\$52.5000	\$224,122.50
Bell & Associates Construction, LLC	\$45.6500	\$194,879.85
Summers-Taylor, Inc.	\$51.0800	\$218,060.52

**795-03.05 6IN PVC WATER LINE**

**7,756.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$70.0000	\$542,920.00
Dement Construction Company, LLC	\$36.0000	\$279,216.00
Wright Brothers Construction Company, Inc.	\$47.0000	\$364,532.00
Charles Blalock & Sons, Inc.	\$73.5000	\$570,066.00
Bell & Associates Construction, LLC	\$50.0000	\$387,800.00
Summers-Taylor, Inc.	\$71.5200	\$554,709.12

**795-03.08 12IN PVC WATER LINE**

**875.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$98.0000	\$85,750.00
Dement Construction Company, LLC	\$122.0000	\$106,750.00
Wright Brothers Construction Company, Inc.	\$137.0000	\$119,875.00
Charles Blalock & Sons, Inc.	\$102.9000	\$90,037.50
Bell & Associates Construction, LLC	\$132.6100	\$116,033.75
Summers-Taylor, Inc.	\$100.1200	\$87,605.00



**795-05.63 BORE/JACK 12IN STEEL CASING PIPE-UNCON.**

**75.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$350.0000	\$26,250.00
Dement Construction Company, LLC	\$320.0000	\$24,000.00
Wright Brothers Construction Company, Inc.	\$358.0000	\$26,850.00
Charles Blalock & Sons, Inc.	\$367.5000	\$27,562.50
Bell & Associates Construction, LLC	\$347.8200	\$26,086.50
Summers-Taylor, Inc.	\$357.5800	\$26,818.50

**795-05.77 BORE/JACK 12IN STEEL CASING PIPE-ROCK.**

**190.000 L.F.**

Jones Bros. Contractors, LLC	\$450.0000	\$85,500.00
Dement Construction Company, LLC	\$320.0000	\$60,800.00
Wright Brothers Construction Company, Inc.	\$358.0000	\$68,020.00
Charles Blalock & Sons, Inc.	\$472.5000	\$89,775.00
Bell & Associates Construction, LLC	\$347.8200	\$66,085.80
Summers-Taylor, Inc.	\$459.7500	\$87,352.50

**795-06.03 CONNECT TO 4IN WATER LINE**

**6.000 EACH**

Jones Bros. Contractors, LLC	\$3,000.0000	\$18,000.00
Dement Construction Company, LLC	\$8,800.0000	\$52,800.00
Wright Brothers Construction Company, Inc.	\$9,850.0000	\$59,100.00
Charles Blalock & Sons, Inc.	\$3,150.0000	\$18,900.00
Bell & Associates Construction, LLC	\$9,565.1000	\$57,390.60
Summers-Taylor, Inc.	\$3,065.0000	\$18,390.00

**795-06.04 CONNECT TO 6IN WATER LINE**

**10.000 EACH**

Jones Bros. Contractors, LLC	\$3,200.0000	\$32,000.00
Dement Construction Company, LLC	\$8,900.0000	\$89,000.00
Wright Brothers Construction Company, Inc.	\$9,960.0000	\$99,600.00
Charles Blalock & Sons, Inc.	\$3,360.0000	\$33,600.00
Bell & Associates Construction, LLC	\$9,673.7900	\$96,737.90
Summers-Taylor, Inc.	\$3,269.3300	\$32,693.30

**795-06.07 CONNECT TO 12IN WATER LINE**

**3.000 EACH**

Jones Bros. Contractors, LLC	\$6,000.0000	\$18,000.00
Dement Construction Company, LLC	\$9,000.0000	\$27,000.00
Wright Brothers Construction Company, Inc.	\$10,100.0000	\$30,300.00
Charles Blalock & Sons, Inc.	\$6,300.0000	\$18,900.00
Bell & Associates Construction, LLC	\$9,782.4800	\$29,347.44
Summers-Taylor, Inc.	\$6,130.0000	\$18,390.00

**795-07.01 4IN X 4IN TAPPING SLEEVE AND VALVE**

**5.000 EACH**

Jones Bros. Contractors, LLC	\$3,200.0000	\$16,000.00
Dement Construction Company, LLC	\$4,500.0000	\$22,500.00
Wright Brothers Construction Company, Inc.	\$5,040.0000	\$25,200.00
Charles Blalock & Sons, Inc.	\$3,360.0000	\$16,800.00
Bell & Associates Construction, LLC	\$4,891.2400	\$24,456.20
Summers-Taylor, Inc.	\$3,269.3300	\$16,346.65

**795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE**

**7.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$3,600.0000	\$25,200.00
Dement Construction Company, LLC	\$5,500.0000	\$38,500.00
Wright Brothers Construction Company, Inc.	\$6,150.0000	\$43,050.00
Charles Blalock & Sons, Inc.	\$3,780.0000	\$26,460.00
Bell & Associates Construction, LLC	\$5,978.1900	\$41,847.33
Summers-Taylor, Inc.	\$3,678.0000	\$25,746.00

**795-07.15 12IN X 12IN TAPPING SLEEVE AND VALVE**

**1.000 EACH**

Jones Bros. Contractors, LLC	\$9,500.0000	\$9,500.00
Dement Construction Company, LLC	\$6,900.0000	\$6,900.00
Wright Brothers Construction Company, Inc.	\$7,720.0000	\$7,720.00
Charles Blalock & Sons, Inc.	\$9,975.0000	\$9,975.00
Bell & Associates Construction, LLC	\$7,499.9000	\$7,499.90
Summers-Taylor, Inc.	\$9,705.8300	\$9,705.83

**795-07.30 INSERTION VALVE (4IN)**

**2.000 EACH**

Jones Bros. Contractors, LLC	\$7,200.0000	\$14,400.00
Dement Construction Company, LLC	\$6,500.0000	\$13,000.00
Wright Brothers Construction Company, Inc.	\$7,270.0000	\$14,540.00
Charles Blalock & Sons, Inc.	\$7,560.0000	\$15,120.00
Bell & Associates Construction, LLC	\$7,065.1300	\$14,130.26
Summers-Taylor, Inc.	\$7,356.0000	\$14,712.00

**795-07.31 INSERTION VALVE (6IN)**

**5.000 EACH**

Jones Bros. Contractors, LLC	\$7,600.0000	\$38,000.00
Dement Construction Company, LLC	\$6,900.0000	\$34,500.00
Wright Brothers Construction Company, Inc.	\$7,720.0000	\$38,600.00
Charles Blalock & Sons, Inc.	\$7,980.0000	\$39,900.00
Bell & Associates Construction, LLC	\$7,499.9000	\$37,499.50
Summers-Taylor, Inc.	\$7,764.6600	\$38,823.30

**795-08.01 2IN GATE VALVE ASSEMBLY**

**10.000 EACH**

Jones Bros. Contractors, LLC	\$1,000.0000	\$10,000.00
Dement Construction Company, LLC	\$800.0000	\$8,000.00
Wright Brothers Construction Company, Inc.	\$900.0000	\$9,000.00
Charles Blalock & Sons, Inc.	\$1,050.0000	\$10,500.00
Bell & Associates Construction, LLC	\$869.5500	\$8,695.50
Summers-Taylor, Inc.	\$1,021.6700	\$10,216.70

**795-08.03 4IN GATE VALVE ASSEMBLY**

**9.000 EACH**

Jones Bros. Contractors, LLC	\$1,200.0000	\$10,800.00
Dement Construction Company, LLC	\$1,000.0000	\$9,000.00
Wright Brothers Construction Company, Inc.	\$1,120.0000	\$10,080.00
Charles Blalock & Sons, Inc.	\$1,260.0000	\$11,340.00
Bell & Associates Construction, LLC	\$1,086.9400	\$9,782.46
Summers-Taylor, Inc.	\$1,226.0000	\$11,034.00

**795-08.04 6IN GATE VALVE ASSEMBLY**

**12.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$1,600.0000	\$19,200.00
Dement Construction Company, LLC	\$1,250.0000	\$15,000.00
Wright Brothers Construction Company, Inc.	\$1,400.0000	\$16,800.00
Charles Blalock & Sons, Inc.	\$1,680.0000	\$20,160.00
Bell & Associates Construction, LLC	\$1,358.6800	\$16,304.16
Summers-Taylor, Inc.	\$1,634.6700	\$19,616.04

**795-08.09 12IN GATE VALVE ASSEMBLY**

**3.000 EACH**

Jones Bros. Contractors, LLC	\$45,000.0000	\$135,000.00
Dement Construction Company, LLC	\$3,500.0000	\$10,500.00
Wright Brothers Construction Company, Inc.	\$3,920.0000	\$11,760.00
Charles Blalock & Sons, Inc.	\$4,725.0000	\$14,175.00
Bell & Associates Construction, LLC	\$3,804.3000	\$11,412.90
Summers-Taylor, Inc.	\$4,597.5000	\$13,792.50

**795-09.01 3/4IN WATER SERVICE METER ASSEMBLY**

**25.000 EACH**

Jones Bros. Contractors, LLC	\$1,500.0000	\$37,500.00
Dement Construction Company, LLC	\$1,200.0000	\$30,000.00
Wright Brothers Construction Company, Inc.	\$1,340.0000	\$33,500.00
Charles Blalock & Sons, Inc.	\$1,575.0000	\$39,375.00
Bell & Associates Construction, LLC	\$1,304.3300	\$32,608.25
Summers-Taylor, Inc.	\$1,532.5000	\$38,312.50

**795-09.02 1IN WATER SERVICE METER ASSEMBLY**

**2.000 EACH**

Jones Bros. Contractors, LLC	\$2,000.0000	\$4,000.00
Dement Construction Company, LLC	\$1,200.0000	\$2,400.00
Wright Brothers Construction Company, Inc.	\$1,340.0000	\$2,680.00
Charles Blalock & Sons, Inc.	\$2,100.0000	\$4,200.00
Bell & Associates Construction, LLC	\$1,304.3300	\$2,608.66
Summers-Taylor, Inc.	\$2,043.3300	\$4,086.66

**795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY**

**27.000 EACH**

Jones Bros. Contractors, LLC	\$1,000.0000	\$27,000.00
Dement Construction Company, LLC	\$1,000.0000	\$27,000.00
Wright Brothers Construction Company, Inc.	\$1,120.0000	\$30,240.00
Charles Blalock & Sons, Inc.	\$1,050.0000	\$28,350.00
Bell & Associates Construction, LLC	\$1,086.9400	\$29,347.38
Summers-Taylor, Inc.	\$1,021.6700	\$27,585.09

**795-09.10 SAMPLE TAP**

**13.000 EACH**

Jones Bros. Contractors, LLC	\$800.0000	\$10,400.00
Dement Construction Company, LLC	\$300.0000	\$3,900.00
Wright Brothers Construction Company, Inc.	\$336.0000	\$4,368.00
Charles Blalock & Sons, Inc.	\$840.0000	\$10,920.00
Bell & Associates Construction, LLC	\$326.0800	\$4,239.04
Summers-Taylor, Inc.	\$817.3300	\$10,625.29

**795-09.19 3/4IN PVC SERVICE PIPE**

**85.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$30.0000	\$2,550.00
Dement Construction Company, LLC	\$50.0000	\$4,250.00
Wright Brothers Construction Company, Inc.	\$56.0000	\$4,760.00
Charles Blalock & Sons, Inc.	\$31.5000	\$2,677.50
Bell & Associates Construction, LLC	\$54.3500	\$4,619.75
Summers-Taylor, Inc.	\$30.6500	\$2,605.25

**795-09.20 1IN PVC SERVICE PIPE**

**75.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$30.0000	\$2,250.00
Dement Construction Company, LLC	\$55.0000	\$4,125.00
Wright Brothers Construction Company, Inc.	\$61.5000	\$4,612.50
Charles Blalock & Sons, Inc.	\$31.5000	\$2,362.50
Bell & Associates Construction, LLC	\$59.7800	\$4,483.50
Summers-Taylor, Inc.	\$30.6500	\$2,298.75

**795-09.60 3/4IN PEXa SERVICE PIPE**

**494.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$30.0000	\$14,820.00
Dement Construction Company, LLC	\$29.0000	\$14,326.00
Wright Brothers Construction Company, Inc.	\$28.5500	\$14,103.70
Charles Blalock & Sons, Inc.	\$31.5000	\$15,561.00
Bell & Associates Construction, LLC	\$31.5200	\$15,570.88
Summers-Taylor, Inc.	\$30.6500	\$15,141.10

**795-09.62 1IN PEX SERVICE PIPE**

**1,818.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$30.0000	\$54,540.00
Dement Construction Company, LLC	\$29.0000	\$52,722.00
Wright Brothers Construction Company, Inc.	\$32.5000	\$59,085.00
Charles Blalock & Sons, Inc.	\$31.5000	\$57,267.00
Bell & Associates Construction, LLC	\$31.5200	\$57,303.36
Summers-Taylor, Inc.	\$30.6500	\$55,721.70

**795-10.03 1IN AUTO AIR RELEASE VALVE ASSEMBLY**

**4.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$2,000.0000	\$8,000.00
Dement Construction Company, LLC	\$2,950.0000	\$11,800.00
Wright Brothers Construction Company, Inc.	\$3,300.0000	\$13,200.00
Charles Blalock & Sons, Inc.	\$2,100.0000	\$8,400.00
Bell & Associates Construction, LLC	\$3,206.4800	\$12,825.92
Summers-Taylor, Inc.	\$2,043.3300	\$8,173.32

**795-11.01 BLOW-OFF ASSEMBLY**

**6.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$2,500.0000	\$15,000.00
Dement Construction Company, LLC	\$5,900.0000	\$35,400.00
Wright Brothers Construction Company, Inc.	\$6,600.0000	\$39,600.00
Charles Blalock & Sons, Inc.	\$2,625.0000	\$15,750.00
Bell & Associates Construction, LLC	\$6,412.9600	\$38,477.76
Summers-Taylor, Inc.	\$2,554.1700	\$15,325.02

**795-11.02 FIRE HYDRANT ASSEMBLY**

**1.000 EACH**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$6,000.0000	\$6,000.00
Dement Construction Company, LLC	\$5,200.0000	\$5,200.00
Wright Brothers Construction Company, Inc.	\$5,820.0000	\$5,820.00
Charles Blalock & Sons, Inc.	\$6,300.0000	\$6,300.00
Bell & Associates Construction, LLC	\$5,652.1000	\$5,652.10
Summers-Taylor, Inc.	\$6,130.0000	\$6,130.00

**795-12.03 PIPE GROUTING**

**1.000 LS**

Jones Bros. Contractors, LLC	\$50,000.0000	\$50,000.00
Dement Construction Company, LLC	\$36,000.0000	\$36,000.00
Wright Brothers Construction Company, Inc.	\$40,300.0000	\$40,300.00
Charles Blalock & Sons, Inc.	\$52,500.0000	\$52,500.00
Bell & Associates Construction, LLC	\$39,129.9400	\$39,129.94
Summers-Taylor, Inc.	\$51,083.3000	\$51,083.30

**795-13.01 DI FITTINGS**

**1,000.000 LB.**

Jones Bros. Contractors, LLC	\$10.0000	\$10,000.00
Dement Construction Company, LLC	\$6.0000	\$6,000.00
Wright Brothers Construction Company, Inc.	\$6.7000	\$6,700.00
Charles Blalock & Sons, Inc.	\$10.5000	\$10,500.00
Bell & Associates Construction, LLC	\$6.5200	\$6,520.00
Summers-Taylor, Inc.	\$10.2200	\$10,220.00

**795-13.05 CREEK CROSSING (#1)**

**1.000 LS**

Jones Bros. Contractors, LLC	\$8,000.0000	\$8,000.00
Dement Construction Company, LLC	\$22,000.0000	\$22,000.00
Wright Brothers Construction Company, Inc.	\$24,600.0000	\$24,600.00
Charles Blalock & Sons, Inc.	\$8,400.0000	\$8,400.00
Bell & Associates Construction, LLC	\$23,912.7500	\$23,912.75
Summers-Taylor, Inc.	\$8,173.3300	\$8,173.33

**795-13.06 CREEK CROSSING (#2)**

**1.000 LS**

Jones Bros. Contractors, LLC	\$8,000.0000	\$8,000.00
Dement Construction Company, LLC	\$22,000.0000	\$22,000.00
Wright Brothers Construction Company, Inc.	\$24,600.0000	\$24,600.00
Charles Blalock & Sons, Inc.	\$8,400.0000	\$8,400.00
Bell & Associates Construction, LLC	\$23,912.7500	\$23,912.75
Summers-Taylor, Inc.	\$8,173.3300	\$8,173.33

**795-13.07 CREEK CROSSING (#3)**

**1.000 LS**

Jones Bros. Contractors, LLC	\$8,000.0000	\$8,000.00
Dement Construction Company, LLC	\$22,000.0000	\$22,000.00
Wright Brothers Construction Company, Inc.	\$24,600.0000	\$24,600.00
Charles Blalock & Sons, Inc.	\$8,400.0000	\$8,400.00
Bell & Associates Construction, LLC	\$23,912.7500	\$23,912.75
Summers-Taylor, Inc.	\$8,173.3300	\$8,173.33

**795-14.03 CLASS C CONCRETE**

**14.000 C.Y.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$300.0000	\$4,200.00
Dement Construction Company, LLC	\$130.0000	\$1,820.00
Wright Brothers Construction Company, Inc.	\$145.0000	\$2,030.00
Charles Blalock & Sons, Inc.	\$315.0000	\$4,410.00
Bell & Associates Construction, LLC	\$141.3000	\$1,978.20
Summers-Taylor, Inc.	\$306.5000	\$4,291.00

**795-14.08 RESTORE ASPHALT**

**20.000 S.Y.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$100.0000	\$2,000.00
Dement Construction Company, LLC	\$45.0000	\$900.00
Wright Brothers Construction Company, Inc.	\$50.2500	\$1,005.00
Charles Blalock & Sons, Inc.	\$105.0000	\$2,100.00
Bell & Associates Construction, LLC	\$48.9100	\$978.20
Summers-Taylor, Inc.	\$102.1700	\$2,043.40

**795-14.09 RESTORE CONCRETE**

**10.000 S.Y.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$140.0000	\$1,400.00
Dement Construction Company, LLC	\$45.0000	\$450.00
Wright Brothers Construction Company, Inc.	\$50.2500	\$502.50
Charles Blalock & Sons, Inc.	\$147.0000	\$1,470.00
Bell & Associates Construction, LLC	\$48.9100	\$489.10
Summers-Taylor, Inc.	\$143.0300	\$1,430.30

**795-14.10 RESTORE GRAVEL**

**5.000 S.Y.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$20.0000	\$100.00
Dement Construction Company, LLC	\$45.0000	\$225.00
Wright Brothers Construction Company, Inc.	\$50.2500	\$251.25
Charles Blalock & Sons, Inc.	\$21.0000	\$105.00
Bell & Associates Construction, LLC	\$48.9100	\$244.55
Summers-Taylor, Inc.	\$20.4300	\$102.15

**795-15.01 8IN STEEL CASING PIPE OPEN CUT METHOD**

**438.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$200.0000	\$87,600.00
Dement Construction Company, LLC	\$280.0000	\$122,640.00
Wright Brothers Construction Company, Inc.	\$313.0000	\$137,094.00
Charles Blalock & Sons, Inc.	\$210.0000	\$91,980.00
Bell & Associates Construction, LLC	\$304.3400	\$133,300.92
Summers-Taylor, Inc.	\$204.3300	\$89,496.54

**795-15.02 12IN STEEL CASING PIPE OPEN CUT METHOD**

**557.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$250.0000	\$139,250.00
Dement Construction Company, LLC	\$310.0000	\$172,670.00
Wright Brothers Construction Company, Inc.	\$347.0000	\$193,279.00
Charles Blalock & Sons, Inc.	\$262.5000	\$146,212.50
Bell & Associates Construction, LLC	\$336.9500	\$187,681.15
Summers-Taylor, Inc.	\$255.4200	\$142,268.94

		UNIT PRICE	EXTENSION
<b>795-15.03 14IN STEEL CASING PIPE OPEN CUT METHOD</b>	<b>208.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$300.0000	\$62,400.00
Dement Construction Company, LLC		\$340.0000	\$70,720.00
Wright Brothers Construction Company, Inc.		\$380.0000	\$79,040.00
Charles Blalock & Sons, Inc.		\$352.2100	\$73,259.68
Bell & Associates Construction, LLC		\$369.5600	\$76,868.48
Summers-Taylor, Inc.		\$306.5000	\$63,752.00
<b>795-15.05 20IN STEEL CASING PIPE OPEN CUT METHOD</b>	<b>108.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$325.0000	\$35,100.00
Dement Construction Company, LLC		\$470.0000	\$50,760.00
Wright Brothers Construction Company, Inc.		\$530.0000	\$57,240.00
Charles Blalock & Sons, Inc.		\$381.1100	\$41,159.88
Bell & Associates Construction, LLC		\$510.8600	\$55,172.88
Summers-Taylor, Inc.		\$332.0400	\$35,860.32
<b>795-30.08 2IN HDPE CASING OPEN CUT</b>	<b>50.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$40.0000	\$2,000.00
Dement Construction Company, LLC		\$45.0000	\$2,250.00
Wright Brothers Construction Company, Inc.		\$50.2500	\$2,512.50
Charles Blalock & Sons, Inc.		\$79.2000	\$3,960.00
Bell & Associates Construction, LLC		\$48.9100	\$2,445.50
Summers-Taylor, Inc.		\$40.8700	\$2,043.50
<b>797-03.06 4IN PVC FORCE MAIN</b>	<b>189.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$65.0000	\$12,285.00
Dement Construction Company, LLC		\$32.0000	\$6,048.00
Wright Brothers Construction Company, Inc.		\$47.0000	\$8,883.00
Charles Blalock & Sons, Inc.		\$68.2500	\$12,899.25
Bell & Associates Construction, LLC		\$70.6500	\$13,352.85
Summers-Taylor, Inc.		\$66.4100	\$12,551.49
<b>797-03.08 6IN PVC FORCE MAIN</b>	<b>3,525.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$70.0000	\$246,750.00
Dement Construction Company, LLC		\$29.0000	\$102,225.00
Wright Brothers Construction Company, Inc.		\$51.5000	\$181,537.50
Charles Blalock & Sons, Inc.		\$73.5000	\$259,087.50
Bell & Associates Construction, LLC		\$76.0900	\$268,217.25
Summers-Taylor, Inc.		\$71.5200	\$252,108.00
<b>797-06.75 BORE/JACK 12IN STEEL CASING PIPE-ROCK.</b>	<b>80.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$450.0000	\$36,000.00
Dement Construction Company, LLC		\$320.0000	\$25,600.00
Wright Brothers Construction Company, Inc.		\$358.0000	\$28,640.00
Charles Blalock & Sons, Inc.		\$472.5000	\$37,800.00
Bell & Associates Construction, LLC		\$489.1200	\$39,129.60
Summers-Taylor, Inc.		\$459.7500	\$36,780.00

**797-08.01 DI FITTINGS**

**720.000 LB.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$18.0000	\$12,960.00
Dement Construction Company, LLC	\$6.0000	\$4,320.00
Wright Brothers Construction Company, Inc.	\$6.7000	\$4,824.00
Charles Blalock & Sons, Inc.	\$18.9000	\$13,608.00
Bell & Associates Construction, LLC	\$19.5600	\$14,083.20
Summers-Taylor, Inc.	\$18.3900	\$13,240.80

**797-08.20 CONNECT SERVICE LINES (ALL SIZES)**

**3.000 EACH**

Jones Bros. Contractors, LLC	\$4,000.0000	\$12,000.00
Dement Construction Company, LLC	\$2,500.0000	\$7,500.00
Wright Brothers Construction Company, Inc.	\$2,800.0000	\$8,400.00
Charles Blalock & Sons, Inc.	\$4,200.0000	\$12,600.00
Bell & Associates Construction, LLC	\$4,347.7700	\$13,043.31
Summers-Taylor, Inc.	\$4,086.6600	\$12,259.98

**797-09.19 1IN COMBO AIR RELEASE VALVE ASSEMBLY**

**1.000 EACH**

Jones Bros. Contractors, LLC	\$2,500.0000	\$2,500.00
Dement Construction Company, LLC	\$3,200.0000	\$3,200.00
Wright Brothers Construction Company, Inc.	\$3,580.0000	\$3,580.00
Charles Blalock & Sons, Inc.	\$2,625.0000	\$2,625.00
Bell & Associates Construction, LLC	\$2,717.3600	\$2,717.36
Summers-Taylor, Inc.	\$2,554.1600	\$2,554.16

**797-10.05 CONNECT 4IN LATERAL TO SEWER LINE**

**1.000 EACH**

Jones Bros. Contractors, LLC	\$3,000.0000	\$3,000.00
Dement Construction Company, LLC	\$2,200.0000	\$2,200.00
Wright Brothers Construction Company, Inc.	\$2,460.0000	\$2,460.00
Charles Blalock & Sons, Inc.	\$3,150.0000	\$3,150.00
Bell & Associates Construction, LLC	\$3,260.8300	\$3,260.83
Summers-Taylor, Inc.	\$3,065.0000	\$3,065.00

**797-10.17 CONNECT TO 6IN FORCE MAIN**

**1.000 EACH**

Jones Bros. Contractors, LLC	\$3,000.0000	\$3,000.00
Dement Construction Company, LLC	\$6,000.0000	\$6,000.00
Wright Brothers Construction Company, Inc.	\$6,710.0000	\$6,710.00
Charles Blalock & Sons, Inc.	\$3,150.0000	\$3,150.00
Bell & Associates Construction, LLC	\$3,260.8300	\$3,260.83
Summers-Taylor, Inc.	\$3,065.0000	\$3,065.00

**797-10.24 REMOVE & REPLACE SEWER PUMP STATION**

**1.000 LS**

Jones Bros. Contractors, LLC	\$20,000.0000	\$20,000.00
Dement Construction Company, LLC	\$6,500.0000	\$6,500.00
Wright Brothers Construction Company, Inc.	\$221,600.0000	\$221,600.00
Charles Blalock & Sons, Inc.	\$21,000.0000	\$21,000.00
Bell & Associates Construction, LLC	\$21,738.8600	\$21,738.86
Summers-Taylor, Inc.	\$20,433.3200	\$20,433.32



**SUB-TOTAL ROADWAY**

Jones Bros. Contractors, LLC	\$43,178,794.81
Dement Construction Company, LLC	\$50,437,560.38
Wright Brothers Construction Company, Inc.	\$43,242,807.13
Charles Blalock & Sons, Inc.	\$50,233,332.64
Bell & Associates Construction, LLC	\$55,140,326.31
Summers-Taylor, Inc.	\$53,460,494.53

**SUB-TOTAL BRIDGE**

Jones Bros. Contractors, LLC	\$35,720,399.26
Dement Construction Company, LLC	\$30,037,135.72
Wright Brothers Construction Company, Inc.	\$37,513,062.80
Charles Blalock & Sons, Inc.	\$34,538,668.22
Bell & Associates Construction, LLC	\$35,042,659.42
Summers-Taylor, Inc.	\$39,961,308.40

**SUB-TOTAL UTILITY**

Jones Bros. Contractors, LLC	\$6,491,862.91
Dement Construction Company, LLC	\$5,951,774.91
Wright Brothers Construction Company, Inc.	\$7,072,515.55
Charles Blalock & Sons, Inc.	\$6,722,325.85
Bell & Associates Construction, LLC	\$6,581,576.98
Summers-Taylor, Inc.	\$6,526,087.35

**TOTAL CONTRACT**

Jones Bros. Contractors, LLC	\$85,391,056.98
Dement Construction Company, LLC	\$86,426,471.01
Wright Brothers Construction Company, Inc.	\$87,828,385.48
Charles Blalock & Sons, Inc.	\$91,494,326.71
Bell & Associates Construction, LLC	\$96,764,562.71
Summers-Taylor, Inc.	\$99,947,890.28