

Revised 1/21/16

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED FEBRUARY 12, 2016
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

ANDERSON, BLOUNT, CAMPBELL, COCKE, GRAINGER, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER COUNTIES (Contract No.CNQ916) Call No. 001

Project No. 98019-4138-04 (PIN 116318.04)

The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 2/28/2017 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDIN, HAYWOOD, HENDERSON, HENRY, MADISON, MCNAIRY, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No.CNQ912) Call No. 002

Project No. 98049-4114-04 (PIN 116324.04)

The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 2/28/2017 (See Special Provision 108B)

BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HAYWOOD, HENDERSON, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No.CNQ913) Call No. 003

Project No. 98049-4115-04 (PIN 116325.04)

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2017 (See Special Provision 108B)

BENTON, CARROLL, DECATUR, HENDERSON, AND MADISON COUNTIES (Contract No.CNQ902) Call No. 004

Project No. 98049-4107-04 (PIN 116333.04)

The swath mowing and litter removal on I-40.

Project Length - 52.700 miles

Completion Time - On or before 12/31/2016 (See Special Provision 108B)

CARROLL, HARDEMAN, LAUDERDALE, AND WEAKLEY COUNTIES (Contract No.CNQ919) Call No. 005

Project No. 98048-4282-04 (PIN 121076.00)

The longitudinal joint stabilization on various State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2016 (See Special Provision 108B)

CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNQ914) Call No. 006

Project No. 98301-4194-04 (PIN 116323.04)

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2017 (See Special Provision 108B)

CHESTER, HARDEMAN, HARDIN, AND MCNAIRY COUNTIES (Contract No.CNQ903) Call No. 007

Project No. 98049-4209-04 (PIN 116344.04)

The mowing and litter removal on various State Routes.

Project Length - 547.420 miles

Completion Time - On or before 12/31/2016 (See Special Provision 108B)

CLAY, CUMBERLAND, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No.CNQ910) Call No. 008

Project No. 98029-4204-04 (PIN 121424.01)

The mowing on various State Routes.

Project Length - 418.270 miles

Completion Time - On or before 12/31/2016 (See Special Provision 108B)

CLAY, DEKALB, JACKSON, OVERTON, PUTNAM, SMITH, AND WHITE COUNTIES (Contract No.CNQ911) Call No. 009

Project No. 98029-4205-04 (PIN 121452.01)

The mowing on various State Routes.

Project Length - 502.300 miles

Completion Time - On or before 12/31/2016 (See Special Provision 108B)

CUMBERLAND COUNTY (Contract No.CNQ901) Call No. 010

Project No. STP-101(16), 18038-3240-14 (PIN 100268.01)

The grading, drainage and paving on S.R. 101 from Firetower Road to near Lakeview Drive.

Project Length - 3.025 miles

Project No. STP-101(21), 18038-3241-14 (PIN 100268.03)

The utility relocation on S.R. 101 from Firetower Road to east of Westchester Drive/Catoosa Boulevard.

Project Length - 5.300 miles

Total Contract Length - 8.325 miles

Completion Time - On or before 11/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 12%.

A MANDATORY PRE-BID MEETING FOR ALL PROSPECTIVE BIDDERS WILL BE HELD FROM 9:30 A.M. TO 11:00 A.M. CST ON WEDNESDAY JANUARY 27, 2016 AT THE CITY OF CROSSVILLE, CITY HALL, 392 NORTH MAIN STREET, CROSSVILLE, TN 38555-4275

DAVIDSON COUNTY (Contract No.CNQ917) Call No. 011

Project No. NH-I-65-2(109), 19009-8188-44 (PIN 081698.03), 19009-4188-04 (PIN 081698.03)

The resurfacing on I-65 from south of Armory Drive (L.M. 4.50) to the U.S. 31 (S.R. 6, 8th Avenue South) bridge (L.M. 8.33), including bridge deck repair.

Project Length - 3.830 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 5%.

DAVIDSON COUNTY (Contract No.CNQ904) Call No. 012

Project No. 19014-4166-04 (PIN 123026.00)

The mowing and litter removal on I-440.

Project Length - 7.600 miles

Completion Time - On or before 3/31/2017 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNQ905) Call No. 013

Project No. 19948-4202-04 (PIN 116355.04)

The mowing on various State Routes.

Project Length - 190.190 miles

Completion Time - On or before 12/31/2016 (See Special Provision 108B)

DAVIDSON, MONTGOMERY, ROBERTSON, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNQ915) Call No. 014

Project No. 98301-4193-04 (PIN 116322.04)

The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 2/28/2017 (See Special Provision 108B)

FAYETTE, LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No.CNQ906) Call No. 015

Project No. 98049-4113-04 (PIN 116368.04)

The mowing and litter removal on various Interstate and State Routes.

Project Length - 555.130 miles

Completion Time - On or before 3/31/2017 (See Special Provision 108B)

HAMILTON COUNTY (Contract No.CNQ918) Call No. 016

Project No. 33052-4248-04 (PIN 121369.00)

The repair of the bridge on Hixson Pike over S.R. 153 (L.M. 4.32 L & R).

Project Length - 0.000 miles

Completion Time - On or before 10/31/2016 (See Special Provision 108B)

LINCOLN AND MOORE COUNTIES (Contract No.CNQ907) Call No. 017

Project No. 98301-4295-04 (PIN 123028.00)

The mowing on various State Routes.

Project Length - 217.990 miles

Completion Time - On or before 12/31/2016 (See Special Provision 108B)

MAURY COUNTY (Contract No.CNQ908) Call No. 018

Project No. 60946-4239-04 (PIN 116376.04)

The mowing and litter removal on various State Routes.

Project Length - 208.880 miles

Completion Time - On or before 12/31/2016 (See Special Provision 108B)

RUTHERFORD AND WILLIAMSON COUNTIES (Contract No.CNQ909) Call No. 019

Project No. 98301-4292-04 (PIN 116378.04)

The mowing on various State Routes.

Project Length - 134.520 miles

Completion Time - On or before 12/31/2016 (See Special Provision 108B)

ANDERSON COUNTY (Contract No.CNQ026) Call No. 020

Project No. STP-M-9115(17), 01953-3570-54 (PIN 115817.02)

The resurfacing on various city streets in Oak Ridge.

Project Length - 1.100 miles

Completion Time - On or before 6/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 3%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNQ060) Call No. 021

Project No. 98019-4141-04 (PIN 118302.03)

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98019-4142-04 (PIN 116882.04)

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2017 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, GRAINGER, GREENE, HAMBLIN, HANCOCK, HAWKINS, JOHNSON, LOUDON, MORGAN, ROANE, SCOTT, SEVIER, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNQ077) Call No. 022

Project No. 98019-4143-04 (PIN 116881.04)

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNQ052) Call No. 023

Project No. 98301-4196-04 (PIN 118304.03)

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98301-4197-04 (PIN 116886.04)

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2017 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, LAWRENCE, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNQ055) Call No. 024

Project No. 98301-4199-04 (PIN 117232.03)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2016 (See Special Provision 108B)

BEDFORD, CHEATHAM, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNQ050) Call No. 025

Project No. 98301-4198-04 (PIN 118308.03)

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

BEDFORD, DAVIDSON, DICKSON, HUMPHREYS, LAWRENCE, LINCOLN, MAURY, MONTGOMERY, RUTHERFORD, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNQ023) Call No. 026

Project No. 98301-4263-04 (PIN 120924.00)

The longitudinal joint stabilization on various State Routes.

Project Length - 0.000 miles

Completion Time - On or before 10/31/2016 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNQ054) Call No. 027

Project No. 98049-4117-04 (PIN 118305.03)

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98049-4118-04 (PIN 116889.04)

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2017 (See Special Provision 108B)

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNQ063) Call No. 028

Project No. 98029-4114-04 (PIN 118303.03)

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98029-4115-04 (PIN 116884.04)

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 9/30/2016

BLEDSON, BRADLEY, CANNON, COFFEE, CUMBERLAND, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, WARREN, AND WHITE COUNTIES (Contract No.CNQ069) Call No. 029

Project No. STP-REG2(187), 98029-8211-14 (PIN 122597.00)

The longitudinal joint stabilization at various locations on various State Routes.

Project Length - 245.380 miles

Completion Time - On or before 11/30/2016

The DBE goal for this contract is 4%.

BLEDSON, BRADLEY, CLAY, CUMBERLAND, DEKALB, FENTRESS, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, POLK, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNQ065) Call No. 030

Project No. 98029-4116-04 (PIN 118307.03)

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2016

The DBE goal for this contract is 4%.

BLEDSON, COFFEE, FRANKLIN, GRUNDY, MARION, SEQUATCHIE, AND WARREN COUNTIES (Contract No.CNQ068) Call No. 031

Project No. STP-REG2(189), 98029-8213-14 (PIN 122595.00)

The crack sealing at various locations on various State Routes.

Project Length - 60.670 miles

Completion Time - On or before 7/31/2016

The DBE goal for this contract is 4%.

BLEDSON AND VAN BUREN COUNTIES (Contract No.CNQ039) Call No. 032

Project No. 88025-4210-04 (PIN 116069.01), 04030-4208-04 (PIN 116069.01), HSIP-284(11), 04030-3208-94 (PIN 116069.01), 88025-3210-94 (PIN 116069.01)

The resurfacing with bituminous surface treatment on S.R. 284 from Fall Creek Falls State Park in Van Buren County, through Bledson County to the four way stop in Van Buren County.

Project Length - 4.560 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

CAMPBELL COUNTY (Contract No.CNQ015) Call No. 033

Project No. IM/NH-75-3(154), 07100-3141-44 (PIN 115778.00)

The grading, drainage and paving on I-75 between M.M. 135.0 and M.M. 140.1 for a truck climbing lane.

Project Length - 4.673 miles

Completion Time - On or before 5/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 12%.

CAMPBELL COUNTY (Contract No.CNQ024) Call No. 034

Project No. 07100-4146-04 (PIN 119178.01)

The repair of the bridge on Stinking Creek Road over I-75 (L.M. 16.36).

Project Length - 0.000 miles

Completion Time - On or before 6/30/2016 (See Special Provision 108B)

CAMPBELL, CARTER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNQ062) Call No. 035

Project No. 98019-4144-04 (PIN 117229.03)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2016 (See Special Provision 108B)

CANNON COUNTY (Contract No.CNQ046) Call No. 036

Project No. 08005-4226-04 (PIN 120405.00)

The repair of the bridge on S.R. 145 over Rush Creek (L.M. 1.43).

Project Length - 0.000 miles

Completion Time - On or before 7/31/2016 (See Special Provision 108B)

CARTER COUNTY (Contract No.CNQ025) Call No. 037

Project No. 10016-4217-04 (PIN 122623.00)

The resurfacing (microsurfacing) on S.R. 362 from Old S.R. 362 north of new proposed S.R. 362 (L.M. 1.21) to west of G Street (L.M. 5.79).

Project Length - 4.290 miles

Completion Time - On or before 11/30/2016

CHESTER, CROCKETT, DECATUR, FAYETTE, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, LAUDERDALE, MADISON, MCNAIRY, SHELBY, AND TIPTON COUNTIES (Contract No.CNQ053) Call No. 038

Project No. 98049-4119-04 (PIN 116888.04)

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

CHESTER, HARDIN, AND MCNAIRY COUNTIES (Contract No.CNQ005) Call No. 039

Project No. HSIP-22(81), 12005-3213-94 (PIN 119844.00)

The miscellaneous safety improvements on S.R. 22A from Plunk Road (L.M. 9.75) to the Henderson County line (L.M. 14.95).

Project Length - 5.200 miles

Project No. HSIP/PHSIP-128(26), 36010-3225-94 (PIN 100322.03)

The miscellaneous safety improvements on S.R. 128 from S.R. 226 (Airport Road) (L.M. 6.54) to south of One Stop Drive (L.M. 8.70).

Project Length - 2.160 miles

Project No. HSIP-224(15), 55019-3209-94 (PIN 119848.00)

The miscellaneous safety improvements on S.R. 224 from Smith Circle (L.M. 0.74) to Ode Moore Road (L.M. 2.18).

Project Length - 1.440 miles

Total Contract Length - 8.800 miles

Completion Time - On or before 6/30/2016

CLAY, CUMBERLAND, DEKALB, FENTRESS, JACKSON, OVERTON, PICKETT, PUTNAM, AND WHITE COUNTIES (Contract No.CNQ064) Call No. 040

Project No. 98029-4117-04 (PIN 117230.03)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2016

CROCKETT, DYER, GIBSON, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNQ021) Call No. 041

Project No. STP-REG4(186), 98049-8216-14 (PIN 122612.00)

The longitudinal joint stabilization on various State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2016 (See Special Provision 108B)

CUMBERLAND COUNTY (Contract No.CNQ019) Call No. 042

Project No. 18004-8226-14 (PIN 122111.00), STP/HSIP-24(63), 18004-3226-94 (PIN 122111.00)

The resurfacing (microsurfacing) on U.S. 70N (S.R. 24) from the Putnam County line (L.M. 0.00) to U.S. 70 (S.R. 1) (L.M. 16.44).

Project Length - 16.440 miles

Project No. 18009-8229-14 (PIN 122112.00), STP/HSIP-68(44), 18009-3229-94 (PIN 122112.00)

The resurfacing (microsurfacing) on S.R. 68 from U.S. 127 (S.R. 28) (L.M. 0.00) to east of Cox Valley Road (L.M. 5.23).

Project Length - 5.230 miles

Total Contract Length - 21.670 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 3%.

CUMBERLAND, FENTRESS, OVERTON, PICKETT, PUTNAM, AND WHITE COUNTIES (Contract No.CNQ067) Call No. 043

Project No. STP-REG2(188), 98029-8212-14 (PIN 122594.00)

The crack sealing at various locations on various State Routes.

Project Length - 79.920 miles

Completion Time - On or before 7/31/2016

The DBE goal for this contract is 4.5%.

DAVIDSON COUNTY (Contract No.CNQ016) Call No. 044

Project No. BR-STP-65(13), 19043-3233-94 (PIN 101878.01)

The construction of a concrete box bridge on U.S. 431 (S.R. 65, Whites Creek Pike) over Earthman Fork Creek (L.M. 6.05), including grading, drainage and paving.

Project Length - 0.047 miles

Completion Time - On or before 8/31/2016

The DBE goal for this contract is 12%.

DEKALB COUNTY (Contract No.CNQ032) Call No. 045

Project No. 21001-8275-14 (PIN 122110.00), STP/HSIP-26(65), 21001-3275-94 (PIN 122110.00)

The resurfacing (microsurfacing) on U.S. 70 (S.R. 26) from Dowelltown City limits (L.M. 10.88) to Smithville City limits (L.M. 15.92).

Project Length - 5.040 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 3%.

DICKSON COUNTY (Contract No.CNQ011) Call No. 046

Project No. STP/HSIP-46(28), 22004-8250-14 (PIN 122479.00), 22004-3250-94 (PIN 122479.00)

The resurfacing on S.R. 46 from the Hickman County line (L.M. 0.00) to the I-40 eastbound ramp (L.M. 3.57).

Project Length - 3.570 miles

Completion Time - On or before 7/31/2016 (See Special Provision 108B)

The DBE goal for this contract is 3%.

DICKSON AND WILSON COUNTIES (Contract No.CNQ002) Call No. 047

Project No. 22013-4204-04 (PIN 122521.00), HSIP-235(13), 22013-3204-94 (PIN 122521.00)

The resurfacing (microsurfacing) on S.R. 235 from S.R. 49 (L.M. 10.23) to the Montgomery County line (L.M. 16.40).

Project Length - 6.170 miles

Project No. 95016-4215-04 (PIN 122534.00), HSIP-265(16), 95016-3215-94 (PIN 122534.00)

The resurfacing (microsurfacing) on S.R. 265 from S.R. 266 (L.M. 20.20) to U.S. 70 (S.R. 26) (L.M. 22.92).

Project Length - 2.720 miles

Total Contract Length - 8.890 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

DYER, OBION, AND SHELBY COUNTIES (Contract No.CNQ056) Call No. 048

Project No. 98049-4120-04 (PIN 117233.03)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2016 (See Special Provision 108B)

FRANKLIN COUNTY (Contract No.CNQ017) Call No. 049

Project No. 26001-8218-14 (PIN 122067.00), NH/HSIP-15(191), 26001-3218-94 (PIN 122067.00)

The resurfacing (microsurfacing) on U.S. 64 (S.R. 15) from Brannan Hill Road (L.M. 8.65) to S.R. 433 (L.M. 13.18).

Project Length - 4.530 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 4%.

GILES COUNTY (Contract No.CNQ007) Call No. 050

Project No. HSIP-11(76), 28004-3250-94 (PIN 119841.00)

The miscellaneous safety improvements on S.R. 11 from McCree Lane (L.M. 8.08) to near Fall River Road (L.M. 11.80).

Project Length - 3.720 miles

Project No. HSIP-15(182), 28006-3228-94 (PIN 120007.00)

The miscellaneous safety improvements on U.S. 64 (S.R. 15) from Puryear Road (L.M. 2.49) to S.R. 166 (Wales Road) (L.M. 8.15).

Project Length - 5.660 miles

Total Contract Length - 9.380 miles

Completion Time - On or before 5/31/2016

GILES AND LINCOLN COUNTIES (Contract No.CNQ010) Call No. 051

Project No. 28014-4207-04 (PIN 122524.00), HSIP-166(18), 28014-3207-94 (PIN 122524.00)

The resurfacing (microsurfacing) on S.R. 166 from the Alabama State line (L.M. 0.00) to Stella Road (L.M. 5.99).

Project Length - 5.990 miles

Project No. 52016-4233-04 (PIN 122533.00), HSIP-274(7), 52016-3233-94 (PIN 122533.00)

The resurfacing (microsurfacing) on S.R. 274 from the Alabama State line (L.M. 0.00) to north of Sanders Road (L.M. 6.00).

Project Length - 6.000 miles

Total Contract Length - 11.990 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

GRUNDY COUNTY (Contract No.CNQ044) Call No. 052

Project No. 31006-4233-04 (PIN 122109.00), HSIP-108(98), 31006-3233-94 (PIN 122109.00)

The resurfacing (microsurfacing) on S.R. 108 from the Marion County line (L.M. 0.00) to S.R. 56 (L.M. 12.02).

Project Length - 11.990 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

HANCOCK COUNTY (Contract No.CNQ027) Call No. 053

Project No. 34001-4250-04 (PIN 122572.00)

The resurfacing (microsurfacing) on S.R. 33 from S.R. 70 (L.M. 23.45) to the Virginia State line (L.M. 27.01).

Project Length - 3.560 miles

Project No. 34003-4216-04 (PIN 122573.00), HSIP-70(20), 34003-3216-94 (PIN 122573.00)

The resurfacing (microsurfacing) on S.R. 70 from the Hawkins County line (L.M. 0.00) to the Virginia State line (L.M. 4.29).

Project Length - 4.290 miles

Total Contract Length - 7.850 miles

Completion Time - On or before 9/30/2016

JACKSON COUNTY (Contract No.CNQ049) Call No. 054

Project No. 44945-4287-04 (PIN 121935.00)

The repair of the bridge on S.R. 56 over North Fork Branch (L.M. 20.95), and on S.R. 262 over Wartrace Creek (L.M. 1.00).

Project Length - 0.000 miles

Completion Time - On or before 10/31/2016

JEFFERSON COUNTY (Contract No.CNQ020) Call No. 055

Project No. HSIP-66(49), 45009-3215-94 (PIN 118820.00)

The miscellaneous safety improvements including high friction surface treatment on S.R. 66 from U.S. 25W (S.R. 9) (L.M. 0.00) to S.R. 341 (L.M. 8.16).

Project Length - 8.160 miles

Project No. HSIP-1296(11), 45950-3526-94 (PIN 118815.00)

The miscellaneous safety improvements on East Dumplin Valley Road from Talbott-Kansas Road (L.M. 0.00) to S.R. 92 (L.M. 6.07).

Project Length - 6.070 miles

Total Contract Length - 14.230 miles

Completion Time - On or before 6/30/2016

The DBE goal for this contract is 3%.

JEFFERSON, KNOX, AND UNION COUNTIES (Contract No.CNQ028) Call No. 056

Project No. HSIP-92(21), 45011-4227-04 (PIN 122576.00), 45011-3227-94 (PIN 122576.00)

The resurfacing (microsurfacing) on S.R. 92 from U.S. 411 (S.R. 35) (L.M. 0.00) to the French Broad River (L.M. 9.14).

Project Length - 9.140 miles

Project No. 47043-4212-04 (PIN 122575.00)

The resurfacing (microsurfacing) on S.R. 170 from the Anderson County line (L.M. 0.00) to Heiskell Road (L.M. 2.27).

Project Length - 2.270 miles

Project No. 87003-4216-04 (PIN 122578.00)

The resurfacing (microsurfacing) on S.R. 61 from S.R. 131 (L.M. 15.71) to the Knox County line (L.M. 19.84).

Project Length - 4.130 miles

Project No. 87003-4217-04 (PIN 122579.00), HSIP-61(40), 87003-3217-94 (PIN 122579.00)

The resurfacing (microsurfacing) on S.R. 61 from the Anderson County line (L.M. 0.00) to Big Ridge Park Road (L.M. 5.40).

Project Length - 5.400 miles

Project No. 87006-4216-04 (PIN 122577.00)

The resurfacing (microsurfacing) on S.R. 144 from S.R. 33 (L.M. 5.03) to S.R. 170 (L.M. 7.65).

Project Length - 2.620 miles

Total Contract Length - 23.560 miles

Completion Time - On or before 9/30/2016

The DBE goal for this contract is 3.5%.

KNOX COUNTY (Contract No.CNQ041) Call No. 057

Project No. 47028-8257-14 (PIN 119417.00), NH/HSIP-158(10), 47028-3257-94 (PIN 119417.00)

The resurfacing on S.R. 158 from U.S. 11 (U.S. 70, S.R. 1) (L.M. 0.00) to I-40 (L.M. 4.55).

Project Length - 3.050 miles

Completion Time - On or before 7/31/2016 (See Special Provision 108B)

The DBE goal for this contract is 3%.

KNOX COUNTY (Contract No.CNQ029) Call No. 058

Project No. NH-115(54), 47026-3279-14 (PIN 100241.04)

The grading, drainage, construction of three (3) bridges, retaining walls and paving on U.S. 129 (S.R. 115) from north of Maloney Road (L.M. 2.41) to Woodson Drive (L.M. 3.74).

Project Length - 2.722 kilometers

Completion Time - On or before 11/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 11%.

A MANDATORY PRE-BID MEETING FOR ALL PROSPECTIVE BIDDERS WILL BE HELD FROM 10:30 A.M. TO 12:00 P.M. EST ON TUESDAY JANUARY 26, 2016 AT THE TENNESSEE DEPARTMENT OF TRANSPORTATION REGION ONE AUDITORIUM, 7345 REGION LANE, KNOXVILLE, TN 37914.

KNOX COUNTY (Contract No.CNQ030) Call No. 059

Project No. NH-I-640-7(161), 47008-3150-44 (PIN 103029.00)

The grading, drainage, signals, construction of four (4) bridges, retaining walls and paving on I-640 at North Broadway Interchange in Knoxville (Phase II) (L.M. 5.38 - L.M. 6.43).

Project Length - 1.093 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 8%.

LAUDERDALE COUNTY (Contract No.CNQ070) Call No. 060

Project No. 49131-4210-04 (PIN 122645.00), HSIP-3(140), 49131-3210-94 (PIN 122645.00)

The resurfacing on U.S. 51 (S.R. 3) from near New Wilson Road (L.M. 15.72) to the S.R. 88 ramp (L.M. 20.18).

Project Length - 4.460 miles

Completion Time - On or before 7/31/2016

The DBE goal for this contract is 3%.

LAWRENCE COUNTY (Contract No.CNQ006) Call No. 061

Project No. HSIP/PHSIP-6(99), 50001-3265-94 (PIN 120235.00)

The miscellaneous safety improvements at the intersection of U.S. 43 (S.R. 6) and East Gaines Street (L.M. 20.54), including signals.

Project Length - 0.000 miles

Project No. HSIP/PHSIP-6(100), 50001-3266-94 (PIN 120237.00)

The miscellaneous safety improvements at the intersection of U.S. 43 (S.R. 6) with U.S. 64 (S.R. 15) (L.M. 17.96 to L.M. 18.13).

Project Length - 0.170 miles

Project No. HSIP-98(8), 50006-3209-94 (PIN 119821.00)

The miscellaneous safety improvements on S.R. 98 from Owens Fork Road (L.M. 2.50) to north of Evans Road (L.M. 4.17).

Project Length - 1.670 miles

Project No. HSIP-930(11), 50050-3405-94 (PIN 119840.00)

The miscellaneous safety improvements including high friction surface treatment on Old Florence-Pulaski Road from S.R. 98 (L.M. 0.00) to Fall River Road (L.M. 4.97).

Project Length - 4.970 miles

Total Contract Length - 6.810 miles

Completion Time - On or before 7/31/2016

The DBE goal for this contract is 4%.

LAWRENCE COUNTY (Contract No.CNQ001) Call No. 062

Project No. 50007-4208-04 (PIN 082905.01), HSIP-227(7), 50007-3208-94 (PIN 082905.01)

The resurfacing with bituminous seal coat on S.R. 227 from the Wayne County line (L.M. 0.00) to west of Main Street (L.M. 6.50).

Project Length - 6.410 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

MADISON COUNTY (Contract No.CNQ061) Call No. 063

Project No. BR-STP-197(10), 57034-3205-94 (PIN 115692.00)

The construction of two (2) concrete I-Beam bridges on S.R. 197 over Branch (L.M. 8.56 and L.M. 8.66), including grading, drainage and paving.

Project Length - 0.256 miles

Completion Time - On or before 5/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 11%.

MARSHALL COUNTY (Contract No.CNQ003) Call No. 064

Project No. 59024-4209-04 (PIN 119811.00), HSIP-271(10), 59024-3209-94 (PIN 119811.00)

The resurfacing (microsurfacing) on S.R. 271 from U.S. 431 (S.R. 50) (L.M. 0.00) to U.S. 31A (S.R. 11) (L.M. 6.34).

Project Length - 6.340 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 3%.

MAURY COUNTY (Contract No.CNQ014) Call No. 065

Project No. 60002-3297-04 (PIN 122131.00)

The construction of turn lanes on S.R. 243 from west of Industrial Park Road to the culvert east of Lucius Polk Lane in Mt. Pleasant, including grading, drainage and paving.

Project Length - 0.425 miles

Completion Time - On or before 9/30/2016

MAURY AND WILLIAMSON COUNTIES (Contract No.CNQ008) Call No. 066

Project No. PHSIP-6(105), 60002-3294-94 (PIN 120397.00)

The miscellaneous safety improvements including high friction surface treatment on U.S. 43 (S.R. 6) northbound near Industrial Park Road (L.M. 20.43 to L.M. 20.77).

Project Length - 0.340 miles

Project No. HSIP-5521(10), 94091-3503-94 (PIN 120017.00)

The miscellaneous safety improvements including high friction surface treatment at the intersection of Sunset Road and Ragsdale Road (L.M. 0.93).

Project Length - 0.000 miles

Total Contract Length - 0.340 miles

Completion Time - On or before 7/31/2016

The DBE goal for this contract is 6.5%.

MEIGS COUNTY (Contract No.CNQ042) Call No. 067

Project No. STP/HSIP-58(49), 61003-8262-14 (PIN 122113.00), 61003-3262-94 (PIN 122113.00)

The resurfacing (microsurfacing) on S.R. 58 from north of Ten Mile Road (L.M. 31.26) to the Roane County line (L.M. 35.09).

Project Length - 3.830 miles

Project No. STP/HSIP-68(45), 61005-8213-14 (PIN 122114.00), 61005-3213-94 (PIN 122114.00)

The resurfacing (microsurfacing) on S.R. 68 from the Rhea County line (L.M. 0.00) to S.R. 58 (L.M. 4.39).

Project Length - 4.100 miles

Total Contract Length - 7.930 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 3%.

MONTGOMERY COUNTY (Contract No.CNQ018) Call No. 068

Project No. 63950-3679-04 (PIN 121613.00)

The grading, drainage, signals and paving at the new Park and Ride facility, including the intersection at S.R. 76 and South Gateway Plaza Boulevard (L.M. 17.9).

Project Length - 0.173 miles

Completion Time - On or before 9/30/2016

MORGAN COUNTY (Contract No.CNQ033) Call No. 069

Project No. 65008-4233-04 (PIN 122580.00), 65008-4234-04 (PIN 122580.00), HSIP-62(42), 65008-3233-94 (PIN 122580.00)

The resurfacing (microsurfacing) on S.R. 62 from White Creek bridge (L.M. 8.11) to U.S. 27 (S.R. 29) (L.M. 20.16), including bridge deck repair.

Project Length - 12.050 miles

Completion Time - On or before 9/30/2016

OBION COUNTY (Contract No.CNQ031) Call No. 070

Project No. NH/TN-I-69(53), 66269-3111-14 (PIN 101343.00)

The grading, drainage, construction of eight (8) bridges on future I-69 from 0.2 mile south of U.S. 51 (S.R. 3) to 0.2 mile south of U.S. 45W (S.R. 5).

Project Length - 2.422 miles

Completion Time - On or before 10/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 7%.

OVERTON COUNTY (Contract No.CNQ051) Call No. 071

Project No. STP/HSIP-52(79), 67003-8218-14 (PIN 122835.00), 67003-3218-94 (PIN 122835.00)

The resurfacing (microsurfacing) on S.R. 52 from east of S.R. 294 (L.M. 12.32) to west of Pat Carr Road (L.M. 18.20).

Project Length - 5.540 miles

Project No. STP/HSIP-85(24), 67005-8214-14 (PIN 122834.00), 67005-3214-94 (PIN 122834.00)

The resurfacing (microsurfacing) on S.R. 85 from Davis Road (L.M. 5.63) to S.R. 111 (L.M. 11.70).

Project Length - 5.880 miles

Total Contract Length - 11.420 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

POLK COUNTY (Contract No.CNQ035) Call No. 072

Project No. 70068-4208-04 (PIN 122101.00), HSIP-40(35), 70068-3208-94 (PIN 122101.00)

The resurfacing on U.S. 64/74 (S.R. 40) from mile post 17.0 (L.M. 16.95) to east of the Ocoee White Water Center (L.M. 20.54).

Project Length - 3.590 miles

Completion Time - On or before 7/31/2016 (See Special Provision 108B)

The DBE goal for this contract is 7%.

POLK COUNTY (Contract No.CNQ034) Call No. 073

Project No. NH/HSIP-30(75), 70001-8210-14 (PIN 122070.00), 70001-3210-94 (PIN 122070.00)

The resurfacing (microsurfacing) on U.S. 411 (S.R. 30) from the McMinn County line (L.M. 0.00) to S.R. 33 (L.M. 2.65).

Project Length - 2.540 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 5%.

POLK COUNTY (Contract No.CNQ036) Call No. 074

Project No. STP/HSIP-68(42), 70006-8242-14 (PIN 120421.00), 70006-3242-94 (PIN 120421.00)

The resurfacing (microsurfacing) on S.R. 68 from the CSXT Railroad crossing (L.M. 13.91) to east of Main Street (L.M. 21.61).

Project Length - 7.450 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 4%.

SEQUATCHIE COUNTY (Contract No.CNQ038) Call No. 075

Project No. 77041-8224-14 (PIN 122080.00), NH/HSIP-111(99), 77041-3224-94 (PIN 122080.00), 77041-4224-04 (PIN 122080.00)

The resurfacing on S.R. 111 from west of Lewis Chapel Road (L.M. 4.35) to the bridge over East Valley Road (L.M. 7.60), including bridge deck repair.

Project Length - 3.250 miles

Completion Time - On or before 9/30/2016

The DBE goal for this contract is 3%.

SEVIER COUNTY (Contract No.CNQ045) Call No. 076

Project No. 78013-4237-04 (PIN 122459.00), HSIP-73(65), 78013-3237-94 (PIN 122459.00)

The resurfacing on U.S. 321 (S.R. 73) from S.R. 71 (L.M. 11.12) to east of Glades Road (L.M. 13.90).

Project Length - 2.780 miles

Completion Time - On or before 8/31/2016 (See Special Provision 108B)

SEVIER COUNTY (Contract No.CNQ058) Call No. 077

Project No. 78008-4259-04 (PIN 113356.03)

The slope stabilization and debris removal on U.S. 441 (S.R. 71) near S.R. 73 (L.M. 16.30).

Project Length - 0.112 miles

Completion Time - On or before 7/31/2016

SHELBY COUNTY (Contract No.CNQ072) Call No. 078

Project No. BR-STP-1(283), 79011-3266-94 (PIN 115683.00)

The construction of a welded steel plate girder bridge on U.S. 70 (S.R. 1) over the Loosahatchie River (L.M. 30.36), including grading, drainage and paving.

Project Length - 0.783 miles

Completion Time - On or before 5/31/2018

The DBE goal for this contract is 12%.

SHELBY COUNTY (Contract No.CNQ074) Call No. 079

Project No. 79008-4152-04 (PIN 120019.00)

The repair of the bridge on Jefferson Avenue over I-240 (L.M. 1.77).

Project Length - 0.000 miles

Completion Time - On or before 11/30/2016 (See Special Provision 108B)

SHELBY COUNTY (Contract No.CNQ073) Call No. 080

Project No. 79034-4216-04 (PIN 120268.00)

The repair of the bridge on S.R. 205 over overflow (L.M. 2.34).

Project Length - 0.000 miles

Project No. 79034-4217-04 (PIN 084799.01)

The repair of the bridge on S.R. 205 over the Wolf River (L.M. 2.51).

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 11/30/2016 (See Special Provision 108B)

SUMNER COUNTY (Contract No.CNQ013) Call No. 081

Project No. NH/HSIP-376(4), 83003-8206-14 (PIN 122502.00), 83003-3206-94 (PIN 122502.00)

The resurfacing on U.S. 231 (S.R. 376) from the Trousdale County line (L.M. 0.00) to U.S. 31E (S.R. 6) (L.M. 3.39).

Project Length - 3.390 miles

Completion Time - On or before 7/31/2016 (See Special Provision 108B)

The DBE goal for this contract is 6%.

TIPTON COUNTY (Contract No.CNQ071) Call No. 082

Project No. NH/HSIP-3(138), 84102-8214-14 (PIN 122637.00), 84102-3214-94 (PIN 122637.00)

The resurfacing on U.S. 51 (S.R. 3) from the Shelby County line (L.M. 0.00) to Woodlawn Avenue (L.M. 9.60).

Project Length - 9.600 miles

Completion Time - On or before 7/31/2016 (See Special Provision 108B)

The DBE goal for this contract is 4%.

WARREN COUNTY (Contract No.CNQ075) Call No. 083

Project No. 89008-4222-04 (PIN 122115.00), HSIP-56(80), 89008-3222-94 (PIN 122115.00)

The resurfacing (microsurfacing) on S.R. 56 from the Grundy County line (L.M. 0.00) to S.R. 127 (L.M. 10.58).

Project Length - 10.580 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 3%.

WILLIAMSON COUNTY (Contract No.CNQ009) Call No. 084

Project No. STP/HSIP-106(38), 94014-8236-14 (PIN 122473.00), 94014-3236-94 (PIN 122473.00)

The resurfacing on U.S. 431 (S.R. 106) from the Maury County line (L.M. 0.00) to Critz Lane (L.M. 6.10).

Project Length - 6.090 miles

Completion Time - On or before 7/31/2016 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Will Reid, Director
Nashville, TN 37243-0326

Total Number of Contracts - 84
Total Number of Projects - 145
Total Number of Counties - 95

Publication No. DT-1390-V

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED MARCH 4, 2016
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

OBION COUNTY (Contract No.CNQ031) Call No. 001

Project No. NH/TN-I-69(53), 66269-3111-14 (PIN 101343.00)

The grading, drainage, construction of eight (8) bridges on future I-69 from 0.2 mile south of U.S. 51 (S.R. 3) to 0.2 mile south of U.S. 45W (S.R. 5).

Project Length - 2.422 miles

Completion Time - On or before 10/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 7%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Will Reid, Director
Nashville, TN 37243-0326

Total Number of Contracts - 1
Total Number of Projects - 1
Total Number of Counties - 1

Publication No. DT-1390-V

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED APRIL 1, 2016
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

HAMILTON COUNTY (Contract No.CNQ923) Call No. 001

Project No. 33052-4248-04 (PIN 121369.00)

The repair of the bridge on Hixson Pike over S.R. 153 (L.M. 4.32 L & R).

Project Length - 0.000 miles

Completion Time - On or before 5/15/2017 (See Special Provision 108B)

POLK COUNTY (Contract No.CNQ900) Call No. 002

Project No. BR-NH-40(27), 70004-3299-94 (PIN 115685.00)

The construction of a concrete Bulb-Tee beam bridge on U.S. 64 (S.R. 40) over Branch and TOHA Old Line Railroad (L.M. 24.85), including grading, drainage and paving.

Project Length - 0.515 miles

Project No. TN-FLAP(7), 70068-3203-94 (PIN 119585.00)

The rockfall mitigation on U.S. 64 (S.R. 40) near L.M. 8.30.

Project Length - 0.152 miles

Total Contract Length - 0.667 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 6%.

SEVIER COUNTY (Contract No.CNQ924) Call No. 003

Project No. 78013-4237-04 (PIN 122459.00), HSIP-73(65), 78013-3237-94 (PIN 122459.00)

The resurfacing on U.S. 321 (S.R. 73) from S.R. 71 (L.M. 11.12) to east of Glades Road (L.M. 13.90).

Project Length - 2.780 miles

Completion Time - On or before 8/31/2016 (See Special Provision 108B)

ANDERSON COUNTY (Contract No.CNQ122) Call No. 004

Project No. STP/HSIP-170(12), 01024-8220-14 (PIN 101907.01), 01024-3220-94 (PIN 101907.01)

The resurfacing on S.R. 170 from U.S. 441 (S.R. 71) (L.M. 0.00) to the Union County line (L.M. 5.55).

Project Length - 5.550 miles

Completion Time - On or before 8/15/2016

The DBE goal for this contract is 3.5%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLIN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNQ120) Call No. 005
Project No. 98019-4118-04 (PIN 117545.06)

The on-call guardrail repair and new guardrail installation on various Interstates and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2017 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, JEFFERSON, KNOX, MONROE, ROANE, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNQ134) Call No. 006
Project No. 98019-4145-04 (PIN 114108.06)

The random on-call attenuator repairs on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2017 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNQ150) Call No. 007
Project No. 98301-4166-04 (PIN 117547.06)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2017 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNQ116) Call No. 008
Project No. 98048-4198-04 (PIN 117549.06)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2017 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, GIBSON, HARDEMAN, HARDIN, HENRY, MADISON, AND SHELBY COUNTIES (Contract No.CNQ125) Call No. 009
Project No. 98049-4121-04 (PIN 114111.06)

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2017 (See Special Provision 108B)

BLEDSON, BRADLEY, CANNON, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNQ140) Call No. 010
Project No. 98028-4188-04 (PIN 117546.06)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2017 (See Special Provision 108B)

BRADLEY COUNTY (Contract No.CNQ130) Call No. 011

Project No. PHSIP/STP-SIP-311(30), 06007-3242-94 (PIN 117349.00)

The installation of signals on S.R. 311 at King Street in Cleveland (L.M. 4.54), including grading, drainage and paving.

Project Length - 0.150 miles

Project No. PHSIP/STP-SIP-1156(3), 06946-3528-94 (PIN 117350.00)

The installation of signals on 20th Street NE at the S.R. 60 northbound ramps (L.M. 0.10).

Project Length - 0.000 miles

Total Contract Length - 0.150 miles

Completion Time - On or before 12/15/2016 (See Special Provision 108B)

The DBE goal for this contract is 5%.

BRADLEY, DEKALB, HAMILTON, MARION, POLK, PUTNAM, RHEA, AND WHITE COUNTIES (Contract No.CNQ138) Call No. 012

Project No. 98029-4118-04 (PIN 114109.06)

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2017 (See Special Provision 108B)

CANNON COUNTY (Contract No.CNQ129) Call No. 013

Project No. STP/HSIP-1(356), 08001-8246-14 (PIN 122072.00), 08001-3246-94 (PIN 122072.00)

The resurfacing on U.S. 70S (S.R. 1) from Hollis Creek Road (L.M. 3.47) to east of Old Murfreesboro Road (L.M. 5.66).

Project Length - 2.190 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 5%.

CLAY COUNTY (Contract No.CNQ112) Call No. 014

Project No. HSIP-52(80), 14002-4256-04 (PIN 122520.00), 14002-3256-94 (PIN 122520.00)

The resurfacing on S.R. 52 from the Macon County line (L.M. 0.00) to Little Trace Creek (L.M. 4.69).

Project Length - 4.690 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 4%.

COCKE COUNTY (Contract No.CNQ123) Call No. 015

Project No. STP/HSIP-160(11), 15013-8218-14 (PIN 122590.00), 15013-3218-94 (PIN 122590.00)
The resurfacing on S.R. 160 from U.S. 321 (S.R. 35) to South Buckner Road (L.M. 5.22).

Project Length - 5.220 miles
Completion Time - On or before 7/31/2016
The DBE goal for this contract is 5%.

CUMBERLAND COUNTY (Contract No.CNQ111) Call No. 016

Project No. STP/HSIP-392(5), 18083-8212-14 (PIN 122117.00), 18083-3212-94 (PIN 122117.00)
The resurfacing on S.R. 392 from S.R. 28 (Main Street) (L.M. 2.78) to U.S. 70E (S.R. 1) (L.M. 5.28).

Project Length - 2.500 miles
Completion Time - On or before 9/30/2016
The DBE goal for this contract is 3.5%.

DAVIDSON COUNTY (Contract No.CNQ090) Call No. 017

Project No. 19057-4223-04 (PIN 102160.01), HSIP-254(9), 19057-3223-94 (PIN 102160.01)
The resurfacing on S.R. 254 (Old Hickory Boulevard) from S.R. 100 (L.M. 0.00) to U.S. 431 (S.R. 106) (L.M. 2.77) in Nashville.

Project Length - 2.680 miles
Completion Time - On or before 9/30/2016 (See Special Provision 108B)
The DBE goal for this contract is 6%.

DAVIDSON COUNTY (Contract No.CNQ084) Call No. 018

Project No. NH/HSIP-6(115), 19027-8224-14 (PIN 122482.00), 19027-3224-94 (PIN 122482.00)
The resurfacing using OGFC on U.S. 31E (S.R. 6, Ellington Parkway) from Briarville Road (L.M. 15.51) to the S.R. 155 underpass (L.M. 16.49).
Project Length - 0.960 miles

Project No. NH/HSIP-155(26), 19076-8249-14 (PIN 122481.00), 19076-3249-94 (PIN 122481.00)
The resurfacing using OGFC on S.R. 155 from the McGavock Pike ramp (L.M. 12.15) to the bridge over I-65 (L.M. 15.17).
Project Length - 2.740 miles

Total Contract Length - 3.700 miles
Completion Time - On or before 9/30/2016 (See Special Provision 108B)
The DBE goal for this contract is 3.5%.

DAVIDSON, HUMPHREYS, MAURY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNQ151) Call No. 019

Project No. 98302-4101-04 (PIN 114110.06)
The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2017 (See Special Provision 108B)

DICKSON COUNTY (Contract No.CNQ087) Call No. 020

Project No. NH/HSIP-1(358), 22002-8249-14 (PIN 122503.00), 22002-3249-94 (PIN 122503.00)

The resurfacing on U.S. 70 (S.R. 1) from S.R. 235 (L.M. 10.18) to west of the bridge over Wolfden branch (L.M. 12.91).

Project Length - 2.730 miles

Project No. STP/HSIP-1(359), 22002-8250-14 (PIN 122504.00), 22002-3250-94 (PIN 122504.00)

The resurfacing on U.S. 70 (S.R. 1) from west of the bridge over Wolfden branch (L.M. 12.91) to Corlew Drive (L.M. 14.00).

Project Length - 1.090 miles

Project No. NH/HSIP-1(360), 22002-8251-14 (PIN 122507.00), 22002-3251-94 (PIN 122507.00)

The resurfacing on U.S. 70 (S.R. 1) from Valley Wood Drive (L.M. 6.69) to S.R. 235 (L.M. 10.18).

Project Length - 3.420 miles

Total Contract Length - 7.240 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 6%.

GIBSON COUNTY (Contract No.CNQ142) Call No. 021

Project No. STP/HSIP-43(39), 27004-8281-14 (PIN 122646.00), 27004-3281-94 (PIN 122646.00), 27004-4281-04 (PIN 122646.00)

The resurfacing on U.S. 45E (S.R. 43) from north of Cades/Atwood Road (L.M. 14.25) to the Weakley County line (L.M. 24.26), including bridge deck repair.

Project Length - 10.010 miles

Completion Time - On or before 10/31/2016

The DBE goal for this contract is 3%.

GREENE AND WASHINGTON COUNTIES (Contract No.CNQ118) Call No. 022

Project No. 30009-4233-04 (PIN 122457.00), HSIP-93(19), 30009-3233-94 (PIN 122457.00)

The resurfacing on S.R. 93 from S.R. 351 (L.M. 8.04) to the Washington County line (L.M. 18.18).

Project Length - 10.140 miles

Project No. 90010-4214-04 (PIN 122458.00)

The resurfacing on S.R. 93 from the Greene County line (L.M. 0.00) to S.R. 81 (L.M. 1.10).

Project Length - 1.100 miles

Total Contract Length - 11.240 miles

Completion Time - On or before 8/15/2016

The DBE goal for this contract is 3.5%.

HAMBLEEN COUNTY (Contract No.CNQ127) Call No. 023

Project No. NH/HSIP-32(87), 32002-8232-14 (PIN 122464.00), 32002-3232-94 (PIN 122464.00), 32002-4232-04 (PIN 122464.00)

The resurfacing on U.S. 25E (S.R. 32) from Progress Parkway (L.M. 0.69) to College Park Drive (L.M. 6.01), including bridge deck repair.

Project Length - 5.320 miles

Completion Time - On or before 8/15/2016 (See Special Provision 108B)

The DBE goal for this contract is 3%.

HARDEMAN COUNTY (Contract No.CNQ102) Call No. 024

Project No. 35007-4222-04 (PIN 121936.00)

The repair of the bridge on S.R. 100 over overflow (L.M. 7.58).

Project Length - 0.000 miles

Completion Time - On or before 5/31/2017

HAWKINS COUNTY (Contract No.CNQ098) Call No. 025

Project No. 37022-4217-04 (PIN 122581.00), HSIP-31(14), 37022-3217-94 (PIN 122581.00), 37022-4218-04 (PIN 122581.00)

The resurfacing on S.R. 31 from U.S. 11W (S.R. 1) (L.M. 0.00) to Adams Lane (L.M. 4.50), including bridge deck repair.

Project Length - 4.500 miles

Completion Time - On or before 7/31/2016

The DBE goal for this contract is 4.5%.

HAYWOOD COUNTY (Contract No.CNQ141) Call No. 026

Project No. STP/HSIP-76(98), 38007-8230-14 (PIN 122648.00), 38007-3230-94 (PIN 122648.00), 38007-4230-04 (PIN 122648.00)

The resurfacing (hot in-place recycling with thin mix overlay or full depth overlay) on S.R 76 from the two-lane section (L.M. 9.70) to U.S. 70 (U.S. 79, S.R. 1) (L.M. 12.76).

Project Length - 3.060 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 1.5%.

HAYWOOD COUNTY (Contract No.CNQ107) Call No. 027

Project No. 38001-4194-04 (PIN 109730.01)

The repair of bridges over I-40 at Hawkins Lane (L.M. 0.47) and S.R. 19 (L.M. 16.62).

Project Length - 0.000 miles

Completion Time - On or before 11/30/2016 (See Special Provision 108B)

HENRY COUNTY (Contract No.CNQ109) Call No. 028

Project No. HSIP-54(38), 40003-3220-94 (PIN 101886.03)

The miscellaneous safety improvements on S.R. 54 from Smith Road (L.M. 14.02) to the Kentucky State line (L.M. 24.93).

Project Length - 10.910 miles

Project No. HSIP-904(10), 40945-3477-94 (PIN 120123.00)

The miscellaneous safety improvements on Elkhorn Road from south of John Caldwell Lane (L.M. 10.25) to Oak Grove Road South (L.M. 12.55).

Project Length - 2.300 miles

Project No. HSIP-904(11), 40945-3478-94 (PIN 120165.00)

The miscellaneous safety improvements on Elkhorn Road from Oak Grove Road South (L.M. 0.00) to S.R. 76 (L.M. 5.33).

Project Length - 5.330 miles

Total Contract Length - 18.540 miles

Completion Time - On or before 9/30/2016

The DBE goal for this contract is 5.5%.

HICKMAN COUNTY (Contract No.CNQ094) Call No. 029

Project No. 41049-4229-04 (PIN 122545.00), HSIP-230(15), 41049-3229-94 (PIN 122545.00)

The resurfacing on S.R. 230 from east of Dodd Hollow Road (L.M. 15.80) to the Humphreys County line (L.M. 22.97).

Project Length - 7.170 miles

Completion Time - On or before 9/30/2016

The DBE goal for this contract is 5.5%.

HICKMAN COUNTY (Contract No.CNQ083) Call No. 030

Project No. STP/HSIP-50(58), 41007-8238-14 (PIN 122497.00), 41007-3238-94 (PIN 122497.00)

The resurfacing on S.R. 50 from west of Trace Creek Road (L.M. 11.60) to S.R. 48 (L.M. 17.68).

Project Length - 5.690 miles

Completion Time - On or before 9/30/2016

The DBE goal for this contract is 5%.

HOUSTON COUNTY (Contract No.CNQ092) Call No. 031

Project No. 42005-4233-04 (PIN 122547.00), HSIP-149(13), 42005-3233-94 (PIN 122547.00)

The resurfacing on S.R. 149 from S.R. 49 (L.M. 0.00) to the Stewart County line (L.M. 3.99).

Project Length - 3.880 miles

Completion Time - On or before 9/30/2016

The DBE goal for this contract is 5%.

HOUSTON COUNTY (Contract No.CNQ091) Call No. 032

Project No. STP/HSIP-13(67), 42001-8218-14 (PIN 122483.00), 42001-3218-94 (PIN 122483.00)
The resurfacing on S.R. 13 from S.R. 49 (L.M. 6.85) to the Montgomery County line (L.M. 13.71).

Project Length - 0.000 miles
Completion Time - On or before 9/30/2016
The DBE goal for this contract is 5%.

JEFFERSON COUNTY (Contract No.CNQ040) Call No. 033

Project No. STP-M-9106(15), 45945-8588-54 (PIN 119838.00)
The resurfacing on various local streets in Jefferson City.

Project Length - 1.080 miles
Completion Time - On or before 7/31/2016
The DBE goal for this contract is 8%.

KNOX COUNTY (Contract No.CNQ146) Call No. 034

Project No. PHSIP-I-275-3(134), 47005-3159-94 (PIN 120392.00)
The improvement of the interchange on I-275 at the I-640 eastbound ramp (Exit 3).

Project Length - 0.110 miles
Completion Time - On or before 8/31/2016 (See Special Provision 108B)
The DBE goal for this contract is 7%.

KNOX COUNTY (Contract No.CNQ119) Call No. 035

Project No. STP/HSIP-131(44), 47027-8225-14 (PIN 122585.00), 47027-3225-94 (PIN 122585.00)
The resurfacing on S.R. 131 from near Holly Crest Lane (L.M. 16.75) to north of U.S. 441 (S.R. 33) (L.M. 20.24).

Project Length - 3.520 miles
Completion Time - On or before 8/15/2016 (See Special Provision 108B)
The DBE goal for this contract is 3%.

LAUDERDALE COUNTY (Contract No.CNQ128) Call No. 036

Project No. STP/HSIP-19(51), 49004-8233-14 (PIN 123029.00), 49004-3233-94 (PIN 123029.00)
The resurfacing on S.R. 19 from near ARP-Central Road (L.M. 16.00) to near Volunteer Drive (L.M. 18.99).

Project Length - 2.990 miles
Completion Time - On or before 9/30/2016 (See Special Provision 108B)
The DBE goal for this contract is 5%.

MACON COUNTY (Contract No.CNQ086) Call No. 037

Project No. 56011-4218-04 (PIN 122539.00), HSIP-261(3), 56011-3218-94 (PIN 122539.00)
The resurfacing on S.R. 261 from Antioch Road (L.M. 6.88) to the Kentucky State line (L.M. 13.41).

Project Length - 6.530 miles
Completion Time - On or before 9/30/2016
The DBE goal for this contract is 3%.

MACON COUNTY (Contract No.CNQ085) Call No. 038

Project No. STP/HSIP-56(81), 56006-8212-14 (PIN 122490.00), 56006-3212-94 (PIN 122490.00)
The resurfacing on S.R. 56 from Spivey Street (L.M. 10.51) to the Kentucky State line (L.M. 20.09).

Project Length - 9.580 miles
Completion Time - On or before 9/30/2016
The DBE goal for this contract is 3%.

MADISON COUNTY (Contract No.CNQ103) Call No. 039

Project No. BR-STP-18(28), 57010-3215-94 (PIN 115676.00)
The construction of a concrete box bridge over Meridian Creek (L.M. 4.70), including grading, drainage and paving.

Project Length - 0.066 miles
Completion Time - On or before 10/31/2016
The DBE goal for this contract is 12%.

MADISON COUNTY (Contract No.CNQ133) Call No. 040

Project No. NH/HSIP-20(64), 57012-8212-14 (PIN 122640.00), 57012-3212-94 (PIN 122640.00)
The resurfacing on U.S. 412 (S.R. 20) from Liberty/Claybrook Road (L.M. 20.10) to the Henderson County line (L.M. 22.02).

Project Length - 1.920 miles

Project No. STP/HSIP-152(20), 57018-8213-14 (PIN 122639.00), 57018-3213-94 (PIN 122639.00)
The resurfacing on S.R. 152 from near Hartmus Road (L.M. 7.70) to U.S. 412 (S.R. 20) (L.M. 8.63).
Project Length - 0.930 miles

Total Contract Length - 2.850 miles
Completion Time - On or before 9/30/2016 (See Special Provision 108B)
The DBE goal for this contract is 3%.

MARSHALL COUNTY (Contract No.CNQ079) Call No. 041

Project No. 59003-4222-04 (PIN 084588.01), HSIP-11(85), 59003-3222-94 (PIN 084588.01)
The resurfacing on U.S. 31A (S.R. 11) from south of S.R. 50 (L.M. 12.66) to south of S.R. 271 (L.M. 17.70).

Project Length - 5.040 miles
Completion Time - On or before 9/30/2016 (See Special Provision 108B)
The DBE goal for this contract is 3%.

MAURY COUNTY (Contract No.CNQ101) Call No. 042

Project No. 60018-4216-04 (PIN 122530.00), HSIP-245(8), 60018-3216-94 (PIN 122530.00)
The resurfacing on S.R. 245 from Neely Hollow Road (L.M. 6.33) to S.R. 50 (L.M. 11.97).

Project Length - 5.620 miles
Completion Time - On or before 9/30/2016
The DBE goal for this contract is 4.5%.

MCNAIRY COUNTY (Contract No.CNQ106) Call No. 043

Project No. 55022-4213-04 (PIN 120020.00)

The repair of the bridge on S.R. 117 over Snake Creek (L.M. 4.73).

Project Length - 0.000 miles

Completion Time - On or before 5/31/2017

MEIGS COUNTY (Contract No.CNQ126) Call No. 044

Project No. 61003-4261-04 (PIN 121365.00)

The repair of the bridge on S.R. 58 over Big Sewee Creek (L.M. 22.84).

Project Length - 0.000 miles

Completion Time - On or before 12/15/2016 (See Special Provision 108B)

MONROE COUNTY (Contract No.CNQ099) Call No. 045

Project No. STP/HSIP-68(43), 62007-8250-14 (PIN 122589.00), 62007-3250-94 (PIN 122589.00), 62007-4250-04 (PIN 122589.00)

The resurfacing on S.R. 68 from east of Coker Creek Elementary School (L.M. 34.15) to the Polk County line (L.M. 39.18), including bridge deck repair.

Project Length - 5.030 miles

Completion Time - On or before 7/31/2016

The DBE goal for this contract is 6%.

MONTGOMERY COUNTY (Contract No.CNQ080) Call No. 046

Project No. 63013-4209-04 (PIN 122540.00), HSIP-48(53), 63013-3209-94 (PIN 122540.00)

The resurfacing on S.R. 48 from the Dickson County line (L.M. 0.00) to S.R. 13 (L.M. 5.18).

Project Length - 5.180 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 3%.

MOORE COUNTY (Contract No.CNQ147) Call No. 047

Project No. 64005-4222-04 (PIN 121391.00)

The repair of the bridge on S.R. 55 over Good Branch (L.M. 2.77).

Project Length - 0.000 miles

Completion Time - On or before 11/30/2016

MORGAN COUNTY (Contract No.CNQ121) Call No. 048

Project No. NH/HSIP-29(97), 65001-8271-14 (PIN 122460.00), 65001-3271-94 (PIN 122460.00)

The resurfacing on U.S. 27 (S.R. 29) from west of Freytag Street (L.M. 11.45) to east of Vanderpool Road (L.M. 14.69).

Project Length - 3.240 miles

Completion Time - On or before 7/31/2016

The DBE goal for this contract is 6%.

MORGAN COUNTY (Contract No.CNQ076) Call No. 049

Project No. NH-29(86), 65001-3268-14 (PIN 101411.05)

The grading, drainage, construction of retaining walls and paving on U.S. 27 (S.R. 29) from south of Whetstone Road (L.M. 1.67) to north of S.R. 328 (L.M. 3.70).

Project Length - 2.060 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 6%.

OVERTON COUNTY (Contract No.CNQ131) Call No. 050

Project No. 67005-4215-04 (PIN 122122.00), HSIP-85(25), 67005-3215-94 (PIN 122122.00)

The resurfacing on S.R. 85 from the Jackson County line (L.M. 0.00) to Davis Road (L.M. 5.63).

Project Length - 5.630 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

OVERTON COUNTY (Contract No.CNQ082) Call No. 051

Project No. 67004-4215-04 (PIN 120404.00)

The repair of the bridge on S.R. 84 over branch (L.M. 10.16).

Project Length - 0.000 miles

Completion Time - On or before 11/30/2016 (See Special Provision 108B)

PERRY COUNTY (Contract No.CNQ095) Call No. 052

Project No. 68006-4217-04 (PIN 084236.01), HSIP-128(30), 68006-3217-94 (PIN 084236.01)

The resurfacing on S.R. 128 from the Wayne County line (L.M. 0.00) to Holder Cemetery Road (L.M. 6.05).

Project Length - 6.050 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

PERRY COUNTY (Contract No.CNQ081) Call No. 053

Project No. NH/HSIP-20(63), 68002-8236-14 (PIN 122508.00), 68002-3236-94 (PIN 122508.00)

The resurfacing on U.S. 412 (S.R. 20) from the Decatur County line (L.M. 0.00) to west of Deer Valley Road (L.M. 6.13).

Project Length - 5.610 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

ROANE COUNTY (Contract No.CNQ037) Call No. 054

Project No. BRZE-7300(22), 73950-3544-94 (PIN 100409.00)

The construction of a concrete I-Beam bridge on Margrave Drive over Norfolk Southern Railroad (L.M. 0.45) in Harriman, including grading, drainage and paving.

Project Length - 0.120 miles

Completion Time - On or before 6/30/2017

The DBE goal for this contract is 14%.

ROBERTSON COUNTY (Contract No.CNQ089) Call No. 055

Project No. STIP/HSIP-25(52), 74006-8219-14 (PIN 122494.00), 74006-3219-94 (PIN 122494.00)
The resurfacing on S.R. 25 from east of Simmons Road (L.M. 11.55) to U.S. 31W (S.R. 41) (L.M. 17.37).

Project Length - 5.600 miles
Completion Time - On or before 9/30/2016
The DBE goal for this contract is 3.5%.

ROBERTSON COUNTY (Contract No.CNQ088) Call No. 056

Project No. STP/HSIP-49(43), 74008-8226-14 (PIN 122486.00), 74008-3226-94 (PIN 122486.00)
The resurfacing on S.R. 49 from S.R. 52 (L.M. 23.51) to the Kentucky State line (L.M. 27.16).

Project Length - 3.650 miles
Completion Time - On or before 9/30/2016 (See Special Provision 108B)
The DBE goal for this contract is 3%.

RUTHERFORD COUNTY (Contract No.CNQ096) Call No. 057

Project No. 75013-4250-04 (PIN 122538.00), HSIP-269(29), 75013-3250-94 (PIN 122538.00)
The resurfacing on S.R. 269 from U.S. 31A (S.R. 11, Horton Highway) (L.M. 0.00) to Versailles Road (L.M. 4.99).

Project Length - 4.990 miles
Completion Time - On or before 9/30/2016
The DBE goal for this contract is 7.5%.

SEVIER COUNTY (Contract No.CNQ117) Call No. 058

Project No. 78014-4211-04 (PIN 122582.00), HSIP-139(9), 78014-3211-94 (PIN 122582.00)
The resurfacing on S.R. 139 from U.S. 25W (U.S. 70, S.R. 9) (L.M. 0.00) to the Jefferson County line (L.M. 10.03).

Project Length - 10.030 miles
Completion Time - On or before 8/15/2016
The DBE goal for this contract is 7%.

SHELBY COUNTY (Contract No.CNQ059) Call No. 059

Project No. HSIP-2814(4), 79960-3598-94 (PIN 113067.00)
The improvement of the intersection on South Perkins Road at Old Lamar Avenue and Hungerford Road in Memphis, including grading, drainage, signals and paving.

Project Length - 0.243 miles
Completion Time - On or before 5/31/2017
The DBE goal for this contract is 13.5%.

SHELBY COUNTY (Contract No.CNQ108) Call No. 060

Project No. 79187-4234-04 (PIN 118539.00)
The repair of bridges on S.R. 385 over Gulf Stream Road (L.M. 8.98 L&R), the CSXT Railroad (L.M. 9.10 L&R), and U.S. 70 (U.S. 79, S.R. 1) (L.M. 9.23 L&R).

Project Length - 0.000 miles
Completion Time - On or before 11/30/2016

SUMNER COUNTY (Contract No.CNQ043) Call No. 061

Project No. HSIP-109(36), 83011-3233-94 (PIN 121823.00)

The miscellaneous safety improvements on S.R. 109 at the intersection of Old S.R. 109 in Gallatin (L.M. 7.53), including grading, drainage and paving.

Project Length - 0.316 miles

Completion Time - On or before 11/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 9%.

SUMNER COUNTY (Contract No.CNQ113) Call No. 062

Project No. PHSIP-6(106), 83077-3216-94 (PIN 120398.00)

Miscellaneous safety improvements including grading, drainage and paving on U.S. 31E (S.R. 6) at the intersection of Deshea Creek Road and Brights Lane (L.M. 18.91 to L.M. 19.16).

Project Length - 0.250 miles

Completion Time - On or before 9/30/2016

The DBE goal for this contract is 6%.

WEAKLEY COUNTY (Contract No.CNQ115) Call No. 063

Project No. 92137-4220-04 (PIN 118294.00)

The repair of bridges over S.R. 22 at Old Salem Road (L.M. 22.76) and Terrell Road (L.M. 28.85).

Project Length - 0.000 miles

Completion Time - On or before 11/30/2016

WHITE COUNTY (Contract No.CNQ124) Call No. 064

Project No. STP/HSIP-135(22), 93016-8208-14 (PIN 122123.00), 93016-3208-94 (PIN 122123.00)

The resurfacing on S.R. 135 from S.R. 289 (L.M. 0.00) to S.R. 136 (L.M. 5.62).

Project Length - 4.910 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

WILLIAMSON COUNTY (Contract No.CNQ093) Call No. 065

Project No. 94005-4213-04 (PIN 122527.00), HSIP-248(14), 94005-3213-94 (PIN 122527.00)

The resurfacing on S.R. 248 (Goose Creek Bypass) from U.S. 31 (S.R. 6) (L.M. 0.00) to U.S. 431 (S.R. 106, Lewisburg Pike) (L.M. 2.81).

Project Length - 2.810 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 3%.

WILLIAMSON COUNTY (Contract No.CNQ148) Call No. 066

Project No. PHSIP-6(102), 94003-3272-94 (PIN 118930.00)

The miscellaneous safety improvements on U.S. 31 (S.R. 6) from S.R. 248 (L.M. 5.73) to S.R. 397 (L.M. 10.00).

Project Length - 4.270 miles

Completion Time - On or before 7/31/2016 (See Special Provision 108B)

The DBE goal for this contract is 4%.

WILSON COUNTY (Contract No.CNQ097) Call No. 067

Project No. 95023-4211-04 (PIN 122535.00), HSIP-266(23), 95023-3211-94 (PIN 122535.00)

The resurfacing on S.R. 266 from S.R. 265 (L.M. 10.23) to Moriah Drive (L.M. 15.00).

Project Length - 4.750 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Will Reid, Director
Nashville, TN 37243-0326

Total Number of Contracts - 67
Total Number of Projects - 123
Total Number of Counties - 95

Publication No. DT-1390-V

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED MAY 13, 2016
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

KNOX COUNTY (Contract No.CNQ926) Call No. 001

Project No. PHSIP-I-275-3(134), 47005-3159-94 (PIN 120392.00)

The improvement of the interchange on I-275 at the I-640 eastbound ramp (Exit 3).

Project Length - 0.110 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 7%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNQ211) Call No. 002

Project No. 98019-4146-04 (PIN 114116.06)

The random on-call signing on various Interstates and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2017 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNQ199) Call No. 003

Project No. 98302-4103-04 (PIN 114118.06)

The random on-call signing on various Interstates and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2017 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNQ214) Call No. 004

Project No. 98049-4122-04 (PIN 114119.06)

The random on-call signing on various Interstates and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2017 (See Special Provision 108B)

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNQ207) Call No. 005

Project No. 98029-4119-04 (PIN 114117.06)

The random on-call signing on various Interstates and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2017 (See Special Provision 108B)

CANNON AND DEKALB COUNTIES (Contract No.CNQ175) Call No. 006

Project No. HSIP-53(49), 08002-3233-94 (PIN 119931.00)

The miscellaneous safety improvements on S.R. 53 from Stones River Road (L.M. 14.42) to Tate Road (L.M. 21.28).

Project Length - 6.860 miles

Project No. HSIP-146(6), 21007-3226-94 (PIN 120088.00)

The miscellaneous safety improvements on S.R. 146 from the Cannon County line (L.M. 0.00) to Game Ridge Road (L.M. 4.86).

Project Length - 4.860 miles

Total Contract Length - 11.720 miles

Completion Time - On or before 8/31/2016

The DBE goal for this contract is 5.5%.

DAVIDSON COUNTY (Contract No.CNQ203) Call No. 007

Project No. 19047-4236-04 (PIN 103641.11)

The tunnel cleaning of the Thompson Lane Underpass on S.R. 155.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2017 (See Special Provision 108B)

DAVIDSON, DICKSON, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNQ218) Call No. 008

Project No. NH-I-098-3(27), 98302-3102-44 (PIN 107545.03)

The annual preventative and unscheduled maintenance on the Nashville Smartway I.T.S. System equipment, including the Transportation Management Center (2016-2018).

Project Length - 0.000 miles

Completion Time - On or before 7/31/2019 (See Special Provision 108B)

GILES COUNTY (Contract No.CNQ194) Call No. 009

Project No. NH/HSIP-7(32), 28003-8224-14 (PIN 122488.00), 28003-3224-94 (PIN 122488.00)
The resurfacing on U.S. 31 (S.R. 7) from south of College Street (L.M. 19.69) to north of Bailey Lane (L.M. 21.20).
Project Length - 1.510 miles

Project No. STP/HSIP-7(33), 28003-8225-14 (PIN 122489.00), 28003-3225-94 (PIN 122489.00)
The resurfacing on U.S. 31 (S.R. 7) from north of Bailey Lane (L.M. 21.20) to north of Pigeon Roost Road (L.M. 23.10).
Project Length - 1.900 miles

Project No. STP/HSIP-11(86), 28004-8251-14 (PIN 122487.00), 28004-3251-94 (PIN 122487.00)
The resurfacing on S.R. 11 from west of South 5th Street (L.M. 18.30) to U.S. 31 (S.R. 7) (L.M. 19.08).
Project Length - 0.780 miles

Total Contract Length - 4.190 miles
Completion Time - On or before 10/31/2016 (See Special Provision 108B)
The DBE goal for this contract is 9%.

HAMBLEN AND JEFFERSON COUNTIES (Contract No.CNQ057) Call No. 010

Project No. STP-66(52), 32006-3234-14 (PIN 100248.01), 45009-3216-14 (PIN 100248.01)
The paving on S.R. 66 from north of I-81 in Jefferson County to S.R. 160 in Morristown.

Project Length - 5.211 miles
Completion Time - On or before 7/31/2017 (See Special Provision 108B)
The DBE goal for this contract is 3.5%.

HAMILTON COUNTY (Contract No.CNQ174) Call No. 011

Project No. 33948-4243-04 (PIN 105739.11)
The tunnel cleaning of the McCallie Tunnel on U.S.11 (U.S. 64, S.R. 2), the Stringers Ridge Tunnel on U.S. 127 (S.R. 8), and the Bachman Tubes on U.S. 41 (U.S. 76, S.R. 8).

Project Length - 0.000 miles
Completion Time - On or before 6/30/2017 (See Special Provision 108B)

JEFFERSON COUNTY (Contract No.CNQ020) Call No. 012

Project No. HSIP-66(49), 45009-3215-94 (PIN 118820.00)
The miscellaneous safety improvements including high friction surface treatment on S.R. 66 from U.S. 25W (S.R. 9) (L.M. 0.00) to S.R. 341 (L.M. 8.16).
Project Length - 8.160 miles

Project No. HSIP-1296(11), 45950-3526-94 (PIN 118815.00)
The miscellaneous safety improvements on East Dumplin Valley Road from Talbott-Kansas Road (L.M. 0.00) to S.R. 92 (L.M. 6.07).
Project Length - 6.070 miles

Total Contract Length - 14.230 miles
Completion Time - On or before 9/30/2016
The DBE goal for this contract is 3%.

KNOX COUNTY (Contract No.CNQ201) Call No. 013

Project No. 47010-4246-04 (PIN 103635.12)

The tunnel cleaning on the Henley Street Connector Tunnel on S.R. 1 and the SMARTFIX tunnel on S.R. 158 (James White Parkway).

Project Length - 0.000 miles

Completion Time - On or before 6/30/2017 (See Special Provision 108B)

LAUDERDALE COUNTY (Contract No.CNQ139) Call No. 014

Project No. STP-SIP-NH-3(119), 49131-3203-94 (PIN 115184.00)

The improvement of the intersection on U.S. 51 (S.R. 3) at Industrial Drive in Ripley, (L.M. 11.26), including grading, drainage and paving.

Project Length - 0.177 miles

Project No. 49131-4209-04 (PIN 122644.00), HSIP-3(141), 49131-3209-94 (PIN 122644.00)

The resurfacing on U.S. 51 (S.R. 3) from near S.R. 19 (Lake Drive) (L.M. 9.13) to near Wilson Road (L.M. 15.72).

Project Length - 6.590 miles

Total Contract Length - 6.767 miles

Completion Time - On or before 5/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

LAWRENCE COUNTY (Contract No.CNQ006) Call No. 015

Project No. HSIP/PHSIP-6(99), 50001-3265-94 (PIN 120235.00)

The miscellaneous safety improvements at the intersection of U.S. 43 (S.R. 6) and East Gaines Street (L.M. 20.54), including signals.

Project Length - 0.000 miles

Project No. HSIP/PHSIP-6(100), 50001-3266-94 (PIN 120237.00)

The miscellaneous safety improvements at the intersection of U.S. 43 (S.R. 6) with U.S. 64 (S.R. 15) (L.M. 17.96 to L.M. 18.13).

Project Length - 0.170 miles

Project No. HSIP-98(8), 50006-3209-94 (PIN 119821.00)

The miscellaneous safety improvements on S.R. 98 from Owens Fork Road (L.M. 2.50) to north of Evans Road (L.M. 4.17).

Project Length - 1.670 miles

Project No. HSIP-930(11), 50050-3405-94 (PIN 119840.00)

The miscellaneous safety improvements including high friction surface treatment on Old Florence-Pulaski Road from S.R. 98 (L.M. 0.00) to Fall River Road (L.M. 4.97).

Project Length - 4.970 miles

Total Contract Length - 6.810 miles

Completion Time - On or before 8/31/2016

The DBE goal for this contract is 4%.

LAWRENCE COUNTY (Contract No.CNQ180) Call No. 016

Project No. NH/HSIP-15(193), 50002-8251-14 (PIN 122472.00), 50002-3251-94 (PIN 122472.00)

The resurfacing on U.S. 64 (S.R. 15) from west of David Crockett Elementary School (L.M. 12.64) to east of Columbia Avenue (L.M. 16.02).

Project Length - 3.280 miles

Completion Time - On or before 10/31/2016 (See Special Provision 108B)

The DBE goal for this contract is 8%.

LAWRENCE COUNTY (Contract No.CNQ171) Call No. 017

Project No. STP/HSIP-242(157), 50013-8227-14 (PIN 122492.00), 50013-3227-94 (PIN 122492.00)

The resurfacing on S.R. 242 from south of Hudson Road (L.M. 28.20) to S.R. 240 (L.M. 34.20).

Project Length - 5.990 miles

Completion Time - On or before 10/31/2016 (See Special Provision 108B)

The DBE goal for this contract is 4%.

LEWIS COUNTY (Contract No.CNQ170) Call No. 018

Project No. NH/HSIP-20(66), 51001-8219-14 (PIN 122510.00), 51001-3219-94 (PIN 122510.00)

The resurfacing on U.S. 412 (S.R. 20) from the Perry County line (L.M. 0.00) to West Linden Avenue (L.M. 5.67).

Project Length - 5.670 miles

Completion Time - On or before 10/31/2016 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

MADISON COUNTY (Contract No.CNQ196) Call No. 019

Project No. NH/HSIP-186(17), 57009-8265-14 (PIN 122636.00), 57009-4265-04 (PIN 122636.00), 57009-3265-94 (PIN 122636.00)

The resurfacing on S.R. 186 from Carriage House Drive (L.M. 3.09) to Channing Way (L.M. 4.44), including I-40 and Vann Drive ramps and bridge deck repair.

Project Length - 1.350 miles

Completion Time - On or before 10/31/2016 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

MCNAIRY COUNTY (Contract No.CNQ181) Call No. 020

Project No. NH/HSIP-15(195), 55004-8242-14 (PIN 123169.00), 55004-3242-94 (PIN 123169.00)

The resurfacing on U.S. 64 (S.R. 15) from the end of the 4 lane section (L.M. 22.79) to the Hardin County line (L.M. 26.06).

Project Length - 3.270 miles

Project No. 55022-4214-04 (PIN 123171.00), HSIP-117(11), 55022-3214-94 (PIN 123171.00)

The resurfacing on S.R. 117 from S.R. 142 (L.M. 0.00) to U.S. 64 (S.R. 15) (L.M. 6.38).

Project Length - 6.380 miles

Total Contract Length - 9.650 miles

Completion Time - On or before 10/31/2016

The DBE goal for this contract is 5%.

OBION COUNTY (Contract No.CNQ132) Call No. 021

Project No. NH/HSIP-215(10), 66112-8216-14 (PIN 122638.00), 66112-4216-04 (PIN 122638.00), 66112-3216-94 (PIN 122638.00)

The resurfacing on U.S. 45E (S.R. 215) from U.S. 45E (S.R. 43) (L.M. 0.00) to the Kentucky State line (L.M. 2.07) including bridge deck repair.

Project Length - 2.070 miles

Completion Time - On or before 10/31/2016 (See Special Provision 108B)

The DBE goal for this contract is 3%.

OBION COUNTY (Contract No.CNQ208) Call No. 022

Project No. NH/HSIP-3(137), 66001-8282-14 (PIN 122634.00), 66001-3282-94 (PIN 122634.00)

The resurfacing on U.S. 51 (S.R. 3) from Walker Tanner Road (L.M. 16.02) to S.R. 431 (L.M. 17.83).

Project Length - 1.810 miles

Completion Time - On or before 10/31/2016

The DBE goal for this contract is 3%.

PERRY COUNTY (Contract No.CNQ167) Call No. 023

Project No. NH/HSIP-20(65), 68002-8237-14 (PIN 102297.01), 68002-3237-94 (PIN 102297.01)

The resurfacing on U.S. 412 (S.R. 20) from the Buffalo River (L.M. 12.90) to east of Jackson Cemetery Road (L.M. 19.00).

Project Length - 6.100 miles

Completion Time - On or before 10/31/2016 (See Special Provision 108B)

The DBE goal for this contract is 3%.

PUTNAM COUNTY (Contract No.CNQ136) Call No. 024

Project No. 71950-3503-04 (PIN 113287.00)

The grading, drainage and paving on a S.I.A. route serving Institutional Wholesale in Algood.

Project Length - 0.513 miles

Completion Time - On or before 11/30/2017 (See Special Provision 108B)

ROBERTSON COUNTY (Contract No.CNQ164) Call No. 025

Project No. STP/HSIP-65(19), 74011-8208-14 (PIN 122491.00), 74011-3208-94 (PIN 122491.00)

The resurfacing on U.S. 431 (S.R. 65) from north of U.S. 41 (S.R. 11) (L.M. 7.70) to Brick School Road (L.M. 14.49).

Project Length - 6.790 miles

Completion Time - On or before 10/31/2016 (See Special Provision 108B)

The DBE goal for this contract is 3%.

SULLIVAN COUNTY (Contract No.CNQ159) Call No. 026

Project No. STP/HSIP-346(10), 82022-8206-14 (PIN 122461.00), 82022-3206-94 (PIN 122461.00)

The resurfacing on S.R. 346 from the Hawkins County line (L.M. 0.00) to S.R. 36 (L.M. 1.92).

Project Length - 1.920 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 10%.

SUMNER COUNTY (Contract No.CNQ172) Call No. 027

Project No. HPP/NH-109(14), 83010-3219-14 (PIN 100286.00)

The grading, drainage, construction of retaining walls and paving on S.R. 109 from Odom's Bend Road to the S.R. 109 Bypass south of Gallatin.

Project Length - 1.272 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 8%.

SUMNER COUNTY (Contract No.CNQ168) Call No. 028

Project No. 83018-4222-04 (PIN 122541.00), HSIP-258(13), 83018-3222-94 (PIN 122541.00)

The resurfacing on S.R. 258 from New Hope Road (L.M. 8.10) to the Robertson County line (L.M. 13.54).

Project Length - 5.250 miles

Completion Time - On or before 10/31/2016 (See Special Provision 108B)

WASHINGTON COUNTY (Contract No.CNQ160) Call No. 029

Project No. STP-NH/HSIP-34(107), 90002-8263-14 (PIN 085076.01), 90002-4263-04 (PIN 085076.01), 90002-3263-94 (PIN 085076.01)

The resurfacing on U.S. 321 (U.S. 11E, S.R. 34) from the Greene County line (L.M. 0.00) to south of Persimmon Ridge Road (L.M. 9.05), including bridge deck repair.

Project Length - 9.050 miles

Completion Time - On or before 10/31/2016 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

WAYNE COUNTY (Contract No.CNQ178) Call No. 030

Project No. STP/HSIP-114(15), 91007-8217-14 (PIN 122480.00), 91007-3217-94 (PIN 122480.00)

The resurfacing on S.R. 114 from U.S. 64 (S.R. 15) (L.M. 0.00) to the Hardin County line (L.M. 7.89).

Project Length - 7.840 miles

Completion Time - On or before 10/31/2016 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

WEAKLEY COUNTY (Contract No.CNQ183) Call No. 031

Project No. STP/HSIP-124(9), 92009-8226-14 (PIN 123170.00), 92009-3226-94 (PIN 123170.00)

The resurfacing on S.R. 124 from Staffords Store Road (L.M. 6.36) to the Carroll County line (L.M. 15.77).

Project Length - 9.410 miles

Completion Time - On or before 10/31/2016

The DBE goal for this contract is 4%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2049

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Will Reid, Director
Nashville, TN 37243-0326

Total Number of Contracts - 31
Total Number of Projects - 63
Total Number of Counties - 95

Publication No. DT-1390-V

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED JUNE 24, 2016
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

FRANKLIN COUNTY (Contract No.CNQ925) Call No. 001

Project No. STP-SIP-97(10), 26009-3295-94 (PIN 112219.00)

The improvement of the intersection on S.R. 97 at Beans Creek Road (L.M. 4.70), including grading, drainage and paving.

Project Length - 0.089 miles

Completion Time - On or before 5/15/2017

The DBE goal for this contract is 7%.

BENTON, CARROLL, FAYETTE, HENDERSON, MADISON, AND SHELBY COUNTIES (Contract No.CNQ239) Call No. 002

Project No. 98049-4123-04 (PIN 117234.01)

The fence repair on various Interstate routes.

Project Length - 0.000 miles

Completion Time - On or before 12/31/2016

BLOUNT COUNTY (Contract No.CNQ161) Call No. 003

Project No. R-NH/HSIP-35(63), 05002-8239-14 (PIN 119405.00), 05002-3239-94 (PIN 119405.00), 05002-4239-04 (PIN 119405.00)

The resurfacing on U.S. 411 (S.R. 35) from U.S. 129 (S.R. 115) (L.M. 0.00) to north of Ellis Road (L.M. 2.61), including bridge deck repair.

Project Length - 2.610 miles

Completion Time - On or before 5/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 9%.

BRADLEY COUNTY (Contract No.CNQ173) Call No. 004

Project No. NH/HSIP-2(248), 06002-8223-14 (PIN 122836.00), 06002-3223-94 (PIN 122836.)

The resurfacing on U.S. 11BP (S.R. 2) from 25th Street (L.M. 10.75) to Paul Huff Parkway (L.M. 12.82).

Project Length - 2.070 miles

Project No. R-NH/HSIP-2(247), 06005-8218-14 (PIN 122076.00), 06005-3218-94 (PIN 122076.00)

The resurfacing on U.S. 11BP (S.R. 2) from South Lee Highway (U.S. 11, U.S. 64, S.R. 2) and Grove Avenue (L.M. 8.89) to the intersection of 25th Street (L.M. 10.75).

Project Length - 1.860 miles

Total Contract Length - 3.930 miles

Completion Time - On or before 11/15/2016 (See Special Provision 108B)

The DBE goal for this contract is 4%.

NOTICE TO CONTRACTORS JUNE 24, 2016 LETTING

Page 2 of 14

CAMPBELL COUNTY (Contract No.CNQ154) Call No. 005

Project No. R-STP/HSIP-9(87), 07002-8244-14 (PIN 122467.00), 07002-3244-94 (PIN 122467.00)

The resurfacing on U.S. 25W (S.R. 9) from Stinking Creek Road (L.M. 13.43) to Duff Road (L.M. 19.06).

Project Length - 5.630 miles

Completion Time - On or before 11/15/2016

The DBE goal for this contract is 3%.

CANNON COUNTY (Contract No.CNQ105) Call No. 006

Project No. R-HSIP-145(4), 08005-4227-04 (PIN 122120.00), HSIP-145(4), 08005-3227-94 (PIN 122120.00)

The resurfacing on S.R. 145 from U.S. 70S (S.R. 1) (L.M. 0.00) to north of Locke Creek Road Overpass (L.M. 3.57).

Project Length - 3.570 miles

Completion Time - On or before 11/1/2016 (See Special Provision 108B)

The DBE goal for this contract is 4%.

CANNON COUNTY (Contract No.CNQ186) Call No. 007

Project No. R-STP/HSIP-281(4), 08030-8204-14 (PIN 122511.00), 08030-3204-94 (PIN 122511.00)

The resurfacing on S.R. 281 from west of U.S. 70S (S.R. 1) (L.M. 4.18) to S.R. 146 (L.M. 6.07).

Project Length - 1.890 miles

Completion Time - On or before 11/15/2016 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

CARROLL COUNTY (Contract No.CNQ233) Call No. 008

Project No. R-BR-STP-424(4), 09023-3216-94 (PIN 115681.00)

The construction of a concrete Bulb-Tee beam bridge on S.R. 424 over Roan Creek (L.M. 11.61), including grading, drainage and paving.

Project Length - 0.142 miles

Completion Time - On or before 7/31/2017

The DBE goal for this contract is 8.5%.

CHEATHAM COUNTY (Contract No.CNQ176) Call No. 009

Project No. R-STP/HSIP-12(55), 11005-8228-14 (PIN 122476.00), 11005-3228-94 (PIN 122476.00)

The resurfacing on S.R. 12 from S.R. 455 (L.M. 5.85) to Bruce Bradley Road (L.M. 12.50).

Project Length - 6.570 miles

Completion Time - On or before 10/31/2016 (See Special Provision 108B)

The DBE goal for this contract is 9%.

CLAY COUNTY (Contract No.CNQ235) Call No. 010

Project No. HSIP-1400(26), 14945-3454-94 (PIN 115370.79)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 8/31/2016

The DBE goal for this contract is 6%.

COCKE COUNTY (Contract No.CNQ155) Call No. 011

Project No. R-HSIP-9(88), 15003-4240-04 (PIN 117634.00), 15003-3240-94 (PIN 117634.00)

The resurfacing on U.S. 25 (S.R. 9) from S.R. 107 (L.M. 17.19) to the North Carolina State line (L.M. 24.80).

Project Length - 7.610 miles

Completion Time - On or before 11/15/2016

The DBE goal for this contract is 3.5%.

COFFEE COUNTY (Contract No.CNQ240) Call No. 012

Project No. PHSIP/STP-SIP-53(48), 16007-3227-94 (PIN 120892.00)

The installation of flashing school speed limit signs on S.R. 53 at the Coffee County Middle School (L.M. 2.94 - L.M. 3.20).

Project Length - 0.260 miles

Completion Time - On or before 5/31/2017

COFFEE COUNTY (Contract No.CNQ187) Call No. 013

Project No. R-NH/HSIP-16(53), 16005-8241-14 (PIN 122086.00), 16005-3241-94 (PIN 122086.00)

The resurfacing on U.S. 41A (S.R. 16) from east of S.R. 269 (L.M. 2.04) to S.R. 130/S.R. 55 (L.M. 4.36).

Project Length - 2.320 miles

Completion Time - On or before 5/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 8%.

DAVIDSON COUNTY (Contract No.CNQ234) Call No. 014

Project No. IM/NH-40-4(81), 19005-3159-44 (PIN 112521.00)

The grading, drainage and paving on I-40 EB at the interchange of I-440 south (L.M. 13.83 - L.M. 14.23).

Project Length - 0.404 miles

Completion Time - On or before 6/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

DAVIDSON COUNTY (Contract No.CNQ185) Call No. 015

Project No. R-NH/HSIP-45(29), 19042-8273-14 (PIN 122478.00), 19042-3273-94 (PIN 122478.00)

The resurfacing on S.R. 45 (Old Hickory Boulevard) from U.S. 70 (S.R. 24) (L.M. 15.67) to north of the I-40 EB ramp in Nashville (L.M. 17.44).

Project Length - 1.770 miles

Completion Time - On or before 11/15/2016 (See Special Provision 108B)

The DBE goal for this contract is 7%.

DAVIDSON COUNTY (Contract No.CNQ227) Call No. 016

Project No. R-PHSIP-155(25), 19076-3248-94 (PIN 120393.00)

The miscellaneous safety improvements on S.R. 155 (Briley Parkway) from Glastonbury Drive (L.M. 5.86) to north of Karen Drive (L.M. 6.02).

Project Length - 0.154 miles

Completion Time - On or before 11/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 10%.

NOTICE TO CONTRACTORS JUNE 24, 2016 LETTING

Page 4 of 14

DAVIDSON COUNTY (Contract No.CNQ215) Call No. 017

Project No. 19074-4258-04 (PIN 123419.00)

The installation of an overhead sign structure on S.R. 155 WB (L.M. 25.90).

Project Length - 0.000 miles

Completion Time - On or before 11/30/2016 (See Special Provision 108B)

FAYETTE COUNTY (Contract No.CNQ197) Call No. 018

Project No. PHSIP/NH-SIP-15(187), 24003-3251-94 (PIN 120401.00)

The installation of signals on U.S. 64 (S.R. 15) at the intersection of Warren Road (L.M. 11.30).

Project Length - 0.000 miles

Project No. R-NH/HSIP-15(192), 24003-8252-14 (PIN 122633.00), 24003-3252-94 (PIN 122633.00)

The resurfacing on U.S. 64 (S.R. 15) from the 5 lane section (L.M. 6.26) to near Tomlin Road (L.M. 8.86).

Project Length - 2.600 miles

Project No. PHSIP/STP-SIP-76(90), 24009-3219-94 (PIN 120077.00)

The installation of a flashing beacon on S.R. 76 at the Somerville Elementary School in Somerville (L.M. 12.53).

Project Length - 0.260 miles

Total Contract Length - 2.860 miles

Completion Time - On or before 12/31/2016 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

FENTRESS AND PICKETT COUNTIES (Contract No.CNQ241) Call No. 019

Project No. R-NH/HSIP-28(60), 25043-8205-14 (PIN 122841.00), 25043-3205-94 (PIN 122841.00)

The resurfacing on U.S. 127 (S.R. 28) from north of Old S.R. 28 (L.M. 23.10) to south of Dry Branch bridge (L.M. 27.90).

Project Length - 3.100 miles

Project No. R-NH/HSIP-28(61), 69001-8219-14 (PIN 123320.00), 69001-3219-94 (PIN 123320.00)

The resurfacing on U.S. 127 (S.R. 28) from south of the Holbert Creek bridge (L.M. 1.45) to the Kentucky State line (L.M. 7.04).

Project Length - 5.590 miles

Total Contract Length - 8.690 miles

Completion Time - On or before 11/1/2016 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

FRANKLIN COUNTY (Contract No.CNQ188) Call No. 020

Project No. HSIP-16(52), 26004-4245-04 (PIN 122084.00), 26004-3245-94 (PIN 122084.00)

The resurfacing on U.S. 41A (S.R. 16) from east of Stewart Lane (L.M. 4.33) to Peters Road & Peabody Road (L.M. 7.98).

Project Length - 3.560 miles

Completion Time - On or before 11/15/2016 (See Special Provision 108B)

The DBE goal for this contract is 4%.

Project No. 27010-4207-04 (PIN 122642.00), HSIP-77(45), 27010-3207-94 (PIN 122642.00)
The resurfacing on S.R. 77 from the Dyer County line (L.M. 0.00) to U.S. 45W (S.R. 5) (L.M. 9.00).
Project Length - 9.000 miles

Project No. 27037-4205-04 (PIN 122643.00), HSIP-185(10), 27037-3205-94 (PIN 122643.00)
The resurfacing on S.R. 185 from U.S. 45W (S.R. 5) (L.M. 0.00) to the 90 degree turn (L.M. 0.49).
Project Length - 0.490 miles

Total Contract Length - 9.490 miles
Completion Time - On or before 11/30/2016
The DBE goal for this contract is 3.5%.

HAMILTON COUNTY (Contract No.CNQ193) Call No. 022

Project No. R-NH/HSIP-153(10), 33052-8249-14 (PIN 122088.00), 33052-3249-94 (PIN 122088.00)
The resurfacing on S.R. 153 from the S.R. 319 underpass (L.M. 8.89) to north of Grubb Road (L.M. 10.85).

Project Length - 1.960 miles
Completion Time - On or before 11/1/2016 (See Special Provision 108B)
The DBE goal for this contract is 5%.

HAMILTON AND MEIGS COUNTIES (Contract No.CNQ192) Call No. 023

Project No. R-STP/HSIP-60(30), 33047-8217-14 (PIN 122843.00), 33047-3217-94 (PIN 122843.00)
The resurfacing on S.R. 60 from the Meigs County line (L.M. 0.00) to the Meigs County line (L.M. 1.99).
Project Length - 1.990 miles

Project No. R-NH/HSIP-60(31), 61004-8213-14 (PIN 122844.00), 61004-3213-94 (PIN 122844.00)
The resurfacing on S.R. 60 from the Bradley County line (L.M. 0.00) to the Hamilton County line (L.M. 1.02).
Project Length - 1.020 miles

Project No. R-NH/HSIP-60(32), 61004-8214-14 (PIN 122845.00), 61004-3214-94 (PIN 122845.00)
The resurfacing on S.R. 60 from the Hamilton County line (L.M. 0.00) to north of Horner Hollow Road (L.M. 2.10).
Project Length - 2.100 miles

Total Contract Length - 5.110 miles
Completion Time - On or before 11/15/2016 (See Special Provision 108B)
The DBE goal for this contract is 4%.

HANCOCK COUNTY (Contract No.CNQ242) Call No. 024

Project No. HSIP-3400(10), 34945-3431-94 (PIN 115370.70)
The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles
Completion Time - On or before 8/31/2016
The DBE goal for this contract is 5.5%.

NOTICE TO CONTRACTORS JUNE 24, 2016 LETTING

Page 6 of 14

HAYWOOD COUNTY (Contract No.CNQ226) Call No. 025

Project No. BR-STP-76(75), 38007-3228-94 (PIN 083843.01)

The construction of a concrete Bulb-Tee beam bridge on S.R. 76 over the Hatchie River (L.M. 8.98), including grading, drainage and paving.

Project Length - 0.204 miles

Completion Time - On or before 10/31/2017

The DBE goal for this contract is 9%.

HUMPHREYS COUNTY (Contract No.CNQ229) Call No. 026

Project No. 43946-3420-04 (PIN 119280.00)

The resurfacing on a S.I.A. route serving multiple industries on Scepter Road.

Project Length - 2.440 miles

Completion Time - On or before 4/30/2017 (See Special Provision 108B)

JACKSON COUNTY (Contract No.CNQ200) Call No. 027

Project No. R-HSIP-135(23), 44008-4231-04 (PIN 122840.00), 44008-3231-94 (PIN 122840.00)

The resurfacing on S.R. 135 from south of Spring Creek Road (L.M. 7.67) to S.R. 53 (L.M. 15.74).

Project Length - 8.070 miles

Completion Time - On or before 11/15/2016 (See Special Provision 108B)

The DBE goal for this contract is 6%.

KNOX COUNTY (Contract No.CNQ249) Call No. 028

Project No. NH-I-40-7(174), 47100-8115-44 (PIN 123267.00)

The resurfacing on I-40 from the ramp to west of Dale Avenue (L.M. 17.84) to the bridge over Blackstock Avenue and CSX Railroad (L.M. 18.91).

Project Length - 1.070 miles

Completion Time - On or before 11/15/2016 (See Special Provision 108B)

The DBE goal for this contract is 3%.

KNOX COUNTY (Contract No.CNQ156) Call No. 029

Project No. R-NH/HSIP-1(357), 47009-8295-14 (PIN 122463.00), 47009-3295-94 (PIN 122463.00)

The resurfacing on U.S. 11 (U.S. 70, S.R. 1) from Towanda Trail (Sequoia Hills) (L.M. 15.53) to S.R. 158 (L.M. 17.30).

Project Length - 1.770 miles

Completion Time - On or before 11/15/2016 (See Special Provision 108B)

The DBE goal for this contract is 4%.

KNOX COUNTY (Contract No.CNQ190) Call No. 030

Project No. R-NH/HSIP-62(43), 47023-8267-14 (PIN 122466.00), 47023-3267-94 (PIN 122466.00)

The resurfacing on S.R. 62 from Texas Avenue (L.M. 13.89) to S.R. 1 (Henley Street) (L.M. 16.51).

Project Length - 2.620 miles

Completion Time - On or before 11/15/2016 (See Special Provision 108B)

The DBE goal for this contract is 5%.

LAKE COUNTY (Contract No.CNQ232) Call No. 031

Project No. R-BR-STP-21(12), 48001-3206-94 (PIN 115672.00)

The construction of a concrete I-Beam bridge on S.R. 21 over branch (L.M. 1.20), including grading, drainage and paving.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2017

The DBE goal for this contract is 7%.

LINCOLN COUNTY (Contract No.CNQ223) Call No. 032

Project No. HSIP-5200(28), 52946-3412-94 (PIN 115370.43)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2016 Revised 6/2/16

The DBE goal for this contract is 4%.

LINCOLN COUNTY (Contract No.CNQ169) Call No. 033

Project No. R-NH/HSIP-15(194), 52004-8230-14 (PIN 122505.00), 52004-3230-94 (PIN 122505.00)

The resurfacing on U.S. 64 (S.R. 15) from S.R. 244 (L.M. 6.56) to east of Old Bethel Road (L.M. 10.30).

Project Length - 3.710 miles

Completion Time - On or before 11/15/2016 (See Special Provision 108B)

The DBE goal for this contract is 3%.

LINCOLN COUNTY (Contract No.CNQ162) Call No. 034

Project No. R-STP/HSIP-50(59), 52006-8210-14 (PIN 122495.00), 52006-3210-94 (PIN 122495.00)

The resurfacing on U.S. 431 (S.R. 50) from S.R. 273 (L.M. 12.41) to U.S. 231 (S.R. 10) (L.M. 13.45) in Fayetteville.

Project Length - 1.040 miles

Completion Time - On or before 5/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

LINCOLN COUNTY (Contract No.CNQ236) Call No. 035

Project No. 52946-3411-04 (PIN 117211.00)

The grading, drainage and paving on a S.I.A. route serving General Products Partners, LLC.

Project Length - 0.744 miles

Completion Time - On or before 5/31/2017

LOUDON COUNTY (Contract No.CNQ166) Call No. 036

Project No. R-STP/HSIP-95(13), 53011-8211-14 (PIN 117632.00), 53011-3211-94 (PIN 117632.00)

The resurfacing of S.R. 95 from U.S. 411 (S.R. 33) (L.M. 0.00) to U.S. 321 (S.R. 73) (L.M. 9.88).

Project Length - 9.880 miles

Completion Time - On or before 5/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

NOTICE TO CONTRACTORS JUNE 24, 2016 LETTING

Page 8 of 14

MACON COUNTY (Contract No.CNQ184) Call No. 037

Project No. R-BR-STP-151(3), 56009-3210-94 (PIN 108884.00)

The construction of a concrete slab bridge on S.R. 151 over Salt Lick Creek (L.M. 2.47), including grading, drainage and paving.

Project Length - 0.079 miles

Completion Time - On or before 6/30/2017

The DBE goal for this contract is 11%.

MARION COUNTY (Contract No.CNQ202) Call No. 038

Project No. R-STP/HSIP-27(51), 58009-8232-14 (PIN 122124.00), 58009-3232-94 (PIN 122124.00)

The resurfacing on S.R. 27 from north of Big Fork Road (L.M. 22.36) to Suck Creek at the Hamilton County line (L.M. 28.06).

Project Length - 5.700 miles

Completion Time - On or before 11/15/2016 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

MARSHALL COUNTY (Contract No.CNQ230) Call No. 039

Project No. HSIP-417(11), 59071-3207-94 (PIN 119601.00)

The miscellaneous safety improvements including grading, paving and installation of school speed limit signs on S.R. 417 at Old Columbia Road (L.M. 1.29 to L.M. 1.32).

Project Length - 0.000 miles

Completion Time - On or before 11/30/2016

The DBE goal for this contract is 6%.

MARSHALL COUNTY (Contract No.CNQ100) Call No. 040

Project No. HSIP-50(50), 59069-3211-94 (PIN 115754.01)

The miscellaneous safety improvements on U.S. 431(S.R. 50) from Belfast/Farmington Road (L.M. 11.69) to near Liberty Valley Road (L.M. 11.80).

Project Length - 0.110 miles

Completion Time - On or before 11/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

MCMINN COUNTY (Contract No.CNQ135) Call No. 041

Project No. NH-30(59), 54007-3220-14 (PIN 100255.03)

The grading, drainage and paving on S.R. 30 (White Street) from near Park Street (L.M. 10.95) to east of Knight Road (L.M. 12.05) in Athens.

Project Length - 1.212 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 10%.

NOTICE TO CONTRACTORS JUNE 24, 2016 LETTING

Page 9 of 14

MCMINN COUNTY (Contract No.CNQ244) Call No. 042

Project No. R-HSIP-305(12), 54016-4223-04 (PIN 122839.00), 54016-3223-94 (PIN 122839.00)
The resurfacing on U.S. 11BR (S.R. 305) from S.R. 30 (L.M. 0.00) to U.S. 11 (S.R. 2) (L.M. 2.85).

Project Length - 2.850 miles
Completion Time - On or before 5/31/2017 (See Special Provision 108B)
The DBE goal for this contract is 6%.

MEIGS COUNTY (Contract No.CNQ248) Call No. 043

Project No. 61945-4455-04 (PIN 122838.00)
The resurfacing on Old S.R. 30 from Cottonport Road east of New S.R. 30 (L.M. 0.15) to West Memorial Drive (L.M. 2.48).

Project Length - 2.330 miles
Completion Time - On or before 11/1/2016 (See Special Provision 108B)

MONROE COUNTY (Contract No.CNQ247) Call No. 044

Project No. R-NH-I-75-2(36), 62001-8111-44 (PIN 102633.00)
The resurfacing on I-75 from the McMinn County line (L.M. 0.00) to the Loudon County line (L.M. 6.49).

Project Length - 6.490 miles
Completion Time - On or before 11/30/2016 (See Special Provision 108B)
The DBE goal for this contract is 3%.

MONROE COUNTY (Contract No.CNQ157) Call No. 045

Project No. R-STP-NH/HSIP-33(124), 62004-8254-14 (PIN 122462.00), 62004-3254-94 (PIN 122462.00)
The resurfacing on U.S. 411 (S.R. 33) from Warren Street (L.M. 7.01) to Stinnett Ridge Road (L.M. 8.88).

Project Length - 1.870 miles
Completion Time - On or before 11/15/2016 (See Special Provision 108B)
The DBE goal for this contract is 5%.

MONTGOMERY COUNTY (Contract No.CNQ191) Call No. 046

Project No. R-STP/HSIP-76(99), 63015-8220-14 (PIN 122475.00), 63015-3220-94 (PIN 122475.00)
The resurfacing on U.S. 79 (S.R. 76) from S.R. 374 (L.M. 9.56) to U.S. 41A (S.R. 12) (L.M. 13.29).

Project Length - 3.730 miles
Completion Time - On or before 11/15/2016 (See Special Provision 108B)
The DBE goal for this contract is 3%.

MORGAN COUNTY (Contract No.CNQ047) Call No. 047

Project No. 65001-4269-04 (PIN 120269.00)
The repair of the bridge on U.S. 27 (S.R. 29) over the Norfolk Southern Railroad (L.M. 21.19).

Project Length - 0.000 miles
Completion Time - On or before 7/31/2017

NOTICE TO CONTRACTORS JUNE 24, 2016 LETTING

Page 10 of 14

OBION COUNTY (Contract No.CNQ224) Call No. 048

Project No. HRRR-6600(23), 66945-3463-94 (PIN 117203.00)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2016 Revised 6/2/16

The DBE goal for this contract is 2%.

OVERTON AND PUTNAM COUNTIES (Contract No.CNQ245) Call No. 049

Project No. HSIP-136(13), 67008-3244-94 (PIN 118835.00)

The miscellaneous safety improvements on S.R. 136 from near S.R. 293 in Overton County, crossing through Putnam County to S.R. 85 in Overton County.

Project Length - 10.960 miles

Project No. HSIP-85(23), 67020-3215-94 (PIN 119983.00)

The miscellaneous safety improvements on S.R. 85 from near Bilbrey Street (L.M. 11.35) to S.R. 52 (L.M. 11.92) in Livingston.

Project Length - 0.570 miles

Project No. HRRR/HSIP-136(14), 71012-3224-94 (PIN 120090.00)

The miscellaneous safety improvements on S.R. 136 from Whitaker Springs Road (L.M. 6.84) to the Overton County line (L.M. 12.56).

Project Length - 5.720 miles

Total Contract Length - 17.250 miles

Completion Time - On or before 9/30/2016

The DBE goal for this contract is 4%.

PUTNAM COUNTY (Contract No.CNQ204) Call No. 050

Project No. R-STP/HSIP-24(64), 71002-8221-14 (PIN 122081.00), 71002-3221-94 (PIN 122081.00)

The resurfacing on U.S. 70N (S.R. 24) from Miller Road (L.M. 15.71) to West 4th Street (L.M. 17.93).

Project Length - 2.220 miles

Project No. R-STP/HSIP-24(65), 71002-8222-14 (PIN 122082.00), 71002-3222-94 (PIN 122082.00)

The resurfacing on U.S. 70N (S.R. 24) from west of Old Kentucky Road (L.M. 20.77) to Hitchcock Drive (L.M. 23.27).

Project Length - 2.440 miles

Total Contract Length - 4.660 miles

Completion Time - On or before 11/15/2016 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

RHEA COUNTY (Contract No.CNQ205) Call No. 051

Project No. R-NH/HSIP-29(98), 72079-8206-14 (PIN 122222.00), 72079-3206-94 (PIN 122222.00)

The resurfacing on U.S. 27 (S.R. 29) from the Hamilton County line (L.M. 0.00) to north of Black Oak Estates Road (L.M. 2.50).

Project Length - 2.500 miles

Completion Time - On or before 11/15/2016 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

NOTICE TO CONTRACTORS JUNE 24, 2016 LETTING

Page 11 of 14

ROBERTSON COUNTY (Contract No.CNQ179) Call No. 052

Project No. R-HSIP-161(10), 74016-4216-04 (PIN 122537.00), 74016-3216-94 (PIN 122537.00)

The resurfacing on S.R. 161 from S.R. 25 (L.M. 5.22) to the Kentucky State line (L.M. 9.92).

Project Length - 4.610 miles

Completion Time - On or before 11/15/2016

The DBE goal for this contract is 2.5%.

RUTHERFORD COUNTY (Contract No.CNQ198) Call No. 053

Project No. R-STP/HSIP-266(24), 75027-8228-14 (PIN 122477.00), 75027-3228-94 (PIN 122477.00), 75027-4228-04 (PIN 122477.00)

The resurfacing on S.R. 266 from Nolan Drive (L.M. 3.33) to S.R. 102 (L.M. 5.01), including bridge deck repair.

Project Length - 1.540 miles

Completion Time - On or before 11/15/2016 (See Special Provision 108B)

The DBE goal for this contract is 5%.

RUTHERFORD COUNTY (Contract No.CNQ222) Call No. 054

Project No. R-STP/HSIP-266(25), 75028-8206-14 (PIN 122498.00), 75028-3206-94 (PIN 122498.00)

The resurfacing on S.R. 266 from the S.R. 840 WB ramp (L.M. 8.65) to U.S. 231 (S.R. 10) (L.M. 13.30).

Project Length - 4.600 miles

Completion Time - On or before 5/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

SCOTT COUNTY (Contract No.CNQ231) Call No. 055

Project No. 76003-3262-04 (PIN 118596.00)

The grading, drainage, widening of a concrete I-beam bridge over Flat Creek (L.M. 1.96) and paving on S.R. 63 from Water Plant Road to Park Road in Huntsville.

Project Length - 0.203 miles

Completion Time - On or before 7/31/2017 (See Special Provision 108B)

SEQUATCHIE COUNTY (Contract No.CNQ206) Call No. 056

Project No. R-NH/HSIP-28(59), 77004-8212-14 (PIN 122087.00), 77004-3212-94 (PIN 122087.00)

The resurfacing on S.R. 28 from south of the bridge over Woodcock Creek (L.M. 4.00) to U.S. 127 (S.R. 8) (L.M. 7.49).

Project Length - 3.490 miles

Completion Time - On or before 11/15/2016 (See Special Provision 108B)

The DBE goal for this contract is 3%.

SHELBY COUNTY (Contract No.CNQ238) Call No. 057

Project No. 79006-4196-04 (PIN 121943.00)

The repair of the bridge on S.R. 385 over I-240 (L.M. 0.09).

Project Length - 0.000 miles

Completion Time - On or before 3/31/2017 (See Special Provision 108B)

NOTICE TO CONTRACTORS JUNE 24, 2016 LETTING

Page 12 of 14

SULLIVAN COUNTY (Contract No.CNQ243) Call No. 058

Project No. NH-I-81-1(128), 82001-8183-44 (PIN 121920.00)

The resurfacing on I-81 from the bridge over Walnut Hill Road (L.M. 20.60) to the Virginia State line (L.M. 22.06).

Project Length - 1.460 miles

Completion Time - On or before 11/15/2016 (See Special Provision 108B)

The DBE goal for this contract is 3%.

SULLIVAN COUNTY (Contract No.CNQ158) Call No. 059

Project No. R-STP/HSIP-126(21), 82013-8231-14 (PIN 114737.00), 82013-4231-04 (PIN 114737.00), 82013-3231-94 (PIN 114737.00)

The resurfacing on S.R. 126 from S.R. 93 (L.M. 0.00) to S.R. 36 (L.M. 3.11), including bridge deck repair.

Project Length - 2.780 miles

Completion Time - On or before 11/15/2016 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

SUMNER COUNTY (Contract No.CNQ182) Call No. 060

Project No. R-STP/HSIP-25(53), 83005-8247-14 (PIN 122506.00), 83005-3247-94 (PIN 122506.00)

The resurfacing on S.R. 25 from Hall Town Road (L.M. 4.95) to west of Bradford Drive (L.M. 11.98).

Project Length - 7.000 miles

Completion Time - On or before 11/15/2016 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

UNICOI COUNTY (Contract No.CNQ251) Call No. 061

Project No. 86950-3528-04 (PIN 116409.00)

The grading, drainage, construction of a concrete box bridge and paving on a S.I.A. route serving Nuclear Fuel Services (NFS) in Erwin.

Project Length - 0.813 miles

Completion Time - On or before 5/31/2017

WILLIAMSON COUNTY (Contract No.CNQ177) Call No. 062

Project No. R-NH/HSIP-397(13), 94092-8230-14 (PIN 122496.00), 94092-3230-94 (PIN 122496.00)

The resurfacing on S.R. 397 from U.S. 31 (S.R. 6) (L.M. 0.00) to S.R. 96 (L.M. 3.20) in Franklin.

Project Length - 2.910 miles

Completion Time - On or before 11/15/2016 (See Special Provision 108B)

The DBE goal for this contract is 8%.

Project No. R-NH/HSIP-6(116), 94003-8274-14 (PIN 081858.01), 94003-3274-94 (PIN 081858.01)
The resurfacing on U.S. 31 (S.R. 6) from the Maury County line (L.M. 0.00) to north of Thompsons Ridge Road/Buckner Road (L.M. 2.47).
Project Length - 2.470 miles

Project No. R-STP/HSIP-6(117), 94003-8275-14 (PIN 081858.02), 94003-3275-94 (PIN 081858.02)
The resurfacing on U.S. 31 (S.R. 6) from north of Thompsons Ridge Road/Buckner Road (L.M. 2.47) to south of the S.R. 840 overhead bridge (L.M. 5.00).
Project Length - 2.530 miles

Total Contract Length - 5.000 miles
Completion Time - On or before 5/31/2017 (See Special Provision 108B)
The DBE goal for this contract is 5.5%.

WILLIAMSON COUNTY (Contract No.CNQ225) Call No. 064

Project No. STP/HSIP-246(4), 94029-8211-14 (PIN 122499.00), 94029-3211-94 (PIN 122499.00)
The resurfacing on S.R. 246 from Mile End Road (L.M. 9.67) to Forrest Street (L.M. 12.97).

Project Length - 3.300 miles
Completion Time - On or before 10/31/2016 (See Special Provision 108B)
The DBE goal for this contract is 5%.

WILSON COUNTY (Contract No.CNQ221) Call No. 065

Project No. STP/HSIP-96(47), 95010-8206-14 (PIN 122555.00), 95010-3206-94 (PIN 122555.00), 95010-4206-04 (PIN 122555.00)
The resurfacing on S.R. 96 from the Cannon County line (L.M. 0.00) to the DeKalb County line (L.M. 3.94), including bridge deck repair.

Project Length - 3.850 miles
Completion Time - On or before 5/15/2017 (See Special Provision 108B)
The DBE goal for this contract is 2.5%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2049
TDOT.CopyCenter@tn.gov

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Will Reid, Director
Nashville, TN 37243-0326

Total Number of Contracts - 65
Total Number of Projects - 124
Total Number of Counties - 49

Publication No. DT-1390-V

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED AUGUST 19, 2016
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

FRANKLIN COUNTY (Contract No.CNQ930) Call No. 001

Project No. 26016-4206-04 (PIN 119955.00)

The repair of the bridges on S.R. 476 over the Elk River (L.M. 3.39) and Hurricane Creek (L.M. 7.40).

Project Length - 0.000 miles

Completion Time - On or before 10/31/2017

KNOX COUNTY (Contract No.CNQ933) Call No. 002

Project No. PHSIP-I-275-3(134), 47005-3159-94 (PIN 120392.00)

The improvement of the interchange on I-275 at the I-640 eastbound ramp (Exit 3).

Project Length - 0.110 miles

Completion Time - On or before 11/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 7%.

SHELBY COUNTY (Contract No.CNQ931) Call No. 003

Project No. 79006-4196-04 (PIN 121943.00)

The repair of the bridge on S.R. 385 over I-240 (L.M. 0.09).

Project Length - 0.000 miles

Completion Time - On or before 5/31/2017 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN,
HANCOCK, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER,
SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNQ281) Call No. 004

Project No. 98019-4150-04 (PIN 114543.06)

The random on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 12/31/2017 (See Special Provision 108B)

BENTON, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON, MADISON, OBION, SHELBY,
AND TIPTON COUNTIES (Contract No.CNQ276) Call No. 005

Project No. 98049-4124-04 (PIN 114546.06)

The random on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 12/31/2017 (See Special Provision 108B)

BENTON, DECATUR, HARDIN, AND HENDERSON COUNTIES (Contract No.CNQ261) Call No. 006

Project No. HSIP-300(31), 03945-3490-94 (PIN 115370.55)

The miscellaneous safety improvements on various local roads in Benton County.

Project Length - 0.000 miles

Project No. HSIP-2000(16), 20945-3440-94 (PIN 115370.74)

The miscellaneous safety improvements on various local roads in Decatur County.

Project Length - 0.000 miles

Project No. HSIP-3600(37), 36945-3490-94 (PIN 115370.81)

The miscellaneous safety improvements on various local roads in Hardin County.

Project Length - 0.000 miles

Project No. HSIP-3900(25), 39945-3488-94 (PIN 115370.54)

The miscellaneous safety improvements on various local roads in Henderson County.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 5/31/2017

BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, PUTNAM, AND SEQUATCHIE COUNTIES

(Contract No.CNQ282) Call No. 007

Project No. 98029-4125-04 (PIN 114544.06)

The random on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 12/31/2017 (See Special Provision 108B)

BRADLEY, COFFEE, GRUNDY, HAMILTON, MARION, AND MCMINN COUNTIES (Contract No.CNQ287) Call No. 008

Project No. NH-I-098-2(17), 98029-3120-44 (PIN 103755.05)

The annual preventative and unscheduled maintenance on the Chattanooga Smartway I.T.S. System equipment, including the Transportation Management Center (2016-2018).

Project Length - 0.000 miles

Completion Time - On or before 10/31/2019 (See Special Provision 108B)

CARROLL COUNTY (Contract No.CNQ228) Call No. 009

Project No. BRZE-900(35), 09946-3454-94 (PIN 116915.00)

The construction of a concrete box bridge on Auction Lane over the Rutherford Fork Obion River (L.M. 1.24).

Project Length - 0.099 miles

Completion Time - On or before 5/15/2017

The DBE goal for this contract is 10%.

CARTER, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNQ286) Call No. 010

Project No. PHSIP-359(12), 10008-3220-94 (PIN 119594.00)

The miscellaneous safety improvements on S.R. 359 at Governor Alfred Taylor Road (L.M. 2.48).

Project Length - 0.000 miles

Project No. HSIP-107(23), 86006-3234-94 (PIN 119934.00)

The miscellaneous safety improvements on S.R. 107 from S.R. 395 (Tenth Street) (L.M. 1.40) to S.R. 173 (Unicoi Drive) (L.M. 5.45).

Project Length - 0.000 miles

Project No. PHSIP-1365(3), 90946-3452-94 (PIN 120143.00)

The miscellaneous safety improvements on Old Stagecoach Road from S.R. 75 (L.M. 0.00) to S.R. 81 (L.M. 4.19).

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 5/31/2017

The DBE goal for this contract is 4%.

CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, LAWRENCE, MAURY, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNQ275) Call No. 011

Project No. 98302-4108-04 (PIN 114547.06)

The random on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 12/31/2017 (See Special Provision 108B)

CHESTER, HARDEMAN, AND MCNAIRY COUNTIES (Contract No.CNQ254) Call No. 012

Project No. HSIP-1200(25), 12945-3436-94 (PIN 115370.73)

The miscellaneous safety improvements on various local roads in Chester County.

Project Length - 0.000 miles

Project No. HSIP-3500(40), 35946-3403-94 (PIN 115370.39)

The miscellaneous safety improvements on various local roads in Hardeman County.

Project Length - 0.000 miles

Project No. HSIP-5500(55), 55946-3446-94 (PIN 115370.76)

The miscellaneous safety improvements on various local roads in McNairy County.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 5/31/2017

CROCKETT, FAYETTE, AND HAYWOOD COUNTIES (Contract No.CNQ257) Call No. 013

Project No. HSIP-1700(21), 17945-3425-94 (PIN 115370.37)
The miscellaneous safety improvements on various local roads in Crockett County.
Project Length - 0.000 miles

Project No. HSIP-2400(33), 24946-3403-94 (PIN 115370.38)
The miscellaneous safety improvements on various local roads in Fayette County.
Project Length - 0.000 miles

Project No. HSIP-3800(15), 38945-3462-94 (PIN 115370.51)
The miscellaneous safety improvements on various local roads in Haywood County.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 6/30/2017
The DBE goal for this contract is 1.5%.

CUMBERLAND COUNTY (Contract No.CNQ255) Call No. 014

Project No. 18006-3214-04 (PIN 101044.01)
The grading, drainage and paving on U.S. 127 (S.R. 28) from S.R. 68 (L.M. 9.76) to south of the bridge over Byrd's Creek (L.M. 10.70).

Project Length - 1.340 kilometers
Completion Time - On or before 5/31/2018 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNQ253) Call No. 015

Project No. 19005-4164-04 (PIN 123605.00)
The replacement of an overhead sign structure on I-40EB (L.M. 17.97).

Project Length - 0.000 miles
Completion Time - On or before 4/30/2017 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNQ220) Call No. 016

Project No. 19009-4189-04 (PIN 123589.00)
The installation of a cantilever sign on I-65NB (L.M. 7.072).

Project Length - 0.000 miles
Completion Time - On or before 4/30/2017 (See Special Provision 108B)

FAYETTE COUNTY (Contract No.CNQ283) Call No. 017

Project No. 24004-4223-04 (PIN 119960.00)
The repair of the bridge on U.S. 64 (S.R. 15) over Howell Creek (L.M. 19.55).

Project Length - 0.000 miles
Completion Time - On or before 5/15/2017

FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No.CNQ252) Call No. 018

Project No. HSIP/PHSIP-2500(27), 25945-3479-94 (PIN 115370.66)
The miscellaneous safety improvements on various local roads in Fentress County.
Project Length - 0.000 miles

Project No. HSIP/PHSIP-6700(32), 67945-3472-94 (PIN 115370.65)
The miscellaneous safety improvements on various local roads in Overton County.
Project Length - 0.000 miles

Project No. HSIP/PHSIP-6900(7), 69946-3434-94 (PIN 115370.77)
The miscellaneous safety improvements on various local roads in Pickett County.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 7/31/2017
The DBE goal for this contract is 2.5%.

GIBSON AND LAKE COUNTIES (Contract No.CNQ260) Call No. 019

Project No. HSIP-420(10), 27032-3210-94 (PIN 120130.00)
The miscellaneous safety improvements on S.R. 420 from Luck Madden Road (L.M. 2.12) to S.R. 186 (L.M. 4.57).
Project Length - 0.000 miles

Project No. HSIP/HRRR-2700(54), 27946-3401-94 (PIN 117204.00)
The miscellaneous safety improvements on various local roads in Gibson County.
Project Length - 0.000 miles

Project No. HSIP-4800(14), 48945-3417-94 (PIN 115370.53)
The miscellaneous safety improvements on various local roads in Lake County.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 6/30/2017

GRAINGER COUNTY (Contract No.CNQ267) Call No. 020

Project No. PHSIP/STP-SIP-131(36), 29007-3219-94 (PIN 120383.00)
The installation of school speed limit flashing signs on S.R. 131 at the entrance to Washburn School (L.M. 7.13 - L.M. 7.48).

Project Length - 0.350 miles
Completion Time - On or before 2/28/2017

GREENE COUNTY (Contract No.CNQ256) Call No. 021

Project No. NH/HSIP-107(26), 30011-8230-14 (PIN 117600.00), 30011-3230-94 (PIN 117600.00)
The resurfacing on S.R. 107 from U.S. 321 (S.R. 35) (L.M. 7.87) to U.S. 11E (S.R. 34) (L.M. 10.50).

Project Length - 2.630 miles
Completion Time - On or before 11/30/2016 (See Special Provision 108B)
The DBE goal for this contract is 6%.

HICKMAN AND HUMPHREYS COUNTIES (Contract No.CNQ259) Call No. 022

Project No. HSIP/PHSIP-4100(17), 41945-3460-94 (PIN 115370.49)
The miscellaneous safety improvements on various local roads in Hickman County.
Project Length - 0.000 miles

Project No. HSIP/PHSIP-4300(29), 43946-3419-94 (PIN 115370.50)
The miscellaneous safety improvements on various local roads in Humphreys County.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 8/31/2017

HICKMAN AND HUMPHREYS COUNTIES (Contract No.CNQ285) Call No. 023

Project No. IM/NH-40-3(149), 41001-3151-44 (PIN 114156.00)
The grading, drainage and paving on I-40 WB near M.M. 161 for a truck climbing lane (L.M. 0.22 - L.M. 1.33).

Project Length - 2.053 miles
Completion Time - On or before 9/30/2017 (See Special Provision 108B)
The DBE goal for this contract is 5%.

JACKSON COUNTY (Contract No.CNQ262) Call No. 024

Project No. HSIP-135(19), 44945-3285-94 (PIN 118836.00)
The miscellaneous safety improvements on S.R. 135 from the Putnam County line (L.M. 0.00) to Lankford Hill Road (L.M. 3.79).
Project Length - 3.790 miles

Project No. HSIP-4400(53), 44945-3486-94 (PIN 115370.80)
The miscellaneous safety improvements on various local roads.
Project Length - 0.000 miles

Total Contract Length - 3.790 miles
Completion Time - On or before 6/30/2017
The DBE goal for this contract is 3%.

JOHNSON COUNTY (Contract No.CNQ264) Call No. 025

Project No. HSIP/PHSIP-4600(25), 46946-3407-94 (PIN 115370.82)
The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2017
The DBE goal for this contract is 3%.

LEWIS COUNTY (Contract No.CNQ271) Call No. 026

Project No. 51003-4216-04 (PIN 121932.00)

The construction of a concrete box beam bridge on S.R. 48 over Rockhouse Creek (L.M. 9.08), including grading, drainage and paving.

Project Length - 0.117 miles

Completion Time - On or before 6/30/2018

LOUDON COUNTY (Contract No.CNQ290) Call No. 027

Project No. HSIP-72(15), 53007-3216-94 (PIN 120113.00)

The miscellaneous safety improvements on S.R. 72 from the Loudon City limits (L.M. 12.06) to near the Roane County line (L.M. 16.97).

Project Length - 0.000 miles

Completion Time - On or before 5/31/2017

The DBE goal for this contract is 5.5%.

MACON, SMITH, AND TROUSDALE COUNTIES (Contract No.CNQ263) Call No. 028

Project No. HSIP/PHSIP-5600(48), 56946-3439-94 (PIN 115370.71)

The miscellaneous safety improvements on various local roads in Macon County.

Project Length - 0.000 miles

Project No. HSIP/PHSIP-8000(22), 80945-3499-94 (PIN 115370.78)

The miscellaneous safety improvements on various local roads in Smith County.

Project Length - 0.000 miles

Project No. HSIP/PHSIP-8500(19), 85945-3469-94 (PIN 115370.42)

The miscellaneous safety improvements on various local roads in Trousdale County.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 7/31/2017

MADISON COUNTY (Contract No.CNQ266) Call No. 029

Project No. HSIP-1629(10), 57031-3418-94 (PIN 118855.00)

The miscellaneous safety improvements on Riverside Drive from S.R. 18 (L.M. 0.00) to Steam Mill Ferry Road (L.M. 8.90).

Project Length - 8.900 miles

Completion Time - On or before 5/31/2017

The DBE goal for this contract is 4%.

MARSHALL COUNTY (Contract No.CNQ210) Call No. 030

Project No. R-PHSIP-373(12), 59007-3214-94 (PIN 120061.00)

The improvement of the intersection on S.R. 373 at Heil Quaker Avenue in Lewisburg (L.M. 8.25), including grading, drainage, signals and paving.

Project Length - 0.029 miles

Completion Time - On or before 4/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 5%.

RUTHERFORD COUNTY (Contract No.CNQ277) Call No. 031

Project No. HSIP-I-24-1(112), 75100-3105-94 (PIN 120544.00)

The installation of longitudinal cable barrier on I-24 from S.R. 102 (L.M. 6.80) to S.R. 840 (L.M. 11.47).

Project Length - 4.670 miles

Completion Time - On or before 5/31/2017 (See Special Provision 108B)

SEVIER COUNTY (Contract No.CNQ269) Call No. 032

Project No. R-STP/HSIP-35(65), 78004-8234-14 (PIN 123524.00), 78004-3234-94 (PIN 123524.00)

The resurfacing on U.S. 411 (S.R. 35) from near Foothills Drive (L.M. 2.75) to Fred King Lane (L.M. 9.90).

Project Length - 7.150 miles

Completion Time - On or before 12/16/2016

The DBE goal for this contract is 3%.

SULLIVAN COUNTY (Contract No.CNQ289) Call No. 033

Project No. PHSIP/HSIP-93(16), 82010-3238-94 (PIN 120060.00)

The installation of longitudinal cable barrier on S.R. 93 from near S.R. 126 (L.M. 10.30) to near Orebank Road (L.M. 10.55).

Project Length - 0.000 miles

Project No. HSIP-1384(10), 82017-3406-94 (PIN 120115.00)

The miscellaneous safety improvements on Bloomingdale Pike from U.S. 11W (S.R. 1) (L.M. 0.00) to Bancroft Chapel Road (L.M. 5.35).

Project Length - 0.000 miles

Project No. HSIP-357(2), 82946-3255-94 (PIN 118776.00)

The miscellaneous safety improvements on S.R. 357 from S.R. 75 (L.M. 0.00) to I-81 (L.M. 2.34).

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 5/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

TROUSDALE COUNTY (Contract No.CNQ291) Call No. 034

Project No. 85945-3468-04 (PIN 120856.00)

The grading, drainage and paving on a S.I.A. route serving CCA & ARC Automotive.

Project Length - 0.703 miles

Completion Time - On or before 8/31/2017

UNION COUNTY (Contract No.CNQ272) Call No. 035

Project No. HSIP-144(3), 87006-3215-94 (PIN 118829.00)

The miscellaneous safety improvements on S.R. 144 from S.R. 131 (L.M. 0.00) to S.R. 33 (S.R. 61) (L.M. 5.03).

Project Length - 5.030 miles

Completion Time - On or before 5/31/2017

The DBE goal for this contract is 3.5%.

VAN BUREN AND WHITE COUNTIES (Contract No.CNQ265) Call No. 036

Project No. HSIP/PHSIP-8800(10), 88945-3450-94 (PIN 115370.75)

The miscellaneous safety improvements on various local roads in Van Buren County.

Project Length - 0.000 miles

Project No. HSIP/PHSIP-9300(41), 93945-3472-94 (PIN 115370.64)

The miscellaneous safety improvements including HFST on various local roads in White County.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 7/31/2017

The DBE goal for this contract is 3%.

WILLIAMSON COUNTY (Contract No.CNQ163) Call No. 037

Project No. 94953-3501-04 (PIN 117457.00)

The grading, drainage, construction of a concrete box bridge, signals and paving on a S.I.A. route serving Mars Petcare in Thompson's Station.

Project Length - 0.606 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

WILSON COUNTY (Contract No.CNQ258) Call No. 038

Project No. R-PHSIP-10(62), 95002-3229-94 (PIN 120068.00)

The construction of turn lanes on U.S. 231 (S.R. 10) at the entrance to Parkland Flea Market (L.M. 6.07 to L.M. 6.25), including grading, drainage and paving.

Project Length - 0.099 miles

Completion Time - On or before 11/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 4%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2049
TDOT.CopyCenter@tn.gov

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Will Reid, Director
Nashville, TN 37243-0326

Total Number of Contracts - 38
Total Number of Projects - 60
Total Number of Counties - 74

Publication No. DT-1390-V

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED AUGUST 26, 2016
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

DICKSON COUNTY (Contract No.CNQ326) Call No. 001

Project No. HSIP-I-40-3(157), 22001-3190-94 (PIN 119736.00)

The grading, drainage, signals, construction of retaining walls and paving on the I-40 WB ramp to S.R. 46 (Exit 172) in Dickson.

Project Length - 0.408 miles

Completion Time - On or before 12/15/2016 (See Special Provision 108B)

The DBE goal for this contract is 4%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Will Reid, Director
Nashville, TN 37243-0326

Total Number of Contracts - 1
Total Number of Projects - 1
Total Number of Counties - 1

Publication No. DT-1390-V

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED OCTOBER 7, 2016
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNQ935) Call No. 001

Project No. 98019-4150-04 (PIN 114543.06)

The random on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 12/31/2017 (See Special Provision 108B)

MORGAN COUNTY (Contract No.CNQ934) Call No. 002

Project No. 65001-4269-04 (PIN 120269.00)

The repair of the bridge on U.S. 27 (S.R. 29) over the Norfolk Southern Railroad (L.M. 21.19).

Project Length - 0.000 miles

Completion Time - On or before 10/31/2017

ANDERSON, BLOUNT, CAMPBELL, COCKE, GRAINGER, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER COUNTIES (Contract No.CNQ327) Call No. 003

Project No. 98019-4153-04 (PIN 116318.05)

The drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98019-4154-04 (PIN 116318.05)

The sweeping on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 2/28/2018 (See Special Provision 108B)

ANDERSON, BLOUNT, CARTER, CLAIBORNE, COCKE, GREENE, JEFFERSON, KNOX, LOUDON, MONROE, SEVIER, SULLIVAN, AND WASHINGTON COUNTIES (Contract No.CNQ314) Call No. 004

Project No. HSIP-REG1(125), 98018-3267-94 (PIN 118949.00)

The addition of high friction surface treatment and miscellaneous pavement markings on various State Routes.

Project Length - 0.000 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

NOTICE TO CONTRACTORS OCTOBER 7, 2016 LETTING

Page 2 of 11

BENTON COUNTY (Contract No.CNQ317) Call No. 005

Project No. IM/NH-40-2(90), 03001-3190-44 (PIN 114152.00)

The construction of a truck climbing lane on I-40 WB from west of S.R. 191 to west of the Tennessee River (L.M. 5.90 - 8.01) including grading, drainage and paving.

Project Length - 2.112 miles

Completion Time - On or before 11/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 5%.

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDIN, HAYWOOD, HENDERSON, HENRY, MADISON, MCNAIRY, OBION, AND WEAKLEY COUNTIES (Contract No.CNQ324) Call No. 006

Project No. 98049-4126-04 (PIN 116324.05)

The drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98049-4127-04 (PIN 116324.05)

The sweeping on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 2/28/2018 (See Special Provision 108B)

BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE COUNTIES (Contract No.CNQ328) Call No. 007

Project No. 98029-4128-04 (PIN 116320.05)

The drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98029-4129-04 (PIN 116320.05)

The sweeping on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 2/28/2018 (See Special Provision 108B)

CAMPBELL COUNTY (Contract No.CNQ300) Call No. 008

Project No. BR-STP-297(4), 07026-3210-94 (PIN 115677.00)

The construction of a concrete Bulb-Tee beam bridge on S.R. 297 over Elk Fork Creek (L.M. 14.79), including grading, drainage and paving.

Project Length - 0.218 miles

Completion Time - On or before 6/30/2018

The DBE goal for this contract is 5%.

CARTER, SULLIVAN, UNICOL, AND WASHINGTON COUNTIES (Contract No.CNQ322) Call No. 009

Project No. 98019-4152-04 (PIN 116317.05)

The sweeping on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 2/28/2018 (See Special Provision 108B)

COCKE COUNTY (Contract No.CNQ318) Call No. 010

Project No. 15018-4207-04 (PIN 121059.00)

The repair of the bridge on S.R. 73 over the Pigeon River (L.M. 4.56).

Project Length - 0.000 miles

Completion Time - On or before 10/31/2017

CROCKETT AND GIBSON COUNTIES (Contract No.CNQ320) Call No. 011

Project No. HSIP-REG4(129), 98042-3242-94 (PIN 117367.01)

The miscellaneous safety improvements on various State Routes and local roads in Crockett and Gibson Counties.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2017

The DBE goal for this contract is 5%.

CUMBERLAND COUNTY (Contract No.CNQ329) Call No. 012

Project No. IM/NH-40-6(152), 18100-3146-44 (PIN 114171.00)

The construction of a truck climbing lane on I-40 WB near Mile Marker 326 (L.M. 20.80 - 22.08) including grading, drainage, construction of retaining walls and paving.

Project Length - 1.272 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 2%.

DAVIDSON, MONTGOMERY, ROBERTSON, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNQ323) Call No. 013

Project No. 98302-4111-04 (PIN 116322.05)

The drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98302-4112-04 (PIN 116322.05)

The sweeping on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 2/28/2018 (See Special Provision 108B)

Project No. HSIP-104(37), 23006-3439-94 (PIN 118849.00)

The miscellaneous safety improvements on S.R. 104 from S.R. 181 (Great River Road) (L.M. 2.53) to S.R. 182 (Lenox-Nauvoo Road) (L.M. 10.26).

Project Length - 7.730 miles

Project No. HSIP-2914(10), 23031-3404-94 (PIN 118799.00)

The miscellaneous safety improvements at the intersection of Parr Avenue and East Parkview Street (L.M. 0.45).

Project Length - 0.000 miles

Total Contract Length - 7.730 miles

Completion Time - On or before 5/31/2017

The DBE goal for this contract is 3.5%.

FAYETTE, HARDEMAN, AND HAYWOOD COUNTIES (Contract No.CNQ321) Call No. 015

Project No. HSIP-REG4(130), 98048-3249-94 (PIN 117367.02)

The miscellaneous safety improvements on various State Routes and local roads in Fayette, Hardeman and Haywood Counties.

Project Length - 0.000 miles

Completion Time - On or before 7/31/2017

The DBE goal for this contract is 5%.

GILES AND LINCOLN COUNTIES (Contract No.CNQ279) Call No. 016

Project No. HSIP-2800(36), 28946-3420-94 (PIN 115370.41)

The miscellaneous safety improvements on various local roads in Giles County.

Project Length - 0.000 miles

Project No. HSIP-10(56), 52002-3236-94 (PIN 119824.00)

The miscellaneous safety improvements on U.S. 431/U.S. 231 (S.R. 10) from S.R. 110 (L.M. 9.19) to U.S. 64 (S.R. 15) (L.M. 10.67).

Project Length - 1.480 miles

Project No. HSIP-10(60), 52002-3238-94 (PIN 120148.00)

The miscellaneous safety improvements on U.S. 431/U.S. 231 (S.R. 10) from the Alabama State line (L.M. 0.00) to S.R. 110 (L.M. 9.19).

Project Length - 9.190 miles

Total Contract Length - 10.670 miles

Completion Time - On or before 7/31/2017

The DBE goal for this contract is 2.5%.

NOTICE TO CONTRACTORS OCTOBER 7, 2016 LETTING
GRUNDY AND SEQUATCHIE COUNTIES (Contract No.CNQ293) Call No. 017

Page 5 of 11

Project No. HSIP-56(75), 31005-3269-94 (PIN 120147.00)

The miscellaneous safety improvements on S.R. 56 from west of Patrick Cemetery Road (L.M. 14.78) to east of Old S.R. 58 (L.M. 25.99).

Project Length - 11.210 miles

Project No. HSIP-8(48), 77001-3243-94 (PIN 119827.00)

The miscellaneous safety improvements on S.R. 8 from S.R. 28 (L.M. 8.79) to S.R. 399 (L.M. 13.00).

Project Length - 4.210 miles

Total Contract Length - 15.420 miles

Completion Time - On or before 5/31/2017

The DBE goal for this contract is 4%.

HAMILTON COUNTY (Contract No.CNQ319) Call No. 018

Project No. HSIP-58(46), 33044-3248-94 (PIN 118673.00)

The miscellaneous safety improvements on S.R. 58 from Harrison Bay Road (L.M. 12.86) to S.R. 60 (L.M. 26.19).

Project Length - 13.330 miles

Completion Time - On or before 6/30/2017

The DBE goal for this contract is 3%.

HAMILTON COUNTY (Contract No.CNQ189) Call No. 019

Project No. R-NH/HSIP-29(99), 33036-8289-14 (PIN 122073.00), 33036-3289-94 (PIN 122073.00)

The resurfacing on U.S. 27 (S.R. 29) from north of Signal Mountain Road (L.M. 3.02) to north of S.R. 29 M.M. 6.0 (L.M. 6.07).

Project Length - 3.045 miles

Completion Time - On or before 6/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

Project No. HSIP-18(31), 35003-3230-94 (PIN 119976.00)

The miscellaneous safety improvements on S.R. 18 from S.R. 100 (L.M. 26.23) to the Madison County line (L.M. 30.98).
Project Length - 4.750 miles

Project No. HSIP-369(8), 38008-3220-94 (PIN 120003.00)

The miscellaneous safety improvements on S.R. 369 from S.R. 54 (L.M. 0.00) to near S.R. 76 in Brownsville (L.M. 1.10).
Project Length - 1.100 miles

Project No. HSIP-179(9), 38011-3204-94 (PIN 120233.00)

The miscellaneous safety improvements on S.R. 179 from the Tipton County line (L.M. 0.00) to S.R. 76 (L.M. 12.36).
Project Length - 12.360 miles

Project No. HSIP-3800(17), 38945-3465-94 (PIN 120231.00)

The miscellaneous safety improvements on Windrow Road/Sugar Creek Road/Shaw Chapel Road from S.R. 76 to U.S. 70 (S.R. 1).
Project Length - 4.880 miles

Total Contract Length - 23.090 miles

Completion Time - On or before 7/31/2017

The DBE goal for this contract is 4%.

HICKMAN COUNTY (Contract No.CNQ312) Call No. 021

Project No. 41049-4228-04 (PIN 114379.01)

The repair of the bridge on S.R. 230 over the Piney River (L.M. 11.46).

Project Length - 0.164 miles

Completion Time - On or before 9/30/2018

HUMPHREYS COUNTY (Contract No.CNQ315) Call No. 022

Project No. 43003-4242-04 (PIN 123300.00)

The repair of the bridge on U.S. 70 (S.R. 1) over Trace Creek (L.M. 10.49) in Waverly.

Project Length - 0.087 miles

Completion Time - On or before 6/30/2017

KNOX COUNTY (Contract No.CNQ310) Call No. 023

Project No. BR-STP-131(27), 47027-3220-94 (PIN 115687.00)

The construction of a concrete box bridge on S.R. 131 over Kerns Branch (L.M. 23.86) in Harbison Crossroads, including grading, drainage and paving.

Project Length - 0.178 miles

Completion Time - On or before 5/31/2018

The DBE goal for this contract is 6%.

KNOX COUNTY (Contract No.CNQ297) Call No. 024

Project No. HPP/NH-62(34), 47023-3264-14 (PIN 101204.00)

The grading, drainage, construction of two (2) steel bridges and eleven (11) retaining walls on S.R. 62 (Western Ave) from Texas Avenue (L.M. 13.9) to Major Avenue (L.M. 14.8).

Project Length - 0.834 miles

Completion Time - On or before 5/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 6%.

KNOX AND LOUDON COUNTIES (Contract No.CNQ313) Call No. 025

Project No. STP-M-1(316), 53003-3209-94 (PIN 114003.00)

The grading, drainage and paving at the intersection of U.S. 70 (S.R. 1) and U.S. 11 (S.R. 2) (L.M. 7.12), including retaining walls and signals.

Project Length - 0.327 miles

Completion Time - On or before 11/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 10%.

LEWIS AND WAYNE COUNTIES (Contract No.CNQ273) Call No. 026

Project No. HSIP-99(44), 51005-3229-94 (PIN 118837.00)

The miscellaneous safety improvements on S.R. 99 from Allen Creek Road (L.M. 2.28) to S.R. 20 (L.M. 14.35).

Project Length - 12.070 miles

Project No. HSIP-9100(42), 91946-3401-94 (PIN 115370.48)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Total Contract Length - 12.070 miles

Completion Time - On or before 6/30/2017

The DBE goal for this contract is 3%.

MARION COUNTY (Contract No.CNQ288) Call No. 027

Project No. BH-STP-156(7), 58016-3239-94 (PIN 113433.00)

The rehabilitation of the concrete I-beam bridge on S.R. 156 over Running Water Creek (L.M. 25.58).

Project Length - 0.000 miles

Completion Time - On or before 7/31/2018

The DBE goal for this contract is 5%.

MAURY COUNTY (Contract No.CNQ217) Call No. 028

Project No. 60017-4220-04 (PIN 121933.00)

The repair of the bridge on S.R. 166 over Sugar Creek (L.M. 3.10).

Project Length - 0.063 miles

Completion Time - On or before 6/30/2017

MONTGOMERY COUNTY (Contract No.CNQ303) Call No. 029

Project No. PHSIP/HSIP-48(51), 63014-3205-94 (PIN 118433.00)

The improvement of the intersection on S.R. 48 at Tylertown Road (L.M. 11.75 - L.M. 11.96) in Clarksville, including grading, drainage, signals and paving.

Project Length - 0.166 miles

Completion Time - On or before 6/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 5%.

MONTGOMERY COUNTY (Contract No.CNQ305) Call No. 030

Project No. R-PHSIP-76(92), 63018-3215-94 (PIN 120062.00)

The improvement of the intersection on S.R. 76 at Fire Station Road/Vaughan Road (L.M. 16.83) in Clarksville, including grading, drainage, signals and paving.

Project Length - 0.272 miles

Project No. PHSIP/HSIP-76(89), 63110-3208-94 (PIN 120067.00)

The construction of turn lanes on S.R. 76 at the intersection of Trough Springs Road in Clarksville (L.M. 16.50).

Project Length - 0.160 miles

Total Contract Length - 0.432 miles

Completion Time - On or before 7/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 5%.

PUTNAM COUNTY (Contract No.CNQ136) Call No. 031

Project No. 71950-3503-04 (PIN 113287.00)

The grading, drainage and paving on a S.I.A. route serving Institutional Wholesale in Algood.

Project Length - 0.513 miles

Completion Time - On or before 11/30/2017 (See Special Provision 108B)

RUTHERFORD COUNTY (Contract No.CNQ216) Call No. 032

Project No. R-PHSIP-2(238), 75004-3211-94 (PIN 120082.00)

The construction of turn lanes on U.S. 41 (S.R. 2) at the intersection of Dilton-Mankin Road (L.M. 3.57), including signals.

Project Length - 0.190 miles

Completion Time - On or before 5/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 5%.

SHELBY COUNTY (Contract No.CNQ237) Call No. 033

Project No. HSIP-2807(7), 79947-3403-94 (PIN 114600.00)

The miscellaneous safety improvements on South Parkway East at Cummings Street (L.M. 2.83), including grading, drainage and paving with Portland Cement concrete.

Project Length - 0.059 miles

Completion Time - On or before 5/31/2017

The DBE goal for this contract is 4%.

NOTICE TO CONTRACTORS OCTOBER 7, 2016 LETTING

Page 9 of 11

SHELBY COUNTY (Contract No.CNQ316) Call No. 034

Project No. 79947-4111-04 (PIN 083453.01)

The repair of the bridge on Shady Grove Road over I-240 (L.M. 1.48).

Project Length - 0.000 miles

Completion Time - On or before 4/30/2017 (See Special Provision 108B)

SULLIVAN COUNTY (Contract No.CNQ304) Call No. 035

Project No. IM/NH-81-1(119), 82001-3184-44 (PIN 114173.00)

The construction of a truck climbing lane on I-81 EB (Mile Marker 60, L.M. 6.76 - 9.48) including grading, drainage, construction of two (2) concrete box beam bridges and paving.

Project Length - 2.723 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 4%.

TIPTON COUNTY (Contract No.CNQ307) Call No. 036

Project No. PHSIP-3(130), 84102-3211-94 (PIN 120080.00)

The construction of turn lanes on U.S. 51 (S.R. 3) at the intersection of Charles Place (L.M. 2.27) in Atoka, including grading, drainage and paving.

Project Length - 0.121 miles

Completion Time - On or before 6/30/2017

The DBE goal for this contract is 6%.

VAN BUREN COUNTY (Contract No.CNQ268) Call No. 037

Project No. STP-285(8), 88018-3211-94 (PIN 115008.00)

The grading, drainage and paving on S.R. 285 from L.M. 4.34 to L.M. 4.68 for rockfall and slide mitigation.

Project Length - 0.284 miles

Completion Time - On or before 6/30/2018

The DBE goal for this contract is 4%.

WARREN COUNTY (Contract No.CNQ270) Call No. 038

Project No. BR-STP-288(7), 89024-3213-94 (PIN 115680.00)

The construction of a concrete Bulb-Tee beam bridge on S.R. 288 over Collins River (L.M. 4.97), including grading, drainage and paving.

Project Length - 0.424 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 7%.

WASHINGTON COUNTY (Contract No.CNQ308) Call No. 039

Project No. BR-NH-34(80), 90002-3258-94 (PIN 115691.00)

The construction of a concrete box beam bridge on U.S. 321 SB (U.S. 11, S.R. 34) over Limestone Creek (L.M. 1.72), including grading, drainage and paving.

Project Length - 0.388 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 5%.

WASHINGTON COUNTY (Contract No.CNQ301) Call No. 040

Project No. NH-I-26(45), 90085-3165-44 (PIN 112457.00)

The grading, drainage, construction of a retaining wall and paving with Portland Cement concrete on I-26 EB from east of S.R. 91 to U.S. 321 (S.R. 67) in Johnson City.

Project Length - 0.630 miles

Completion Time - On or before 5/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 5%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2049
TDOT.CopyCenter@tn.gov

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Will Reid, Director
Nashville, TN 37243-0326

Total Number of Contracts - 40
Total Number of Projects - 54
Total Number of Counties - 66

Publication No. DT-1390-V

STATE OF TENNESSEE
SUPPLEMENTAL
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED OCTOBER 7, 2016
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

CAMPBELL COUNTY (Contract No.CNQ298) Call No. 041

Project No. BR-STP-297(5), 07026-3211-94 (PIN 115674.00)

The construction of a concrete I-beam bridge on S.R. 297 over Lick Fork Creek (L.M. 5.25), including grading, drainage and paving.

Project Length - 0.087 miles

Completion Time - On or before 6/30/2018

The DBE goal for this contract is 8%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Will Reid, Director
Nashville, TN 37243-0326

Total Number of Contracts - 41
Total Number of Projects - 55
Total Number of Counties - 66

Publication No. DT-1390-V

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED NOVEMBER 4, 2016 (MOWING AND LITTER REMOVAL)
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

ANDERSON, GRAINGER, AND UNION COUNTIES (Contract No.CNQ702) Call No. 001

Project No. 98019-4257-04 (PIN 121407.02)

The mowing on various State Routes.

Project Length - 248.260 miles

Completion Time - On or before 12/31/2017 (See Special Provision 108B)

BEDFORD, MARSHALL, MAURY, AND MOORE COUNTIES (Contract No.CNQ703) Call No. 002

Project No. 98302-4214-04 (PIN 116331.05)

The mowing on various State Routes.

Project Length - 289.200 miles

Project No. 98302-4215-04 (PIN 116331.05)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 289.200 miles

Completion Time - On or before 12/31/2017 (See Special Provision 108B)

BENTON, CARROLL, DECATUR, HENDERSON, AND MADISON COUNTIES (Contract No.CNQ704) Call No. 003

Project No. 98049-4128-04 (PIN 116333.05)

The swath mowing on I-40.

Project Length - 52.700 miles

Project No. 98049-4129-04 (PIN 116333.05)

The litter removal on I-40.

Project Length - 0.000 miles

Total Contract Length - 52.700 miles

Completion Time - On or before 12/31/2017 (See Special Provision 108B)

**NOTICE TO CONTRACTORS NOVEMBER 4, 2016 (MOWING AND LITTER REMOVAL)
LETTING**

Page 2 of 11

BENTON, CARROLL, HENRY, OBION, AND WEAKLEY COUNTIES (Contract No.CNQ705) Call No. 004

Project No. 98049-4230-04 (PIN 116334.05)
The mowing on various State Routes.
Project Length - 701.130 miles

Project No. 98049-4231-04 (PIN 116334.05)
The litter removal on various State Routes.
Project Length - 0.000 miles

Total Contract Length - 701.130 miles
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

BLEDSON, GRUNDY, MARION, SEQUATCHIE, AND VAN BUREN COUNTIES (Contract No.CNQ706) Call No. 005

Project No. 98029-4230-04 (PIN 116335.05)
The mowing on various State Routes.

Project Length - 364.990 miles
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

BLOUNT AND KNOX COUNTIES (Contract No.CNQ707) Call No. 006

Project No. 98019-4158-04 (PIN 121418.02)
The mowing on various Interstate and State Routes.
Project Length - 316.450 miles

Project No. 98019-4159-04 (PIN 121418.02)
The litter removal on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 316.450 miles
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

BLOUNT, LOUDON, MONROE, AND ROANE COUNTIES (Contract No.CNQ708) Call No. 007

Project No. 98019-4260-04 (PIN 121419.02)
The mowing on various State Routes.

Project Length - 574.230 miles
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

**NOTICE TO CONTRACTORS NOVEMBER 4, 2016 (MOWING AND LITTER REMOVAL)
LETTING**

Page 3 of 11

BRADLEY, MCMINN, AND POLK COUNTIES (Contract No.CNQ709) Call No. 008

Project No. 98029-4231-04 (PIN 121420.02)
The mowing on various State Routes.
Project Length - 309.950 miles

Project No. 98029-4232-04 (PIN 121420.02)
The litter removal on various State Routes.
Project Length - 0.000 miles

Total Contract Length - 309.950 miles
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

CAMPBELL, CLAIBORNE, MORGAN, AND SCOTT COUNTIES (Contract No.CNQ710) Call No. 009

Project No. 98019-4261-04 (PIN 121421.02)
The mowing on various State Routes.

Project Length - 307.780 miles
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

CANNON, VAN BUREN, AND WARREN COUNTIES (Contract No.CNQ711) Call No. 010

Project No. 98029-4233-04 (PIN 116339.05)
The mowing on various State Routes.
Project Length - 246.770 miles

Project No. 98029-4234-04 (PIN 116339.05)
The litter removal on various State Routes.
Project Length - 0.000 miles

Total Contract Length - 246.770 miles
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNQ713) Call No. 011

Project No. 98019-4264-04 (PIN 121423.02)
The mowing on various State Routes.

Project Length - 439.340 miles
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

**NOTICE TO CONTRACTORS NOVEMBER 4, 2016 (MOWING AND LITTER REMOVAL)
LETTING**

Page 4 of 11

CHEATHAM, MONTGOMERY, ROBERTSON, AND SUMNER COUNTIES (Contract No.CNQ714) Call No. 012

Project No. 98302-4116-04 (PIN 120008.03)

The mowing and swath mowing on various Interstate and State Routes.

Project Length - 296.110 miles

Project No. 98302-4117-04 (PIN 120008.03)

The litter removal on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 296.110 miles

Completion Time - On or before 12/31/2017 (See Special Provision 108B)

CHESTER, HARDEMAN, HARDIN, AND MCNAIRY COUNTIES (Contract No.CNQ715) Call No. 013

Project No. 98049-4232-04 (PIN 116344.05)

The mowing on various State Routes.

Project Length - 547.420 miles

Project No. 98049-4233-04 (PIN 116344.05)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 547.420 miles

Completion Time - On or before 12/31/2017 (See Special Provision 108B)

CLAY, CUMBERLAND, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No.CNQ716) Call No. 014

Project No. 98029-4235-04 (PIN 121424.02)

The mowing on various State Routes.

Project Length - 421.780 miles

Completion Time - On or before 12/31/2017 (See Special Provision 108B)

CLAY, DEKALB, JACKSON, OVERTON, PUTNAM, SMITH, AND WHITE COUNTIES (Contract No.CNQ717) Call No. 015

Project No. 98029-4237-04 (PIN 121452.02)

The mowing on various State Routes.

Project Length - 502.300 miles

Completion Time - On or before 12/31/2017 (See Special Provision 108B)

COCKE, HAMBLEN, JEFFERSON, AND SEVIER COUNTIES (Contract No.CNQ718) Call No. 016

Project No. 98019-4265-04 (PIN 121425.02)

The mowing on various State Routes.

Project Length - 312.830 miles

Completion Time - On or before 12/31/2017 (See Special Provision 108B)

**NOTICE TO CONTRACTORS NOVEMBER 4, 2016 (MOWING AND LITTER REMOVAL)
LETTING**

Page 5 of 11

COFFEE AND FRANKLIN COUNTIES (Contract No.CNQ719) Call No. 017

Project No. 98029-4239-04 (PIN 116349.05)
The mowing on various State Routes.
Project Length - 254.450 miles

Project No. 98029-4244-04 (PIN 116349.05)
The litter removal on various State Routes.
Project Length - 0.000 miles

Total Contract Length - 254.450 miles
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

COFFEE, GRUNDY, HAMILTON, AND MARION COUNTIES (Contract No.CNQ720) Call No. 018

Project No. 98029-4140-04 (PIN 116350.05)
The mowing on various Interstate Routes.
Project Length - 69.970 miles

Project No. 98029-4141-04 (PIN 116350.05)
The litter removal on various Interstate Routes.
Project Length - 0.000 miles

Total Contract Length - 69.970 miles
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

CROCKETT, DECATUR, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract No.CNQ721) Call No. 019

Project No. 98049-4234-04 (PIN 116351.05)
The mowing on various State Routes.
Project Length - 596.220 miles

Project No. 98049-4235-04 (PIN 116351.05)
The litter removal on various State Routes.
Project Length - 0.000 miles

Total Contract Length - 596.220 miles
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

**NOTICE TO CONTRACTORS NOVEMBER 4, 2016 (MOWING AND LITTER REMOVAL)
LETTING**

Page 6 of 11

DAVIDSON COUNTY (Contract No.CNQ723) Call No. 020

Project No. 19014-4167-04 (PIN 123026.01)
The mowing on I-440.
Project Length - 7.600 miles

Project No. 19014-4168-04 (PIN 123026.01)
The litter removal on I-440.
Project Length - 0.000 miles

Total Contract Length - 7.600 miles
Completion Time - On or before 3/31/2018 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNQ722) Call No. 021

Project No. 19948-4203-04 (PIN 116355.05)
The mowing on various State Routes.

Project Length - 190.190 miles
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

DAVIDSON AND WILLIAMSON COUNTIES (Contract No.CNQ724) Call No. 022

Project No. 98302-4118-04 (PIN 116356.05)
The mowing on various Interstate and State Routes.
Project Length - 205.990 miles

Project No. 98302-4119-04 (PIN 116356.05)
The litter removal on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 205.990 miles
Completion Time - On or before 3/31/2018 (See Special Provision 108B)

DICKSON, HICKMAN, AND HUMPHREYS COUNTIES (Contract No.CNQ725) Call No. 023

Project No. 98302-4220-04 (PIN 116357.05)
The mowing on various State Routes.
Project Length - 377.740 miles

Project No. 98302-4221-04 (PIN 116357.05)
The litter removal on various State Routes.
Project Length - 0.000 miles

Total Contract Length - 377.740 miles
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

**NOTICE TO CONTRACTORS NOVEMBER 4, 2016 (MOWING AND LITTER REMOVAL)
LETTING**

Page 7 of 11

DYER, GIBSON, LAKE, AND OBION COUNTIES (Contract No.CNQ726) Call No. 024

Project No. 98049-4136-04 (PIN 116358.05)
The mowing on various Interstate and State Routes.
Project Length - 591.860 miles

Project No. 98049-4137-04 (PIN 116358.05)
The litter removal on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 591.860 miles
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

FAYETTE, HAYWOOD, AND MADISON COUNTIES (Contract No.CNQ727) Call No. 025

Project No. 98049-4138-04 (PIN 116359.05)
The swath mowing on I-40.
Project Length - 52.950 miles

Project No. 98049-4139-04 (PIN 116359.05)
The litter removal on I-40.
Project Length - 0.000 miles

Total Contract Length - 52.950 miles
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

FAYETTE, LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No.CNQ728) Call No. 026

Project No. 98049-4140-04 (PIN 116368.05)
The mowing on various Interstate and State Routes.
Project Length - 557.910 miles

Project No. 98049-4141-04 (PIN 116368.05)
The litter removal on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 557.910 miles
Completion Time - On or before 3/31/2018 (See Special Provision 108B)

**NOTICE TO CONTRACTORS NOVEMBER 4, 2016 (MOWING AND LITTER REMOVAL)
LETTING**

Page 8 of 11

GILES AND LAWRENCE COUNTIES (Contract No.CNQ729) Call No. 027

Project No. 98302-4222-04 (PIN 119711.03)
The mowing on various State Routes.
Project Length - 150.810 miles

Project No. 98302-4223-04 (PIN 119711.03)
The litter removal on various State Routes.
Project Length - 0.000 miles

Total Contract Length - 150.810 miles
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

GILES, MARSHALL, AND MAURY COUNTIES (Contract No.CNQ730) Call No. 028

Project No. 98302-4124-04 (PIN 116361.05)
The mowing and swath mowing on various Interstate and State Routes.
Project Length - 57.470 miles

Project No. 98302-4125-04 (PIN 116361.05)
The litter removal on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 57.470 miles
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

GREENE, HAMBLEN, HANCOCK, AND HAWKINS COUNTIES (Contract No.CNQ731) Call No. 029

Project No. 98019-4266-04 (PIN 121426.02)
The mowing on various State Routes.

Project Length - 455.680 miles
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

HAMILTON COUNTY (Contract No.CNQ732) Call No. 030

Project No. 33948-4144-04 (PIN 121427.02)
The mowing on various Interstate and State Routes.

Project Length - 69.480 miles
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

**NOTICE TO CONTRACTORS NOVEMBER 4, 2016 (MOWING AND LITTER REMOVAL)
LETTING**

Page 9 of 11

HAMILTON, MEIGS, AND RHEA COUNTIES (Contract No.CNQ733) Call No. 031

Project No. 98029-4242-04 (PIN 121428.02)
The mowing on various State Routes.
Project Length - 279.340 miles

Project No. 98029-4243-04 (PIN 121428.02)
The litter removal on various State Routes.
Project Length - 0.000 miles

Total Contract Length - 279.340 miles
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

HOUSTON, MONTGOMERY, AND STEWART COUNTIES (Contract No.CNQ734) Call No. 032

Project No. 98302-4226-04 (PIN 116366.05)
The mowing on various State Routes.

Project Length - 323.610 miles
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

LAWRENCE, LEWIS, AND WAYNE COUNTIES (Contract No.CNQ735) Call No. 033

Project No. 98302-4227-04 (PIN 119712.03)
The mowing on various State Routes.

Project Length - 152.090 miles
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

LEWIS, PERRY, AND WAYNE COUNTIES (Contract No.CNQ736) Call No. 034

Project No. 98302-4228-04 (PIN 119713.03)
The mowing on various State Routes.
Project Length - 170.760 miles

Project No. 98302-4229-04 (PIN 119713.03)
The litter removal on various State Routes.
Project Length - 0.000 miles

Total Contract Length - 170.760 miles
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

MACON, SMITH, AND TROUSDALE COUNTIES (Contract No.CNQ737) Call No. 035

Project No. 98302-4230-04 (PIN 116375.05)
The mowing on various State Routes.

Project Length - 249.000 miles
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

**NOTICE TO CONTRACTORS NOVEMBER 4, 2016 (MOWING AND LITTER REMOVAL)
LETTING**

Page 10 of 11

MAURY COUNTY (Contract No.CNQ738) Call No. 036

Project No. 60946-4240-04 (PIN 116376.05)
The mowing on various State Routes.
Project Length - 208.880 miles

Project No. 60946-4241-04 (PIN 116376.05)
The litter removal on various State Routes.
Project Length - 0.000 miles

Total Contract Length - 208.880 miles
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

RUTHERFORD, SUMNER, AND WILSON COUNTIES (Contract No.CNQ739) Call No. 037

Project No. 98302-4231-04 (PIN 121429.02)
The mowing on various State Routes.
Project Length - 390.850 miles

Project No. 98302-4232-04 (PIN 121429.02)
The litter removal on various State Routes.
Project Length - 0.000 miles

Total Contract Length - 390.850 miles
Completion Time - On or before 3/31/2018 (See Special Provision 108B)

RUTHERFORD AND WILLIAMSON COUNTIES (Contract No.CNQ740) Call No. 038

Project No. 98302-4233-04 (PIN 116378.05)
The mowing on various State Routes.

Project Length - 126.300 miles
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

WAYNE COUNTY (Contract No.CNQ742) Call No. 039

Project No. 91946-4203-04 (PIN 123027.01)
The mowing on various State Routes.

Project Length - 137.430 miles
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

WILLIAMSON COUNTY (Contract No.CNQ741) Call No. 040

Project No. 94946-4233-04 (PIN 116381.05)
The mowing on various State Routes.

Project Length - 168.870 miles
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

NOTICE TO CONTRACTORS **NOVEMBER 4, 2016 (MOWING AND LITTER REMOVAL)**
LETTING

Page **11** of **11**

ALL CONTRACTS IN THIS LETTING ARE NO PLANS CONTRACTS

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Timothy Colvett, Transportation Manager 1
Nashville, TN 37243-0326

Total Number of Contracts - 40
Total Number of Projects - 63
Total Number of Counties - 94

Publication No. DT-1390-V

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED DECEMBER 2, 2016
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

CUMBERLAND COUNTY (Contract No.CNQ921) Call No. 001

Project No. STP-101(16), 18038-3240-14 (PIN 100268.01)
The grading, drainage and paving on S.R. 101 from Firetower Road to near Lakeview Drive.
Project Length - 3.025 miles

Project No. R-STP-101(17), 18038-3242-14 (PIN 100268.02)
The grading, drainage and paving on S.R. 101 from Lakeview Drive (L.M. 21.16) to east of Westchester Drive/Catoosa Boulevard (L.M. 23.62) in Fairfield Glade.
Project Length - 2.653 miles

Total Contract Length - 5.678 miles
Completion Time - On or before 11/30/2020 (See Special Provision 108B)
The DBE goal for this contract is 7%.

HAMBLEN AND JEFFERSON COUNTIES (Contract No.CNQ928) Call No. 002

Project No. STP-66(52), 45009-3216-14 (PIN 100248.01), 32006-3234-14 (PIN 100248.01)
The paving on S.R. 66 from north of I-81 in Jefferson County to S.R. 160 in Morristown.

Project Length - 5.211 miles
Completion Time - On or before 6/15/2018 (See Special Provision 108B)
The DBE goal for this contract is 3.5%.

HAMILTON COUNTY (Contract No.CNQ941) Call No. 003

Project No. 33052-4248-04 (PIN 121369.00)
The repair of the bridge on Hixson Pike over S.R. 153 (L.M. 4.32 L & R).

Project Length - 0.000 miles
Completion Time - On or before 5/15/2018 (See Special Provision 108B)

HICKMAN AND HUMPHREYS COUNTIES (Contract No.CNQ936) Call No. 004

Project No. HSIP/PHSIP-4100(17), 41945-3460-94 (PIN 115370.49)
The miscellaneous safety improvements on various local roads in Hickman County.
Project Length - 0.000 miles

Project No. HSIP/PHSIP-4300(29), 43946-3419-94 (PIN 115370.50)
The miscellaneous safety improvements on various local roads in Humphreys County.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 8/31/2017

MACON, SMITH, AND TROUSDALE COUNTIES (Contract No.CNQ937) Call No. 005

Project No. HSIP/PHSIP-5600(48), 56946-3439-94 (PIN 115370.71)
The miscellaneous safety improvements on various local roads in Macon County.
Project Length - 0.000 miles

Project No. HSIP/PHSIP-8000(22), 80945-3499-94 (PIN 115370.78)
The miscellaneous safety improvements on various local roads in Smith County.
Project Length - 0.000 miles

Project No. HSIP/PHSIP-8500(19), 85945-3469-94 (PIN 115370.42)
The miscellaneous safety improvements on various local roads in Trousdale County.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 7/31/2017

MONROE COUNTY (Contract No.CNQ938) Call No. 006

Project No. R-NH-I-75-2(36), 62001-8111-44 (PIN 102633.00)
The resurfacing on I-75 from the McMinn County line (L.M. 0.00) to the Loudon County line (L.M. 6.49).

Project Length - 6.490 miles
Completion Time - On or before 7/31/2017 (See Special Provision 108B)
The DBE goal for this contract is 3%.

MONTGOMERY COUNTY (Contract No.CNQ942) Call No. 007

Project No. PHSIP/HSIP-48(51), 63014-3205-94 (PIN 118433.00)
The improvement of the intersection on S.R. 48 at Tylertown Road (L.M. 11.75 - L.M. 11.96) in Clarksville, including grading, drainage, signals and paving.

Project Length - 0.166 miles
Completion Time - On or before 8/31/2017 (See Special Provision 108B)
The DBE goal for this contract is 5%.

MORGAN COUNTY (Contract No.CNQ945) Call No. 008

Project No. 65001-4269-04 (PIN 120269.00)
The repair of the bridge on U.S. 27 (S.R. 29) over the Norfolk Southern Railroad (L.M. 21.19).

Project Length - 0.000 miles
Completion Time - On or before 10/31/2017

OVERTON COUNTY (Contract No.CNQ940) Call No. 009

Project No. 67004-4215-04 (PIN 120404.00)
The repair of the bridge on S.R. 84 over branch (L.M. 10.16).

Project Length - 0.000 miles
Completion Time - On or before 11/30/2017 (See Special Provision 108B)

SULLIVAN COUNTY (Contract No.CNQ939) Call No. 010

Project No. NH-I-81-1(128), 82001-8183-44 (PIN 121920.00)

The resurfacing on I-81 from the bridge over Walnut Hill Road (L.M. 20.60) to the Virginia State line (L.M. 22.06).

Project Length - 1.460 miles

Completion Time - On or before 7/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

TIPTON COUNTY (Contract No.CNQ943) Call No. 011

Project No. PHSIP-3(130), 84102-3211-94 (PIN 120080.00)

The construction of turn lanes on U.S. 51 (S.R. 3) at the intersection of Charles Place (L.M. 2.27) in Atoka, including grading, drainage and paving.

Project Length - 0.121 miles

Completion Time - On or before 7/31/2017

The DBE goal for this contract is 6%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, COCKE, GRAINGER, HAMBLEN, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, SEVIER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNQ379) Call No. 012

Project No. 98019-4167-04 (PIN 116319.05)

The on-call concrete pavement repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2018 (See Special Provision 108B)

BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HAYWOOD, HENDERSON, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No.CNQ359) Call No. 013

Project No. 98049-4142-04 (PIN 116325.05)

The on-call concrete pavement repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2018 (See Special Provision 108B)

BLOUNT COUNTY (Contract No.CNQ144) Call No. 014

Project No. R-PHSIP/STP-NH-SIP-35(58), 05950-3238-94 (PIN 119666.00)

The improvement of the intersection on U.S. 129 Bypass (S.R. 35) at Lincoln Road in Alcoa (L.M. 1.85).

Project Length - 0.007 miles

Completion Time - On or before 8/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 9%.

BLOUNT COUNTY (Contract No.CNQ145) Call No. 015

Project No. R-PHSIP-115(55), 05005-3246-94 (PIN 117248.00)

The improvement of the intersection on U.S. 129 (S.R. 115) at Louisville Road in Alcoa (L.M. 13.02).

Project Length - 0.133 miles

Completion Time - On or before 8/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 6%.

BLOUNT COUNTY (Contract No.CNQ143) Call No. 016

Project No. R-PHSIP-33(115), 05001-3287-94 (PIN 118121.00)

The improvement of the intersections on S.R. 33 at Defoe Circle (L.M. 15.05) and at Old Knoxville Pike (L.M. 14.86), including grading, drainage, signals and paving.

Project Length - 0.216 miles

Completion Time - On or before 8/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 13%.

BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, MCMINN, PUTNAM, SEQUATCHIE, WARREN, AND WHITE COUNTIES (Contract No.CNQ380) Call No. 017

Project No. 98029-4145-04 (PIN 116321.05)

The on-call concrete pavement repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2018 (See Special Provision 108B)

CAMPBELL COUNTY (Contract No.CNQ377) Call No. 018

Project No. HSIP-9(82), 07003-3244-94 (PIN 120521.00)

The miscellaneous safety improvements on U.S. 25W (S.R. 9) from Hunters Branch Road (L.M. 26.11) to Main Street (L.M. 28.89).

Project Length - 2.780 miles

Project No. HSIP-700(36), 07060-3405-94 (PIN 118830.00)

The miscellaneous safety improvements on Middlesboro Highway from S.R. 63 (L.M. 0.00) to Doaks Creek Road (L.M. 5.33).

Project Length - 5.330 miles

Total Contract Length - 8.110 miles

Completion Time - On or before 7/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 5%.

CAMPBELL COUNTY (Contract No.CNQ294) Call No. 019

Project No. NH-I-75-3(175), 07100-8148-44 (PIN 123497.00)

The resurfacing on I-75 from the Anderson County line (L.M. 0.00) to the U.S. 25W (S.R. 9) ramp (L.M. 4.69 SB, L.M. 4.92 NB).

Project Length - 4.920 miles

Completion Time - On or before 7/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNQ358) Call No. 020

Project No. 98302-4135-04 (PIN 116323.05)

The on-call concrete pavement repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2018 (See Special Provision 108B)

CUMBERLAND COUNTY (Contract No.CNQ349) Call No. 021

Project No. NH-I-40-6(164), 18100-8151-44 (PIN 123506.00)

The resurfacing on I-40 from east of U.S. 70 (S.R. 1) (L.M. 24.60) to the bridges over Ozone Road (L.M. 29.19).

Project Length - 4.590 miles

Completion Time - On or before 8/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

DAVIDSON COUNTY (Contract No.CNQ330) Call No. 022

Project No. NH-I-65-2(110), 19012-8128-44 (PIN 123580.00)

The resurfacing on I-65 from the Williamson County line (L.M. 0.00) to south of Armory Drive (L.M. 4.50).

Project Length - 4.500 miles

Completion Time - On or before 8/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

DAVIDSON COUNTY (Contract No.CNQ370) Call No. 023

Project No. 19013-4130-04 (PIN 121367.00)

The repair of the bridge on I-65 over the Cumberland River and Cowan Street (L.M. 10.24).

Project Length - 0.227 miles

Completion Time - On or before 6/15/2017 (See Special Provision 108B)

DICKSON AND HICKMAN COUNTIES (Contract No.CNQ331) Call No. 024

Project No. NH-I-840(6), 22840-8106-44 (PIN 123582.00)

The resurfacing on I-840 from the I-40 westbound ramp (L.M. 0.00) to the Hickman County line (L.M. 5.24).

Project Length - 5.240 miles

Project No. NH-I-840(5), 41840-8106-44 (PIN 123583.00)

The resurfacing on I-840 from the Dickson County line (L.M. 0.00) to the Williamson County line (L.M. 1.38).

Project Length - 1.380 miles

Total Contract Length - 6.620 miles

Completion Time - On or before 8/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

FAYETTE COUNTY (Contract No.CNQ292) Call No. 025

Project No. IM/NH-40-1(302), 24001-3144-44 (PIN 105597.00)

The grading, drainage, construction of a concrete Bulb-Tee beam bridge and paving on I-40 at the S.R. 196 (Hickory Withe Road) interchange (L.M. 1.38 - L.M. 2.35).

Project Length - 0.966 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 5%.

FAYETTE COUNTY (Contract No.CNQ332) Call No. 026

Project No. NH-I-40-1(349), 24001-8148-44 (PIN 123510.00)

The longitudinal joint stabilization on I-40 (from L.M. 0.00 to L.M. 7.86) and either hot-in-place recycling or milling and filling with surface mix (from L.M. 7.86 to L.M. 16.10).

Project Length - 16.100 miles

Completion Time - On or before 8/31/2017 (See Special Provision 108B)

GIBSON COUNTY (Contract No.CNQ333) Call No. 027

Project No. BRZ-2700(56), 27946-3403-94 (PIN 116956.00)

The construction of concrete Bulb-Tee beam bridges on Creekwood Road over branch of Sugar Creek (L.M. 0.50) and Sugar Creek (L.M. 0.56), including grading, drainage and paving.

Project Length - 0.199 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 10%.

GRUNDY COUNTY (Contract No.CNQ345) Call No. 028

Project No. 31005-4271-04 (PIN 121366.00)

The repair of the bridge on S.R. 56 over Pepper Hollow Branch (LM 31.24).

Project Length - 0.000 miles

Completion Time - On or before 4/30/2018 (See Special Provision 108B)

HAMILTON COUNTY (Contract No.CNQ341) Call No. 029

Project No. HSIP-3300(53), 33948-3438-94 (PIN 121558.00)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2017

The DBE goal for this contract is 3%.

HARDEMAN COUNTY (Contract No.CNQ356) Call No. 030

Project No. BRZE-3500(41), 35030-3402-94 (PIN 117283.00)

The construction of a concrete I-beam bridge on Fayette Corner Road over Little Creek (L.M. 0.41), including grading, drainage and paving.

Project Length - 0.091 miles

Completion Time - On or before 7/31/2017

The DBE goal for this contract is 10%.

HAYWOOD COUNTY (Contract No.CNQ347) Call No. 031

Project No. NH-19(52), 38004-3218-14 (PIN 102232.02)

The grading, drainage and paving on S.R. 19 (Brownsville Bypass) from west of Windrow Road to S.R. 76 south of Brownsville.

Project Length - 1.070 miles

Completion Time - On or before 8/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 5%.

HAYWOOD COUNTY (Contract No.CNQ351) Call No. 032

Project No. NH-I-40-1(350), 38001-8196-44 (PIN 123511.00)

The resurfacing on I-40 from Mile Marker 46 (L.M. 2.86) to near Koko Road (L.M. 8.36).

Project Length - 5.500 miles

Completion Time - On or before 8/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

HENDERSON COUNTY (Contract No.CNQ352) Call No. 033

Project No. NH-I-40-2(96), 39001-8176-44 (PIN 123512.00)

The resurfacing on I-40 from the Madison County line (L.M. 0.00) to east of S.R. 104 (L.M. 6.00).

Project Length - 6.000 miles

Completion Time - On or before 8/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

HICKMAN COUNTY (Contract No.CNQ353) Call No. 034

Project No. NH-I-40-3(162), 41001-8152-44 (PIN 123584.00)

The resurfacing on I-40 from the Humphreys County line (L.M. 0.00) to the bridge over Sugar Creek (L.M. 4.56).

Project Length - 4.560 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

HUMPHREYS COUNTY (Contract No.CNQ357) Call No. 035

Project No. PHSIP/HSIP-I-40-3(160), 43001-3157-44 (PIN 119674.00)

The grading, drainage and paving with Portland Cement concrete on I-40 at the S.R. 13 westbound exit ramp (L.M. 8.21).

Project Length - 0.334 miles

Completion Time - On or before 7/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

KNOX COUNTY (Contract No.CNQ334) Call No. 036

Project No. HSIP-4700(56), 47947-3447-94 (PIN 121550.00)

The miscellaneous safety improvements on various local roads.

Project Length - 18.680 miles

Completion Time - On or before 5/31/2017

The DBE goal for this contract is 3%.

KNOX COUNTY (Contract No.CNQ296) Call No. 037

Project No. 47004-4156-04 (PIN 123146.00)

The repair of the bridge on Oglesby Road over I-40 (L.M. 0.06).

Project Length - 0.000 miles

Project No. NH-I-40-8 (170), 47004-8157-44 (PIN 123496.00)

The resurfacing on I-40 from the Holston River bridge (L.M. 26.13) to the Sevier County line (L.M. 36.12).

Project Length - 9.990 miles

Total Contract Length - 9.990 miles

Completion Time - On or before 8/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

LAKE COUNTY (Contract No.CNQ369) Call No. 038

Project No. BR-STP-78(18), 48005-3217-94 (PIN 115675.00)

The construction of a concrete Bulb-Tee beam bridge on S.R. 78 over drainage ditch (L.M. 16.51), including grading, drainage and paving.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 6%.

MADISON COUNTY (Contract No.CNQ361) Call No. 039

Project No. HSIP-5700(67), 57946-3468-94 (PIN 115370.85)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 5/31/2017

MARION COUNTY (Contract No.CNQ381) Call No. 040

Project No. NH-I-24-2(158), 58100-8173-44 (PIN 123507.00)

The resurfacing on I-24 (EB only) from the Grundy County line (L.M. 0.00) to east of the bridge over Cave Cove Creek (L.M. 6.36).

Project Length - 6.360 miles

Completion Time - On or before 8/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

MARION AND WARREN COUNTIES (Contract No.CNQ335) Call No. 041

Project No. HSIP-108(95), 58013-3233-94 (PIN 120001.00)

The miscellaneous safety improvements on S.R. 108 from Spring Street (L.M. 0.82) to north of Pocket Road (L.M. 8.18).

Project Length - 7.360 miles

Project No. HSIP-108(96), 89010-3223-94 (PIN 120094.00)

The miscellaneous safety improvements including resurfacing on S.R. 108 from S.R. 287 (L.M. 2.85) to S.R. 55 (L.M. 11.49).

Project Length - 8.640 miles

Total Contract Length - 16.000 miles

Completion Time - On or before 6/30/2017

The DBE goal for this contract is 2%.

MARSHALL COUNTY (Contract No.CNQ346) Call No. 042

Project No. STP/NH-50(27), 59006-3221-14 (PIN 101887.00)

The grading, drainage, signals, construction of two (2) bridges, retaining walls and paving on U.S. 431 (S.R. 50) from U.S. 431 (S.R. 106) to U.S. 31A (S.R. 11) in Lewisburg.

Project Length - 2.179 miles

Completion Time - On or before 8/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

MAURY COUNTY (Contract No.CNQ373) Call No. 043

Project No. 60015-4204-04 (PIN 121934.00)

The repair of the bridges on S.R. 246 over Carters Creek (L.M. 1.07) and Mayhorn Branch (L.M. 2.34).

Project Length - 0.132 miles

Completion Time - On or before 4/30/2018

MCMINN COUNTY (Contract No.CNQ135) Call No. 044

Project No. NH-30(59), 54007-3220-14 (PIN 100255.03)

The grading, drainage and paving on S.R. 30 (White Street) from near Park Street (L.M. 10.95) to east of Knight Road (L.M. 12.05) in Athens.

Project Length - 1.212 miles

Completion Time - On or before 9/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 6%.

MCMINN COUNTY (Contract No.CNQ343) Call No. 045

Project No. R-PHSIP-2(240), 54002-3244-94 (PIN 107336.01)

The miscellaneous safety improvements on U.S. 11 (S.R. 2) from S.R. 30 (L.M. 13.43) to S.R. 305 (L.M. 16.18).

Project Length - 2.750 miles

Project No. R-PHSIP-30(68), 54005-3236-94 (PIN 107336.02)

The miscellaneous safety improvements including high friction surface treatment on S.R. 30 from Denso Drive (L.M. 6.30) to Park Street (L.M. 11.10).

Project Length - 4.800 miles

Project No. R-PHSIP-305(10), 54016-3222-94 (PIN 107336.03)

The miscellaneous safety improvements on S.R. 305 from S.R. 30 (L.M. 0.00) to Mt. Verd Road (L.M. 5.09).

Project Length - 5.090 miles

Total Contract Length - 12.640 miles

Completion Time - On or before 8/31/2017

The DBE goal for this contract is 3%.

MCMINN, MEIGS, AND POLK COUNTIES (Contract No.CNQ342) Call No. 046

Project No. HSIP-858(10), 54946-3459-94 (PIN 119761.00)

The miscellaneous safety improvements on Clearwater Road from U.S. 11 (S.R. 2) (L.M. 0.00) to S.R. 305 (L.M. 5.49).

Project Length - 5.490 miles

Project No. R-HSIP-304(12), 61007-3212-94 (PIN 119842.00)

The miscellaneous safety improvements on S.R. 304 from S.R. 68 (L.M. 8.74) to near Euchee Road (L.M. 13.99).

Project Length - 5.250 miles

Project No. HSIP-30(65), 70002-3228-94 (PIN 119849.00)

The miscellaneous safety improvements on S.R. 30 from S.R. 33 (L.M. 2.65) to east of Mountain View Road (L.M. 3.96).

Project Length - 1.310 miles

Total Contract Length - 12.050 miles

Completion Time - On or before 8/31/2017

The DBE goal for this contract is 2%.

MONTGOMERY COUNTY (Contract No.CNQ365) Call No. 047

Project No. HSIP-6300(22), 63945-3484-94 (PIN 115370.83)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 5/31/2017

The DBE goal for this contract is 6%.

MONTGOMERY COUNTY (Contract No.CNQ340) Call No. 048

Project No. STP-13(66), 63011-3248-14 (PIN 119830.00)

The grading, drainage, signals and paving on U.S. 79 (S.R. 13) from Cracker Barrel Drive (L.M. 26.81) to International Boulevard (L.M. 28.18) serving Hankook Tire in Clarksville.

Project Length - 1.502 miles

Project No. STP-M-9301(21), 63945-3485-54 (PIN 112876.00)

The grading, drainage, signals and paving on Oakland Road from U.S. 79 (S.R. 13) extending 0.7 mile northwest.

Project Length - 0.618 miles

Total Contract Length - 2.120 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 3%.

RHEA COUNTY (Contract No.CNQ104) Call No. 049

Project No. 72010-4213-04 (PIN 120686.00)

The repair of the bridge on S.R. 302 over Clear Creek (L.M. 2.57).

Project Length - 0.000 miles

Completion Time - On or before 7/31/2017 (See Special Provision 108B)

ROBERTSON COUNTY (Contract No.CNQ354) Call No. 050

Project No. PHSIP/HSIP-257(10), 74020-3208-94 (PIN 119546.01)

The improvement of the intersection on S.R. 257 at S.R. 49 in Coopertown, including grading, drainage, signals and paving.

Project Length - 0.235 miles

Completion Time - On or before 5/31/2017

The DBE goal for this contract is 10%.

RUTHERFORD COUNTY (Contract No.CNQ366) Call No. 051

Project No. HSIP-7500(28), 75946-3460-94 (PIN 121629.00)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 5/31/2017

RUTHERFORD COUNTY (Contract No.CNQ362) Call No. 052

Project No. NH-I-24-1(117), 75100-8110-44 (PIN 123578.00)

The resurfacing on I-24 from east of the CSX Railroad bridge (L.M. 19.07) to east of Epps Mill Road (L.M. 26.55).

Project Length - 7.480 miles

Completion Time - On or before 8/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

RUTHERFORD COUNTY (Contract No.CNQ376) Call No. 053

Project No. NH-I-840(4), 75840-8128-44 (PIN 123581.00)

The resurfacing on I-840 using OGFC and Portland Cement concrete from West Fork Stones River bridge (L.M. 10.46) to East Fork Stones River bridge (L.M. 15.60).

Project Length - 5.140 miles

Completion Time - On or before 8/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 2%.

RUTHERFORD COUNTY (Contract No.CNQ375) Call No. 054

Project No. 75002-4287-04 (PIN 121388.00)

The repair of the bridge on U.S. 41 (U.S. 70S, S.R. 1) over Harts Branch (L.M. 4.76).

Project Length - 0.117 miles

Completion Time - On or before 8/31/2017 (See Special Provision 108B)

RUTHERFORD COUNTY (Contract No.CNQ374) Call No. 055

Project No. 75008-4207-04 (PIN 122281.00)

The repair of the bridge on U.S. 41A (S.R. 16) over the Harpeth River (L.M. 1.71).

Project Length - 0.000 miles

Completion Time - On or before 4/30/2018

SHELBY COUNTY (Contract No.CNQ237) Call No. 056

Project No. HSIP-2807(7), 79947-3403-94 (PIN 114600.00)

The miscellaneous safety improvements on South Parkway East at Cummings Street (L.M. 2.83), including grading, drainage and paving with Portland Cement concrete.

Project Length - 0.059 miles

Completion Time - On or before 6/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 4%.

SHELBY COUNTY (Contract No.CNQ338) Call No. 057

Project No. HSIP-7900(53), 79947-3433-94 (PIN 115370.86)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Project No. HSIP-REG4(148), 98048-3268-94 (PIN 119847.07)

The miscellaneous safety improvements at various rural intersections of State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2017

SHELBY COUNTY (Contract No.CNQ355) Call No. 058

Project No. NH-I-55-1(132), 79005-8172-44 (PIN 123513.00)

The resurfacing on I-55 from near Horn Lake Road (L.M. 8.00) to McLemore Road (L.M. 11.00).

Project Length - 3.000 miles

Completion Time - On or before 8/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

SHELBY COUNTY (Contract No.CNQ372) Call No. 059

Project No. 79903-4122-04 (PIN 125063.00)

The installation of an overhead sign structure on I-40 WB (L.M. 1.00).

Project Length - 0.000 miles

Completion Time - On or before 6/30/2017 (See Special Provision 108B)

SMITH COUNTY (Contract No.CNQ360) Call No. 060

Project No. 80003-4260-04 (PIN 118714.00)

The rockfall mitigation on S.R. 25 from L.M. 8.50 to L.M. 9.60, including grading, drainage and paving.

Project Length - 0.468 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

SUMNER COUNTY (Contract No.CNQ149) Call No. 061

Project No. HPP-9306(16), 83950-3559-54 (PIN 112818.00)

The grading, drainage and paving on Airport Road from north of Cairo Road to east of Steam Plant Road.

Project Length - 1.474 miles

Project No. 83950-3562-04 (PIN 119592.00)

The grading, drainage and paving on a S.I.A. route serving ABC and other industries in Gallatin.

Project Length - 1.032 miles

Total Contract Length - 2.506 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 10%.

SUMNER COUNTY (Contract No.CNQ367) Call No. 062

Project No. HSIP-8300(78), 83947-3439-94 (PIN 121630.00)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 5/31/2017

SUMNER COUNTY (Contract No.CNQ339) Call No. 063

Project No. 83950-3563-04 (PIN 120852.00)

The grading, drainage and paving on a S.I.A. route serving Beretta USA in Gallatin.

Project Length - 0.551 miles

Completion Time - On or before 5/31/2017

WASHINGTON COUNTY (Contract No.CNQ295) Call No. 064

Project No. NH-I-26(67), 90085-8167-44 (PIN 123498.00)

The resurfacing on I-26 from the Sullivan County line (L.M. 0.00) to near S.R. 354 (L.M. 6.79).

Project Length - 5.690 miles

Completion Time - On or before 7/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

WHITE COUNTY (Contract No.CNQ344) Call No. 065

Project No. HSIP-26(59), 93002-3215-94 (PIN 118546.00)

The miscellaneous safety improvements on U.S. 70 (S.R. 26) at the intersection of S.R. 111 in Sparta, including grading, drainage, signals and paving with Portland Cement concrete.

Project Length - 0.231 miles

Completion Time - On or before 8/31/2017

The DBE goal for this contract is 4%.

WILLIAMSON COUNTY (Contract No.CNQ368) Call No. 066

Project No. HSIP-9400(59), 94946-3431-94 (PIN 121628.00)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 5/31/2017

WILSON COUNTY (Contract No.CNQ280) Call No. 067

Project No. 95008-4208-04 (PIN 120840.00)

The construction of a small drainage structure on U.S. 70 (S.R. 26) (L.M. 4.82).

Project Length - 0.041 miles

Completion Time - On or before 4/30/2017

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Will Reid, Director
Nashville, TN 37243-0326

Total Number of Contracts - 67
Total Number of Projects - 83
Total Number of Counties - 67

Publication No. DT-1390-V

STATE OF TENNESSEE
SUPPLEMENTAL
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED DECEMBER 2, 2016
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

ROBERTSON COUNTY (Contract No.CNQ363) Call No. 068

Project No. 74003-4171-04 (PIN 125214.00)

The repair of asphalt pavement on the outside lane and shoulders of I-65 at various locations (L.M. 7.59 to L.M. 15.51, NB and SB).

Project Length - 7.920 miles

Project No. NH-I-65-3(125), 74003-8170-44 (PIN 123579.00)

The resurfacing on I-65 from the Sumner County line (L.M. 0.00) to south of the bridge over Honey Run Creek (L.M. 7.29).

Project Length - 7.290 miles

Total Contract Length - 15.210 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Will Reid, Director
Nashville, TN 37243-0326

Total Number of Contracts - 68
Total Number of Projects - 85
Total Number of Counties - 67

Publication No. DT-1390-V