

01-08-99 DYER, GIBSON, AND OBION COUNTIES (Contract No. 5488)
01-08-99 Project No. S.P. 98044-4219-04
01-08-99 The mowing on various State Routes.
01-08-99
01-08-99 Project Length - 219.030 miles
01-08-99 Working Days - 60 (See Special Provision 108B)
01-08-99
01-08-99 ANDERSON AND CAMPBELL COUNTIES (Contract No. 5560)
01-08-99 Project No. S.P. 98013-4138-04
01-08-99 The mowing and litter removal on I-75 and various State Routes.
01-08-99
01-08-99 Project Length - 88.190 miles
01-08-99 Working Days - On or before November 15, 1999 (See Special Provision
01-08-99 108B)
01-08-99
01-08-99 ANDERSON, CAMPBELL, CLAIBORNE, SCOTT, AND UNION COUNTIES (Contract No.
01-08-99 5561)
01-08-99 Project No. S.P. 98013-4239-04
01-08-99 The mowing on various State Routes.
01-08-99
01-08-99 Project Length - 219.920 miles
01-08-99 Working Days - 60 (See Special Provision 108B)
01-08-99
01-08-99 BEDFORD AND RUTHERFORD COUNTIES (Contract No. 5562)
01-08-99 Project No. S.P. 98035-4139-04
01-08-99 The mowing on I-24 and S.R. 840.
01-08-99
01-08-99 Project Length - 46.690 miles
01-08-99 Working Days - 80 (See Special Provision 108B)
01-08-99
01-08-99 BRADLEY AND McMINN COUNTIES (Contract No. 5563)
01-08-99 Project No. S.P. 98023-4148-04
01-08-99 The mowing and litter removal on I-75.
01-08-99
01-08-99 Project Length - 44.300 miles
01-08-99 Working Days - On or before November 15, 1999 (See Special Provision
01-08-99 108B)
01-08-99
01-08-99 CARROLL AND HENRY COUNTIES (Contract No. 5564)
01-08-99 Project No. S.P. 98044-4223-04
01-08-99 The mowing on various State Routes.
01-08-99
01-08-99 Project Length - 308.280 miles
01-08-99 Working Days - 60 (See Special Provision 108B)
01-08-99
01-08-99 CLAY, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No. 5565)
01-08-99 Project No. S.P. 98023-4249-04
01-08-99 The mowing on various State Routes.
01-08-99
01-08-99 Project Length - 304.750 miles
01-08-99 Working Days - 80 (See Special Provision 108B)
01-08-99
01-08-99 CLAY, JACKSON, OVERTON, PUTNAM, AND SMITH COUNTIES (Contract No. 5566)
01-08-99 Project No. S.P. 98023-4250-04
01-08-99 The mowing on various State Routes.
01-08-99
01-08-99 Project Length - 311.510 miles
01-08-99 Working Days - 80 (See Special Provision 108B)
01-08-99
01-08-99 COFFEE AND FRANKLIN COUNTIES (Contract No. 5567)

01-08-99 Project No. S.P. 98023-4251-04
01-08-99 The mowing on various State Routes.
01-08-99
01-08-99 Project Length - 266.370 miles
01-08-99 Working Days - 60 (See Special Provision 108B)
01-08-99
01-08-99 DeKALB, VAN BUREN, AND WHITE COUNTIES (Contract No. 5568)
01-08-99 Project No. S.P. 98023-4252-04
01-08-99 The mowing on various State Routes.
01-08-99
01-08-99 Project Length - 213.050 miles
01-08-99 Working Days - 80 (See Special Provision 108B)
01-08-99
01-08-99 DICKSON AND HICKMAN COUNTIES (Contract No. 5569)
01-08-99 Project No. S.P. 98035-4240-04
01-08-99 The mowing on various State Routes.
01-08-99
01-08-99 Project Length - 290.600 miles
01-08-99 Working Days - 60 (See Special Provision 108B)
01-08-99
01-08-99 DYER, GIBSON, AND OBION COUNTIES (Contract No. 5570)
01-08-99 Project No. S.P. 98044-4124-04
01-08-99 The mowing and litter removal on I-155 and various State Routes.
01-08-99
01-08-99 Project Length - 116.060 miles
01-08-99 Working Days - On or before November 15, 1999 (See Special Provision
01-08-99 108B)
01-08-99
01-08-99 FAYETTE AND HARDEMAN COUNTIES (Contract No. 5571)
01-08-99 Project No. S.P. 98044-4225-04
01-08-99 The mowing on various State Routes.
01-08-99
01-08-99 Project Length - 214.280 miles
01-08-99 Working Days - 60 (See Special Provision 108B)
01-08-99
01-08-99 GILES COUNTY (Contract No. 5572)
01-08-99 Project No. S.P. 28945-4282-04
01-08-99 The mowing on various State Routes.
01-08-99
01-08-99 Project Length - 150.810 miles
01-08-99 Working Days - 60 (See Special Provision 108B)
01-08-99
01-08-99 GILES, MARSHALL, MAURY, AND WILLIAMSON COUNTIES (Contract No. 5573)
01-08-99 Project No. S.P. 98035-4141-04
01-08-99 The mowing on I-65 and S.R. 396.
01-08-99
01-08-99 Project Length - 70.250 miles
01-08-99 Working Days - 80 (See Special Provision 108B)
01-08-99
01-08-99 GRUNDY, HAMILTON, MARION, AND COFFEE COUNTIES (Contract No. 5574)
01-08-99 Project No. S.P. 98023-4153-04
01-08-99 The mowing and litter removal on I-24.
01-08-99
01-08-99 Project Length - 69.970 miles
01-08-99 Working Days - On or before November 15, 1999 (See Special Provision
01-08-99 108B)
01-08-99
01-08-99 HAMILTON AND MEIGS COUNTIES (Contract No. 5575)
01-08-99 Project No. S.P. 98023-4254-04
01-08-99 The mowing on various State Routes.

01-08-99
01-08-99 Project Length - 117.050 miles
01-08-99 Working Days - 60 (See Special Provision 108B)
01-08-99
01-08-99 HARDIN, McNAIRY, CHESTER, AND WAYNE COUNTIES (Contract No. 5576)
01-08-99 Project No. S.P. 98044-4226-04
01-08-99 The mowing on various State Routes.
01-08-99
01-08-99 Project Length - 272.490 miles
01-08-99 Working Days - 80 (See Special Provision 108B)
01-08-99
01-08-99 KNOX, BLOUNT, AND SEVIER COUNTIES (Contract No. 5577)
01-08-99 Project No. S.P. 98013-4140-04
01-08-99 The mowing on various Interstate and various State Routes.
01-08-99
01-08-99 Project Length - 103.420 miles
01-08-99 Working Days - 90 (See Special Provision 108B)
01-08-99
01-08-99 LINCOLN AND MOORE COUNTIES (Contract No. 5578)
01-08-99 Project No. S.P. 98035-4242-04
01-08-99 The mowing on various State Routes.
01-08-99
01-08-99 Project Length - 210.340 miles
01-08-99 Working Days - 60 (See Special Provision 108B)
01-08-99
01-08-99 McMINN AND MEIGS COUNTIES (Contract No. 5579)
01-08-99 Project No. S.P. 98023-4255-04
01-08-99 The mowing on various State Routes.
01-08-99
01-08-99 Project Length - 209.930 miles
01-08-99 Working Days - 80 (See Special Provision 108B)
01-08-99
01-08-99 MARION AND GRUNDY COUNTIES (Contract No. 5581)
01-08-99 Project No. S.P. 98023-4256-04
01-08-99 The mowing on various State Routes.
01-08-99
01-08-99 Project Length - 270.570 miles
01-08-99 Working Days - 60 (See Special Provision 108B)
01-08-99
01-08-99 MAURY COUNTY (Contract No. 5582)
01-08-99 Project No. S.P. 60945-4286-04
01-08-99 The mowing on various State Routes.
01-08-99
01-08-99 Project Length - 211.130 miles
01-08-99 Working Days - 60 (See Special Provision 108B)
01-08-99
01-08-99 MONTGOMERY AND STEWART COUNTIES (Contract No. 5583)
01-08-99 Project No. S.P. 98035-4243-04
01-08-99 The mowing on various State Routes.
01-08-99
01-08-99 Project Length - 253.770 miles
01-08-99 Working Days - 60 (See Special Provision 108B)
01-08-99
01-08-99 MORGAN, MONROE, LOUDON, AND ROANE COUNTIES (Contract No. 5584)
01-08-99 Project No. S.P. 98013-4241-04
01-08-99 The mowing on various State Routes.
01-08-99
01-08-99 Project Length - 126.020 miles
01-08-99 Working Days - 60 (See Special Provision 108B)
01-08-99

01-08-99 OBION AND WEAKLEY COUNTIES (Contract No. 5587)
01-08-99 Project No. S.P. 98044-4227-04
01-08-99 The mowing on various State Routes.
01-08-99
01-08-99 Project Length - 125.630 miles
01-08-99 Working Days - 60 (See Special Provision 108B)
01-08-99
01-08-99 SEQUATCHIE, BLEDSOE, AND VAN BUREN COUNTIES (Contract No. 5588)
01-08-99 Project No. S.P. 98023-4257-04
01-08-99 The mowing on various State Routes.
01-08-99
01-08-99 Project Length - 159.720 miles
01-08-99 Working Days - 60 (See Special Provision 108B)
01-08-99
01-08-99 SHELBY, TIPTON, AND LAUDERDALE COUNTIES (Contract No. 5589)
01-08-99 Project No. S.P. 98044-4128-04
01-08-99 The mowing and litter removal on I-40 and various State Routes.
01-08-99
01-08-99 Project Length - 112.120 miles
01-08-99 Working Days - On or before November 15, 1999 (See Special Provision
01-08-99 108B)
01-08-99
01-08-99 SMITH AND WILSON COUNTIES (Contract No. 5592)
01-08-99 Project No. S.P. 98035-4144-04
01-08-99 The mowing on I-40 and S.R. 840.
01-08-99
01-08-99 Project Length - 55.170 miles
01-08-99 Working Days - 80 (See Special Provision 108B)
01-08-99
01-08-99 SMITH AND WILSON COUNTIES (Contract No. 5593)
01-08-99 Project No. S.P. 98035-4245-04
01-08-99 The mowing on various State Routes.
01-08-99
01-08-99 Project Length - 260.530 miles
01-08-99 Working Days - 60 (See Special Provision 108B)
01-08-99 ALL CONTRACTS IN THIS LETTING ARE NO PLANS CONTRACTS.

01-22-99 CLAIBORNE COUNTY (Contract No. 5515)
01-22-99 Project No. APD-NH-32(21), 13001-3226-64
01-22-99 The grading, drainage, retaining wall, and paving on U.S. 25E (S.R.
01-22-99 32), beginning south of S.R. 33 and extending to north of Orchard
01-22-99 Lane.
01-22-99
01-22-99 Project Length - 4.029 miles ** COMPUTER-ASSISTED BIDDING
01-22-99 (CAB) MANDATORY **
01-22-99 Working Days - On or before August 1, 2001
01-22-99 Plans Cost - \$ 50.00 Cross-Section Cost - \$100.00
01-22-99 The DBE goal for this contract is 15% of the contract amount.
01-22-99
01-22-99 ANDERSON COUNTY (Contract No. 5594)
01-22-99 Project No. S.P. 01004-4239-04
01-22-99 The resurfacing on S.R. 61 beginning at the Roane County line (L.M.
01-22-99 0.00) and extending to S.R. 62 (L.M. 3.03).
01-22-99
01-22-99 Project Length - 3.030 miles
01-22-99 Working Days - On or before November 1, 1999 (See Special Provision
01-22-99 108B)
01-22-99 Plans Cost - \$ 3.00 (11" x 18")
01-22-99
01-22-99 BEDFORD COUNTY (Contract No. 5595)

01-22-99 Project No. S.P. 02005-4241-04; 02008-4211-04
01-22-99 The resurfacing on U.S. 41A (S.R. 16, Madison Street) beginning at
01-22-99 U.S. 231 (S.R. 10) (L.M. 18.10) and extending to north of Celebration
01-22-99 Drive (L.M. 18.90), and on S.R. 64 beginning at U.S. 231 (S.R. 10)
01-22-99 (L.M. 12.27) and extending to West Bethany Street (L.M. 13.63).
01-22-99
01-22-99 Project Length - 2.040 miles
01-22-99 Working Days - On or before November 15, 1999 (See Special Provision
01-22-99 108B)
01-22-99 Plans Cost - \$ 3.00 (11" x 18")
01-22-99
01-22-99 BEDFORD, LINCOLN, MARSHALL, MOORE, AND RUTHERFORD COUNTIES (Contract
01-22-99 No. 5596)
01-22-99 Project No. S.P. 98035-4148-04
01-22-99 The installation of painted pavement marking lines on various
01-22-99 Interstate and State routes.
01-22-99
01-22-99 Project Length - 686.320 miles ** COMPUTER-ASSISTED BIDDING
01-22-99 (CAB) MANDATORY **
01-22-99 Working Days - On or before November 15, 1999 (See Special Provision
01-22-99 108B)
01-22-99 NO PLANS CONTRACT
01-22-99
01-22-99 BLEDSOE, SEQUATCHIE, AND VAN BUREN COUNTIES (Contract No. 5597)
01-22-99 Project No. S.P. 04001-4226-04, 77005-4212-04, 88027-4230-04
01-22-99 The resurfacing (micro-surfacing) on U.S. 127 (S.R. 28) beginning 0.6
01-22-99 mile north of Cannon Creek (L.M. 5.80) and extending to 0.14 mile
01-22-99 north of branch (L.M. 12.03) and beginning 1.2 mile north of Rocky
01-22-99 Creek (L.M. 21.78) and extending 2 miles south of the Cumberland
01-22-99 County line (L.M. 27.00) in Bledsoe County, and on S.R. 111 beginning
01-22-99 1 mile north of the bridge over East Valley Road (L.M. 8.59) and
01-22-99 extending to S.R. 28 (L.M. 10.07) in Sequatchie County and beginning
01-22-99 at Spinlon Drive (L.M. 12.83) and extending to 0.04 mile north of Old
01-22-99 S.R. 111 (L.M. 17.80) in Van Buren County.
01-22-99
01-22-99 Project Length - 17.753 miles ** COMPUTER-ASSISTED BIDDING
01-22-99 (CAB) MANDATORY **
01-22-99 Working Days - On or before June 30, 1999
01-22-99 Plans Cost - \$ 3.00 (11" x 18")
01-22-99
01-22-99 BLEDSOE, MARION, SEQUATCHIE, AND VAN BUREN COUNTIES (Contract No.
01-22-99 5598)
01-22-99 Project No. S.P. 98023-4159-04
01-22-99 The installation of painted pavement marking lines on various
01-22-99 Interstate and State routes.
01-22-99
01-22-99 Project Length - 352.730 miles
01-22-99 Working Days - On or before November 15, 1999 (See Special Provision
01-22-99 108B)
01-22-99 NO PLANS CONTRACT
01-22-99
01-22-99 BLOUNT COUNTY (Contract No. 5600)
01-22-99 Project No. S.P. 05022-4227-04
01-22-99 The repair of the bridge on S.R. 335 (Hunt Road) over U.S. 129 (S.R.
01-22-99 115) in Alcoa (L.M. 7.74).
01-22-99
01-22-99 Project Length - 0.000 mile
01-22-99 Working Days - On or before March 15, 1999 (See Special Provision
01-22-99 108B).
01-22-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA

01-22-99
 01-22-99 BRADLEY COUNTY (Contract No. 5601)
 01-22-99 Project No. S.P. 06007-4234-04, 06008-4221-04
 01-22-99 The resurfacing (superpave) on U.S. 74 (U.S. 64 bypass, S.R. 311)
 01-22-99 beginning 0.18 mile east of the bridge over Southern Railway (L.M.
 01-22-99 4.00) and extending to S.R. 60 (L.M. 4.99), and on U.S. 74 (U.S. 64
 01-22-99 bypass, S.R. 60) beginning at S.R. 311 (L.M. 10.99) and extending to
 01-22-99 the bridge over S.R. 40 (L.M. 12.65).
 01-22-99
 01-22-99 Project Length - 2.650 miles ** COMPUTER-ASSISTED BIDDING
 01-22-99 (CAB) MANDATORY **
 01-22-99 Working Days - See proposal.
 01-22-99 Plans Cost - \$ 3.00 (11" x 18")
 01-22-99
 01-22-99 CARTER COUNTY (Contract No. 5602)
 01-22-99 Project No. STP-M-NHE-9103(3), 10951-3232-54
 01-22-99 The signalization of four (4) intersections in Elizabethton.
 01-22-99
 01-22-99 Project Length - 0.000 kilometer *METRIC* ** COMPUTER-
 01-22-99 ASSISTED BIDDING (CAB) MANDATORY **
 01-22-99 Working Days - See proposal.
 01-22-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
 01-22-99
 01-22-99 CARTER COUNTY (Contract No. 5603)
 01-22-99 Project No. S.P. 10011-4224-04
 01-22-99 The resurfacing on S.R. 91 beginning 0.24 mile north of Panhandle Road
 01-22-99 (L.M. 12.82) and extending to 0.14 mile north of Earl Graham Road
 01-22-99 (L.M. 17.05).
 01-22-99
 01-22-99 Project Length - 4.230 miles
 01-22-99 Working Days - On or before November 1, 1999 (See Special Provision
 01-22-99 108B)
 01-22-99 Plans Cost - \$ 3.00 (11" x 18")
 01-22-99
 01-22-99 CARTER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JOHNSON, AND SULLIVAN
 01-22-99 COUNTIES (Contract No. 5604)
 01-22-99 Project No. S.P. 98013-4144-04
 01-22-99 The installation of painted pavement marking lines on various
 01-22-99 Interstate and State routes.
 01-22-99
 01-22-99 Project Length - 770.130 miles
 01-22-99 Working Days - On or before November 15, 1999 (See Special Provision
 01-22-99 108B)
 01-22-99 NO PLANS CONTRACT
 01-22-99
 01-22-99 CARTER, GREENE, SULLIVAN, AND WASHINGTON COUNTIES (Contract No. 5605)
 01-22-99 Project No. S.P. 98013-4230-04
 01-22-99 The replacement of four (4) drainage structures: in Carter County on
 01-22-99 S.R. 361 (L.M. 4.10), in Greene County on S.R. 349 (L.M. 7.94), in
 01-22-99 Sullivan County on S.R. 347 (L.M. 3.75), and in Washington County on
 01-22-99 S.R. 353 (L.M. 2.98), including construction of two (2) concrete box
 01-22-99 bridges, a concrete box culvert, and a precast concrete box culvert;
 01-22-99 grading, and paving.
 01-22-99
 01-22-99 Project Length - 0.290 kilometer *METRIC* ** COMPUTER-
 01-22-99 ASSISTED BIDDING (CAB) MANDATORY **
 01-22-99 Working Days - See proposal.
 01-22-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
 01-22-99
 01-22-99 CHESTER, FAYETTE, HARDEMAN, HARDIN, HENDERSON, AND McNAIRY COUNTIES

01-22-99 (Contract No. 5606)
01-22-99 Project No. S.P. 98044-4231-04
01-22-99 The installation of painted pavement marking lines on various State
01-22-99 routes.
01-22-99
01-22-99 Project Length - 558.460 miles
01-22-99 Working Days - On or before November 15, 1999 (See Special Provision
01-22-99 108B)
01-22-99 NO PLANS CONTRACT
01-22-99
01-22-99 CLAIBORNE COUNTY (Contract No. 5607)
01-22-99 Project No. S.P. 13003-4235-04
01-22-99 The resurfacing on S.R. 33 beginning 0.18 mile south of Old S.R. 33
01-22-99 (L.M. 4.70) and extending to the bridge over the Southern Railroad
01-22-99 (L.M. 10.09).
01-22-99
01-22-99 Project Length - 5.390 miles
01-22-99 Working Days - On or before November 1, 1999 (See Special Provision
01-22-99 108B)
01-22-99 Plans Cost - \$ 3.00 (11" x 18")
01-22-99
01-22-99 CLAIBORNE AND UNION COUNTIES (Contract No. 5608)
01-22-99 Project No. S.P. 98013-4242-04
01-22-99 The installation of signs on various State routes.
01-22-99
01-22-99 Project Length - 169.350 miles
01-22-99 Working Days - On or before August 1, 1999
01-22-99 NO PLANS CONTRACT
01-22-99
01-22-99 COFFEE AND WARREN COUNTIES (Contract No. 5609)
01-22-99 Project No. S.P. 16010-4230-04, 89007-4248-04
01-22-99 The resurfacing (superpave) on S.R. 55 beginning at the end of the
01-22-99 curb-and-gutter section (L.M. 19.13) in Coffee County and extending to
01-22-99 S.R. 379 left (L.M. 1.09) in Warren County.
01-22-99
01-22-99 Project Length - 6.510 miles ** COMPUTER-ASSISTED BIDDING
01-22-99 (CAB) MANDATORY **
01-22-99 Working Days - On or before June 30, 1999
01-22-99 Plans Cost - \$ 3.00 (11" x 18")
01-22-99
01-22-99 CUMBERLAND COUNTY (Contract No. 5610)
01-22-99 Project No. STP-EN-1(95), 18002-4220-04
01-22-99 The resurfacing on U.S. 70 (S.R. 1) beginning 0.6 mile east of
01-22-99 Cumberland Gardens (L.M. 28.00) and extending to the Roane County line
01-22-99 (L.M. 34.19).
01-22-99
01-22-99 Project Length - 6.100 miles ** COMPUTER-ASSISTED BIDDING
01-22-99 (CAB) MANDATORY **
01-22-99 Working Days - On or before November 15, 1999 (See Special Provision
01-22-99 108B)
01-22-99 Plans Cost - \$ 3.00 (11" x 18")
01-22-99
01-22-99 CUMBERLAND, DEKALB, PUTNAM, AND RHEA COUNTIES (Contract No. 5611)
01-22-99 Project No. S.P. 98023-4160-04
01-22-99 The installation of painted pavement marking lines on various
01-22-99 Interstate and State routes.
01-22-99
01-22-99 Project Length - 351.870 miles ** COMPUTER-ASSISTED BIDDING
01-22-99 (CAB) MANDATORY **
01-22-99 Working Days - On or before November 15, 1999 (See Special Provision

01-22-99 108B)
01-22-99 NO PLANS CONTRACT
01-22-99
01-22-99 DAVIDSON, RUTHERFORD, WILLIAMSON, AND WILSON COUNTIES (Contract No.
01-22-99 5612)
01-22-99 Project No. CM-IE-98-3(4), 98035-3149-14
01-22-99 The installation of emergency reference number signs on various
01-22-99 Interstate Routes.
01-22-99
01-22-99 Project Length - 98.600 miles
01-22-99 Working Days - On or before June 1, 1999
01-22-99 NO PLANS CONTRACT
01-22-99
01-22-99 DAVIDSON AND SUMNER COUNTIES (Contract No. 5613)
01-22-99 Project No. S.P. 19031-4210-04, 83004-4213-04
01-22-99 The resurfacing on U.S. 41 (S.R. 11, Dickerson Pike) in Davidson
01-22-99 County beginning at the bridge over the C.S.X. railroad (L.M. 24.31)
01-22-99 and extending to the Sumner County line (L.M. 24.55), in Sumner County
01-22-99 beginning at the end of the ramp from U.S. 31W (S.R.41, Louisville
01-22-99 Highway) (L.M. 0.50) and extending to the Davidson County line (L.M.
01-22-99 1.35), and in Davidson County beginning at the Sumner County line
01-22-99 (L.M. 0.00) and extending to near Old Springfield Road (L.M. 1.72).
01-22-99
01-22-99 Project Length - 2.810 miles ** COMPUTER-ASSISTED BIDDING
01-22-99 (CAB) MANDATORY **
01-22-99 Working Days - On or before November 30, 1999 (See Special Provision
01-22-99 108B)
01-22-99 Plans Cost - \$ 3.00 (11" x 18")
01-22-99
01-22-99 DAVIDSON, WILLIAMSON, AND WILSON COUNTIES (Contract No. 5614)
01-22-99 Project No. S.P. 98035-4147-04
01-22-99 The installation of painted pavement marking lines on various
01-22-99 Interstate and State routes.
01-22-99
01-22-99 Project Length - 627.360 miles
01-22-99 Working Days - On or before November 15, 1999 (See Special Provision
01-22-99 108B)
01-22-99 NO PLANS CONTRACT
01-22-99
01-22-99 DYER COUNTY (Contract No. 5615)
01-22-99 Project No. S.P. 23004-4242-04
01-22-99 The resurfacing (superpave) on U.S. 51 (S.R. 3) beginning at I-155
01-22-99 (L.M. 12.51) and extending to S.R. 77 (L.M. 17.50).
01-22-99
01-22-99 Project Length - 5.000 miles ** COMPUTER-ASSISTED BIDDING
01-22-99 (CAB) MANDATORY **
01-22-99 Working Days - On or before November 1, 1999 (See Special Provision
01-22-99 108B)
01-22-99 Plans Cost - \$ 3.00 (8" x 11")
01-22-99
01-22-99 FAYETTE COUNTY (Contract No. 5616)
01-22-99 Project No. IME-40-1(270)27, 24001-8140-44
01-22-99 The resurfacing (partial superpave) on I-40 beginning at the Shelby
01-22-99 County line (L.M. 0.00) and extending to west of S.R. 59 (7.81).
01-22-99
01-22-99 Project Length - 7.810 miles ** COMPUTER-ASSISTED BIDDING
01-22-99 (CAB) MANDATORY **
01-22-99 Working Days - On or before November 1, 1999 (See Special Provision
01-22-99 108B)
01-22-99 Plans Cost - \$ 3.00 (8" x 11")

01-22-99 The DBE goal for this contract is 4% of the contract amount.
01-22-99
01-22-99 GIBSON COUNTY (Contract No. 5617)
01-22-99 Project No. S.P. 27015-4213-04
01-22-99 The resurfacing on S.R. 105 beginning at U.S. 45W (S.R.5) (L.M. 10.09)
01-22-99 and extending to branch (L.M. 16.00).
01-22-99
01-22-99 Project Length - 5.910 miles ** COMPUTER-ASSISTED BIDDING
01-22-99 (CAB) MANDATORY **
01-22-99 Working Days - On or before November 1, 1999 (See Special Provision
01-22-99 108B)
01-22-99 Plans Cost - \$ 3.00 (8" x 11")
01-22-99
01-22-99 GREENE COUNTY (Contract No. 5618)
01-22-99 Project No. S.P. 30025-4240-04
01-22-99 The resurfacing on S.R. 348 beginning at Bible Chapel Road (L.M. 7.84)
01-22-99 and extending to S.R. 34 (L.M. 12.07).
01-22-99
01-22-99 Project Length - 4.230 miles ** COMPUTER-ASSISTED BIDDING
01-22-99 (CAB) MANDATORY **
01-22-99 Working Days - On or before November 1, 1999 (See Special Provision
01-22-99 108B)
01-22-99 Plans Cost - \$ 3.00 (11" x 18")
01-22-99
01-22-99 GRUNDY COUNTY (Contract No. 5619)
01-22-99 Project No. S.P. 31001-4155-04
01-22-99 The renovation of the rest areas on I-24 eastbound (L.M. 6.52) and
01-22-99 westbound (L.M. 6.70).
01-22-99
01-22-99 Project Length - 0.000 mile ** COMPUTER-ASSISTED BIDDING
01-22-99 (CAB) MANDATORY **
01-22-99 Working Days - See proposal.
01-22-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
01-22-99
01-22-99 HAMILTON COUNTY (Contract No. 5620)
01-22-99 Project No. BR-NH-2(24), 33008-3216-94
01-22-99 STP-H-2(33), 33008-3213-94
01-22-99
01-22-99 Project No. BR-NH-2(24), 33008-3216-94
01-22-99 The construction of a concrete Bulb-Tee beam bridge on eastbound S.R.
01-22-99 2 (Bailey Avenue) over the C.S.X. Railroad (L.M. 9.44), including
01-22-99 grading, drainage, and paving.
01-22-99
01-22-99 Project Length - 0.402 kilometer
01-22-99
01-22-99 Project No. STP-H-2(33), 33008-3213-94
01-22-99 The improvement of the intersection of Bailey Avenue with Central
01-22-99 Avenue, including installation of a surveillance system.
01-22-99
01-22-99 Project Length - 0.105 kilometer
01-22-99
01-22-99 Total Project Length - 0.507 kilometer *METRIC* ** COMPUTER-
01-22-99 ASSISTED BIDDING (CAB) MANDATORY **
01-22-99 Working Days - See proposal.
01-22-99 Plans Cost - \$ 25.00 Cross-Section Cost - \$0.00
01-22-99 The DBE goal for this contract is 10% of the contract amount.
01-22-99
01-22-99 HAMILTON COUNTY (Contract No. 5621)
01-22-99 Project No. S.P. 33042-4227-04
01-22-99 The resurfacing or recycling of existing pavement on S.R. 58 beginning

01-22-99 at Lakewood Acres Road (L.M. 19.09) and extending to Greenwood Road
 01-22-99 (L.M. 24.60).
 01-22-99
 01-22-99 Project Length - 5.510 miles
 01-22-99 Working Days - See proposal.
 01-22-99 Plans Cost - \$ 3.00 (11" x 18")
 01-22-99
 01-22-99 HANCOCK COUNTY (Contract No. 5622)
 01-22-99 Project No. S.P. 34001-4234-04
 01-22-99 The widening of the bridge on S.R. 33 over Blackwater Creek (L.M.
 01-22-99 21.66) including grading, drainage, and paving.
 01-22-99
 01-22-99 Project Length - 0.137 mile ** COMPUTER-ASSISTED BIDDING
 01-22-99 (CAB) MANDATORY **
 01-22-99 Working Days - On or before September 15, 1999
 01-22-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
 01-22-99
 01-22-99 HARDEMAN COUNTY (Contract No. 5623)
 01-22-99 Project No. S.P. 35001-4251-04
 01-22-99 The resurfacing on Old S.R. 15 beginning at Clift Road (L.M. 4.89) and
 01-22-99 extending to near Western State Hospital (L.M. 11.08).
 01-22-99
 01-22-99 Project Length - 6.190 miles ** COMPUTER-ASSISTED BIDDING
 01-22-99 (CAB) MANDATORY **
 01-22-99 Working Days - On or before November 1, 1999 (See Special Provision
 01-22-99 108B)
 01-22-99 Plans Cost - \$ 3.00 (8" x 11")
 01-22-99
 01-22-99 HAWKINS COUNTY (Contract No. 5626)
 01-22-99 Project No. STP-H-NHE-1(86), 37070-3213-94
 01-22-99 The signalization of the intersection of U.S. 11W (S.R. 1) with S.R.
 01-22-99 346 (Goshen Valley Road) in Church Hill.
 01-22-99
 01-22-99 Project Length - 0.000 kilometer *METRIC* ** COMPUTER-
 01-22-99 ASSISTED BIDDING (CAB) MANDATORY **
 01-22-99 Working Days - On or before July 15, 1999
 01-22-99 Plans Cost - \$ 3.00 Cross-Section Cost - NA
 01-22-99
 01-22-99 HICKMAN COUNTY (Contract No. 5627)
 01-22-99 Project No. S.P. 41001-4140-04
 01-22-99 The repair of the bridges on eastbound I-40 over the Duck River (L.M.
 01-22-99 0.82) and over Garners Creek Road (L.M. 1.65).
 01-22-99
 01-22-99 Project Length - 0.000 mile ** COMPUTER-ASSISTED BIDDING
 01-22-99 (CAB) MANDATORY **
 01-22-99 Working Days - On or before June 15, 1999 (See Special Provision 108B)
 01-22-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
 01-22-99
 01-22-99 KNOX COUNTY (Contract No. 5628)
 01-22-99 Project No. CM-IE-98-1(5), 47952-3183-14
 01-22-99 The installation of emergency reference number signs on various
 01-22-99 Interstate Routes.
 01-22-99
 01-22-99 Project Length - 58.600 miles
 01-22-99 Working Days - On or before June 1, 1999
 01-22-99 NO PLANS CONTRACT
 01-22-99
 01-22-99 KNOX COUNTY (Contract No. 5629)
 01-22-99 Project No. S.P. 47009-4276-04
 01-22-99 The resurfacing on U.S. 11 (U.S. 70, S.R. 1) beginning 0.1 mile east

01-22-99 of S.R. 332 (L.M. 4.59) and extending to Marketplace Boulevard (L.M.
01-22-99 8.53).
01-22-99
01-22-99 Project Length - 3.940 miles ** COMPUTER-ASSISTED BIDDING
01-22-99 (CAB) MANDATORY **
01-22-99 Working Days - On or before August 15, 1999 (See Special Provision
01-22-99 108B)
01-22-99 Plans Cost - \$ 3.00 (11" x 18")
01-22-99
01-22-99 LOUDON, MONROE, MORGAN, AND ROANE COUNTIES (Contract No. 5630)
01-22-99 Project No. S.P. 98013-4243-04
01-22-99 The installation of painted pavement marking lines on various State
01-22-99 routes.
01-22-99
01-22-99 Project Length - 390.900 miles
01-22-99 Working Days - On or before November 15, 1999 (See Special Provision
01-22-99 108B)
01-22-99 NO PLANS CONTRACT
01-22-99
01-22-99 McNAIRY AND HARDIN COUNTIES (Contract No. 5631)
01-22-99 Project No. S.P. 36007-4218-04
01-22-99 The resurfacing on S.R. 69 beginning at S.R. 22 (L.M. 0.29) in McNairy
01-22-99 County and extending to the beginning of the Bridge at the Decatur
01-22-99 County line in Hardin County (L.M. 10.06).
01-22-99
01-22-99 Project Length - 10.230 miles ** COMPUTER-ASSISTED BIDDING
01-22-99 (CAB) MANDATORY **
01-22-99 Working Days - On or before November 1, 1999 (See Special Provision
01-22-99 108B)
01-22-99 Plans Cost - \$ 3.00 (8" x 11")
01-22-99
01-22-99 MACON, SMITH, SUMNER, AND TROUSDALE COUNTIES (Contract No. 5632)
01-22-99 Project No. S.P. 98035-4146-04
01-22-99 The installation of painted pavement marking lines on various
01-22-99 Interstate and State routes.
01-22-99
01-22-99 Project Length - 456.840 miles
01-22-99 Working Days - On or before November 15, 1999 (See Special Provision
01-22-99 108B)
01-22-99 NO PLANS CONTRACT
01-22-99
01-22-99 MARSHALL AND RUTHERFORD COUNTIES (Contract No. 5633)
01-22-99 Project No. S.P. 98035-4225-04
01-22-99 The replacement of two (2) drainage structures: in Marshall County on
01-22-99 S.R. 129 (L.M. 3.41) and in Rutherford County on S.R. 266 (Jefferson
01-22-99 Pike) (L.M. 11.39), including construction of a concrete box bridge
01-22-99 and a concrete slab bridge, grading, and paving.
01-22-99
01-22-99 Project Length - 0.526 kilometer *METRIC* ** COMPUTER-
01-22-99 ASSISTED BIDDING (CAB) MANDATORY **
01-22-99 Working Days - See proposal.
01-22-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
01-22-99
01-22-99 MONROE COUNTY (Contract No. 5634)
01-22-99 Project No. NH-33(29), 62004-3242-14
01-22-99 The grading, drainage, and paving on U.S. 411 (S.R. 33) beginning at
01-22-99 the north end of the Madisonville Bypass and extending to 0.3
01-22-99 kilometer south of S.R. 72.
01-22-99
01-22-99 Project Length - 9.268 kilometers *METRIC* ** COMPUTER-

01-22-99 ASSISTED BIDDING (CAB) MANDATORY **
01-22-99 Working Days - On or before September 1, 2001
01-22-99 Plans Cost - \$100.00 Cross-Section Cost - \$ 50.00
01-22-99 The DBE goal for this contract is 15% of the contract amount.
01-22-99
01-22-99 MONTGOMERY COUNTY (Contract No. 5635)
01-22-99 Project No. S.P. 63006-4227-04
01-22-99 The resurfacing on S.R. 13 beginning 0.45 mile east of Shiloh Road
01-22-99 (L.M. 5.00) and extending to S.R. 48 (L.M. 11.37).
01-22-99
01-22-99 Project Length - 6.370 miles ** COMPUTER-ASSISTED BIDDING
01-22-99 (CAB) MANDATORY **
01-22-99 Working Days - On or before October 31, 1999 (See Special Provision
01-22-99 108B)
01-22-99 Plans Cost - \$ 3.00 (11" x 18")
01-22-99
01-22-99 OBION COUNTY (Contract No. 5636)
01-22-99 Project No. BR-STP-184(2), 66006-3209-94
01-22-99 BR-STP-184(3), 66006-3211-94
01-22-99 BR-STP-184(4), 66006-3213-94
01-22-99
01-22-99 Project No. BR-STP-184(2), 66006-3209-94
01-22-99 The construction of two (2) concrete box bridges on S.R. 184 over
01-22-99 Hoosier Creek branches (L.M. 5.51 and L.M. 5.85), including grading,
01-22-99 drainage, and paving.
01-22-99
01-22-99 Project Length - 0.897 kilometer
01-22-99
01-22-99 Project No. BR-STP-184(3), 66006-3211-94
01-22-99 The construction of a concrete box bridge on S.R. 184 over Davidson
01-22-99 Creek (L.M. 3.51), including grading, drainage, and paving.
01-22-99
01-22-99 Project Length - 0.360 kilometer
01-22-99
01-22-99 Project No. BR-STP-184(4), 66006-3213-94
01-22-99 The construction of a concrete box bridge on S.R. 184 over Troy Creek
01-22-99 (L.M. 0.30), including grading, drainage, and paving.
01-22-99
01-22-99 Project Length - 0.160 kilometer
01-22-99
01-22-99 Total Project Length - 1.417 kilometers *METRIC* ** COMPUTER-
01-22-99 ASSISTED BIDDING (CAB) MANDATORY **
01-22-99 Working Days - On or before June 15, 2000
01-22-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
01-22-99 The DBE goal for this contract is 5% of the contract amount.
01-22-99
01-22-99 PERRY COUNTY (Contract No. 5637)
01-22-99 Project No. S.P. 68002-4224-04
01-22-99 The repair of the bridge on U.S. 412 (S.R. 20) over the Buffalo River
01-22-99 (L.M. 12.61).
01-22-99
01-22-99 Project Length - 0.000 mile ** COMPUTER-ASSISTED BIDDING
01-22-99 (CAB) MANDATORY **
01-22-99 Working Days - On or before October 31, 1999 (See Special Provision
01-22-99 108B)
01-22-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
01-22-99
01-22-99 PERRY COUNTY (Contract No. 5638)
01-22-99 Project No. S.P. 68006-4212-04
01-22-99 The resurfacing on S.R. 128 beginning at the Wayne County line (L.M.

01-22-99 0.00) and extending to Holder Cemetery Road (L.M. 6.00).
01-22-99
01-22-99 Project Length - 6.000 miles
01-22-99 Working Days - On or before November 1, 1999 (See Special Provision
01-22-99 108B)
01-22-99 Plans Cost - \$ 3.00 (11" x 18")
01-22-99
01-22-99 PUTNAM COUNTY (Contract No. 5639)
01-22-99 Project No. S.P. 71016-4231-04
01-22-99 The resurfacing on S.R. 62 beginning 0.82 mile east of Meadow Creek
01-22-99 (L.M. 6.00) and extending to the Fentress County line (L.M. 10.44).
01-22-99
01-22-99 Project Length - 4.440 miles ** COMPUTER-ASSISTED BIDDING
01-22-99 (CAB) MANDATORY **
01-22-99 Working Days - On or before November 15, 1999 (See Special Provision
01-22-99 108B)
01-22-99 Plans Cost - \$ 3.00 (11" x 18")
01-22-99
01-22-99 ROANE COUNTY (Contract No. 5640)
01-22-99 Project No. S.P. 73016-4214-04
01-22-99 The resurfacing on S.R. 72 beginning at the Loudon County line (L.M.
01-22-99 0.00) and extending to S.R. 58 (L.M. 7.60).
01-22-99
01-22-99 Project Length - 7.500 miles ** COMPUTER-ASSISTED BIDDING
01-22-99 (CAB) MANDATORY **
01-22-99 Working Days - On or before November 1, 1999 (See Special Provision
01-22-99 108B)
01-22-99 Plans Cost - \$ 3.00 (11" x 18")
01-22-99
01-22-99 ROBERTSON AND SUMNER COUNTIES (Contract No. 5641)
01-22-99 Project No. S.P. 74258-3302-04, 83258-3302-04
01-22-99 The grading, drainage, and paving on S.R. 258 (White House Bypass)
01-22-99 beginning at S.R. 76 and extending to existing S.R. 258.
01-22-99
01-22-99 Project Length - 2.376 kilometers *METRIC* ** COMPUTER-
01-22-99 ASSISTED BIDDING (CAB) MANDATORY **
01-22-99 Working Days - On or before July 1, 2000
01-22-99 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 10.00
01-22-99
01-22-99 RUTHERFORD COUNTY (Contract No. 5642)
01-22-99 Project No. STP-M-1059(2), 75952-3739-54; 75952-3740-04
01-22-99 The grading, drainage, construction of two (2) concrete box bridges,
01-22-99 and paving on Old Nashville Highway, beginning 0.26 mile southeast of
01-22-99 Sam Ridley Parkway and extending to Hazelwood Drive.
01-22-99
01-22-99 Project Length - 2.171 miles ** COMPUTER-ASSISTED BIDDING
01-22-99 (CAB) MANDATORY **
01-22-99 Working Days - On or before October 15, 2000
01-22-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
01-22-99 The DBE goal for this contract is 10% of the contract amount.
01-22-99
01-22-99 SCOTT COUNTY (Contract No. 5643)
01-22-99 Project No. S.P. 76003-4250-04
01-22-99 The repair of the bridge on S.R. 63 over the Southern Railway and
01-22-99 Paint Rock Creek (L.M. 5.31).
01-22-99
01-22-99 Project Length - 0.000 mile ** COMPUTER-ASSISTED BIDDING
01-22-99 (CAB) MANDATORY **
01-22-99 Working Days - On or before July 1, 1999
01-22-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA

01-22-99
 01-22-99 SHELBY COUNTY (Contract No. 5644)
 01-22-99 Project No. S.P. 79001-4184-04
 01-22-99 The replacement of expansion joints on the bridge on I-40 over the
 01-22-99 Mississippi River (L.M. 0.00).
 01-22-99
 01-22-99 Project Length - 0.000 mile ** COMPUTER-ASSISTED BIDDING
 01-22-99 (CAB) MANDATORY **
 01-22-99 Working Days - On or before June 30, 1999 (See Special Provision 108B)
 01-22-99 Plans Cost - \$ 3.00 Cross-Section Cost - NA
 01-22-99
 01-22-99 SHELBY COUNTY (Contract No. 5645)
 01-22-99 Project No. S.P. 79006-4164-04
 01-22-99 The repair of the bridge on Park Avenue over I-240 (L.M. 6.80).
 01-22-99
 01-22-99 Project Length - 0.000 mile ** COMPUTER-ASSISTED BIDDING
 01-22-99 (CAB) MANDATORY **
 01-22-99 Working Days - On or before May 15, 1999 (See Special Provision 108B)
 01-22-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
 01-22-99
 01-22-99 SHELBY COUNTY (Contract No. 5646)
 01-22-99 Project No. S.P. 79045-4222-04
 01-22-99 The resurfacing on U.S. 64 (S.R. 15) beginning at Bartlett Boulevard
 01-22-99 (L.M. 3.28) and extending to U.S. 70 (U.S. 79, S.R. 1) (L.M. 4.96).
 01-22-99
 01-22-99 Project Length - 1.680 miles ** COMPUTER-ASSISTED BIDDING
 01-22-99 (CAB) MANDATORY **
 01-22-99 Working Days - On or before November 1, 1999 (See Special Provision
 01-22-99 108B)
 01-22-99 Plans Cost - \$ 3.00 (8«" x 11")
 01-22-99
 01-22-99 SULLIVAN COUNTY (Contract No. 5647)
 01-22-99 Project No. S.P. 82018-4218-04
 01-22-99 The resurfacing on S.R. 358 beginning at Bristol Metals Co. Road (L.M.
 01-22-99 6.61) and extending to U.S. 11E (U.S. 19, S.R. 34) (L.M. 9.45).
 01-22-99
 01-22-99 Project Length - 2.740 miles
 01-22-99 Working Days - On or before November 1, 1999 (See Special Provision
 01-22-99 108B)
 01-22-99 Plans Cost - \$ 3.00 (11" x 18")
 01-22-99
 01-22-99 SUMNER COUNTY (Contract No. 5649)
 01-22-99 Project No. S.P. 83011-4220-04
 01-22-99 The resurfacing on S.R. 109 beginning 1200 feet north of Douglas Lane
 01-22-99 (L.M. 6.80) and extending to 100 feet north of Sumner Street (L.M.
 01-22-99 17.09).
 01-22-99
 01-22-99 Project Length - 10.290 miles
 01-22-99 Working Days - On or before November 1, 1999 (See Special Provision
 01-22-99 108B)
 01-22-99 Plans Cost - \$ 3.00 (11" x 18")
 01-22-99
 01-22-99 WARREN COUNTY (Contract No. 5650)
 01-22-99 Project No. S.P. 89005-4226-04
 01-22-99 The resurfacing on S.R. 8 beginning at the Van Buren County line (L.M.
 01-22-99 0.00) and extending to 0.06 mile north of G. O'Neal Road (L.M. 7.70)
 01-22-99
 01-22-99 Project Length - 7.700 miles ** COMPUTER-ASSISTED BIDDING
 01-22-99 (CAB) MANDATORY **
 01-22-99 Working Days - On or before November 15, 1999 (See Special Provision

01-22-99 108B)

01-22-99 Plans Cost - \$ 3.00 (11" x 18")

03-19-99 COCKE COUNTY (Contract No. 5518)

03-19-99 Project No. IME-40-8(122)443, 15001-8167-44

03-19-99 The resurfacing on I-40 beginning 65 meters south of Foothills Parkway

03-19-99 (L.M. 13.67) and extending to the North Carolina State line (L.M.

03-19-99 21.95).

03-19-99

03-19-99 Project Length - 13.325 kilometers *METRIC* ** COMPUTER-

03-19-99 ASSISTED BIDDING (CAB) MANDATORY **

03-19-99 Working Days - On or before December 15, 1999

03-19-99 Plans Cost - \$ 3.00 (11" x 18")

03-19-99 The DBE goal for this contract is 12% of the contract amount.

03-19-99

03-19-99 BRADLEY COUNTY (Contract No. 5601)

03-19-99 Project No. S.P. 06007-4234-04, 06008-4221-04

03-19-99 The resurfacing (superpave) on U.S. 74 (U.S. 64 bypass, S.R. 311)

03-19-99 beginning 0.18 mile east of the bridge over Southern Railway (L.M.

03-19-99 4.00) and extending to S.R. 60 (L.M. 4.99), and on U.S. 74 (U.S. 64

03-19-99 bypass, S.R. 60) beginning at S.R. 311 (L.M. 10.99) and extending to

03-19-99 the bridge over S.R. 40 (L.M. 12.65).

03-19-99

03-19-99 Project Length - 2.650 miles ** COMPUTER-ASSISTED BIDDING

03-19-99 (CAB) MANDATORY **

03-19-99 Working Days - On or before July 31, 1999

03-19-99 Plans Cost - \$ 3.00 (11" x 18")

03-19-99

03-19-99 COFFEE AND WARREN COUNTIES (Contract No. 5609)

03-19-99 Project No. S.P. 16010-4230-04, 89007-4248-04

03-19-99 The resurfacing (superpave) on S.R. 55 beginning at the end of the

03-19-99 curb-and-gutter section (L.M. 19.13) in Coffee County and extending to

03-19-99 S.R. 379 left (L.M. 1.09) in Warren County.

03-19-99

03-19-99 Project Length - 6.510 miles ** COMPUTER-ASSISTED BIDDING

03-19-99 (CAB) MANDATORY **

03-19-99 Working Days - On or before June 30, 1999

03-19-99 Plans Cost - \$ 3.00 (11" x 18")

03-19-99

03-19-99 DYER COUNTY (Contract No. 5615)

03-19-99 Project No. S.P. 23004-4242-04

03-19-99 The resurfacing (superpave) on U.S. 51 (S.R. 3) beginning at I-155

03-19-99 (L.M. 12.51) and extending to S.R. 77 (L.M. 17.50).

03-19-99

03-19-99 Project Length - 5.000 miles ** COMPUTER-ASSISTED BIDDING

03-19-99 (CAB) MANDATORY **

03-19-99 Working Days - On or before November 1, 1999 (See Special Provision

03-19-99 108B)

03-19-99 Plans Cost - \$ 3.00 (8«" x 11")

03-19-99

03-19-99 FAYETTE COUNTY (Contract No. 5616)

03-19-99 Project No. IME-40-1(270)27, 24001-8140-44

03-19-99 The resurfacing (partial superpave) on I-40 beginning at the Shelby

03-19-99 County line (L.M. 0.00) and extending to west of S.R. 59 (7.81).

03-19-99

03-19-99 Project Length - 7.810 miles ** COMPUTER-ASSISTED BIDDING

03-19-99 (CAB) MANDATORY **

03-19-99 Working Days - On or before November 1, 1999 (See Special Provision

03-19-99 108B)

03-19-99 Plans Cost - \$ 3.00 (8«" x 11")

03-19-99 The DBE goal for this contract is 4% of the contract amount.
03-19-99
03-19-99 BEDFORD COUNTY (Contract No. 5651)
03-19-99 Project No. S.P. 02011-3219-04
03-19-99 The grading, drainage, and paving on relocated S.R. 64 and S.R. 82
03-19-99 (North Jefferson Street, East Lane Street, Lane Parkway) beginning at
03-19-99 S.R. 64 (Depot Street) and extending to S.R. 82 (North Main Street).
03-19-99
03-19-99 Project Length - 0.387 kilometer *METRIC* ** COMPUTER-
03-19-99 ASSISTED BIDDING (CAB) MANDATORY **
03-19-99 Working Days - On or before December 15, 1999
03-19-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
03-19-99
03-19-99 BENTON COUNTY (Contract No. 5652)
03-19-99 Project No. BR-STP-192(3), 03192-3212-94
03-19-99 The construction of a concrete box beam bridge on S.R. 192 over
03-19-99 Birdsong Creek (L.M. 4.61) and a concrete I-beam bridge on S.R. 192
03-19-99 over Turkey Creek (L.M. 8.04) including grading, drainage, and paving.
03-19-99
03-19-99 Project Length - 0.577 kilometer *METRIC* ** COMPUTER-
03-19-99 ASSISTED BIDDING (CAB) MANDATORY **
03-19-99 Working Days - On or before October 15, 2000
03-19-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
03-19-99 The DBE goal for this contract is 6% of the contract amount.
03-19-99
03-19-99 BENTON AND DECATUR COUNTIES (Contract No. 5653)
03-19-99 Project No. S.P. 20001-3122-04
03-19-99 The lighting of the interchange of I-40 at U.S. 641 (S.R. 69).
03-19-99
03-19-99 Project Length - 0.000 kilometer *METRIC* ** COMPUTER-
03-19-99 ASSISTED BIDDING (CAB) MANDATORY **
03-19-99 Working Days - On or before January 31, 2000
03-19-99 Plans Cost - \$ 3.00 Cross-Section Cost - NA
03-19-99
03-19-99 BLEDSOE COUNTY (Contract No. 5654)
03-19-99 Project No. S.P. 04001-4227-04
03-19-99 The resurfacing on U.S. 127 (S.R. 28) beginning at the Sequatchie
03-19-99 County line (L.M. 0.00) and extending to College Station Cross Road
03-19-99 (L.M. 5.80).
03-19-99
03-19-99 Project Length - 5.750 miles ** COMPUTER-ASSISTED BIDDING
03-19-99 (CAB) MANDATORY **
03-19-99 Working Days - On or before November 15, 1999 (See Special Provision
03-19-99 108B)
03-19-99 Plans Cost - \$ 3.00 (11" x 18")
03-19-99
03-19-99 CAMPBELL COUNTY (Contract No. 5655)
03-19-99 Project No. S.P. 07005-4214-04
03-19-99 The resurfacing on S.R. 63 (Howard Baker Highway) beginning at the
03-19-99 Scott County line (L.M. 0.00) and extending to I-75 (L.M. 6.52).
03-19-99
03-19-99 Project Length - 6.290 miles ** COMPUTER-ASSISTED BIDDING
03-19-99 (CAB) MANDATORY **
03-19-99 Working Days - On or before November 1, 1999 (See Special Provision
03-19-99 108B)
03-19-99 Plans Cost - \$ 3.00 (11" x 18")
03-19-99
03-19-99 CARROLL COUNTY (Contract No. 5656)
03-19-99 Project No. BR-STP-114(3), 09018-3216-94
03-19-99 The construction of a concrete box beam bridge on S.R. 114 over Martin

03-19-99 Creek (L.M. 26.69) including grading, drainage, and paving.
03-19-99
03-19-99 Project Length - 0.375 kilometer *METRIC* ** COMPUTER-
03-19-99 ASSISTED BIDDING (CAB) MANDATORY **
03-19-99 Working Days - On or before May 15, 2000
03-19-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
03-19-99 The DBE goal for this contract is 4% of the contract amount.
03-19-99
03-19-99 CARROLL COUNTY (Contract No. 5657)
03-19-99 Project No. STP-H-1(80), 09004-3229-94
03-19-99 The signalization of U.S. 70 (S.R. 1) with Rowland Mill Road in
03-19-99 Bruceton.
03-19-99
03-19-99 Project Length - 0.130 kilometer *METRIC* ** COMPUTER-
03-19-99 ASSISTED BIDDING (CAB) MANDATORY **
03-19-99 Working Days - On or before December 15, 1999
03-19-99 Plans Cost - \$ 3.00 Cross-Section Cost - NA
03-19-99
03-19-99 CARROLL COUNTY (Contract No. 5658)
03-19-99 Project No. S.P. 09954-3517-04
03-19-99 The grading, drainage, and paving on a S.I.A. route serving Norandal
03-19-99 U.S.A. in Huntingdon.
03-19-99
03-19-99 Project Length - 0.428 mile ** COMPUTER-ASSISTED BIDDING
03-19-99 (CAB) MANDATORY **
03-19-99 Working Days - On or before August 15, 1999
03-19-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
03-19-99
03-19-99 CARTER, GRAINGER, GREENE, HAMBLIN, HAWKINS, SULLIVAN, AND WASHINGTON
03-19-99 COUNTIES (Contract No. 5659)
03-19-99 Project No. STP-H-NHE-REG1(8), 98013-3245-94
03-19-99 The repair of guardrail on various State Routes.
03-19-99
03-19-99 Project Length - 0.000 mile
03-19-99 Working Days - On or before September 30, 1999
03-19-99 NO PLANS CONTRACT
03-19-99
03-19-99 CHEATHAM AND ROBERTSON COUNTIES (Contract No. 5660)
03-19-99 Project No. S.P. 74035-4204-04
03-19-99 The resurfacing on S.R. 256 beginning at U.S. 41A (S.R. 112) (L.M.
03-19-99 0.00) in Cheatham County and extending to 1 mile north of Sulphur Fork
03-19-99 Creek in Robertson County (L.M. 6.85).
03-19-99
03-19-99 Project Length - 6.840 miles ** COMPUTER-ASSISTED BIDDING
03-19-99 (CAB) MANDATORY **
03-19-99 Working Days - On or before November 30, 1999 (See Special Provision
03-19-99 108B)
03-19-99 Plans Cost - \$ 3.00 (11" x 18")
03-19-99
03-19-99 CHESTER COUNTY (Contract No. 5661)
03-19-99 Project No. S.P. 12006-4211-04
03-19-99 The resurfacing on S.R. 100 beginning at Wilson School Road (L.M.
03-19-99 4.98) and extending to U.S. 45 (S.R. 5) (L.M. 11.32).
03-19-99
03-19-99 Project Length - 6.340 miles ** COMPUTER-ASSISTED BIDDING
03-19-99 (CAB) MANDATORY **
03-19-99 Working Days - On or before November 1, 19 99 (See Special Provision
03-19-99 108B)
03-19-99 Plans Cost - \$ 3.00 (8«" x 11")
03-19-99

03-19-99 CHESTER, GIBSON, McNAIRY, AND MADISON COUNTIES (Contract No. 5662)
03-19-99 Project No. S.P. 98044-4233-04
03-19-99 The installation of plastic pavement marking lines on various State
03-19-99 Routes.
03-19-99
03-19-99 Project Length - 46.480 miles
03-19-99 Working Days - On or before September 1, 1999
03-19-99 NO PLANS CONTRACT
03-19-99
03-19-99 COFFEE COUNTY (Contract No. 5663)
03-19-99 Project No. STP-M-2(42), 16003-3231-54
03-19-99 The intersection improvement of U.S. 41 (S.R. 2) at N. Spring Street
03-19-99 and at W. Fort Street in Manchester.
03-19-99
03-19-99 Project Length - 0.000 kilometer *METRIC* ** COMPUTER-
03-19-99 ASSISTED BIDDING (CAB) MANDATORY **
03-19-99 Working Days - On or before December 15, 1999
03-19-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
03-19-99
03-19-99 DAVIDSON COUNTY (Contract No. 5664)
03-19-99 Project No. IME-40-3(125)201, 19003-8183-44
03-19-99 The resurfacing on I-40 beginning at U.S. 70 (S.R. 24, Charlotte Pike)
03-19-99 and extending to 46th Avenue North.
03-19-99
03-19-99 Project Length - 3.670 miles ** COMPUTER-ASSISTED BIDDING
03-19-99 (CAB) MANDATORY **
03-19-99 Working Days - On or before July 15, 1999 (See Special Provision 108B)
03-19-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
03-19-99 The DBE goal for this contract is 12% of the contract amount.
03-19-99
03-19-99 DAVIDSON COUNTY (Contract No. 5665)
03-19-99 Project No. CM-STP-45(13), 19042-3256-54
03-19-99 The signalization of the intersection of S.R. 45 (Old Hickory
03-19-99 Boulevard) at Graycroft Avenue, including grading, drainage, and
03-19-99 paving.
03-19-99
03-19-99 Project Length - 0.177 mile ** COMPUTER-ASSISTED BIDDING
03-19-99 (CAB) MANDATORY **
03-19-99 Working Days - On or before December 15, 1999
03-19-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
03-19-99 The DBE goal for this contract is 10% of the contract amount.
03-19-99
03-19-99 DAVIDSON COUNTY (Contract No. 5666)
03-19-99 Project No. CM/STP-H-NHE-45(16), 19042-3259-94
03-19-99 The improvement of the intersection on S.R. 45 (Old Hickory Boulevard)
03-19-99 at S.R. 6 (Gallatin Pike), including grading, drainage, and paving.
03-19-99
03-19-99 Project Length - 0.545 kilometer *METRIC* ** COMPUTER-
03-19-99 ASSISTED BIDDING (CAB) MANDATORY **
03-19-99 Working Days - On or before September 15, 1999 (See Special Provision
03-19-99 108B)
03-19-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
03-19-99 The DBE goal for this contract is 5% of the contract amount.
03-19-99
03-19-99 DAVIDSON COUNTY (Contract No. 5667)
03-19-99 Project No. S.P. 19039-3227-04
03-19-99 The construction of a steel welded plate girder bridge on U.S. 70
03-19-99 (S.R. 24, Charlotte Avenue) over the C.S.X. Railroad (L.M. 10.66),
03-19-99 including grading, drainage, and paving.
03-19-99

03-19-99 Project Length - 0.522 kilometer *METRIC* ** COMPUTER-
 03-19-99 ASSISTED BIDDING (CAB) MANDATORY **
 03-19-99 Working Days - On or before December 15, 2000
 03-19-99 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
 03-19-99 The DBE goal for this contract is 5% of the contract amount.
 03-19-99
 03-19-99 DAVIDSON COUNTY (Contract No. 5668)
 03-19-99 Project No. S.P. 19074-4245-04
 03-19-99 The resurfacing on S.R. 155 (Briley Parkway) beginning 600 feet east
 03-19-99 of S.R. 12 (L.M. 23.11) and extending to west of Robertson Road (L.M.
 03-19-99 27.41).
 03-19-99
 03-19-99 Project Length - 4.020 miles ** COMPUTER-ASSISTED BIDDING
 03-19-99 (CAB) MANDATORY **
 03-19-99 Working Days - On or before October 30, 1999 (See Special Provision
 03-19-99 108B)
 03-19-99 Plans Cost - \$ 3.00 (11" x 18")
 03-19-99
 03-19-99 DeKALB COUNTY (Contract No. 5669)
 03-19-99 Project No. S.P. 21002-4204-04
 03-19-99 The resurfacing on S.R. 53 beginning at the Cannon County line (L.M.
 03-19-99 0.00) and extending to the Smith County line (L.M. 5.20).
 03-19-99
 03-19-99 Project Length - 5.200 miles ** COMPUTER-ASSISTED BIDDING
 03-19-99 (CAB) MANDATORY **
 03-19-99 Working Days - On or before November 15, 1999 (See Special Provision
 03-19-99 108B)
 03-19-99 Plans Cost - \$ 3.00 (11" x 18")
 03-19-99
 03-19-99 DYER COUNTY (Contract No. 5670)
 03-19-99 Project No. S.P. 23211-4218-04
 03-19-99 The repair of the bridges on S.R. 211 over the North Fork Forked Deer
 03-19-99 River (L.M. 1.71) and overflow (L.M. 1.31).
 03-19-99
 03-19-99 Project Length - 0.000 mile
 03-19-99 Working Days - On or before November 15, 1999
 03-19-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
 03-19-99
 03-19-99 FENTRESS COUNTY (Contract No. 5671)
 03-19-99 Project No. S.P. 25001-4276-04, 25003-4221-04
 03-19-99 The resurfacing on U.S. 127 (S.R. 28) beginning 1 mile north of A230
 03-19-99 left (L.M. 11.52) and extending to County Road left (L.M. 12.69) and
 03-19-99 on S.R. 52 beginning 0.58 mile west of S.R. 154 (L.M. 10.50) and
 03-19-99 extending to County Road right (L.M. 13.59).
 03-19-99
 03-19-99 Project Length - 4.212 miles ** COMPUTER-ASSISTED BIDDING
 03-19-99 (CAB) MANDATORY **
 03-19-99 Working Days - On or before November 15, 1999 (See Special Provision
 03-19-99 108B)
 03-19-99 Plans Cost - \$ 3.00 (11" x 18")
 03-19-99
 03-19-99 GREENE COUNTY (Contract No. 5672)
 03-19-99 Project No. IME-81-1(96)17, 30001-8176-44
 03-19-99 The resurfacing on I-81 beginning at the Hamblen County line (L.M.
 03-19-99 0.00) and extending to 850 feet north of the ramp from U.S. 11E (S.R.
 03-19-99 34) right (L.M. 6.00).
 03-19-99
 03-19-99 Project Length - 6.000 miles ** COMPUTER-ASSISTED BIDDING
 03-19-99 (CAB) MANDATORY **
 03-19-99 Working Days - On or before December 15, 1999

03-19-99 Plans Cost - \$ 3.00 (11" x 18")
03-19-99 The DBE goal for this contract is 4% of the contract amount.
03-19-99
03-19-99 HAMBLEN COUNTY (Contract No. 5674)
03-19-99 Project No. S.P. 32950-3565-04
03-19-99 The grading, drainage, and paving on a S.I.A. route (East Morris
03-19-99 Boulevard) serving Universal Furniture in Morristown, beginning 30
03-19-99 meters west of Shelby Williams Drive and extending to 325 meters east
03-19-99 of Rockwell Drive.
03-19-99
03-19-99 Project Length - 1.165 kilometers *METRIC* ** COMPUTER-
03-19-99 ASSISTED BIDDING (CAB) MANDATORY **
03-19-99 Working Days - On or before September 15, 1999
03-19-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
03-19-99
03-19-99 HAMILTON COUNTY (Contract No. 5675)
03-19-99 Project No. STP-H-58(15), 33044-3234-94
03-19-99 The installation of guardrail at five (5) bridges on S.R. 58.
03-19-99
03-19-99 Project Length - 0.000 mile
03-19-99 Working Days - On or before August 31, 1999
03-19-99 NO PLANS CONTRACT
03-19-99
03-19-99 HAMILTON COUNTY (Contract No. 5676)
03-19-99 Project No. STP-M-9202(43), 33958-8573-54
03-19-99 The resurfacing on various city streets in Chattanooga.
03-19-99
03-19-99 Project Length - 20.13 miles ** COMPUTER-ASSISTED BIDDING
03-19-99 (CAB) MANDATORY **
03-19-99 Working Days - On or before September 1, 1999
03-19-99 Plans Cost - \$ 3.00 (11" x 18")
03-19-99 The DBE goal for this contract is 10% of the contract amount.
03-19-99
03-19-99 HAMILTON COUNTY (Contract No. 5677)
03-19-99 Project No. STP-M-9202(44), 33952-8513-54
03-19-99 The resurfacing on various city streets in Lookout Mountain.
03-19-99
03-19-99 Project Length - 2.124 kilometers *METRIC* ** COMPUTER-
03-19-99 ASSISTED BIDDING (CAB) MANDATORY **
03-19-99 Working Days - On or before November 15, 1999 (See Special Provision
03-19-99 108B)
03-19-99 Plans Cost - \$ 3.00 (11" x 18")
03-19-99
03-19-99 HAMILTON COUNTY (Contract No. 5678)
03-19-99 Project No. S.P. 33021-4220-04
03-19-99 The resurfacing on U.S. 127 (S.R. 8) beginning 400 feet north of
03-19-99 Albert Road (L.M. 18.71) and extending to the Sequatchie County line
03-19-99 (L.M. 23.02).
03-19-99
03-19-99 Project Length - 4.310 miles ** COMPUTER-ASSISTED BIDDING
03-19-99 (CAB) MANDATORY **
03-19-99 Working Days - On or before November 15, 1999 (See Special Provision
03-19-99 108B)
03-19-99 Plans Cost - \$ 3.00 (11" x 18")
03-19-99
03-19-99 HARDEMAN COUNTY (Contract No. 5679)
03-19-99 Project No. BR-STP-125(4), 35009-3218-94
03-19-99 The construction of a concrete I-beam bridge on S.R. 125 over Stewart
03-19-99 Branch (L.M. 7.55), including grading, drainage, and paving.
03-19-99

03-19-99 Project Length - 0.160 kilometer *METRIC* ** COMPUTER-
03-19-99 ASSISTED BIDDING (CAB) MANDATORY **
03-19-99 Working Days - On or before September 30, 1999
03-19-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
03-19-99
03-19-99 HARDEMAN COUNTY (Contract No. 5680)
03-19-99 Project No. STP-M-5367(1), 35950-8723-54
03-19-99 STP-M-5327(1), 35950-8725-54
03-19-99
03-19-99 Project No. STP-M-5367(1), 35950-8723-54
03-19-99 The resurfacing on Lucy Black Road beginning at Vildo Road (L.M. 0.00)
03-19-99 and extending to Stevens Road (L.M. 0.924).
03-19-99
03-19-99 Project Length - 0.807 mile
03-19-99
03-19-99 Project No. STP-M-5327(1), 35950-8725-54
03-19-99 The resurfacing of Lafayette Street beginning at Madison Street (L.M.
03-19-99 0.00) and extending to S.R. 125 (South Main Street) (L.M. 0.551) in
03-19-99 Bolivar.
03-19-99
03-19-99 Project Length - 0.551 mile
03-19-99
03-19-99 Total Project Length - 1.358 miles ** COMPUTER-ASSISTED
03-19-99 BIDDING (CAB) MANDATORY **
03-19-99 Working Days - On or before November 1, 1999 (See Special Provision
03-19-99 108B)
03-19-99 Plans Cost - \$ 3.00 (8" x 11")
03-19-99
03-19-99 HENDERSON COUNTY (Contract No. 5681)
03-19-99 Project No. IME-40-2(78)94, 39001-8158-44
03-19-99 The resurfacing on I-40 beginning beginning 0.3 mile east of the
03-19-99 Madison County line (L.M. 0.33) and extending to the ramp from S.R.
03-19-99 104 right (L.M. 6.09).
03-19-99
03-19-99 Project Length - 5.760 miles ** COMPUTER-ASSISTED BIDDING
03-19-99 (CAB) MANDATORY **
03-19-99 Working Days - On or before November 1, 1999 (See Special Provision
03-19-99 108B)
03-19-99 Plans Cost - \$ 3.00 (8" x 11")
03-19-99 The DBE goal for this contract is 2% of the contract amount.
03-19-99
03-19-99 HENDERSON COUNTY (Contract No. 5682)
03-19-99 Project No. S.P. 39004-4222-04
03-19-99 The resurfacing on S.R. 22 beginning at Dixon Street (L.M. 10.79) and
03-19-99 extending to U.S. 412 (S.R. 20) (L.M. 11.38).
03-19-99
03-19-99 Project Length - 0.590 mile ** COMPUTER-ASSISTED BIDDING
03-19-99 (CAB) MANDATORY **
03-19-99 Working Days - On or before November 1, 1999 (See Special Provision
03-19-99 108B)
03-19-99 Plans Cost - \$ 3.00 (8" x 11")
03-19-99
03-19-99 HENDERSON, CARROLL, DECATUR, BENTON, HUMPHREYS, AND HICKMAN COUNTIES
03-19-99 (Contract No. 5683)
03-19-99 Project No. S.P. 99105-4105-04
03-19-99 The refurbishing of signs on I-40 beginning at S.R. 22 in Henderson
03-19-99 County and extending to S.R. 48 in Hickman County.
03-19-99
03-19-99 Project Length - 55.000 miles
03-19-99 Working Days - On or before November 1, 1999

03-19-99 NO PLANS CONTRACT
03-19-99
03-19-99 HENRY COUNTY (Contract No. 5684)
03-19-99 Project No. S.P. 40011-4262-04
03-19-99 The resurfacing on U.S. 79 (S.R. 76) beginning at the end of the
03-19-99 existing curb-and-gutter section (L.M. 18.30) and extending to near
03-19-99 S.R. 218 (L.M. 21.00).
03-19-99
03-19-99 Project Length - 2.700 miles ** COMPUTER-ASSISTED BIDDING
03-19-99 (CAB) MANDATORY **
03-19-99 Working Days - On or before November 1, 1999 (See Special Provision
03-19-99 108B)
03-19-99 Plans Cost - \$ 3.00 (8" x 11")
03-19-99
03-19-99 JOHNSON COUNTY (Contract No. 5685)
03-19-99 Project No. S.P. 46007-4207-04
03-19-99 The resurfacing on S.R. 133 beginning at U.S. 421 (S.R. 34) (L.M.
03-19-99 0.00) and extending to the Virginia State line (L.M. 11.43).
03-19-99
03-19-99 Project Length - 11.330 miles ** COMPUTER-ASSISTED BIDDING
03-19-99 (CAB) MANDATORY **
03-19-99 Working Days - On or before November 1, 1999 (See Special Provision
03-19-99 108B)
03-19-99 Plans Cost - \$ 3.00 (11" x 18")
03-19-99
03-19-99 KNOX COUNTY (Contract No. 5686)
03-19-99 Project No. S.P. 47025-4206-04
03-19-99 The resurfacing on U.S. 441 (S.R. 71) beginning 370 feet north of
03-19-99 Emory Road (L.M. 8.58) and extending to the Anderson County line (L.M.
03-19-99 14.54).
03-19-99
03-19-99 Project Length - 5.960 miles ** COMPUTER-ASSISTED BIDDING
03-19-99 (CAB) MANDATORY **
03-19-99 Working Days - On or before November 1, 1999 (See Special Provision
03-19-99 108B)
03-19-99 Plans Cost - \$ 3.00 (11" x 18")
03-19-99
03-19-99 KNOX AND BLOUNT COUNTIES (Contract No. 5687)
03-19-99 Project No. S.P. 98013-4147-04
03-19-99 The raising of approach slabs on bridges at various locations on I-140
03-19-99 (Pellissippi Parkway) and U.S. 129 (S.R. 115, Alcoa Highway).
03-19-99
03-19-99 Project Length - 0.000 mile
03-19-99 Working Days - On or before September 15, 1999
03-19-99 NO PLANS CONTRACT
03-19-99
03-19-99 LINCOLN AND WILLIAMSON COUNTIES (Contract No. 5688)
03-19-99 Project No. S.P. 98035-4250-04
03-19-99 The installation of plastic pavement marking lines on various State
03-19-99 Routes.
03-19-99
03-19-99 Project Length - 14.370 miles
03-19-99 Working Days - On or before September 1, 1999
03-19-99 NO PLANS CONTRACT
03-19-99
03-19-99 McMINN COUNTY (Contract No. 5689)
03-19-99 Project No. S.P. 54006-4219-04
03-19-99 The resurfacing (superpave) on U.S. 11 (S.R. 2) beginning at S.R. 30
03-19-99 (L.M. 13.47) and extending to north of the 4-lane section (L.M.
03-19-99 17.53).

03-19-99
03-19-99 Project Length - 4.060 miles ** COMPUTER-ASSISTED BIDDING
03-19-99 (CAB) MANDATORY **
03-19-99 Working Days - On or before July 31, 1999
03-19-99 Plans Cost - \$ 3.00 (11" x 18")
03-19-99
03-19-99 McNAIRY COUNTY (Contract No. 5690)
03-19-99 Project No. NH-15(73), 55004-3235-14
03-19-99 The grading, drainage, construction of two (2) concrete box bridges,
03-19-99 and paving on U.S. 64 (S.R. 15), beginning 52 meters east of Baker
03-19-99 Road and extending to 20 meters west of Airport Road East.
03-19-99
03-19-99 Project Length - 6.208 kilometers *METRIC* ** COMPUTER-
03-19-99 ASSISTED BIDDING (CAB) MANDATORY **
03-19-99 Working Days - On or before June 15, 2001
03-19-99 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 25.00
03-19-99 The DBE goal for this contract is 15% of the contract amount.
03-19-99
03-19-99 MARION COUNTY (Contract No. 5691)
03-19-99 Project No. IME-24-2(110)151, 58100-8122-44
03-19-99 The resurfacing on I-24 beginning at S.R. 27 / S.R. 150 (L.M. 145.24)
03-19-99 and extending to the Tennessee River (L.M. 153.61).
03-19-99
03-19-99 Project Length - 8.360 miles ** COMPUTER-ASSISTED BIDDING
03-19-99 (CAB) MANDATORY **
03-19-99 Working Days - On or before December 1, 1999
03-19-99 Plans Cost - \$ 3.00 (11" x 18")
03-19-99 The DBE goal for this contract is 10% of the contract amount.
03-19-99
03-19-99 MAURY COUNTY (Contract No. 5692)
03-19-99 Project No. S.P. 60002-4272-04
03-19-99 The resurfacing on U.S. 31 (S.R. 6) beginning at the ramp to the
03-19-99 Saturn Company (L.M. 29.39) and extending to the Williamson County
03-19-99 line (L.M. 33.29).
03-19-99
03-19-99 Project Length - 3.860 miles ** COMPUTER-ASSISTED BIDDING
03-19-99 (CAB) MANDATORY **
03-19-99 Working Days - On or before November 30, 1999 (See Special Provision
03-19-99 108B)
03-19-99 Plans Cost - \$ 3.00 (11" x 18")
03-19-99
03-19-99 MONROE COUNTY (Contract No. 5693)
03-19-99 Project No. S.P. 62025-4212-04
03-19-99 The resurfacing on S.R. 39 beginning at the McMinn County line (L.M.
03-19-99 0.00) and extending to S.R. 68 (L.M. 7.05).
03-19-99
03-19-99 Project Length - 7.050 miles ** COMPUTER-ASSISTED BIDDING
03-19-99 (CAB) MANDATORY **
03-19-99 Working Days - On or before November 1, 1999 (See Special Provision
03-19-99 108B)
03-19-99 Plans Cost - \$ 3.00 (11" x 18")
03-19-99
03-19-99 MONTGOMERY COUNTY (Contract No. 5694)
03-19-99 Project No. NH-374(8), 63374-3213-14
03-19-99 The paving on S.R. 374 (North Parkway) extension beginning 0.13 mile
03-19-99 south of U.S. 79 (S.R. 76) and extending to 0.5 mile east of U.S. 41A
03-19-99 (S.R. 12), including grading and drainage.
03-19-99
03-19-99 Project Length - 5.071 miles ** COMPUTER-ASSISTED BIDDING
03-19-99 (CAB) MANDATORY **

03-19-99 Working Days - On or before August 15, 2000
03-19-99 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
03-19-99 The DBE goal for this contract is 8% of the contract amount.
03-19-99
03-19-99 MOORE AND BEDFORD COUNTIES (Contract No. 5695)
03-19-99 Project No. S.P. 64006-4202-04, 02010-4211-04
03-19-99 The resurfacing on S.R. 82 beginning at S.R. 55 (L.M. 0.00) in Moore
03-19-99 County and extending to Wallace Branch (L.M. 5.73) in Bedford County.
03-19-99
03-19-99 Project Length - 8.480 miles ** COMPUTER-ASSISTED BIDDING
03-19-99 (CAB) MANDATORY **
03-19-99 Working Days - On or before November 30, 1999 (See Special Provision
03-19-99 108B)
03-19-99 Plans Cost - \$ 3.00 (11" x 18")
03-19-99
03-19-99 PUTNAM COUNTY (Contract No. 5696)
03-19-99 Project No. STP-H-24(13), 71002-3214-94
03-19-99 The installation of guardrail at various locations on U.S. 70N (S.R.
03-19-99 24).
03-19-99
03-19-99 Project Length - 0.000 mile
03-19-99 Working Days - On or before August 31, 1999
03-19-99 NO PLANS CONTRACT
03-19-99
03-19-99 RHEA COUNTY (Contract No. 5697)
03-19-99 Project No. S.P. 72004-4227-04
03-19-99 The resurfacing on S.R. 30 beginning at the Bledsoe County line (L.M.
03-19-99 0.00) and extending to Old Highway 30 (L.M. 4.43).
03-19-99
03-19-99 Project Length - 4.430 miles ** COMPUTER-ASSISTED BIDDING
03-19-99 (CAB) MANDATORY **
03-19-99 Working Days - On or before November 15, 1999 (See Special Provision
03-19-99 108B)
03-19-99 Plans Cost - \$ 3.00 (11" x 18")
03-19-99
03-19-99 RHEA, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. 5698)
03-19-99 Project No. S.P. 98023-4261-04
03-19-99 The installation of plastic pavement marking lines on various State
03-19-99 Routes.
03-19-99
03-19-99 Project Length - 31.130 miles
03-19-99 Working Days - On or before September 1, 1999
03-19-99 NO PLANS CONTRACT
03-19-99
03-19-99 RUTHERFORD COUNTY (Contract No. 5699)
03-19-99 Project No. S.P. 75001-3172-04
03-19-99 The installation of lighting at the interchanges at I-24 with S.R. 266
03-19-99 (Sam Ridley Parkway) and S.R. 102 (Almaville Road).
03-19-99
03-19-99 Project Length - 0.000 mile ** COMPUTER-ASSISTED BIDDING
03-19-99 (CAB) MANDATORY **
03-19-99 Working Days - On or before March 1, 2000
03-19-99 Plans Cost - \$ 3.00 Cross-Section Cost - NA
03-19-99
03-19-99 SEVIER COUNTY (Contract No. 5700)
03-19-99 Project No. S.P. 78007-4228-04
03-19-99 The resurfacing on S.R. 338 beginning at S.R. 66 (L.M. 11.98) and
03-19-99 extending to S.R. 139 (L.M. 18.61).
03-19-99
03-19-99 Project Length - 6.630 miles ** COMPUTER-ASSISTED BIDDING

03-19-99 (CAB) MANDATORY **
03-19-99 Working Days - On or before November 1, 1999 (See Special Provision
03-19-99 108B)
03-19-99 Plans Cost - \$ 3.00 (11" x 18")
03-19-99
03-19-99 SEVIER, CLAIBORNE, AND GRAINGER COUNTIES (Contract No. 5701)
03-19-99 Project No. S.P. 78016-4208-04
03-19-99 S.P. 98013-4229-04
03-19-99
03-19-99 Project No. S.P. 78016-4208-04
03-19-99 The replacement of a drainage structure on S.R. 339 over Atchley
03-19-99 Branch (L.M. 5.26) in Sevier County..
03-19-99
03-19-99 Project Length - 0.131 kilometer
03-19-99
03-19-99 Project No. S.P. 98013-4229-04
03-19-99 The replacement of two (2) drainage structures on S.R 33 over
03-19-99 tributaries to Big Sycamore Creek (L.M. 14.95 and L.M. 15.25) in
03-19-99 Claiborne County and two (2) drainage structures on S.R. 92 over
03-19-99 Buffalo Hollow Branch (L.M. 6.50) and tributary (L.M. 4.80) in
03-19-99 Grainger County.
03-19-99
03-19-99 Project Length - 0.489 kilometer
03-19-99
03-19-99 Total Project Length - 0.620 kilometer *METRIC*
03-19-99 Working Days - On or before November 15, 1999
03-19-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
03-19-99
03-19-99 SHELBY COUNTY (Contract No. 5702)
03-19-99 Project No. S.P. 79016-4224-04
03-19-99 The resurfacing on S.R. 3 beginning at U.S. 64 (U.S. 70, U.S. 79, S.R.
03-19-99 23) (L.M. 9.90) and extending to Third Street (L.M. 11.46).
03-19-99
03-19-99 Project Length - 1.560 miles ** COMPUTER-ASSISTED BIDDING
03-19-99 (CAB) MANDATORY **
03-19-99 Working Days - On or before November 1, 1999 (See Special Provision
03-19-99 108B)
03-19-99 Plans Cost - \$ 3.00 (8" x 11")
03-19-99
03-19-99 SHELBY COUNTY (Contract No. 5703)
03-19-99 Project No. S.P. 79024-4283-04
03-19-99 The repair of the bridge on S.R. 14 (Austin Peay Highway) over the
03-19-99 Loosahatchie River (L.M. 26.88).
03-19-99
03-19-99 Project Length - 0.000 mile
03-19-99 Working Days - On or before July 30, 1999
03-19-99 Plans Cost - \$ 3.00 Cross-Section Cost - NA
03-19-99
03-19-99 SHELBY COUNTY (Contract No. 5704)
03-19-99 Project No. S.P. 79052-3219-04
03-19-99 The grading, drainage, construction of three (3) concrete box bridges
03-19-99 and five (5) concrete box culverts, and paving on S.R. 177 (Germantown
03-19-99 Road), beginning at U.S. 64 (S.R. 15) and extending to U.S. 70 (S.R.
03-19-99 1).
03-19-99
03-19-99 Project Length - 3.655 kilometers *METRIC* ** COMPUTER-
03-19-99 ASSISTED BIDDING (CAB) MANDATORY **
03-19-99 Working Days - On or before June 15, 2001
03-19-99 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 10.00
03-19-99 The DBE goal for this contract is 5% of the contract amount.

03-19-99
 03-19-99 SHELBY AND TIPTON COUNTIES (Contract No. 5705)
 03-19-99 Project No. S.P. 98043-4267-04
 03-19-99 The scour repair at the bridges on S.R. 14 over Horn Lake Creek (L.M.
 03-19-99 0.56) and on S.R. 57 over branch (L.M. 21.88) in Shelby County, and on
 03-19-99 S.R. 384 over Town Creek (L.M. 8.94) in Tipton County.
 03-19-99
 03-19-99 Project Length - 0.000 mile
 03-19-99 Working Days - On or before July 15, 1999
 03-19-99 NO PLANS CONTRACT
 03-19-99
 03-19-99 SMITH AND PUTNAM COUNTIES (Contract No. 5706)
 03-19-99 Project No. IME-40-5(115)259, 80001-8164-44
 03-19-99 The resurfacing (superpave) on I-40 beginning at S.R. 53 (Gordonsville
 03-19-99 Highway) (L.M. 8.16) and extending to near the Putnam County line
 03-19-99 (L.M. 0.05).
 03-19-99
 03-19-99 Project Length - 9.030 miles ** COMPUTER-ASSISTED BIDDING
 03-19-99 (CAB) MANDATORY **
 03-19-99 Working Days - On or before December 15, 1999 (See Special Provision
 03-19-99 108B)
 03-19-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
 03-19-99 The DBE goal for this contract is 2% of the contract amount.
 03-19-99
 03-19-99 STEWART COUNTY (Contract No. 5707)
 03-19-99 Project No. S.P. 81951-3502-04
 03-19-99 The grading, drainage, and paving on a S.I.A. route serving Temple-
 03-19-99 Inland and Forest Products Corporation.
 03-19-99
 03-19-99 Project Length - 0.485 kilometer *METRIC* ** COMPUTER-
 03-19-99 ASSISTED BIDDING (CAB) MANDATORY **
 03-19-99 Working Days - On or before November 15, 1999
 03-19-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
 03-19-99
 03-19-99 SULLIVAN COUNTY (Contract No. 5708)
 03-19-99 Project No. STP-H-36(37), 82006-3261-94
 03-19-99 The signalization of the interchange of S.R. 36 with I-81 in
 03-19-99 Kingsport.
 03-19-99
 03-19-99 Project Length - 0.000 mile ** COMPUTER-ASSISTED BIDDING
 03-19-99 (CAB) MANDATORY **
 03-19-99 Working Days - On or before October 31, 1999
 03-19-99 Plans Cost - \$ 3.00 Cross-Section Cost - NA
 03-19-99
 03-19-99 SULLIVAN COUNTY (Contract No. 5709)
 03-19-99 Project No. S.P. 82085-4222-04
 03-19-99 The resurfacing on S.R. 126 beginning at S.R. 36 (L.M. 3.11) and
 03-19-99 extending to Fall Creek Road right (L.M. 9.10).
 03-19-99
 03-19-99 Project Length - 5.990 miles ** COMPUTER-ASSISTED BIDDING
 03-19-99 (CAB) MANDATORY **
 03-19-99 Working Days - On or before November 1, 1999 (See Special Provision
 03-19-99 108B)
 03-19-99 Plans Cost - \$ 3.00 (11" x 18")
 03-19-99
 03-19-99 TIPTON COUNTY (Contract No. 5710)
 03-19-99 Project No. S.P. 84014-4214-04
 03-19-99 The resurfacing on S.R. 206 beginning at the bridge over the I.C.G.
 03-19-99 Railroad (L.M. 2.40) and extending to S.R. 14 (L.M. 7.60).
 03-19-99

03-19-99 Project Length - 5.200 miles ** COMPUTER-ASSISTED BIDDING
 03-19-99 (CAB) MANDATORY **
 03-19-99 Working Days - On or before November 1, 1999 (See Special Provision
 03-19-99 108B)
 03-19-99 Plans Cost - \$ 3.00 (8«" x 11")
 03-19-99
 03-19-99 UNICOI COUNTY (Contract No. 5711)
 03-19-99 Project No. S.P. 86007-4207-04, 86007-4206-04
 03-19-99 The resurfacing on S.R. 173 beginning 500 feet west of U.S. 23 (S.R.
 03-19-99 36) (L.M. 0.00) and extending to the Carter County line (L.M. 3.24).
 03-19-99
 03-19-99 Project Length - 3.340 miles ** COMPUTER-ASSISTED BIDDING
 03-19-99 (CAB) MANDATORY **
 03-19-99 Working Days - On or before November 1, 1999 (See Special Provision
 03-19-99 108B)
 03-19-99 Plans Cost - \$ 3.00 (11" x 18")
 03-19-99
 03-19-99 WARREN AND GRUNDY COUNTIES (Contract No. 5712)
 03-19-99 Project No. S.P. 89008-4217-04, 89010-4217-04, 31007-4227-04
 03-19-99 The resurfacing (microsurfacing) on S.R. 56 in Warren County beginning
 03-19-99 at the Grundy County line (L.M. 0.00) and extending to Riverview
 03-19-99 Street right (L.M. 12.42), and on S.R. 108 beginning at the bridge
 03-19-99 over branch (L.M. 26.00) in Grundy County and extending to Mount Zion
 03-19-99 Road right (L.M. 6.05) in Warren County.
 03-19-99
 03-19-99 Project Length - 23.790 miles ** COMPUTER-ASSISTED BIDDING
 03-19-99 (CAB) MANDATORY **
 03-19-99 Working Days - On or before October 30, 1999 (See Special Provision
 03-19-99 108B)
 03-19-99 Plans Cost - \$ 3.00 (11" x 18")
 03-19-99
 03-19-99 WASHINGTON COUNTY (Contract No. 5713)
 03-19-99 Project No. S.P. 90018-4221-04
 03-19-99 The resurfacing on S.R. 75 beginning at Sid Martin Road right (L.M.
 03-19-99 15.96) and extending to S.R. 36 (L.M. 18.50).
 03-19-99
 03-19-99 Project Length - 2.540 miles ** COMPUTER-ASSISTED BIDDING
 03-19-99 (CAB) MANDATORY **
 03-19-99 Working Days - On or before November 1, 1999 (See Special Provision
 03-19-99 108B)
 03-19-99 Plans Cost - \$ 3.00 (11" x 18")
 03-19-99
 03-19-99 WEAKLEY COUNTY (Contract No. 5714)
 03-19-99 Project No. BR-STP-190(3), 92014-3210-94
 03-19-99 The construction of a concrete box bridge on S.R. 190 over Capps
 03-19-99 Branch (L.M. 19.04) including grading, drainage, and paving.
 03-19-99
 03-19-99 Project Length - 0.362 kilometer *METRIC* ** COMPUTER-
 03-19-99 ASSISTED BIDDING (CAB) MANDATORY **
 03-19-99 Working Days - On or before December 15, 1999
 03-19-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
 03-19-99
 03-19-99 WEAKLEY COUNTY (Contract No. 5715)
 03-19-99 Project No. S.P. 92137-4214-04
 03-19-99 The resurfacing on S.R. 22 beginning at U.S. 45E (S.R. 43) (L.M.
 03-19-99 24.75) and extending to the Obion County line (L.M. 29.64).
 03-19-99
 03-19-99 Project Length - 4.890 miles ** COMPUTER-ASSISTED BIDDING
 03-19-99 (CAB) MANDATORY **
 03-19-99 Working Days - On or before November 1, 1999 (See Special Provision

03-19-99 108B)

03-19-99 Plans Cost - \$ 3.00 (8" x 11")

04-30-99 CHEATHAM, DICKSON, HICKMAN, HUMPHREYS, MONTGOMERY, ROBERTSON, AND
04-30-99 SUMNER COUNTIES (Contract No. 5716)

04-30-99 Project No. S.P. 98035-4156-04

04-30-99 The litter removal on various Interstate and State Routes.

04-30-99

04-30-99 Project Length - 653.000 miles

04-30-99 Working Days - On or before April 30, 2000 (See Special Provision

04-30-99 108B)

04-30-99 NO PLANS CONTRACT

04-30-99

04-30-99 GILES, MARSHALL, MAURY, RUTHERFORD, AND WILLIAMSON COUNTIES (Contract
04-30-99 No. 5717)

04-30-99 Project No. S.P. 98035-4157-04

04-30-99 The litter removal on I-65 and various State Routes.

04-30-99

04-30-99 Project Length - 595.000 miles

04-30-99 Working Days - On or before April 30, 2000 (See Special Provision

04-30-99 108B)

04-30-99 NO PLANS CONTRACT

04-30-99

04-30-99 GREENE, HAMBLEN, SEVIER, SULLIVAN, AND WASHINGTON COUNTIES (Contract
04-30-99 No. 5718)

04-30-99 Project No. S.P. 98013-4151-04

04-30-99 The litter removal on various Interstate Routes.

04-30-99

04-30-99 Project Length - 535.000 miles

04-30-99 Working Days - On or before April 30, 2000 (See Special Provision

04-30-99 108B)

04-30-99 NO PLANS CONTRACT

04-30-99

04-30-99 DAVIDSON COUNTY (Contract No. 5666)

04-30-99 Project No. CM/STP-H-NHE-45(16), 19042-3259-94

04-30-99 The improvement of the intersection on S.R. 45 (Old Hickory Boulevard)
04-30-99 at S.R. 6 (Gallatin Pike), including grading, drainage, and paving.

04-30-99

04-30-99 Project Length - 0.545 kilometer *METRIC*

04-30-99 Working Days - On or before September 15, 1999 (See Special Provision

04-30-99 108B)

04-30-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00

04-30-99 The DBE goal for this contract is 5% of the contract amount.

04-30-99

04-30-99 KNOX AND BLOUNT COUNTIES (Contract No. 5687)

04-30-99 Project No. S.P. 98013-4147-04

04-30-99 The raising of approach slabs on bridges at various locations on I-140
04-30-99 (Pellissippi Parkway) and U.S. 129 (S.R. 115, Alcoa Highway).

04-30-99

04-30-99 Project Length - 0.000 mile

04-30-99 Working Days - On or before October 31, 1999

04-30-99 NO PLANS CONTRACT

04-30-99

04-30-99 ANDERSON COUNTY (Contract No. 5719)

04-30-99 Project No. STP-NH-62(16), 01008-3231-14

04-30-99 The grading, drainage, construction of a bridge and two (2) retaining
04-30-99 walls, and paving on S.R. 62 (South Illinois Avenue, Kerr Hollow Road)

04-30-99 beginning north of Union Valley Road and extending to S.R. 170.

04-30-99

04-30-99 Project Length - 1.953 miles

04-30-99 Working Days - On or before August 31, 2000
04-30-99 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 50.00
04-30-99 The DBE goal for this contract is 10% of the contract amount.
04-30-99
04-30-99 ANDERSON COUNTY (Contract No. 5720)
04-30-99 Project No. S.P. 01009-4207-04
04-30-99 The installation of guardrail at various locations on U.S. 441 (S.R.
04-30-99 71).
04-30-99
04-30-99 Project Length - 0.800 mile
04-30-99 Working Days - On or before October 31, 1999
04-30-99 NO PLANS CONTRACT
04-30-99
04-30-99 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER,
04-30-99 GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON,
04-30-99 MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND
04-30-99 WASHINGTON COUNTIES (Contract No. 5721)
04-30-99 Project No. S.P. 98013-4148-04
04-30-99 The random on-call signing on various routes in Region I.
04-30-99
04-30-99 Project Length - 0.000 mile
04-30-99 Working Days - On or before June 30, 2000 (See Special Provision 108B)
04-30-99 NO PLANS CONTRACT
04-30-99
04-30-99 ANDERSON, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, KNOX, ROANE,
04-30-99 SULLIVAN, AND WASHINGTON COUNTIES (Contract No. 5722)
04-30-99 Project No. S.P. 98013-4149-04
04-30-99 The attenuator repair on various Interstate and State Routes.
04-30-99
04-30-99 Project Length - 0.000 mile
04-30-99 Working Days - On or before June 30, 2000 (See Special Provision 705C)
04-30-99 NO PLANS CONTRACT
04-30-99
04-30-99 ANDERSON, BLOUNT, CAMPBELL, CARTER, GREENE, JEFFERSON, KNOX, LOUDON,
04-30-99 MONROE, ROANE, SEVIER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES
04-30-99 (Contract No. 5723)
04-30-99 Project No. S.P. 98013-4152-04
04-30-99 The relensing of snowplowable pavement markers on various Interstate
04-30-99 and State Routes.
04-30-99
04-30-99 Project Length - 0.000 mile
04-30-99 Working Days - On or before November 15, 1999
04-30-99 NO PLANS CONTRACT
04-30-99
04-30-99 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON,
04-30-99 HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY,
04-30-99 MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART,
04-30-99 SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract
04-30-99 No. 5724)
04-30-99 Project No. S.P. 98035-4152-04
04-30-99 The random on-call signing on various routes in Region III.
04-30-99
04-30-99 Project Length - 0.000 mile
04-30-99 Working Days - On or before June 30, 2000 (See Special Provision 108B)
04-30-99 NO PLANS CONTRACT
04-30-99
04-30-99 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, MARSHALL, MAURY,
04-30-99 MONTGOMERY, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES
04-30-99 (Contract No. 5725)
04-30-99 Project No. S.P. 98035-4158-04

04-30-99 The relensing of snowplowable pavement markers on various Interstate
04-30-99 and State Routes.
04-30-99
04-30-99 Project Length - 0.000 mile
04-30-99 Working Days - On or before November 15, 1999
04-30-99 NO PLANS CONTRACT
04-30-99
04-30-99 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON,
04-30-99 HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE,
04-30-99 McNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES
04-30-99 (Contract No. 5726)
04-30-99 Project No. S.P. 98044-4134-04
04-30-99 The random on-call signing on various routes in Region IV.
04-30-99
04-30-99 Project Length - 0.000 mile
04-30-99 Working Days - On or before June 30, 2000 (See Special Provision 108B)
04-30-99 NO PLANS CONTRACT
04-30-99
04-30-99 BENTON, HARDEMAN, HARDIN, MADISON, AND SHELBY COUNTIES (Contract No.
04-30-99 5727)
04-30-99 Project No. S.P. 98044-4136-04
04-30-99 The attenuator repair on various Interstate and State Routes.
04-30-99
04-30-99 Project Length - 0.000 miles
04-30-99 Working Days - On or before June 30, 2000 (See Special Provision 705F)
04-30-99 NO PLANS CONTRACT
04-30-99
04-30-99 BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DeKALB, FENTRESS,
04-30-99 FRANKLIN, GRUNDY, HAMILTON, JACKSON, McMINN, MARION, MEIGS, OVERTON,
04-30-99 PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE
04-30-99 COUNTIES (Contract No. 5728)
04-30-99 Project No. S.P. 98023-4162-04
04-30-99 The random on-call signing on various routes in Region II.
04-30-99
04-30-99 Project Length - 0.000 mile
04-30-99 Working Days - On or before June 30, 2000 (See Special Provision 108B)
04-30-99 NO PLANS CONTRACT
04-30-99
04-30-99 BLOUNT, COCKE, JEFFERSON, KNOX, LOUDON, AND SEVIER COUNTIES (Contract
04-30-99 No. 5729)
04-30-99 Project No. S.P. 98013-4150-04
04-30-99 The urban sweeping on various Interstate and State Routes.
04-30-99
04-30-99 Project Length - 0.000 mile
04-30-99 Working Days - On or before June 30, 2000 (See Special Provision 108B)
04-30-99 NO PLANS CONTRACT
04-30-99
04-30-99 BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, McMINN, MARION, PUTNAM,
04-30-99 AND WHITE COUNTIES (Contract No. 5730)
04-30-99 Project No. S.P. 98023-4165-04
04-30-99 The relensing of snowplowable pavement markers on various Interstate
04-30-99 and State Routes.
04-30-99
04-30-99 Project Length - 0.000 mile
04-30-99 Working Days - On or before November 15, 1999
04-30-99 NO PLANS CONTRACT
04-30-99
04-30-99 CARROLL AND HENRY COUNTIES (Contract No. 5731)
04-30-99 Project No. S.P. 09955-3724-04
04-30-99 The grading, drainage, and paving on a S.I.A. route serving Lund

04-30-99 Industries in McKenzie.
04-30-99
04-30-99 Project Length - 0.367 kilometer *METRIC*
04-30-99 Working Days - On or before November 1, 1999
04-30-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
04-30-99
04-30-99 CARROLL, DYER, FAYETTE, HAYWOOD, HENDERSON, MADISON, OBION, SHELBY,
04-30-99 AND WEAKLEY COUNTIES (Contract No. 5732)
04-30-99 Project No. S.P. 98044-4137-04
04-30-99 The relensing of snowplowable pavement markers on various Interstate
04-30-99 and State Routes.
04-30-99
04-30-99 Project Length - 0.000 mile
04-30-99 Working Days - On or before November 15, 1999
04-30-99 NO PLANS CONTRACT
04-30-99
04-30-99 CLAIBORNE, DAVIDSON, HAMILTON, AND KNOX COUNTIES (Contract No. 5733)
04-30-99 Project No. S.P. 99105-4206-04
04-30-99 The cleaning of six (6) tunnels at various locations.
04-30-99
04-30-99 Project Length - 0.000 mile
04-30-99 Working Days - On or before June 30, 2000
04-30-99 NO PLANS CONTRACT
04-30-99
04-30-99 CLAY COUNTY (Contract No. 5734)
04-30-99 Project No. S.P. 14005-4214-04
04-30-99 The resurfacing on S.R. 53 beginning at the bridge over Dry Fork Creek
04-30-99 (L.M. 1.41) and extending to S.R. 52 right (L.M. 6.79).
04-30-99
04-30-99 Project Length - 5.377 miles
04-30-99 Working Days - On or before November 15, 1999 (See Special Provision
04-30-99 108B)
04-30-99 Plans Cost - \$ 3.00 (11" x 18")
04-30-99
04-30-99 COCKE COUNTY (Contract No. 5735)
04-30-99 Project No. S.P. 15011-4212-04
04-30-99 The repair of the bridge on S.R. 107 over the French Broad River (L.M.
04-30-99 5.82).
04-30-99
04-30-99 Project Length - 0.000 mile
04-30-99 Working Days - On or before December 15, 1999
04-30-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
04-30-99
04-30-99 DAVIDSON COUNTY (Contract No. 5736)
04-30-99 Project No. S.P. 19958-3555-04
04-30-99 The rehabilitation of the bridge on Shelby Avenue over the Cumberland
04-30-99 River (L.M. 0.10), including grading, drainage, and paving.
04-30-99
04-30-99 Project Length - 0.250 miles
04-30-99 Working Days - On or before December 20, 2000 (See Special Provision
04-30-99 108B)
04-30-99 Plans Cost - \$ 50.00 Cross-Section Cost - \$0.00
04-30-99 The DBE goal for this contract is 6% of the contract amount.
04-30-99
04-30-99 DAVIDSON, DICKSON, HUMPHREYS, MAURY, ROBERTSON, RUTHERFORD, SMITH,
04-30-99 STEWART, SUMNER, WAYNE, AND WILLIAMSON COUNTIES (Contract No. 5737)
04-30-99 Project No. S.P. 98035-4154-04
04-30-99 The attenuator repair on various Interstate and State Routes.
04-30-99
04-30-99 Project Length - 0.000 mile

04-30-99 Working Days - On or before June 30, 2000 (See Special Provision 705E)
04-30-99 NO PLANS CONTRACT
04-30-99
04-30-99 DAVIDSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES
04-30-99 (Contract No. 5738)
04-30-99 Project No. S.P. 98035-4155-04
04-30-99 The urban sweeping on various Interstate and State Routes.
04-30-99
04-30-99 Project Length - 0.000 mile
04-30-99 Working Days - On or before June 30, 2000 (See Special Provision 108B)
04-30-99 NO PLANS CONTRACT
04-30-99
04-30-99 DeKALB, HAMILTON, MARION, PUTNAM, RHEA, AND WHITE COUNTIES (Contract
04-30-99 No. 5739)
04-30-99 Project No. S.P. 98023-4164-04
04-30-99 The attenuator repair on various Interstate and State Routes.
04-30-99
04-30-99 Project Length - 0.000 mile
04-30-99 Working Days - On or before June 30, 2000 (See Special Provision 705D)
04-30-99 NO PLANS CONTRACT
04-30-99
04-30-99 FAYETTE COUNTY (Contract No. 5740)
04-30-99 Project No. BR-STP-57(24), 24006-3236-94
04-30-99 The construction of three (3) prestressed concrete box beam bridges on
04-30-99 S.R. 57 over Stout Creek (L.M. 9.36), Teague Branch (L.M. 10.06), and
04-30-99 Sandy Creek (L.M. 10.34), including grading, drainage, and paving.
04-30-99
04-30-99 Project Length - 0.843 kilometer *METRIC*
04-30-99 Working Days - On or before October 1, 2000
04-30-99 Plans Cost - \$ 25.00 Cross-Section Cost - \$0.00
04-30-99 The DBE goal for this contract is 5% of the contract amount.
04-30-99
04-30-99 FRANKLIN COUNTY (Contract No. 5741)
04-30-99 Project No. S.P. 26021-4206-04
04-30-99 The resurfacing on S.R. 279 beginning near S.R. 16 (L.M. 0.07) and
04-30-99 extending to S.R. 127 (L.M. 5.34).
04-30-99
04-30-99 Project Length - 5.270 miles
04-30-99 Working Days - On or before November 15, 1999 (See Special Provision
04-30-99 108B)
04-30-99 Plans Cost - \$ 3.00 (11" x 18")
04-30-99
04-30-99 FRANKLIN AND GRUNDY COUNTIES (Contract No. 5742)
04-30-99 Project No. S.P. 98023-4238-04
04-30-99 The construction of two (2) concrete box culverts on S.R. 56 (L.M.
04-30-99 1.27 and L.M. 5.20) in Franklin County and a concrete box culvert on
04-30-99 S.R. 150 (L.M. 2.69) in Grundy County, including grading, drainage,
04-30-99 and paving.
04-30-99
04-30-99 Project Length - 0.155 kilometer *METRIC*
04-30-99 Working Days - On or before November 1, 1999
04-30-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
04-30-99
04-30-99 GIBSON COUNTY (Contract No. 5743)
04-30-99 Project No. BR-STP-186(3), 27094-3206-94; 27094-4208-04
04-30-99 The construction of a concrete box bridge on S.R. 186 over Sugar Creek
04-30-99 (L.M. 1.15) and a concrete box culvert on S.R. 186 (L.M. 0.13),
04-30-99 including grading, drainage, and paving.
04-30-99
04-30-99 Project Length - 0.320 kilometer *METRIC*

04-30-99 Working Days - On or before July 30, 2000
 04-30-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
 04-30-99
 04-30-99 GREENE COUNTY (Contract No. 5744)
 04-30-99 Project No. S.P. 30027-4220-04
 04-30-99 The resurfacing on S.R. 172 beginning at U.S. 11E (U.S. 321, S.R. 34)
 04-30-99 (L.M. 0.00) and extending to Ottway Road (L.M. 6.75).
 04-30-99
 04-30-99 Project Length - 6.750 miles
 04-30-99 Working Days - On or before November 1, 1999 (See Special Provision
 04-30-99 108B)
 04-30-99 Plans Cost - \$ 3.00 (11" x 18")
 04-30-99
 04-30-99 HAMBLEN COUNTY (Contract No. 5745)
 04-30-99 Project No. S.P. 32003-3220-04
 04-30-99 The grading, drainage, bridge repair, signalization, and paving at the
 04-30-99 junction of U.S. 25E (S.R. 32) with U.S. 11E (S.R. 34, Morris
 04-30-99 Boulevard).
 04-30-99
 04-30-99 Project Length - 1.042 kilometers *METRIC*
 04-30-99 Working Days - On or before December 15, 1999
 04-30-99 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
 04-30-99
 04-30-99 HAMILTON COUNTY (Contract No. 5746)
 04-30-99 Project No. STP-M-9202(45), 33953-8529-54
 04-30-99 The resurfacing on U.S. 27 (S.R. 29, Dayton Boulevard) in Red Bank,
 04-30-99 beginning at the north city limits (L.M. 0.00) and extending to the
 04-30-99 south city limits (L.M. 5.90).
 04-30-99
 04-30-99 Project Length - 5.900 miles
 04-30-99 Working Days - On or before November 15, 1999
 04-30-99 Plans Cost - \$ 3.00 (11" x 18")
 04-30-99 The DBE goal for this contract is 15% of the contract amount.
 04-30-99
 04-30-99 HAMILTON COUNTY (Contract No. 5747)
 04-30-99 Project No. S.P. 33023-4227-04
 04-30-99 The repair of the bridge on U.S. 127 (S.R. 8, Market Street) over the
 04-30-99 Tennessee River (L.M. 9.55).
 04-30-99
 04-30-99 Project Length - 0.000 mile
 04-30-99 Working Days - On or before October 1, 1999
 04-30-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
 04-30-99
 04-30-99 HAMILTON COUNTY (Contract No. 5748)
 04-30-99 Project No. S.P. 33959-4108-04
 04-30-99 The urban sweeping on various Interstate and State Routes.
 04-30-99
 04-30-99 Project Length - 0.000 mile
 04-30-99 Working Days - On or before June 30, 2000 (See Special Provision 108B)
 04-30-99 NO PLANS CONTRACT
 04-30-99
 04-30-99 HARDEMAN COUNTY (Contract No. 5749)
 04-30-99 Project No. BR-STP-18(20), 35003-3220-94
 04-30-99 The construction of a concrete box bridge on S.R. 18 over Mill Creek
 04-30-99 (L.M. 24.93), including grading, drainage, and paving.
 04-30-99
 04-30-99 Project Length - 0.120 kilometer *METRIC*
 04-30-99 Working Days - On or before May 30, 2000
 04-30-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
 04-30-99

04-30-99 HARDEMAN AND HAYWOOD COUNTIES (Contract No. 5750)
04-30-99 Project No. S.P. 98044-4232-04
04-30-99 The construction of a precast concrete box culvert on S.R. 138 (L.M.
04-30-99 0.80) in Hardeman County, a precast concrete box culvert on S.R. 76
04-30-99 (L.M. 11.82) in Haywood County, and a concrete box bridge on S.R. 87
04-30-99 (L.M. 3.56) in Haywood County.
04-30-99
04-30-99 Project Length - 0.222 kilometer *METRIC*
04-30-99 Working Days - On or before November 30, 1999 (See Special Provision
04-30-99 108B)
04-30-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
04-30-99
04-30-99 HARDIN COUNTY (Contract No. 5751)
04-30-99 Project No. S.P. 36003-4212-04
04-30-99 The resurfacing (superpave) on S.R. 57 beginning at the McNairy County
04-30-99 line (L.M. 0.00) and extending to the Mississippi Central Railroad
04-30-99 (L.M. 5.40).
04-30-99
04-30-99 Project Length - 5.400 miles
04-30-99 Working Days - On or before November 30, 1999 (See Special Provision
04-30-99 108B)
04-30-99 Plans Cost - \$ 3.00 (8" x 11")
04-30-99
04-30-99 HENDERSON COUNTY (Contract No. 5752)
04-30-99 Project No. STP-H-20(19), 39003-3263-14
04-30-99 The signalization of the intersection of U.S. 412 (S.R. 20) with S.R.
04-30-99 104 / S.R. 114.
04-30-99
04-30-99 Project Length - 0.000 mile
04-30-99 Working Days - On or before March 15, 2000
04-30-99 Plans Cost - \$ 3.00 Cross-Section Cost - NA
04-30-99
04-30-99 HICKMAN COUNTY (Contract No. 5753)
04-30-99 Project No. S.P. 41049-4321-04
04-30-99 The resurfacing on S.R. 230 beginning at Dodd Hollow Road (L.M. 15.70)
04-30-99 and extending to the Humphreys County line (L.M. 22.97).
04-30-99
04-30-99 Project Length - 7.270 miles
04-30-99 Working Days - On or before November 15, 1999 (See Special Provision
04-30-99 108B)
04-30-99 Plans Cost - \$ 3.00 (11" x 18")
04-30-99
04-30-99 KNOX COUNTY (Contract No. 5754)
04-30-99 Project No. IME-275-3(131)0, 47005-8154-44
04-30-99 The rehabilitation of pavement on I-275 beginning at I-40 (L.M. 0.00)
04-30-99 and extending to I-75 / I-640 (L.M. 2.98).
04-30-99
04-30-99 Project Length - 2.980 miles
04-30-99 Working Days - On or before November 30, 1999 (See Special Provision
04-30-99 108B)
04-30-99 Plans Cost - \$ 3.00 (11" x 18")
04-30-99 The DBE goal for this contract is 10% of the contract amount.
04-30-99
04-30-99 KNOX COUNTY (Contract No. 5755)
04-30-99 Project No. STP-EN-NHE-1(101), 47011-4214-04
04-30-99 The resurfacing on U.S. 70 (S.R. 1) beginning 50 feet west of
04-30-99 Jessamine Avenue (L.M. 20.52) and extending to 150 feet north of S.R.
04-30-99 168 (L.M. 23.30).
04-30-99
04-30-99 Project Length - 2.780 miles

04-30-99 Working Days - On or before August 13, 1999
04-30-99 Plans Cost - \$ 3.00 (11" x 18")
04-30-99
04-30-99 KNOX COUNTY (Contract No. 5757)
04-30-99 Project No. S.P. 47952-4124-04
04-30-99 The installation of guardrail on I-40 and S.R. 332 (Northshore Drive).
04-30-99
04-30-99 Project Length - 0.000 mile
04-30-99 Working Days - On or before November 30, 1999
04-30-99 NO PLANS CONTRACT
04-30-99
04-30-99 LEWIS COUNTY (Contract No. 5758)
04-30-99 Project No. S.P. 51005-3222-04
04-30-99 The grading, drainage, and paving on U.S. 412 (S.R. 99) beginning at
04-30-99 Hohenwald and extending to Kilpatrick Road.
04-30-99
04-30-99 Project Length - 3.191 kilometers *METRIC*
04-30-99 Working Days - On or before June 30, 2001
04-30-99 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 25.00
04-30-99
04-30-99 McMINN COUNTY (Contract No. 5759)
04-30-99 Project No. S.P. 54016-3218-04
04-30-99 The removal of the bridge on S.R. 305 over the abandoned C.S.X.
04-30-99 Railroad (L.M. 1.34) including grading, drainage, and paving.
04-30-99
04-30-99 Project Length - 0.102 kilometer *METRIC*
04-30-99 Working Days - On or before September 1, 1999
04-30-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
04-30-99
04-30-99 McNAIRY COUNTY (Contract No. 5760)
04-30-99 Project No. NH-15(76), 55004-3236-14
04-30-99 The grading, drainage, construction of two (2) concrete box bridges,
04-30-99 and paving on U.S. 64 (S.R. 15), beginning 20 meters west of Airport
04-30-99 Road and extending to 257 meters east of S.R. 224 South.
04-30-99
04-30-99 Project Length - 6.669 kilometers *METRIC*
04-30-99 Working Days - On or before June 15, 2001
04-30-99 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 25.00
04-30-99 The DBE goal for this contract is 15% of the contract amount.
04-30-99
04-30-99 MADISON COUNTY (Contract No. 5762)
04-30-99 Project No. BRZE-5700(37), 57946-3407-94
04-30-99 The construction of either a concrete I-beam bridge or a steel rolled
04-30-99 beam bridge on St. Johns Road over Cypress Creek (L.M. 0.37),
04-30-99 including grading, drainage, and paving.
04-30-99
04-30-99 Project Length - 0.184 kilometer *METRIC*
04-30-99 Working Days - On or before May 30, 2000
04-30-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
04-30-99
04-30-99 MADISON COUNTY (Contract No. 5763)
04-30-99 Project No. S.P. 57105-3224-04
04-30-99 The grading, drainage, construction of a concrete I-beam bridge and a
04-30-99 concrete retaining wall, and paving on U.S. 412 (S.R. 20) beginning at
04-30-99 North Royal Street and extending to U.S. 70 (S.R. 1).
04-30-99
04-30-99 Project Length - 2.542 kilometers *METRIC*
04-30-99 Working Days - On or before December 15, 2000
04-30-99 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 25.00
04-30-99

04-30-99 MARION COUNTY (Contract No. 5764)
04-30-99 Project No. S.P. 58100-4126-04
04-30-99 The repair of the bridge on I-24 over the Tennessee River (L.M.
04-30-99 25.97).
04-30-99
04-30-99 Project Length - 0.000 mile
04-30-99 Working Days - On or before September 1, 1999 (See Special Provision
04-30-99 108B)
04-30-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
04-30-99
04-30-99 MAURY COUNTY (Contract No. 5765)
04-30-99 Project No. S.P. 60023-4306-04
04-30-99 The resurfacing on S.R. 247 beginning at S.R. 50 (L.M. 0.00) and
04-30-99 extending to S.R. 7 (L.M. 6.26).
04-30-99
04-30-99 Project Length - 5.910 miles
04-30-99 Working Days - On or before October 30, 1999 (See Special Provision
04-30-99 108B)
04-30-99 Plans Cost - \$ 3.00 (11" x 18")
04-30-99
04-30-99 MONTGOMERY COUNTY (Contract No. 5766)
04-30-99 Project No. S.P. 63001-4145-04
04-30-99 The repair of the bridges on Sango Road over I-24 (L.M. 0.36 and L.M.
04-30-99 0.42).
04-30-99
04-30-99 Project Length - 0.000 mile
04-30-99 Working Days - On or before October 1, 1999 (See Special Provision
04-30-99 108B)
04-30-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
04-30-99
04-30-99 OBION COUNTY (Contract No. 5767)
04-30-99 Project No. BR-STP-22(34), 66012-3210-94
04-30-99 The construction of two (2) concrete I-beam bridges on S.R. 22 over
04-30-99 Reelfoot Creek (L.M. 20.21) and overflow (L.M. 20.39), including
04-30-99 grading, drainage, and paving.
04-30-99
04-30-99 Project Length - 0.955 kilometer *METRIC*
04-30-99 Working Days - On or before October 15, 2000
04-30-99 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
04-30-99 The DBE goal for this contract is 5% of the contract amount.
04-30-99
04-30-99 OBION AND WEAKLEY COUNTIES (Contract No. 5768)
04-30-99 Project No. S.P. 98042-4248-04
04-30-99 The scour repair at the bridges in Obion County on S.R. 5 over North
04-30-99 Fork Hoosier Creek (L.M. 18.22), on S.R. 89 over overflows (L.M. 0.49
04-30-99 and L.M. 1.08), on S.R. 216 over overflow (L.M. 2.67) and Cypress
04-30-99 Creek (L.M. 2.84), and in Weakley County on S.R. 190 over overflow
04-30-99 (L.M. 15.47).
04-30-99
04-30-99 Project Length - 0.000 mile
04-30-99 Working Days - On or before September 15, 1999
04-30-99 NO PLANS CONTRACT
04-30-99
04-30-99 PERRY COUNTY (Contract No. 5769)
04-30-99 Project No. S.P. 68004-4229-04
04-30-99 The repair of the bridge on S.R. 438 over Cane Creek (L.M. 22.80).
04-30-99
04-30-99 Project Length - 0.000 mile
04-30-99 Working Days - On or before October 15, 1999
04-30-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA

04-30-99
04-30-99 PICKETT COUNTY (Contract No. 5770)
04-30-99 Project No. S.P. 69004-4205-04
04-30-99 The repair of the bridge on S.R. 154 over Thompson Creek (L.M. 1.26).
04-30-99
04-30-99 Project Length - 0.000 mile
04-30-99 Working Days - On or before September 1, 1999
04-30-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
04-30-99
04-30-99 RHEA COUNTY (Contract No. 5771)
04-30-99 Project No. STP-M-9211(4), 72950-8533-54
04-30-99 The resurfacing on various city streets in Dayton.
04-30-99
04-30-99 Project Length - 2.077 kilometers *METRIC*
04-30-99 Working Days - On or before September 1, 1999
04-30-99 Plans Cost - \$ 3.00 (11" x 18")
04-30-99
04-30-99 ROANE COUNTY (Contract No. 5772)
04-30-99 Project No. S.P. 73005-4207-04
04-30-99 The resurfacing on U.S. 70 (S.R. 1) beginning at the bridge over the
04-30-99 Clinch River (L.M. 14.90) and extending to S.R. 326 (L.M. 20.29).
04-30-99
04-30-99 Project Length - 5.390 miles
04-30-99 Working Days - On or before November 30, 1999 (See Special Provision
04-30-99 108B)
04-30-99 Plans Cost - \$ 3.00 (11" x 18")
04-30-99
04-30-99 RUTHERFORD COUNTY (Contract No. 5773)
04-30-99 Project No. S.P. 75946-4407-04
04-30-99 The repair of the bridge on Joe Brown Road over S.R. 840.
04-30-99
04-30-99 Project Length - 0.000 mile
04-30-99 Working Days - On or before September 15, 1999 (See Special Provision
04-30-99 108B)
04-30-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
04-30-99
04-30-99 SEQUATCHIE COUNTY (Contract No. 5774)
04-30-99 Project No. S.P. 77004-4208-04
04-30-99 The resurfacing on S.R. 28 beginning 0.08 mile south of Woodcock Creek
04-30-99 (L.M. 4.00) and extending to S.R. 8 (L.M. 7.48).
04-30-99
04-30-99 Project Length - 3.480 miles
04-30-99 Working Days - On or before November 15, 1999 (See Special Provision
04-30-99 108B)
04-30-99 Plans Cost - \$ 3.00 (11" x 18")
04-30-99
04-30-99 SHELBY COUNTY (Contract No. 5775)
04-30-99 Project No. S.P. 79001-4186-04
04-30-99 The repair of the bridge on I-40 over the Mississippi River (L.M.
04-30-99 0.00).
04-30-99
04-30-99 Project Length - 0.000 mile
04-30-99 Working Days - On or before September 1, 1999 (See Special Provision
04-30-99 108B)
04-30-99 Plans Cost - \$ 3.00 Cross-Section Cost - NA
04-30-99
04-30-99 SHELBY COUNTY (Contract No. 5776)
04-30-99 Project No. S.P. 79003-3176-04
04-30-99 The lighting of the interchange of I-40 with S.R. 205 (Airline Road).
04-30-99

04-30-99 Project Length - 0.000 mile
04-30-99 Working Days - On or before March 15, 2000 (See Special Provision
04-30-99 108B)
04-30-99 Plans Cost - \$ 3.00 Cross-Section Cost - NA
04-30-99
04-30-99 SHELBY COUNTY (Contract No. 5777)
04-30-99 Project No. S.P. 79036-4208-04
04-30-99 The resurfacing on S.R. 205 beginning at U.S. 70 (U.S. 79, S.R. 1)
04-30-99 (L.M. 18.55) and extending to S.R. 14 (L.M. 27.60).
04-30-99
04-30-99 Project Length - 9.050 miles
04-30-99 Working Days - On or before November 30, 1999 (See Special Provision
04-30-99 108B)
04-30-99 Plans Cost - \$ 3.00 (8" x 11")
04-30-99
04-30-99 SMITH COUNTY (Contract No. 5778)
04-30-99 Project No. S.P. 80002-4244-04
04-30-99 The resurfacing on U.S. 70N (S.R. 24) beginning 1100 feet east of
04-30-99 Plunkett Creek (L.M. 5.00) and extending to Old S.R. 25 (L.M. 10.33).
04-30-99
04-30-99 Project Length - 5.330 miles
04-30-99 Working Days - On or before October 30, 1999 (See Special Provision
04-30-99 108B)
04-30-99 Plans Cost - \$ 3.00 (11" x 18")
04-30-99
04-30-99 TIPTON COUNTY (Contract No. 5779)
04-30-99 Project No. S.P. 84002-4283-04
04-30-99 The resurfacing on U.S. 51 (S.R. 3) beginning at Sherrod Avenue (L.M.
04-30-99 15.80) and extending to East Ripley Street (L.M. 17.06).
04-30-99
04-30-99 Project Length - 1.260 miles
04-30-99 Working Days - On or before November 30, 1999 (See Special Provision
04-30-99 108B)
04-30-99 Plans Cost - \$ 3.00 (8" x 11")
04-30-99
04-30-99 WARREN COUNTY (Contract No. 5780)
04-30-99 Project No. STP-M-9206(10), 89951-8544-54
04-30-99 The resurfacing on various city streets in McMinnville.
04-30-99
04-30-99 Project Length - 2.620 miles
04-30-99 Working Days - On or before November 15, 1999 (See Special Provision
04-30-99 108B)
04-30-99 Plans Cost - \$ 3.00 (11" x18")
04-30-99
04-30-99 WARREN COUNTY (Contract No. 5781)
04-30-99 Project No. STP-M-NHE-9206(9), 89951-3542-54
04-30-99 The signalization of the intersection of S.R. 55 with Old Shelbyville
04-30-99 Road in McMinnville.
04-30-99
04-30-99 Project Length - 0.000 mile
04-30-99 Working Days - On or before November 1, 1999
04-30-99 Plans Cost - \$ 3.00 Cross-Section Cost - NA
04-30-99
04-30-99 WASHINGTON COUNTY (Contract No. 5782)
04-30-99 Project No. STP-HH-NHE-34(22), 90002-3242-94
04-30-99 The improvement of the intersection of U.S. 11E (S.R. 34, Market
04-30-99 Street) at S.R. 381 (State of Franklin Road), including grading,
04-30-99 drainage, and paving.
04-30-99
04-30-99 Project Length - 0.280 kilometer *METRIC*

04-30-99 Working Days - On or before December 15, 1999 (See Special Provision
04-30-99 108B)
04-30-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
04-30-99 The DBE goal for this contract is 10% of the contract amount.
04-30-99
04-30-99 WHITE COUNTY (Contract No. 5784)
04-30-99 Project No. S.P. 93950-3609-04
04-30-99 The grading, drainage, and paving on a S.I.A. route (Vista Drive)
04-30-99 serving Big Bend Technology in Sparta.
04-30-99
04-30-99 Project Length - 0.576 kilometer *METRIC*
04-30-99 Working Days - On or before September 1, 1999
04-30-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
04-30-99
04-30-99 WILLIAMSON COUNTY (Contract No. 5785)
04-30-99 Project No. S.P. 94014-4226-04
04-30-99 The repair of the bridge on U.S. 431 (S.R. 106) over branch (L.M.
04-30-99 10.58).
04-30-99
04-30-99 Project Length - 0.000 mile
04-30-99 Working Days - On or before September 1, 1999 (See Special Provision
04-30-99 108B)
04-30-99 Plans Cost - \$ 3.00 Cross-Section Cost - NA

06-11-99 ANDERSON, BLOUNT, CAMPBELL, CARTER, GREENE, JEFFERSON, KNOX, LOUDON,
06-11-99 MONROE, ROANE, SEVIER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES
06-11-99 (Contract No. 5723)
06-11-99 Project No. S.P. 98013-4152-04
06-11-99 The relensing of snowplowable pavement markers on various Interstate
06-11-99 and State Routes.
06-11-99
06-11-99 Project Length - 0.000 mile
06-11-99 Working Days - On or before November 15, 1999
06-11-99 NO PLANS CONTRACT
06-11-99
06-11-99 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, MARSHALL, MAURY,
06-11-99 MONTGOMERY, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES
06-11-99 (Contract No. 5725)
06-11-99 Project No. S.P. 98035-4158-04
06-11-99 The relensing of snowplowable pavement markers on various Interstate
06-11-99 and State Routes.
06-11-99
06-11-99 Project Length - 0.000 mile
06-11-99 Working Days - On or before November 15, 1999
06-11-99 NO PLANS CONTRACT
06-11-99
06-11-99 BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, McMINN, MARION, PUTNAM,
06-11-99 AND WHITE COUNTIES (Contract No. 5730)
06-11-99 Project No. S.P. 98023-4165-04
06-11-99 The relensing of snowplowable pavement markers on various Interstate
06-11-99 and State Routes.
06-11-99
06-11-99 Project Length - 0.000 mile
06-11-99 Working Days - On or before November 15, 1999
06-11-99 NO PLANS CONTRACT
06-11-99
06-11-99 CLAIBORNE, DAVIDSON, HAMILTON, AND KNOX COUNTIES (Contract No. 5733)
06-11-99 Project No. S.P. 99105-4206-04
06-11-99 The cleaning of six (6) tunnels at various locations.
06-11-99

06-11-99 Project Length - 0.000 mile
06-11-99 Working Days - On or before June 30, 2000
06-11-99 NO PLANS CONTRACT
06-11-99
06-11-99 ANDERSON AND CAMPBELL COUNTIES (Contract No. 5786)
06-11-99 Project No. S.P. 98013-4253-04
06-11-99 The installation of signs on various State Routes.
06-11-99
06-11-99 Project Length - 211.000 miles
06-11-99 Working Days - On or before February 28, 2000
06-11-99 NO PLANS CONTRACT
06-11-99
06-11-99 BEDFORD, RUTHERFORD, AND WILSON COUNTIES (Contract No. 5787)
06-11-99 Project No. S.P. STP-H-NHE-REG3(11), 98035-3161-94
06-11-99 The installation of snowplowable pavement markers on various State
06-11-99 Routes.
06-11-99
06-11-99 Project Length - 48.140 miles
06-11-99 Working Days - On or before November 15, 1999
06-11-99 NO PLANS CONTRACT
06-11-99
06-11-99 BENTON AND DECATUR COUNTIES (Contract No. 5788)
06-11-99 Project No. BR-NH-69(20), 20012-3226-94
06-11-99 The grading, drainage, construction of a welded steel plate girder
06-11-99 bridge, and paving on U.S. 641 (S.R. 69) beginning 0.5 kilometer south
06-11-99 of I-40 and extending to 0.8 kilometer north of I-40.
06-11-99
06-11-99 Project Length - 1.740 kilometers *METRIC*
06-11-99 Working Days - On or before December 1, 2001
06-11-99 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
06-11-99 The DBE goal for this contract is 3% of the contract amount.
06-11-99
06-11-99 BENTON COUNTY (Contract No. 5789)
06-11-99 Project No. S.P. 03007-4218-04
06-11-99 The resurfacing on S.R. 69A beginning at Liberty Church Road (L.M.
06-11-99 3.30) and extending to near Baker Chapel Church Road (L.M. 8.75).
06-11-99
06-11-99 Project Length - 5.450 miles
06-11-99 Working Days - On or before November 30, 1999 (See Special Provision
06-11-99 108B)
06-11-99 Plans Cost - \$ 3.00 (8" x 11")
06-11-99
06-11-99 BLOUNT COUNTY (Contract No. 5790)
06-11-99 Project No. HPP/STP-73(25), 05006-3242-14; STP-EN-0500(19), 05945-3669-
06-11-99 94
06-11-99 HPP-337(2), 05007-3203-14
06-11-99
06-11-99 Project No. HPP/STP-73(25), 05006-3242-14; STP-EN-0500(19), 05945-3669-
06-11-99 94
06-11-99 The grading, drainage, construction of two (2) concrete box bridges,
06-11-99 and paving on U.S. 321 (S.R. 73) beginning at Kinzel Springs and
06-11-99 extending to Wears Valley Road.
06-11-99
06-11-99 Project Length - 5.875 kilometers
06-11-99
06-11-99 Project No. HPP-337(2), 05007-3203-14
06-11-99 The grading, drainage, and paving on S.R. 337 beginning at Wears
06-11-99 Valley Road and extending to the Great Smoky Mountains National Park.
06-11-99
06-11-99 Project Length - 1.625 kilometers

06-11-99
06-11-99 Total Project Length - 7.500 kilometers *METRIC*
06-11-99 Working Days - On or before December 15, 2001
06-11-99 Plans Cost - \$150.00 Cross-Section Cost - \$ 50.00
06-11-99 The DBE goal for this contract is 10% of the contract amount.
06-11-99
06-11-99 BLOUNT COUNTY (Contract No. 5791)
06-11-99 Project No. STP-H-73(27), 05006-3243-94
06-11-99 The signalization of the intersection of U.S. 321 (S.R. 73, Lamar
06-11-99 Alexander Parkway) with Watkins Road.
06-11-99
06-11-99 Project Length - 0.000 mile
06-11-99 Working Days - On or before December 31, 1999
06-11-99 Plans Cost - \$ 3.00 Cross-Section Cost - NA
06-11-99
06-11-99 BLOUNT, CAMPBELL, CARTER, GRAINGER, GREENE, HAWKINS, KNOX, ROANE,
06-11-99 SULLIVAN, AND WASHINGTON COUNTIES (Contract No. 5792)
06-11-99 Project No. S.P. STP-H-NHE-REG1(9), 98013-3156-94
06-11-99 The installation of snowplowable pavement markers on various State
06-11-99 Routes.
06-11-99
06-11-99 Project Length - 98.080 miles
06-11-99 Working Days - On or before November 15, 1999
06-11-99 NO PLANS CONTRACT
06-11-99
06-11-99 BLOUNT COUNTY (Contract No. 5793)
06-11-99 Project No. S.P. 05002-4220-04
06-11-99 The resurfacing (superpave) on U.S. 411 (S.R. 35) beginning 100 feet
06-11-99 west of Valentine Road left (L.M. 8.42) and extending to the Sevier
06-11-99 County line (L.M. 15.93).
06-11-99
06-11-99 Project Length - 7.510 miles
06-11-99 Working Days - On or before November 1, 1999 (See Special Provision
06-11-99 108B)
06-11-99 Plans Cost - \$ 3.00 (11" x 18")
06-11-99
06-11-99 BRADLEY COUNTY (Contract No. 5794)
06-11-99 Project No. S.P. 06009-4214-04
06-11-99 The resurfacing (superpave) on S.R. 60 beginning near the Cleveland
06-11-99 City limits (L.M. 14.69) and extending to near Eveningside Drive (L.M.
06-11-99 17.53).
06-11-99
06-11-99 Project Length - 2.840 miles
06-11-99 Working Days - On or before November 1, 1999
06-11-99 Plans Cost - \$ 3.00 (11" x 18")
06-11-99
06-11-99 BRADLEY COUNTY (Contract No. 5795)
06-11-99 Project No. S.P. 06012-4216-04
06-11-99 The resurfacing on S.R. 312 beginning at the Hamilton County line
06-11-99 (L.M. 0.00) and extending to White Oak Road (L.M. 4.77).
06-11-99
06-11-99 Project Length - 4.770 miles
06-11-99 Working Days - On or before November 15, 1999 (See Special Provision
06-11-99 108B)
06-11-99 Plans Cost - \$ 3.00 (11" x 18")
06-11-99
06-11-99 CANNON COUNTY (Contract No. 5796)
06-11-99 Project No. S.P. 08002-4228-04
06-11-99 The resurfacing on S.R. 53 (Cummings Highway) beginning 0.1 mile north
06-11-99 of Geedsville Road (L.M. 4.43) and extending to 0.06 mile north of

06-11-99 Tenpenny Road (L.M. 9.00).
06-11-99
06-11-99 Project Length - 4.570 miles
06-11-99 Working Days - On or before November 15, 1999 (See Special Provision
06-11-99 108B)
06-11-99 Plans Cost - \$ 3.00 (11" x 18")
06-11-99
06-11-99 CARROLL COUNTY (Contract No. 5797)
06-11-99 Project No. STP-EN-1(105), 09004-4233-04
06-11-99 The resurfacing on U.S. 70 (S.R. 1) beginning at the C.S.X. Railroad
06-11-99 (L.M. 28.64) and extending to the Benton County line (L.M. 32.37).
06-11-99
06-11-99 Project Length - 3.730 miles
06-11-99 Working Days - On or before November 30, 1999 (See Special Provision
06-11-99 108B)
06-11-99 Plans Cost - \$ 3.00 (8" x 11")
06-11-99
06-11-99 CARROLL COUNTY (Contract No. 5798)
06-11-99 Project No. S.P. 09012-4220-04
06-11-99 The resurfacing on S.R. 77 beginning at S.R. 219 (L.M. 22.27) and
06-11-99 extending to the Henry County line (L.M. 27.02).
06-11-99
06-11-99 Project Length - 4.750 miles
06-11-99 Working Days - On or before November 30, 1999 (See Special Provision
06-11-99 108B)
06-11-99 Plans Cost - \$ 3.00 (8" x 11")
06-11-99
06-11-99 CARROLL AND HENDERSON COUNTIES (Contract No. 5799)
06-11-99 Project No. S.P. 98043-4263-04
06-11-99 The scour repair at the bridges on U.S. 70 (S.R. 1) over overflows
06-11-99 (L.M. 31.17 and L.M. 31.33) and over the Big Sandy River (L.M. 31.47)
06-11-99 in Carroll County and on S.R. 200 over Middle Fork Creek (L.M. 0.62)
06-11-99 in Henderson County.
06-11-99
06-11-99 Project Length - 0.000 mile
06-11-99 Working Days - On or before October 1, 1999
06-11-99 NO PLANS CONTRACT
06-11-99
06-11-99 CARTER AND SULLIVAN COUNTIES (Contract No. 5800)
06-11-99 Project No. S.P. 82102-4201-04
06-11-99 The resurfacing (superpave) on U.S. 19E (S.R. 37) beginning 285 feet
06-11-99 south of the Sullivan County line in Carter County and extending to
06-11-99 S.R. 34 (L.M. 3.35) in Sullivan County.
06-11-99
06-11-99 Project Length - 3.400 miles
06-11-99 Working Days - On or before November 1, 1999 (See Special Provision
06-11-99 108B)
06-11-99 Plans Cost - \$ 3.00 (11" x 18")
06-11-99
06-11-99 CHEATHAM COUNTY (Contract No. 5801)
06-11-99 Project No. S.P. 11014-4212-04
06-11-99 The resurfacing on S.R. 249 beginning north of Sam's Creek (L.M. 8.00)
06-11-99 and extending to S.R. 251 (L.M. 12.70).
06-11-99
06-11-99 Project Length - 4.660 miles
06-11-99 Working Days - On or before November 15, 1999 (See Special Provision
06-11-99 108B)
06-11-99 Plans Cost - \$ 3.00 (11" x 18")
06-11-99
06-11-99 CHEATHAM COUNTY (Contract No. 5802)

06-11-99 Project No. S.P. 11945-4166-04
06-11-99 The repair of the bridges on I-40 (L.M. 4.08 eastbound and westbound)
06-11-99 and U.S. 70 (S.R. 1) (L.M. 4.77) over the Harpeth River.
06-11-99
06-11-99 Project Length - 0.000 mile
06-11-99 Working Days - On or before April 1, 2000 (See Special Provision 108B)
06-11-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
06-11-99
06-11-99 CHESTER, FAYETTE, GIBSON, McNAIRY, MADISON, OBION, AND SHELBY COUNTIES
06-11-99 (Contract No. 5803)
06-11-99 Project No. S.P. STP-H-NHE-REG4(12), 98044-3138-94
06-11-99 The installation of snowplowable pavement markers on various State
06-11-99 Routes.
06-11-99
06-11-99 Project Length - 94.000 miles
06-11-99 Working Days - On or before November 15, 1999
06-11-99 NO PLANS CONTRACT
06-11-99
06-11-99 COCKE COUNTY (Contract No. 5804)
06-11-99 Project No. S.P. 15002-4215-04
06-11-99 The resurfacing on U.S. 70 (U.S. 25W, S.R. 9) beginning at the
06-11-99 Jefferson County line (L.M. 0.00) and extending to U.S. 411 (S.R. 35)
06-11-99 (L.M. 1.45).
06-11-99
06-11-99 Project Length - 1.450 miles
06-11-99 Working Days - On or before November 1, 1999 (See Special Provision
06-11-99 108B)
06-11-99 Plans Cost - \$ 3.00 (11" x 18")
06-11-99
06-11-99 COFFEE, FRANKLIN, GRUNDY, HAMILTON, MARION, OVERTON, RHEA, SEQUATCHIE,
06-11-99 VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. 5805)
06-11-99 Project No. S.P. STP-H-NHE-REG2(10), 98023-3166-94
06-11-99 The installation of snowplowable pavement markers on various State
06-11-99 Routes.
06-11-99
06-11-99 Project Length - 142.180 miles
06-11-99 Working Days - On or before November 15, 1999
06-11-99 NO PLANS CONTRACT
06-11-99
06-11-99 CUMBERLAND COUNTY (Contract No. 5806)
06-11-99 Project No. S.P. 18011-3217-04
06-11-99 The grading, drainage, extension of an existing box bridge, and paving
06-11-99 on a S.I.A. route (S.R. 298, Genesis Road) beginning south of
06-11-99 Industrial Boulevard and extending to near the bridge over I-40.
06-11-99
06-11-99 Project Length - 1.989 kilometers *METRIC*
06-11-99 Working Days - On or before June 30, 2000
06-11-99 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
06-11-99
06-11-99 DAVIDSON COUNTY (Contract No. 5807)
06-11-99 Project No. IM-65-3(98)87, 19012-3149-44
06-11-99 The construction of three (3) steel welded plate girder bridges at the
06-11-99 junction of I-65 and I-24, including grading, drainage, and paving.
06-11-99
06-11-99 Project Length - 1.249 miles
06-11-99 Working Days - On or before July 1, 2001 (See Special Provision 108B)
06-11-99 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 10.00
06-11-99 The DBE goal for this contract is 4% of the contract amount.
06-11-99
06-11-99 DAVIDSON COUNTY (Contract No. 5808)

06-11-99 Project No. CM-NHE-255(5), 19084-3211-54
06-11-99 The grading, drainage, construction of a concrete box beam bridge, and
06-11-99 paving on S.R. 255 (Harding Place) at U.S. 31A (U.S. 41A, S.R. 11,
06-11-99 Nolensville Pike).
06-11-99
06-11-99 Project Length - 0.799 kilometer *METRIC*
06-11-99 Working Days - See proposal
06-11-99 Plans Cost - \$ 25.00 Cross-Section Cost - \$0.00
06-11-99
06-11-99 DAVIDSON COUNTY (Contract No. 5809)
06-11-99 Project No. CM-STP-11(23), 19028-3234-54
06-11-99 The improvement of the intersection of U.S. 31A (U.S. 41A, S.R. 11,
06-11-99 Nolensville Pike) at Tusculum Road, including grading, drainage, and
06-11-99 paving.
06-11-99
06-11-99 Project Length - 0.275 kilometer *METRIC*
06-11-99 Working Days - On or before December 20, 1999
06-11-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
06-11-99
06-11-99 DAVIDSON COUNTY (Contract No. 5811)
06-11-99 Project No. CM-STP-3250(2), 19958-3746-54
06-11-99 The improvement of the intersection of Woodmont Boulevard at Estes
06-11-99 Road, including grading, drainage, and paving.
06-11-99
06-11-99 Project Length - 0.296 kilometer *METRIC*
06-11-99 Working Days - See proposal
06-11-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
06-11-99
06-11-99 DAVIDSON COUNTY (Contract No. 5813)
06-11-99 Project No. S.P. 19045-4236-04
06-11-99 The resurfacing on U.S. 431 (S.R. 106) beginning at I-440 (L.M. 6.35)
06-11-99 and extending to 21st Avenue South (L.M. 8.17).
06-11-99
06-11-99 Project Length - 1.780 miles
06-11-99 Working Days - See Special Provision 108B
06-11-99 Plans Cost - \$ 3.00 (11" x 18")
06-11-99
06-11-99 DECATUR COUNTY (Contract No. 5814)
06-11-99 Project No. S.P. 20003-4222-04
06-11-99 The resurfacing on S.R. 69 beginning at the Hardin County line (L.M.
06-11-99 0.00) and extending to the new S.R. 69 (L.M. 11.30).
06-11-99
06-11-99 Project Length - 11.30 miles
06-11-99 Working Days - On or before November 30, 1999
06-11-99 Plans Cost - \$ 3.00 (8«" x 11")
06-11-99
06-11-99 DICKSON COUNTY (Contract No. 5815)
06-11-99 Project No. S.P. 22953-3653-04
06-11-99 The grading, drainage, and paving on a S.I.A. route serving Triangle
06-11-99 Pacific Corp. in Dickson.
06-11-99
06-11-99 Project Length - 0.655 kilometer *METRIC*
06-11-99 Working Days - On or before December 15, 1999
06-11-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
06-11-99
06-11-99 DYER COUNTY (Contract No. 5816)
06-11-99 Project No. S.P. 23005-4215-04
06-11-99 The resurfacing with an ultrathin concrete overlay of the intersection
06-11-99 of U.S. 51 (S.R. 3) with S.R. 78 in Dyersburg.
06-11-99

06-11-99 Project Length - 0.000 mile
06-11-99 Working Days - On or before November 1, 1999
06-11-99 NO PLANS CONTRACT
06-11-99
06-11-99 GIBSON AND LAUDERDALE COUNTIES (Contract No. 5817)
06-11-99 Project No. S.P. 98043-4257-04
06-11-99 The scour repair at the bridges on S.R. 77 over Mud Creek (L.M. 6.45)
06-11-99 and on S.R. 425 branch of Wolf Creek (L.M. 1.76) in Gibson County and
06-11-99 on S.R. 209 over Tisdale Creek (L.M. 14.55) in Lauderdale County.
06-11-99
06-11-99 Project Length - 0.000 mile
06-11-99 Working Days - On or before October 1, 1999
06-11-99 NO PLANS CONTRACT
06-11-99
06-11-99 GILES AND LINCOLN COUNTIES (Contract No. 5818)
06-11-99 Project No. S.P. 52008-4214-04
06-11-99 The resurfacing on S.R. 110 beginning at S.R. 7 (L.M. 0.00) in Giles
06-11-99 County and extending to S.R. 274 (L.M. 8.52) in Lincoln County.
06-11-99
06-11-99 Project Length - 8.850 miles
06-11-99 Working Days - On or before November 15, 1999 (See Special Provision
06-11-99 108B)
06-11-99 Plans Cost - \$ 3.00 (11" x 18")
06-11-99
06-11-99 GRAINGER COUNTY (Contract No. 5819)
06-11-99 Project No. S.P. 29004-4235-04
06-11-99 The resurfacing on U.S. 25E (S.R. 32) beginning 0.2 mile north of
06-11-99 Miller Hollow Road (L.M. 7.70) and extending to 0.34 mile east of Old
06-11-99 Mountain Road (L.M. 10.90).
06-11-99
06-11-99 Project Length - 3.200 miles
06-11-99 Working Days - On or before November 1, 1999 (See Special Provision
06-11-99 108B)
06-11-99 Plans Cost - \$ 3.00 (11" x 18")
06-11-99
06-11-99 GREENE COUNTY (Contract No. 5820)
06-11-99 Project No. S.P. 30027-4221-04
06-11-99 The resurfacing on S.R. 172 beginning at Ottway Road (L.M. 6.75) and
06-11-99 extending to 0.39 mile north of I-81 (L.M. 12.08).
06-11-99
06-11-99 Project Length - 5.330 miles
06-11-99 Working Days - On or before November 1, 1999 (See Special Provision
06-11-99 108B)
06-11-99 Plans Cost - \$ 3.00 (11" x 18")
06-11-99
06-11-99 GREENE, WASHINGTON, SULLIVAN, AND UNICOI COUNTIES (Contract No. 5821)
06-11-99 Project No. S.P. 98013-4154-04
06-11-99 The sign refurbishing on various Interstate and State Routes.
06-11-99
06-11-99 Project Length - 116.000 miles
06-11-99 Working Days - On or before March 1, 2000
06-11-99 NO PLANS CONTRACT
06-11-99
06-11-99 HAMILTON COUNTY (Contract No. 5822)
06-11-99 Project No. S.P. 33036-4278-04
06-11-99 The resurfacing (superpave) on U.S. 27 (S.R. 29) beginning 0.22 mile
06-11-99 south of the bridge over Daisy-Dallas Road and the Southern Railway
06-11-99 (L.M. 15.67) and extending to 300 feet north of the bridge over Big
06-11-99 Soddy Creek (L.M. 20.74).
06-11-99

06-11-99 Project Length - 4.859 miles
06-11-99 Working Days - On or before November 15, 1999
06-11-99 Plans Cost - \$ 3.00 (11" x 18")
06-11-99
06-11-99 HANCOCK COUNTY (Contract No. 5823)
06-11-99 Project No. S.P. 34001-4238-04
06-11-99 The resurfacing on S.R. 33 beginning 320 feet east of Swan Creek Road
06-11-99 (L.M. 5.40) and extending to 160 feet west of Main Street (L.M.
06-11-99 10.90).
06-11-99
06-11-99 Project Length - 5.500 miles
06-11-99 Working Days - On or before November 1, 1999 (See Special Provision
06-11-99 108B)
06-11-99 Plans Cost - \$ 3.00 (11" x 18")
06-11-99
06-11-99 HARDEMAN COUNTY (Contract No. 5824)
06-11-99 Project No. S.P. 35007-4216-04
06-11-99 The repair of the bridge on S.R.100 over S.R. 18 (L.M. 15.54).
06-11-99
06-11-99 Project Length - 0.000 mile
06-11-99 Working Days - On or before October 9, 1999
06-11-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
06-11-99
06-11-99 HARDIN COUNTY (Contract No. 5825)
06-11-99 Project No. STP-128(7), 36123-3206-14
06-11-99 The grading, drainage, construction of a concrete I-beam bridge and a
06-11-99 concrete box bridge, and paving on S.R. 128, beginning at Poplar
06-11-99 Springs Road and extending to S.R. 114
06-11-99
06-11-99 Project Length - 8.590 kilometers *METRIC*
06-11-99 Working Days - On or before December 15, 2001
06-11-99 Plans Cost - \$100.00 Cross-Section Cost - \$100.00
06-11-99 The DBE goal for this contract is 15% of the contract amount.
06-11-99
06-11-99 HAYWOOD COUNTY (Contract No. 5827)
06-11-99 Project No. S.P. 38004-4211-04
06-11-99 The resurfacing on S.R. 19 beginning 0.64 mile northwest of Woodlawn
06-11-99 Road (L.M. 5.00) and extending to Brownsville Bypass (L.M. 9.00).
06-11-99
06-11-99 Project Length - 4.000 miles
06-11-99 Working Days - On or before November 30, 1999 (See Special Provision
06-11-99 108B)
06-11-99 Plans Cost - \$ 3.00 (8«" x 11")
06-11-99
06-11-99 HOUSTON COUNTY (Contract No. 5829)
06-11-99 Project No. S.P. 42001-4215-04
06-11-99 The resurfacing on S.R. 13 beginning north of S.R. 49 (L.M. 6.86) and
06-11-99 extending to the Montgomery County line (L.M. 13.69).
06-11-99
06-11-99 Project Length - 6.830 miles
06-11-99 Working Days - On or before November 15, 1999 (See Special Provision
06-11-99 108B)
06-11-99 Plans Cost - \$ 3.00 (11" x 18")
06-11-99
06-11-99 HUMPHREYS COUNTY (Contract No. 5830)
06-11-99 Project No. S.P. 43010-4212-04
06-11-99 The resurfacing on S.R. 230 beginning 1 mile north of Stewart Branch
06-11-99 Road (L.M. 6.00) and extending to S.R. 13 (L.M. 11.51).
06-11-99
06-11-99 Project Length - 5.472 miles

06-11-99 Working Days - On or before November 15, 1999 (See Special Provision
06-11-99 108B)
06-11-99 Plans Cost - \$ 3.00 (11" x 18")
06-11-99
06-11-99 JACKSON COUNTY (Contract No. 5831)
06-11-99 Project No. S.P. 44008-4228-04
06-11-99 The resurfacing on S.R. 135 beginning 0.1 mile south of Spring Creek
06-11-99 Road (L.M. 7.66) and extending to S.R. 53 (L.M. 15.74).
06-11-99
06-11-99 Project Length - 8.020 miles
06-11-99 Working Days - On or before November 15, 1999 (See Special Provision
06-11-99 108B)
06-11-99 Plans Cost - \$ 3.00 (11" x 18")
06-11-99
06-11-99 JEFFERSON COUNTY (Contract No. 5833)
06-11-99 Project No. STP-92(7), 45012-3240-14
06-11-99 The grading, drainage, and paving on S.R. 92 beginning at S.R. 9 and
06-11-99 extending to Patriot Drive / Hart Road.
06-11-99
06-11-99 Project Length - 2.997 kilometers *METRIC*
06-11-99 Working Days - On or before May 1, 2000
06-11-99 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 25.00
06-11-99
06-11-99 KNOX COUNTY (Contract No. 5834)
06-11-99 Project No. CM-9109(49), 47956-3513-54
06-11-99 The signalization of the intersection of Campbell Station Road at
06-11-99 Herron Road.
06-11-99
06-11-99 Project Length - 0.000 mile
06-11-99 Working Days - On or before April 1, 2000
06-11-99 Plans Cost - \$ 3.00 Cross-Section Cost - NA
06-11-99
06-11-99 KNOX COUNTY (Contract No. 5836)
06-11-99 Project No. CM-STP-62(18), 47023-3255-14
06-11-99 The signalization of the intersection of S.R. 62 (Oak Ridge Highway)
06-11-99 at Harrell Road.
06-11-99
06-11-99 Project Length - 0.024 kilometer *METRIC*
06-11-99 Working Days - On or before April 1, 2000
06-11-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
06-11-99
06-11-99 KNOX COUNTY (Contract No. 5837)
06-11-99 Project No. S.P. 47006-4147-04
06-11-99 The repair of the bridge on I-75 over the ramp from I-640 westbound to
06-11-99 U.S. 25W (S.R. 9).
06-11-99
06-11-99 Project Length - 0.000 mile
06-11-99 Working Days - On or before August 15, 1999
06-11-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
06-11-99
06-11-99 LAUDERDALE COUNTY (Contract No. 5838)
06-11-99 Project No. S.P. 49004-4329-04
06-11-99 The resurfacing on S.R. 19 beginning 1 mile west of Craig Road (L.M.
06-11-99 12.40) and extending to U.S. 51 (S.R. 3) (L.M. 19.00).
06-11-99
06-11-99 Project Length - 6.600 miles
06-11-99 Working Days - On or before November 30, 1999 (See Special Provision
06-11-99 108B)
06-11-99 Plans Cost - \$ 3.00 (8" x 11")
06-11-99

06-11-99 LOUDON COUNTY (Contract No. 5839)
06-11-99 Project No. S.P. 53001-4119-04
06-11-99 The repair of the bridge on I-40 over S.R. 95 (L.M. 0.57).
06-11-99
06-11-99 Project Length - 0.000 mile
06-11-99 Working Days - On or before August 31, 1999 (See Special Provision
06-11-99 108B)
06-11-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
06-11-99
06-11-99 LOUDON COUNTY (Contract No. 5840)
06-11-99 Project No. S.P. 53004-4237-04
06-11-99 The resurfacing on U.S. 11 (S.R. 2) beginning at the Monroe County
06-11-99 line (L.M. 0.00) and extending to 265 feet west of the Tennessee River
06-11-99 (L.M. 6.71).
06-11-99
06-11-99 Project Length - 6.710 miles
06-11-99 Working Days - On or before November 1, 1999 (See Special Provision
06-11-99 108B)
06-11-99 Plans Cost - \$ 3.00 (11" x 18")
06-11-99
06-11-99 McNAIRY COUNTY (Contract No. 5841)
06-11-99 Project No. NH-15(77), 55004-3237-14
06-11-99 The grading, drainage, construction of a concrete I-beam bridge, and
06-11-99 paving on U.S. 64 (S.R. 15) beginning 0.257 kilometer east of S.R. 224
06-11-99 south and extending to 0.153 kilometer east of Baptist Street.
06-11-99
06-11-99 Project Length - 4.640 kilometers *METRIC*
06-11-99 Working Days - On or before December 15, 2001
06-11-99 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 10.00
06-11-99 The DBE goal for this contract is 15% of the contract amount.
06-11-99
06-11-99 McNAIRY COUNTY (Contract No. 5844)
06-11-99 Project No. S.P. 55006-4221-04
06-11-99 The resurfacing on S.R. 22 beginning at U.S. 64 (S.R. 15) (L.M. 0.00)
06-11-99 and extending to near Winding Ridge Road (L.M. 1.83).
06-11-99
06-11-99 Project Length - 1.830 miles
06-11-99 Working Days - On or before November 30, 1999
06-11-99 Plans Cost - \$ 3.00 (8" x 11")
06-11-99
06-11-99 MADISON COUNTY (Contract No. 5845)
06-11-99 Project No. S.P. 57946-4213-04
06-11-99 The repair of the bridges on S.R. 20 / S.R. 186 over Hollywood Drive
06-11-99 (L.M. 1.56) and on Lower Brownsville Drive over
06-11-99 I-40 (L.M. 4.55).
06-11-99
06-11-99 Project Length - 0.000 mile
06-11-99 Working Days - On or before December 15, 1999 (See Special Provision
06-11-99 108B)
06-11-99 Plans Cost - \$ 25.00 Cross-Section Cost - NA
06-11-99
06-11-99 MARION COUNTY (Contract No. 5846)
06-11-99 Project No. STP-H-2(45), 58002-3223-94
06-11-99 The installation of guardrail at various locations on S.R. 2.
06-11-99
06-11-99 Project Length - 0.000 mile
06-11-99 Working Days - On or before December 31, 1999
06-11-99 NO PLANS CONTRACT
06-11-99
06-11-99 MARION COUNTY (Contract No. 5847)

06-11-99 Project No. S.P. 58100-4129-04
06-11-99 The modification of the rest rooms at the rest area on I-24.
06-11-99
06-11-99 Project Length - 0.000 mile
06-11-99 Working Days - On or before December 15, 1999
06-11-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
06-11-99
06-11-99 MARSHALL COUNTY (Contract No. 5848)
06-11-99 Project No. BR-STP-272(7), 59017-3213-94
06-11-99 The construction of a concrete slab bridge on S.R. 272 (Caney Road)
06-11-99 over branch (L.M. 12.77) including grading, drainage, and paving.
06-11-99
06-11-99 Project Length - 0.368 kilometer *METRIC*
06-11-99 Working Days - On or before June 15, 2000
06-11-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
06-11-99
06-11-99 MAURY COUNTY (Contract No. 5850)
06-11-99 Project No. STP-NH-6(37), 60002-3271-14
06-11-99 The grading, drainage, construction of four (4) bridges, and paving on
06-11-99 U.S. 43 (S.R. 6) beginning at Mt. Pleasant and extending to S.R. 50.
06-11-99
06-11-99 Project Length - 7.490 miles
06-11-99 Working Days - See proposal
06-11-99 Plans Cost - \$100.00 Cross-Section Cost - \$100.00
06-11-99 The DBE goal for this contract is 10% of the contract amount.
06-11-99
06-11-99 MAURY COUNTY (Contract No. 5851)
06-11-99 Project No. S.P. 60024-4206-04
06-11-99 The resurfacing on S.R. 247 beginning at S.R. 7 (L.M. 6.26) and
06-11-99 extending to the bridge over Snow Creek (L.M. 10.97).
06-11-99
06-11-99 Project Length - 4.710 miles
06-11-99 Working Days - On or before November 15, 1999 (See Special Provision
06-11-99 108B)
06-11-99 Plans Cost - \$ 3.00 (11" x 18")
06-11-99
06-11-99 PICKETT COUNTY (Contract No. 5852)
06-11-99 Project No. S.P. 69002-4248-04
06-11-99 The resurfacing (superpave) on S.R. 111 beginning 0.1 mile north of
06-11-99 S.R. 325 left (L.M. 5.96) and extending to 0.1 mile north of S.R. 295
06-11-99 right (L.M. 8.54).
06-11-99
06-11-99 Project Length - 2.580 miles
06-11-99 Working Days - On or before November 15, 1999 (See Special Provision
06-11-99 108B)
06-11-99 Plans Cost - \$ 3.00 (11" x 18")
06-11-99
06-11-99 POLK COUNTY (Contract No. 5853)
06-11-99 Project No. S.P. 70945-3671-04
06-11-99 The grading, drainage, and paving on a S.I.A. route serving Crystal
06-11-99 Geyser Roxane, Ltd.
06-11-99
06-11-99 Project Length - 1.648 kilometers *METRIC*
06-11-99 Working Days - On or before May 15, 2000
06-11-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
06-11-99
06-11-99 PUTNAM COUNTY (Contract No. 5854)
06-11-99 Project No. IM-40-6(124)267, 71001-8187-44
06-11-99 The resurfacing on I-40 beginning at the Smith County line (L.M.
06-11-99 267.27) and extending to east of S.R. 56 (L.M. 273.77), including

06-11-99 grading, drainage, widening of two (2) concrete I-beam bridges, and
06-11-99 construction of median barrier.
06-11-99
06-11-99 Project Length - 6.497 miles
06-11-99 Working Days - On or before November 1, 2000 (See Special Provision
06-11-99 108B)
06-11-99 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 25.00
06-11-99 The DBE goal for this contract is 12% of the contract amount.
06-11-99
06-11-99 PUTNAM AND WHITE COUNTIES (Contract No. 5856)
06-11-99 Project No. S.P. 71002-4215-04, 71011-4224-04, 93004-4219-04
06-11-99 The resurfacing (microsurfacing) on U.S. 70N (S.R. 24) beginning at
06-11-99 S.R. 96 left (L.M. 5.98) and extending to S.R. 56 (L.M. 11.64) and on
06-11-99 S.R. 135 beginning 0.1 mile north of North Dixie Avenue (L.M. 12.80)
06-11-99 and extending to the Jackson County line (L.M. 17.80) in Putnam County
06-11-99 and on S.R. 84 beginning at College Street (L.M. 0.11) and extending
06-11-99 to the Putnam County line in White County.
06-11-99
06-11-99 Project Length - 22.280 miles
06-11-99 Working Days - On or before October 30, 1999
06-11-99 Plans Cost - \$ 3.00 (11" x 18")
06-11-99
06-11-99 ROANE COUNTY (Contract No. 5857)
06-11-99 Project No. S.P. 73014-4217-04
06-11-99 The repair of the bridge on S.R. 61 over the Little Emory River (L.M.
06-11-99 8.57)
06-11-99
06-11-99 Project Length - 0.000 mile
06-11-99 Working Days - On or before December 15, 1999
06-11-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
06-11-99
06-11-99 ROBERTSON COUNTY (Contract No. 5858)
06-11-99 Project No. S.P. 74003-3153-04
06-11-99 The lighting of the interchange of I-65 with S.R. 76 (Springfield
06-11-99 Road) in White House.
06-11-99
06-11-99 Project Length - 0.000 mile
06-11-99 Working Days - On or before March 15, 2000
06-11-99 Plans Cost - \$ 3.00 Cross-Section Cost - NA
06-11-99
06-11-99 RUTHERFORD COUNTY (Contract No. 5859)
06-11-99 Project No. STP-EN-NHE-1(104), 75002-4257-04
06-11-99 The resurfacing on U.S. 41 (U.S. 70S, S.R. 1) beginning at the bridge
06-11-99 over the West Fork Stones River (L.M. 14.20) and extending to S.R. 2
06-11-99 (L.M. 17.62).
06-11-99
06-11-99 Project Length - 3.420 miles
06-11-99 Working Days - See Special Provision 108B
06-11-99 Plans Cost - \$ 3.00 (11" x 18")
06-11-99
06-11-99 RUTHERFORD COUNTY (Contract No. 5863)
06-11-99 Project No. STP-H-102(6), 75014-3236-94
06-11-99 The signalization of the intersection of S.R. 102 with Alnaville Road
06-11-99 and Tridon Drive in Smyrna.
06-11-99
06-11-99 Project Length - 0.000 mile
06-11-99 Working Days - On or before March 15, 2000
06-11-99 Plans Cost - \$ 3.00 Cross-Section Cost - NA
06-11-99
06-11-99 SEQUATCHIE COUNTY (Contract No. 5864)

06-11-99 Project No. S.P. 77950-3609-04
06-11-99 The paving on a S.I.A. route (Industrial Park Road) serving Nashonal
06-11-99 Display Co. in Dunlap.
06-11-99
06-11-99 Project Length - 1.351 kilometers *METRIC*
06-11-99 Working Days - On or before September 15, 1999
06-11-99 Plans Cost - \$ 3.00 (11" x 18")
06-11-99
06-11-99 SHELBY COUNTY (Contract No. 5865)
06-11-99 Project No. S.P. 79006-4167-04
06-11-99 The repair of the bridge on I-240 over Airways Boulevard (L.M. 7.87).
06-11-99
06-11-99 Project Length - 0.000 mile
06-11-99 Working Days - On or before October 1, 1999
06-11-99 Plans Cost - \$ 3.00 Cross-Section Cost - NA
06-11-99
06-11-99 SHELBY COUNTY (Contract No. 5866)
06-11-99 Project No. S.P. 79011-4251-04
06-11-99 The resurfacing (superpave) on U.S. 70 (U.S. 79, S.R. 1) beginning at
06-11-99 U.S. 64 (S.R. 15) (L.M. 16.77) and extending to S.R. 177 (L.M. 19.93)
06-11-99
06-11-99 Project Length - 3.260 miles
06-11-99 Working Days - On or before November 30, 1999 (See Special Provision
06-11-99 108B)
06-11-99 Plans Cost - \$ 3.00 (8«" x 11")
06-11-99
06-11-99 SHELBY COUNTY (Contract No. 5868)
06-11-99 Project No. S.P. 79127-3305-04
06-11-99 The grading, drainage, and paving on a S.I.A. route serving Federal
06-11-99 Express in Memphis.
06-11-99
06-11-99 Project Length - 1.066 miles
06-11-99 Working Days - On or before July 15, 2000
06-11-99 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
06-11-99
06-11-99 SHELBY COUNTY (Contract No. 5869)
06-11-99 Project No. S.P. 79185-4220-04
06-11-99 The installation of plastic pavement marking lines on S.R. 385.
06-11-99
06-11-99 Project Length - 10.000 miles
06-11-99 Working Days - On or before October 1, 1999
06-11-99 NO PLANS CONTRACT
06-11-99
06-11-99 SHELBY COUNTY (Contract No. 5870)
06-11-99 Project No. S.P. 79191-3210-04
06-11-99 The paving on S.R. 385 (Nonconnah Parkway) beginning at Bailey Station
06-11-99 Road and extending to U.S. 72.
06-11-99
06-11-99 Project Length - 4.138 miles
06-11-99 Working Days - On or before December 1, 2000 (See Special Provision
06-11-99 108G)
06-11-99 Plans Cost - \$ 25.00 Cross-Section Cost - NA
06-11-99
06-11-99 SUMNER COUNTY (Contract No. 5871)
06-11-99 Project No. S.P. 83016-4205-04
06-11-99 The resurfacing on S.R. 259 beginning at S.R. 41 (L.M. 0.00) and
06-11-99 extending to west of Denning Ford Road (L.M. 6.00).
06-11-99
06-11-99 Project Length - 6.000 miles
06-11-99 Working Days - On or before November 15, 1999 (See Special Provision

06-11-99 108B)
06-11-99 Plans Cost - \$ 3.00 (11" x 18")
06-11-99 UNICOI COUNTY (Contract No. 5873)
06-11-99 Project No. S.P. 86010-4208-04
06-11-99 The resurfacing on S.R. 352 beginning at the North Carolina State line
06-11-99 (L.M. 0.00) and extending to Jennie Moore Road (L.M. 4.16).
06-11-99 Project Length - 4.160 miles
06-11-99 Working Days - On or before November 1, 1999 (See Special Provision
06-11-99 108B)
06-11-99 Plans Cost - \$ 3.00 (11" x 18")
06-11-99 UNION COUNTY (Contract No. 5874)
06-11-99 Project No. S.P. 87002-4229-04
06-11-99 The resurfacing on S.R. 61 beginning at S.R. 33 (L.M. 10.73) and
06-11-99 extending to S.R. 370 right (L.M. 13.29).
06-11-99 Project Length - 2.560 miles
06-11-99 Working Days - On or before November 1, 1999 (See Special Provision
06-11-99 108B)
06-11-99 Plans Cost - \$ 3.00 (11" x 18")
06-11-99 VAN BUREN COUNTY (Contract No. 5878)
06-11-99 Project No. S.P. 88011-4223-04
06-11-99 The resurfacing on S.R. 285 (Mooneyham Road) beginning at S.R. 30
06-11-99 (L.M. 7.29) and extending to 0.13 mile south of Lonewood Drive (L.M.
06-11-99 14.26).
06-11-99 Project Length - 6.970 miles
06-11-99 Working Days - On or before November 15, 1999 (See Special Provision
06-11-99 108B)
06-11-99 Plans Cost - \$ 3.00 (11" x 18")
06-11-99 WHITE AND PUTNAM COUNTIES (Contract No. 5879)
06-11-99 Project No. S.P. 93003-4219-04, 71004-4224-04
06-11-99 The resurfacing on S.R. 111 beginning at the underpass under S.R. 136
06-11-99 (L.M. 1.90) in White County and extending to north of Old Sparta Road
06-11-99 in Putnam County (L.M. 2.00).
06-11-99 Project Length - 3.692 miles
06-11-99 Working Days - On or before November 15, 1999 (See Special Provision
06-11-99 108B)
06-11-99 Plans Cost - \$ 3.00 (11" x 18")
06-11-99 WILLIAMSON COUNTY (Contract No. 5880)
06-11-99 Project No. STP-M-441(1), 94052-3223-54
06-11-99 The grading, drainage, installation of signals, and paving on S.R. 441
06-11-99 (Moores Lane) beginning at Mallory Lane and extending to I-65.
06-11-99 Project Length - 0.465 kilometer *METRIC*
06-11-99 Working Days - On or before April 15, 2000
06-11-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
06-11-99 WILLIAMSON COUNTY (Contract No. 5881)
06-11-99 Project No. S.P. 94007-4221-04
06-11-99 The repair of the bridge on U.S. 31A (S.R. 11) over Nelson Creek (L.M.
06-11-99 6.03).
06-11-99 Project Length - 0.000 mile

06-11-99 Working Days - On or before December 1, 1999
 06-11-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
 06-11-99
 06-11-99 WILLIAMSON COUNTY (Contract No. 5882)
 06-11-99 Project No. S.P. 94007-4224-04
 06-11-99 The resurfacing (superpave) on U.S. 31A (S.R. 11) beginning at the
 06-11-99 Rutherford County line (L.M. 0.00) and extending to S.R. 96 (L.M.
 06-11-99 7.40).
 06-11-99
 06-11-99 Project Length - 6.800 miles
 06-11-99 Working Days - See Special Provision 108B
 06-11-99 Plans Cost - \$ 3.00 (11" x 18")

 07-23-99 ANDERSON COUNTY (Contract No. 5719)
 07-23-99 Project No. STP-NH-62(16), 01008-3231-14
 07-23-99 The grading, drainage, and paving on S.R. 62 (South Illinois Avenue,
 07-23-99 Kerr Hollow Road) beginning north of Union Valley Road and extending
 07-23-99 to S.R. 170, including the construction of a concrete I-beam bridge
 07-23-99 and two (2) concrete retaining walls.
 07-23-99
 07-23-99 Project Length - 1.953 miles
 07-23-99 Working Days - On or before August 15, 2001
 07-23-99 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 50.00
 07-23-99 The DBE goal for this contract is 10% of the contract amount.
 07-23-99
 07-23-99 MARION COUNTY (Contract No. 5847)
 07-23-99 Project No. S.P. 58100-4129-04
 07-23-99 The modification of the rest rooms at the rest area on I-24.
 07-23-99
 07-23-99 Project Length - 0.000 mile
 07-23-99 Working Days - On or before December 15, 1999
 07-23-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
 07-23-99
 07-23-99 ANDERSON COUNTY (Contract No. 5889)
 07-23-99 Project No. STP-H-61(16), 01004-3238-94
 07-23-99 The signalization of the intersection of S.R. 61 at Hannah Drive in
 07-23-99 Oliver Springs.
 07-23-99
 07-23-99 Project Length - 0.000 mile
 07-23-99 Working Days - On or before April 15, 2000
 07-23-99 Plans Cost - \$ 3.00 Cross-Section Cost - NA
 07-23-99
 07-23-99 BLEDSOE, FRANKLIN, AND POLK COUNTIES (Contract No. 5890)
 07-23-99 Project No. S.P. 98992-3614-04
 07-23-99 The construction of covered salt bins at the county maintenance lots.
 07-23-99
 07-23-99 Project Length - 0.000 mile
 07-23-99 Working Days - On or before December 31, 1999
 07-23-99 NO PLANS CONTRACT
 07-23-99
 07-23-99 BLOUNT COUNTY (Contract No. 5891)
 07-23-99 Project No. S.P. 05022-4230-04
 07-23-99 The repair of the bridge on S.R. 335 over Pistol Creek (L.M. 9.97).
 07-23-99
 07-23-99 Project Length - 0.000 mile
 07-23-99 Working Days - On or before December 15, 1999
 07-23-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
 07-23-99
 07-23-99 CARROLL AND WEAKLEY COUNTIES (Contract No. 5893)
 07-23-99 Project No. S.P. 98043-4256-04

07-23-99 The scour repair at the bridges on S.R. 436 over Reedy Creek (L.M.
07-23-99 0.70) in Carroll County and on S.R. 118 over overflows (L.M. 8.06,
07-23-99 L.M. 9.74, and L.M. 10.14) in Weakley County.
07-23-99
07-23-99 Project Length - 0.000 mile
07-23-99 Working Days - On or before November 16, 1999
07-23-99 NO PLANS CONTRACT
07-23-99
07-23-99 CARROLL AND GIBSON COUNTIES (Contract No. 5894)
07-23-99 Project No. 98043-4286-04
07-23-99 The scour repair at the bridges on S.R. 424 over Rutherford Fork Obion
07-23-99 River (L.M. 3.04) in Carroll County and on S.R. 188 over overflow of
07-23-99 North Fork Forked Deer River (L.M. 5.60) in Gibson County.
07-23-99
07-23-99 Project Length - 0.000 mile
07-23-99 Working Days - On or before October 30, 1999
07-23-99 NO PLANS CONTRACT
07-23-99
07-23-99 CARTER COUNTY (Contract No. 5895)
07-23-99 Project No. STP-M-9103(4), 10951-3537-54
07-23-99 The signalization of the intersection of S.R. 362 (Gap Creek Road)
07-23-99 with West G Street.
07-23-99
07-23-99 Project Length - 0.173 kilometer *METRIC*
07-23-99 Working Days - On or before April 15, 2000
07-23-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
07-23-99
07-23-99 CHEATHAM AND RUTHERFORD COUNTIES (Contract No. 5896)
07-23-99 Project No. S.P. 98993-3616-04
07-23-99 The construction of covered salt bins at the county maintenance lots.
07-23-99
07-23-99 Project Length - 0.000 mile
07-23-99 Working Days - On or before December 31, 1999
07-23-99 NO PLANS CONTRACT
07-23-99
07-23-99 COCKE, GREENE, JEFFERSON, SULLIVAN, UNICOI, CUMBERLAND, PUTNAM,
07-23-99 HAMILTON, DAVIDSON, DICKSON, MAURY, MONTGOMERY, ROBERTSON, SUMNER,
07-23-99 WILSON, BENTON, HAYWOOD, HENDERSON, MADISON, AND SHELBY COUNTIES
07-23-99 (Contract No. 5897)
07-23-99 Project No. STP-EN-099-1(3), 99105-3114-94
07-23-99 The fumigation and preparation of wildflower sites on various
07-23-99 Interstate Routes.
07-23-99
07-23-99 Project Length - 0.000 mile
07-23-99 Working Days - On or before October 16, 1999
07-23-99 NO PLANS CONTRACT
07-23-99
07-23-99 COFFEE COUNTY (Contract No. 5898)
07-23-99 Project No. STP-2(41), 16003-3232-14
07-23-99 The grading, drainage, construction of a precast concrete Bulb-Tee
07-23-99 beam bridge, and paving on U.S. 41A (S.R. 2) beginning at I-24 and
07-23-99 extending to Asbury Road.
07-23-99
07-23-99 Project Length - 1.463 kilometers *METRIC*
07-23-99 Working Days - On or before November 30, 2000
07-23-99 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
07-23-99
07-23-99 COFFEE COUNTY (Contract No. 5899)
07-23-99 Project No. S.P. 16008-4207-04, 16012-4213-04
07-23-99 The resurfacing on S.R. 55 beginning at the Moore County line (L.M.

07-23-99 0.00) and extending to U.S. 41A (S.R. 16) (L.M. 2.59), and on S.R. 130
07-23-99 beginning at the Moore County line (L.M. 0.00) and extending to S.R.
07-23-99 55 (L.M. 2.34).
07-23-99
07-23-99 Project Length - 4.909 miles
07-23-99 Working Days - On or before November 1, 1999
07-23-99 Plans Cost - \$ 3.00 (11" x 18")
07-23-99 The DBE goal for this contract is 15% of the contract amount.
07-23-99
07-23-99 CUMBERLAND AND WHITE COUNTIES (Contract No. 5900)
07-23-99 Project No. STP-EN-1(108), 18002-4221-04; STP-EN-1(109), 93001-4255-04
07-23-99 The resurfacing on U.S. 70 (S.R. 1) beginning 0.1 mile east of Lovejoy
07-23-99 Road (L.M. 20.23) in White County and extending to near Pleasant Hill
07-23-99 Road (L.M. 2.00) in Cumberland County.
07-23-99
07-23-99 Project Length - 3.970 miles
07-23-99 Working Days - On or before November 15, 1999
07-23-99 Plans Cost - \$ 3.00 (11" x 18")
07-23-99
07-23-99 CUMBERLAND, FENTRESS, PUTNAM, AND WHITE COUNTIES (Contract No. 5901)
07-23-99 Project No. S.P. 98023-4170-04
07-23-99 The crack sealing on various Interstate and State Routes.
07-23-99
07-23-99 Project Length - 54.30 miles
07-23-99 Working Days - On or before November 15, 1999
07-23-99 NO PLANS CONTRACT
07-23-99
07-23-99 DAVIDSON COUNTY (Contract No. 5902)
07-23-99 Project No. CM-9312(29), 19958-3791-54
07-23-99 The installation of a computerized traffic control system in the city
07-23-99 of Nashville (phase II).
07-23-99
07-23-99 Project Length - 0.000 mile
07-23-99 Working Days - On or before December 15, 2000
07-23-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
07-23-99
07-23-99 DAVIDSON COUNTY (Contract No. 5903)
07-23-99 Project No. S.P. 19958-4127-04
07-23-99 The repair of the bridges on I-40 over I-65 and 8th Avenue and on I-65
07-23-99 over 8th Avenue.
07-23-99
07-23-99 Project Length - 0.000 mile
07-23-99 Working Days - On or before October 15, 1999 (See Special Provision
07-23-99 108B)
07-23-99 Plans Cost - \$ 25.00 Cross-Section Cost - NA
07-23-99
07-23-99 DECATUR COUNTY (Contract No. 5904)
07-23-99 Project No. S.P. 20019-4224-04
07-23-99 The scour repair at the bridge on S.R. 100 over Rushing Creek (L.M.
07-23-99 9.63).
07-23-99
07-23-99 Project Length - 0.000 mile
07-23-99 Working Days - On or before October 16, 1999
07-23-99 NO PLANS CONTRACT
07-23-99
07-23-99 DEKALB COUNTY (Contract No. 5905)
07-23-99 Project No. S.P. 21004-4243-04
07-23-99 The resurfacing on S.R. 56 beginning at East Walnut Street (L.M. 8.03)
07-23-99 and extending to Harmon Hollow Road (L.M. 12.12).
07-23-99

07-23-99 Project Length - 4.090 miles
07-23-99 Working Days - On or before November 15, 1999
07-23-99 Plans Cost - \$ 3.00 (11" x 18")
07-23-99
07-23-99 DICKSON COUNTY (Contract No. 5906)
07-23-99 Project No. S.P. 22012-4221-04
07-23-99 The resurfacing (superpave) on S.R. 96 beginning at U.S. 70 (S.R. 1)
07-23-99 (L.M. 0.00) and extending to Gentrys Branch (L.M. 4.90).
07-23-99
07-23-99 Project Length - 4.900 miles
07-23-99 Working Days - On or before November 30, 1999 (See Special Provision
07-23-99 108B)
07-23-99 Plans Cost - \$ 3.00 (11" x 18")
07-23-99
07-23-99 FAYETTE COUNTY (Contract No. 5907)
07-23-99 Project No. STP-EN-1(106), 24002-4206-04
07-23-99 The resurfacing (superpave) on U.S. 70 (S.R. 1) beginning at the
07-23-99 Shelby County line (L.M. 0.00) and extending to the Tipton County line
07-23-99 (L.M. 7.95).
07-23-99
07-23-99 Project Length - 7.950 miles
07-23-99 Working Days - On or before December 1, 1999 (See Special Provision
07-23-99 108B)
07-23-99 Plans Cost - \$ 3.00 (8«" x 11")
07-23-99 The DBE goal for this contract is 3% of the contract amount.
07-23-99
07-23-99 FAYETTE COUNTY (Contract No. 5908)
07-23-99 Project No. STP-H-NHE-15(75), 24003-3233-94
07-23-99 The signalization of the intersection of U.S. 64 (S.R. 15) with
07-23-99 Lakeview Road / Woodbridge Drive.
07-23-99
07-23-99 Project Length - 0.000 mile
07-23-99 Working Days - On or before April 1, 2000
07-23-99 Plans Cost - \$ 3.00 Cross-Section Cost - NA
07-23-99
07-23-99 FAYETTE, HAYWOOD, AND MADISON COUNTIES (Contract No. 5909)
07-23-99 Project No. S.P. 98044-4139-04
07-23-99 The crack sealing at various locations on I-40.
07-23-99
07-23-99 Project Length - 29.300 miles
07-23-99 Working Days - On or before November 15, 1999
07-23-99 NO PLANS CONTRACT
07-23-99
07-23-99 FENTRESS COUNTY (Contract No. 5910)
07-23-99 Project No. S.P. 25001-3273-04
07-23-99 The grading, drainage, and paving on U.S. 127 (S.R. 28) beginning 3
07-23-99 miles north of Grimsley and extending to south of the Jamestown
07-23-99 Airport.
07-23-99
07-23-99 Project Length - 3.001 miles
07-23-99 Working Days - On or before June 30, 2001
07-23-99 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 25.00
07-23-99
07-23-99 GREENE COUNTY (Contract No. 5911)
07-23-99 Project No. S.P. 30001-4178-04
07-23-99 The removal and replacement of fence on I-81, beginning at the Hamblen
07-23-99 County line and extending to S.R. 70.
07-23-99
07-23-99 Project Length - 12.550 miles
07-23-99 Working Days - On or before December 31, 1999

07-23-99 NO PLANS CONTRACT
07-23-99
07-23-99 HAMBLEN COUNTY (Contract No. 5913)
07-23-99 Project No. S.P. 32006-4224-04
07-23-99 The resurfacing on S.R. 160 beginning at S.R. 66 (L.M. 10.49) and
07-23-99 extending to U.S. 11E (S.R. 34) (L.M. 15.19).
07-23-99
07-23-99 Project Length - 4.700 miles
07-23-99 Working Days - On or before November 30, 1999
07-23-99 Plans Cost - \$ 3.00 (11" x 18")
07-23-99
07-23-99 HAMBLEN, HAWKINS, AND WASHINGTON COUNTIES (Contract No. 5914)
07-23-99 Project No. S.P. 98991-3627-04
07-23-99 The construction of covered salt bins at the county maintenance lots.
07-23-99
07-23-99 Project Length - 0.000 mile
07-23-99 Working Days - On or before December 31, 1999
07-23-99 NO PLANS CONTRACT
07-23-99
07-23-99 HARDEMAN COUNTY (Contract No. 5915)
07-23-99 Project No. S.P. 35945-4264-04
07-23-99 The scour repair at the bridges on S.R. 100 over Short Creek (L.M.
07-23-99 8.39) and overflows (L.M. 7.78, L.M. 8.06, and L.M. 8.84).
07-23-99
07-23-99 Project Length - 0.000 mile
07-23-99 Working Days - On or before March 15, 2000
07-23-99 NO PLANS CONTRACT
07-23-99
07-23-99 HARDEMAN AND HAYWOOD COUNTIES (Contract No. 5916)
07-23-99 Project No. S.P. 98044-4232-04
07-23-99 The construction of a precast concrete box culvert on S.R. 138 (L.M.
07-23-99 0.80) in Hardeman County and a concrete box bridge on S.R. 87 (L.M.
07-23-99 3.56) in Haywood County.
07-23-99
07-23-99 Project Length - 0.148 kilometer *METRIC*
07-23-99 Working Days - On or before May 4, 2000 (See Special Provision 108B)
07-23-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
07-23-99
07-23-99 HAWKINS COUNTY (Contract No. 5917)
07-23-99 Project No. STP-EN-NHE-1(107), 37070-4215-04
07-23-99 The resurfacing (superpave) on U.S. 11W (S.R. 1) beginning 0.06 mile
07-23-99 west of Jim Town Road (L.M. 8.15) and extending to 0.29 mile west of
07-23-99 Lake Drive (L.M. 11.56).
07-23-99
07-23-99 Project Length - 3.410 miles
07-23-99 Working Days - On or before November 30, 1999
07-23-99 Plans Cost - \$ 3.00 (11" x 18")
07-23-99 The DBE goal for this contract is 3% of the contract amount.
07-23-99
07-23-99 HAYWOOD COUNTY (Contract No. 5919)
07-23-99 Project No. STP-M-54(23), 38006-3227-54
07-23-99 The improvement of the intersection of U.S. 79 (U.S. 70A, S.R. 369,
07-23-99 Washington Avenue) at S.R. 54 (Thornton Road), including grading,
07-23-99 drainage, and paving.
07-23-99
07-23-99 Project Length - 0.315 kilometer *METRIC*
07-23-99 Working Days - On or before September 1, 2000
07-23-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
07-23-99 The DBE goal for this contract is 12% of the contract amount.
07-23-99

07-23-99 HENDERSON COUNTY (Contract No. 5920)
07-23-99 Project No. S.P. 39021-4218-04
07-23-99 The resurfacing on S.R. 114 beginning at S.R. 201 (L.M. 6.51) and
07-23-99 extending to U.S. 412 (S.R. 20) (L.M. 10.54).
07-23-99
07-23-99 Project Length - 4.030 miles
07-23-99 Working Days - On or before December 1, 1999 (See Special Provision
07-23-99 108B)
07-23-99 Plans Cost - \$ 3.00 (8" x 11")
07-23-99
07-23-99 HENRY COUNTY (Contract No. 5923)
07-23-99 Project No. STP-M-9412(5), 40952-3226-54
07-23-99 The signalization of U.S. 641 (S.R. 69) at S.R. 69A (Memorial
07-23-99 Boulevard), and of U.S. 79 (S.R. 76) with Volunteer Drive and with
07-23-99 S.R. 356.
07-23-99
07-23-99 Project Length - 0.000 mile
07-23-99 Working Days - On or before June 1, 2000
07-23-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
07-23-99
07-23-99 HENRY COUNTY (Contract No. 5925)
07-23-99 Project No. STP-NH-76(26), 40010-3223-14
07-23-99 The grading, drainage, construction of a concrete I-beam bridge, and
07-23-99 paving on U.S. 79 (S.R. 76) beginning west of Routon and extending to
07-23-99 U.S. 641 (S.R. 69) in Paris.
07-23-99
07-23-99 Project Length - 10.010 kilometers *METRIC*
07-23-99 Working Days - On or before October 1, 2001
07-23-99 Plans Cost - \$150.00 Cross-Section Cost - \$125.00
07-23-99 The DBE goal for this contract is 12% of the contract amount.
07-23-99
07-23-99 HENRY COUNTY (Contract No. 5926)
07-23-99 Project No. S.P. 40012-4225-04
07-23-99 The resurfacing with bituminous materials and polymer modified
07-23-99 emulsion on S.R. 77 beginning at the Carroll County line (L.M. 0.00)
07-23-99 and extending to near Hobby Road (L.M. 7.61).
07-23-99
07-23-99 Project Length - 7.610 miles
07-23-99 Working Days - On or before December 1, 1999 (See Special Provision
07-23-99 108B)
07-23-99 Plans Cost - \$ 3.00 (8" x 11")
07-23-99
07-23-99 HUMPHREYS COUNTY (Contract No. 5927)
07-23-99 Project No. S.P. 43003-4236-04
07-23-99 The repair of the bridges on U.S. 70 (S.R. 1) over Trace Creek (L.M.
07-23-99 6.53 left and right, and L.M. 16.05).
07-23-99
07-23-99 Project Length - 0.000 mile
07-23-99 Working Days - On or before August 1, 2001 (See Special Provision
07-23-99 108B)
07-23-99 Plans Cost - \$ 25.00 Cross-Section Cost - NA
07-23-99
07-23-99 MACON COUNTY (Contract No. 5928)
07-23-99 Project No. S.P. 56001-4217-04
07-23-99 The resurfacing on S.R. 10 beginning at the Trousdale County line
07-23-99 (L.M. 0.00) and extending to S.R. 52 (L.M. 6.87).
07-23-99
07-23-99 Project Length - 6.870 miles
07-23-99 Working Days - On or before November 30, 1999 (See Special Provision
07-23-99 108B)

07-23-99 Plans Cost - \$ 3 .00 (11" x 18")
07-23-99
07-23-99 MACON AND CLAY COUNTIES (Contract No. 5930)
07-23-99 Project No. S.P. 56200-3203-04
07-23-99 The grading, drainage, construction of a concrete I-beam bridge, and
07-23-99 paving on S.R. 52 beginning 0.214 kilometer west of Todd Avenue in
07-23-99 Macon County and extending to 130 meters east of the Macon County line
07-23-99 in Clay County.
07-23-99
07-23-99 Project Length - 7.745 kilometers *METRIC*
07-23-99 Working Days - On or before November 15, 2001
07-23-99 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 50.00
07-23-99
07-23-99 MADISON COUNTY (Contract No. 5931)
07-23-99 Project No. S.P. 57006-4243-04
07-23-99 The resurfacing on U.S. 45 (S.R. 5) beginning at S.R. 18 (L.M. 8.20)
07-23-99 and extending to Bond Street (L.M. 9.90).
07-23-99
07-23-99 Project Length - 1.700 miles
07-23-99 Working Days - On or before December 1, 1999 (See Special Provision
07-23-99 108B)
07-23-99 Plans Cost - \$ 3.00 (8«" x 11")
07-23-99
07-23-99 MADISON COUNTY (Contract No. 5933)
07-23-99 Project No. S.P. 57023-3229-04
07-23-99 The grading, drainage, and paving on S.R. 198 beginning south of Luray
07-23-99 Road and extending to north of Luray Road.
07-23-99
07-23-99 Project Length - 0.310 kilometer *METRIC*
07-23-99 Working Days - On or before June 1, 2000
07-23-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
07-23-99
07-23-99 MARION COUNTY (Contract No. 5934)
07-23-99 Project No. STP-H-27(39), 58007-3219-94
07-23-99 The signalization of the intersection of U.S. 72 Bypass (S.R. 27) with
07-23-99 3rd Street in South Pittsburg.
07-23-99
07-23-99 Project Length - 0.000 mile
07-23-99 Working Days - On or before May 1, 2000
07-23-99 Plans Cost - \$ 3.00 Cross-Section Cost - NA
07-23-99
07-23-99 MARION COUNTY (Contract No. 5935)
07-23-99 Project No. STP-H-28(14), 58062-3222-94
07-23-99 The signalization of the intersection of S.R. 28 with Godsey Drive in
07-23-99 Jasper.
07-23-99
07-23-99 Project Length - 0.000 kilometer
07-23-99 Working Days - On or before November 15, 1999
07-23-99 Plans Cost - \$ 3.00 Cross-Section Cost - \$0.00
07-23-99
07-23-99 MARION COUNTY (Contract No. 5936)
07-23-99 Project No. S.P. 58009-4230-04
07-23-99 The resurfacing on S.R. 27 beginning at S.R. 283 left (L.M. 17.63) and
07-23-99 extending to Coppinger Road (L.M. 22.83).
07-23-99
07-23-99 Project Length - 5.200 miles
07-23-99 Working Days - On or before November 15, 1999
07-23-99 Plans Cost - \$ 3.00 (11" x 18")
07-23-99
07-23-99 MARION COUNTY (Contract No. 5938)

07-23-99 Project No. S.P. 58010-4209-04
07-23-99 The resurfacing on S.R. 27 beginning at Oak Grove C. P. Church (L.M.
07-23-99 12.60) and extending to S.R. 283 left (L.M. 17.63).
07-23-99
07-23-99 Project Length - 5.030 miles
07-23-99 Working Days - On or before November 1, 1999
07-23-99 Plans Cost - \$ 3.00 (11" x 18")
07-23-99
07-23-99 MARSHALL COUNTY (Contract No. 5939)
07-23-99 Project No. S.P. 59024-4208-04
07-23-99 The resurfacing on S.R. 271 beginning at S.R. 50 (L.M. 0.00) and
07-23-99 extending to U.S. 31A (S.R. 11) (L.M. 6.33).
07-23-99
07-23-99 Project Length - 6.330 miles
07-23-99 Working Days - On or before November 30, 1999 (See Special Provision
07-23-99 108B)
07-23-99 Plans Cost - \$ 3.00 (11" x 18")
07-23-99
07-23-99 MAURY COUNTY (Contract No. 5940)
07-23-99 Project No. S.P. 60024-4207-04
07-23-99 The resurfacing on S.R. 247 beginning at S.R. 246 (L.M. 15.10) and
07-23-99 extending to the Williamson County line (L.M. 20.54).
07-23-99
07-23-99 Project Length - 5.440 miles
07-23-99 Working Days - On or before November 30, 1999 (See Special Provision
07-23-99 108B)
07-23-99 Plans Cost - \$ 3.00 (11" x 18")
07-23-99
07-23-99 MONROE COUNTY (Contract No. 5943)
07-23-99 Project No. STP-H-NHE-33(32), 62004-3243-94
07-23-99 The signalization of the intersection of U.S. 411 (S.R. 33) at S.R. 72
07-23-99 in Vonore.
07-23-99
07-23-99 Project Length - 0.000 mile
07-23-99 Working Days - On or before April 15, 2000
07-23-99 Plans Cost - \$ 3.00 Cross-Section Cost - NA
07-23-99
07-23-99 MONROE COUNTY (Contract No. 5944)
07-23-99 Project No. S.P. 62014-3218-04
07-23-99 The grading, drainage, construction of two (2) concrete I-beam bridges
07-23-99 and two (2) retaining walls, and paving on S.R. 322 beginning 750 feet
07-23-99 west of Price Street and extending to 1500 feet west of Sunnyside
07-23-99 Road.
07-23-99
07-23-99 Project Length - 3.247 miles
07-23-99 Working Days - See proposal.
07-23-99 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 50.00
07-23-99 The DBE goal for this contract is 6% of the contract amount.
07-23-99
07-23-99 MONTGOMERY COUNTY (Contract No. 5945)
07-23-99 Project No. S.P. 63003-4217-04
07-23-99 The resurfacing with bituminous materials and polymer modified
07-23-99 emulsion on S.R. 12 beginning at the Cheatham County line (L.M. 0.00)
07-23-99 and extending to Big McAdoo Creek (L.M. 5.30).
07-23-99
07-23-99 Project Length - 5.300 miles
07-23-99 Working Days - On or before November 30, 1999 (See Special Provision
07-23-99 108B)
07-23-99 Plans Cost - \$ 3.00 (11" x 18")
07-23-99

07-23-99 MORGAN COUNTY (Contract No. 5946)
07-23-99 Project No. S.P. 65007-4207-04
07-23-99 The resurfacing on S.R. 329 beginning at S.R. 62 (L.M. 0.00) and
07-23-99 extending to U.S. 27 (S.R. 29) (L.M. 9.73).
07-23-99
07-23-99 Project Length - 9.730 miles
07-23-99 Working Days - On or before November 30, 1999
07-23-99 Plans Cost - \$ 3.00 (11" x 18")
07-23-99
07-23-99 OBION COUNTY (Contract No. 5947)
07-23-99 Project No. S.P. 66001-4267-04
07-23-99 The resurfacing (superpave) on U.S. 51 (S.R. 3) beginning near the
07-23-99 Troy city limits (L.M. 9.50) and extending to near Wiley Neely Road
07-23-99 (L.M. 12.30).
07-23-99
07-23-99 Project Length - 2.800 miles
07-23-99 Working Days - On or before December 1, 1999 (See Special Provision
07-23-99 108B)
07-23-99 Plans Cost - \$ 3.00 (8" x 11")
07-23-99
07-23-99 OVERTON COUNTY (Contract No. 5948)
07-23-99 Project No. S.P. 67002-4225-04
07-23-99 The resurfacing on S.R. 52 beginning at the Clay County line (L.M.
07-23-99 0.00) and extending to Old S.R. 52 right (L.M. 3.37).
07-23-99
07-23-99 Project Length - 3.370 miles
07-23-99 Working Days - On or before November 15, 1999
07-23-99 Plans Cost - \$ 3.00 (11" x 18")
07-23-99
07-23-99 POLK COUNTY (Contract No. 5949)
07-23-99 Project No. S.P. 70006-4231-04; 70009-4205-04
07-23-99 The resurfacing on S.R. 68 beginning at S.R. 123 (L.M. 8.89) and
07-23-99 extending to the C.S.X. Railroad (L.M. 13.91), and on S.R. 123
07-23-99 beginning at S.R. 68 (L.M. 0.00) and extending to the North Carolina
07-23-99 State line (L.M. 1.26).
07-23-99
07-23-99 Project Length - 6.265 miles
07-23-99 Working Days - On or before November 1, 1999
07-23-99 Plans Cost - \$ 3.00 (11" x 18")
07-23-99
07-23-99 PUTNAM COUNTY (Contract No. 5950)
07-23-99 Project No. BR-STP-24(9), 71003-3320-94
07-23-99 The construction of a concrete I-beam bridge on U.S. 70N (S.R. 24)
07-23-99 over the Falling Water River (L.M. 24.42) including grading, drainage,
07-23-99 and paving.
07-23-99
07-23-99 Project Length - 0.720 kilometer *METRIC*
07-23-99 Working Days - On or before August 1, 2000
07-23-99 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
07-23-99 The DBE goal for this contract is 10% of the contract amount.
07-23-99
07-23-99 RHEA COUNTY (Contract No. 5951)
07-23-99 Project No. S.P. 72006-4214-04
07-23-99 The resurfacing on S.R. 60 beginning 0.13 mile west of Old Blythe
07-23-99 Ferry Road (L.M. 2.77) and extending to S.R. 29 (L.M. 6.02).
07-23-99
07-23-99 Project Length - 2.610 miles
07-23-99 Working Days - On or before November 1, 1999
07-23-99 Plans Cost - \$ 3.00 (11" x 18")
07-23-99

07-23-99 ROANE COUNTY (Contract No. 5953)
07-23-99 Project No. S.P. 73951-3512-04
07-23-99 The signalization of five (5) intersections in Kingston.
07-23-99
07-23-99 Project Length - 0.000 kilometer *METRIC*
07-23-99 Working Days - On or before May 15, 2000
07-23-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
07-23-99
07-23-99 RUTHERFORD COUNTY (Contract No. 5954)
07-23-99 Project No. STP-H-1(70), 75002-3252-94
07-23-99 The grading, drainage, and paving on U.S. 70S (U.S. 41, S.R. 1) at
07-23-99 Florence Road.
07-23-99
07-23-99 Project Length - 0.547 kilometer *METRIC*
07-23-99 Working Days - On or before July 15, 2000
07-23-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
07-23-99
07-23-99 RUTHERFORD COUNTY (Contract No. 5955)
07-23-99 Project No. S.P. 75009-3232-04
07-23-99 The grading, drainage, construction of a concrete slab bridge and a
07-23-99 precast concrete box culvert, and paving on S.R. 96 beginning east of
07-23-99 Overall Creek and extending to west of I-24.
07-23-99
07-23-99 Project Length - 4.942 kilometers *METRIC*
07-23-99 Working Days - On or before August 1, 2001
07-23-99 Plans Cost - \$100.00 Cross-Section Cost - \$ 25.00
07-23-99
07-23-99 SCOTT COUNTY (Contract No. 5956)
07-23-99 Project No. S.P. 76003-4252-04
07-23-99 The resurfacing on S.R. 63 beginning at Buffalo Creek (L.M. 8.01) and
07-23-99 extending to the Campbell County line (L.M. 13.68).
07-23-99
07-23-99 Project Length - 5.670 miles
07-23-99 Working Days - On or before November 1, 1999 (See Special Provision
07-23-99 108B)
07-23-99 Plans Cost - \$ 3.00 (11" x 18")
07-23-99
07-23-99 SEVIER COUNTY (Contract No. 5957)
07-23-99 Project No. S.P. 78004-4219-04
07-23-99 The resurfacing (superpave) on U.S. 411 (S.R. 35) beginning at S.R.
07-23-99 338 (L.M. 1.72) and extending to Happy Creek (L.M. 5.04).
07-23-99
07-23-99 Project Length - 3.320 miles
07-23-99 Working Days - On or before November 1, 1999 (See Special Provision
07-23-99 108B)
07-23-99 Plans Cost - \$ 3.00 (11" x 18")
07-23-99
07-23-99 SHELBY COUNTY (Contract No. 5958)
07-23-99 Project No. S.P. 79959-4658-04
07-23-99 The installation of seismic restraints on eleven (11) bridges at
07-23-99 various locations on or over I-240.
07-23-99
07-23-99 Project Length - 0.000 mile
07-23-99 Working Days - On or before July 1, 2000
07-23-99 Plans Cost - \$ 50.00 Cross-Section Cost - NA
07-23-99
07-23-99 SULLIVAN COUNTY (Contract No. 5959)
07-23-99 Project No. STP-M-9108(17), 82956-3535-54
07-23-99 The signalization of the intersection of Netherland Inn Road at
07-23-99 Ridgefield Road in Kingsport.

07-23-99
07-23-99 Project Length - 0.000 mile
07-23-99 Working Days - On or before April 15, 2000
07-23-99 Plans Cost - \$ 3.00 Cross-Section Cost - NA
07-23-99
07-23-99 SULLIVAN COUNTY (Contract No. 5961)
07-23-99 Project No. S.P. 82101-4205-04
07-23-99 The resurfacing on S.R. 435 beginning at U.S. 421 (S.R. 34) (L.M.
07-23-99 0.00) and extending to U.S. 421 (S.R. 34) (L.M. 4.13).
07-23-99
07-23-99 Project Length - 4.130 miles
07-23-99 Working Days - On or before November 1, 1999 (See Special Provision
07-23-99 108B)
07-23-99 Plans Cost - \$ 3.00 (11" x 18")
07-23-99
07-23-99 SUMNER COUNTY (Contract No. 5962)
07-23-99 Project No. S.P. 83002-4291-04
07-23-99 The resurfacing on U.S. 31E (S.R. 6) beginning at Lock 4 Road (L.M.
07-23-99 12.93) and extending to near Jo Ann Street (L.M. 15.00).
07-23-99
07-23-99 Project Length - 2.070 miles
07-23-99 Working Days - On or before November 30, 1999 (See Special Provision
07-23-99 108B)
07-23-99 Plans Cost - \$ 3.00 (11" x 18")
07-23-99
07-23-99 WARREN COUNTY (Contract No. 5963)
07-23-99 Project No. S.P. 89013-4205-04; 89379-4201-04
07-23-99 The resurfacing on S.R. 287 beginning at S.R. 108 (L.M. 0.00) and
07-23-99 extending to S.R. 379 (L.M. 5.15) and on S.R. 379 beginning at S.R. 55
07-23-99 (L.M. 0.00) and extending to S.R. 55 (L.M. 1.86).
07-23-99
07-23-99 Project Length - 7.010 miles
07-23-99 Working Days - On or before November 15, 1999
07-23-99 Plans Cost - \$ 3.00 (11" x 18")
07-23-99
07-23-99 WASHINGTON COUNTY (Contract No. 5964)
07-23-99 Project No. S.P. 90018-3220-04
07-23-99 The grading, drainage, and paving on S.R. 75 beginning at Boonesboro
07-23-99 Road and extending to 160 meters north of Shadden Road.
07-23-99
07-23-99 Project Length - 1.940 kilometers *METRIC*
07-23-99 Working Days - On or before September 1, 2000
07-23-99 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
07-23-99 The DBE goal for this contract is 3% of the contract amount.
07-23-99
07-23-99 WASHINGTON COUNTY (Contract No. 5965)
07-23-99 Project No. S.P. 90085-4144-04
07-23-99 The repair of the bridges on I-181 over Brown's Mill Road (L.M. 4.08).
07-23-99
07-23-99 Project Length - 0.000 mile
07-23-99 Working Days - On or before November 15, 1999
07-23-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
07-23-99
07-23-99 WAYNE COUNTY (Contract No. 5966)
07-23-99 Project No. STP-114(4), 91007-3215-14
07-23-99 The grading, drainage, construction of two (2) concrete box bridges,
07-23-99 and paving on S.R. 114 beginning at U.S. 64 (S.R. 15) and extending to
07-23-99 Clifton.
07-23-99
07-23-99 Project Length - 8.895 kilometers *METRIC*

07-23-99 Working Days - On or before November 30, 2001
07-23-99 Plans Cost - \$100.00 Cross-Section Cost - \$125.00
07-23-99 The DBE goal for this contract is 15% of the contract amount.
07-23-99
07-23-99 WEAKLEY COUNTY (Contract No. 5968)
07-23-99 Project No. S.P. 92005-4220-04
07-23-99 The resurfacing on S.R. 54 beginning at S.R. 118 (L.M. 11.83) and
07-23-99 extending to Dry Creek Bridge (L.M. 17.52).
07-23-99
07-23-99 Project Length - 5.690 miles
07-23-99 Working Days - On or before December 1, 1999 (See Special Provision
07-23-99 108B)
07-23-99 Plans Cost - \$ 3.00 (8" x 11")
07-23-99
07-23-99 WILSON COUNTY (Contract No. 5969)
07-23-99 Project No. S.P. 95002-4224-04
07-23-99 The resurfacing (superpave) on U.S. 231 (S.R. 10) beginning at Cedar
07-23-99 Forest Road (L.M. 6.00) and extending to south of Stumpy Lane (L.M.
07-23-99 11.20).
07-23-99
07-23-99 Project Length - 5.200 miles
07-23-99 Working Days - On or before November 30, 1999 (See Special Provision
07-23-99 108B)
07-23-99 Plans Cost - \$ 3.00 (11" x 18")

09-03-99 SHELBY COUNTY (Contract No. 5970)
09-03-99 Project No. IM/BSRF-40-1(271)0, 79001-3182-44
09-03-99 The seismic retrofit of portions of the existing bridge on I-40 over
09-03-99 the Mississippi River.
09-03-99
09-03-99 Project Length - 0.814 mile
09-03-99 Working Days - See proposal
09-03-99 Plans Cost - \$ 50.00 Cross-Section Cost - NA
09-03-99 The DBE goal for this contract is 10% of the contract amount.
09-03-99
09-03-99 HARDEMAN COUNTY (Contract No. 5915)
09-03-99 Project No. S.P. 35945-4264-04
09-03-99 The scour repair at the bridges on S.R. 100 over Short Creek (L.M.
09-03-99 8.39) and overflows (L.M. 7.78, L.M. 8.06, and L.M. 8.84).
09-03-99
09-03-99 Project Length - 0.000 mile
09-03-99 Working Days - On or before April 30, 2000
09-03-99 NO PLANS CONTRACT
09-03-99
09-03-99 BEDFORD COUNTY (Contract No. 5971)
09-03-99 Project No. S.P. 02950-3539-04
09-03-99 The grading, drainage, and paving on a S.I.A. route serving Sanford
09-03-99 Corporation and Quintec Films, Inc., in Shelbyville.
09-03-99
09-03-99 Project Length - 0.748 mile
09-03-99 Working Days - On or before June 30, 2000
09-03-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
09-03-99
09-03-99 BLOUNT COUNTY (Contract No. 5972)
09-03-99 Project No. S.P. 05022-4232-04
09-03-99 The repair of the bridge on S.R. 335 (Hunt Road) over U.S. 129 (S.R.
09-03-99 115) (L.M. 7.74).
09-03-99
09-03-99 Project Length - 0.000 mile
09-03-99 Working Days - On or before June 30, 2000

09-03-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
09-03-99
09-03-99 COCKE AND GREENE COUNTIES (Contract No. 5973)
09-03-99 Project No. S.P. 98013-4258-04
09-03-99 The installation of signs on various State Routes.
09-03-99
09-03-99 Project Length - 310.000 miles
09-03-99 Working Days - On or before April 30, 2000
09-03-99 Plans Cost - \$150.00 (8" x 11")
09-03-99
09-03-99 COFFEE COUNTY (Contract No. 5974)
09-03-99 Project No. STP-M-9209(7), 16950-3576-54
09-03-99 The installation of signals at various locations in Tullahoma.
09-03-99
09-03-99 Project Length - 2.850 miles
09-03-99 Working Days - On or before May 15, 2000
09-03-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
09-03-99
09-03-99 DAVIDSON COUNTY (Contract No. 5976)
09-03-99 Project No. STP-H-NHE-155(11), 19074-3246-94
09-03-99 The upgrading of guardrail on S.R. 155 (Briley Parkway).
09-03-99
09-03-99 Project Length - 0.000 mile
09-03-99 Working Days - On or before March 15, 2000
09-03-99 NO PLANS CONTRACT
09-03-99
09-03-99 DAVIDSON COUNTY (Contract No. 5977)
09-03-99 Project No. S.P. 19166-4213-04
09-03-99 The repair of the bridge on S.R. 171 over the C.S.X. Railroad.
09-03-99
09-03-99 Project Length - 0.000 mile
09-03-99 Working Days - On or before December 15, 1999
09-03-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
09-03-99
09-03-99 DAVIDSON COUNTY (Contract No. 5978)
09-03-99 Project No. S.P. 19958-4789-04
09-03-99 The repair of the bridge on Granny White Pike over I-440 (L.M. 5.54).
09-03-99
09-03-99 Project Length - 0.000 mile
09-03-99 Working Days - See proposal
09-03-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
09-03-99
09-03-99 DICKSON COUNTY (Contract No. 5979)
09-03-99 Project No. S.P. 22005-4211-04
09-03-99 The resurfacing on S.R. 47 beginning at S.R. 46 and extending to
09-03-99 Johnson Avenue.
09-03-99
09-03-99 Project Length - 5.000 miles
09-03-99 Working Days - On or before November 30, 1999
09-03-99 Plans Cost - \$ 3.00 (11" x 18")
09-03-99
09-03-99 FAYETTE AND HAYWOOD COUNTIES (Contract No. 5982)
09-03-99 Project No. S.P. 98044-4140-04
09-03-99 The removal of vegetation on I-40 beginning at the Shelby County line
09-03-99 and extending to the Madison County line.
09-03-99
09-03-99 Project Length - 39.980 miles
09-03-99 Working Days - On or before May 30, 2000
09-03-99 NO PLANS CONTRACT
09-03-99

09-03-99 GIBSON COUNTY (Contract No. 5983)
 09-03-99 Project No. STP-5(48), 27002-3224-14
 09-03-99 The grading, drainage, construction of two (2) concrete I-beam
 09-03-99 bridges, and partial paving on U.S. 45W (S.R. 5) beginning at the Dyer
 09-03-99 north city limits and extending to north of Northern Chapel Road.
 09-03-99
 09-03-99 Project Length - 8.545 kilometers *METRIC*
 09-03-99 Working Days - On or before December 15, 2001
 09-03-99 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 25.00
 09-03-99 The DBE goal for this contract is 12% of the contract amount.
 09-03-99
 09-03-99 HAMILTON COUNTY (Contract No. 5984)
 09-03-99 Project No. S.P. 33021-3218-04
 09-03-99 The construction of either a concrete or keystone retaining wall on
 09-03-99 U.S. 127 (S.R. 8, Signal Mountain Boulevard) south of Palisades Drive,
 09-03-99 including paving.
 09-03-99
 09-03-99 Project Length - 0.115 mile
 09-03-99 Working Days - On or before June 30, 2000
 09-03-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
 09-03-99
 09-03-99 HARDIN COUNTY (Contract No. 5987)
 09-03-99 Project No. STP-128(8), 36123-3207-14
 09-03-99 The grading, drainage, construction of a concrete I-beam bridge, a
 09-03-99 concrete Bulb-Tee beam bridge, and two (2) concrete box culverts, and
 09-03-99 paving on relocated S.R. 128 beginning at U.S. 64 (S.R. 15) and
 09-03-99 extending to existing S.R. 128 and Poplar Springs Road.
 09-03-99
 09-03-99 Project Length - 10.709 kilometers *METRIC*
 09-03-99 Working Days - See proposal
 09-03-99 Plans Cost - \$125.00 Cross-Section Cost - \$100.00
 09-03-99 The DBE goal for this contract is 14% of the contract amount.
 09-03-99
 09-03-99 HENDERSON COUNTY (Contract No. 5988)
 09-03-99 Project No. S.P. 39001-4159-04
 09-03-99 The repair of the bridges on I-40 over the Big Sandy River (L.M.
 09-03-99 15.65).
 09-03-99
 09-03-99 Project Length - 0.000 mile
 09-03-99 Working Days - See proposal
 09-03-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
 09-03-99
 09-03-99 HENRY COUNTY (Contract No. 5990)
 09-03-99 Project No. S.P. 40003-4213-04
 09-03-99 The repair of the bridges on S.R. 54 over abandoned railroad (L.M.
 09-03-99 11.66) and over Jones Bend Creek (L.M. 11.78).
 09-03-99
 09-03-99 Project Length - 0.000 mile
 09-03-99 Working Days - See proposal
 09-03-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
 09-03-99
 09-03-99 HUMPHREYS COUNTY (Contract No. 5991)
 09-03-99 Project No. S.P. 43005-4233-04
 09-03-99 The repair of the bridges on S.R. 13 over Little Richland Creek (L.M.
 09-03-99 21.70) and White Oak Creek (L.M. 29.88).
 09-03-99
 09-03-99 Project Length - 0.000 mile
 09-03-99 Working Days - See proposal
 09-03-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
 09-03-99

09-03-99 JEFFERSON COUNTY (Contract No. 5992)
 09-03-99 Project No. HPP-92(9), 45012-3241-14
 09-03-99 The grading, drainage, and paving on S.R. 92 beginning at Hart Road
 09-03-99 and extending to Dumpling Valley Road.
 09-03-99
 09-03-99 Project Length - 2.668 kilometers *METRIC*
 09-03-99 Working Days - See proposal
 09-03-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
 09-03-99 The DBE goal for this contract is 10% of the contract amount.
 09-03-99
 09-03-99 JEFFERSON COUNTY (Contract No. 5993)
 09-03-99 Project No. S.P. 45002-4132-04
 09-03-99 The repair of the bridges on I-40 over Zirkle Road (L.M. 12.13).
 09-03-99
 09-03-99 Project Length - 0.000 mile
 09-03-99 Working Days - On or before November 24, 1999 (See Special Provision
 09-03-99 108B)
 09-03-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
 09-03-99
 09-03-99 MARION COUNTY (Contract No. 5994)
 09-03-99 Project No. S.P. 58016-4233-04
 09-03-99 The repainting of the bridge on S.R. 156 over the Tennessee River
 09-03-99 (L.M. 15.20).
 09-03-99
 09-03-99 Project Length - 0.000 mile
 09-03-99 Working Days - On or before September 1, 2000
 09-03-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
 09-03-99
 09-03-99 MONTGOMERY COUNTY (Contract No. 5996)
 09-03-99 Project No. S.P. 63011-4236-04
 09-03-99 The resurfacing (microsurfacing) on U.S. 79 (S.R. 13) beginning at
 09-03-99 S.R. 374 and extending to the junction with I-24.
 09-03-99
 09-03-99 Project Length - 1.149 miles
 09-03-99 Working Days - On or before November 10, 1999
 09-03-99 Plans Cost - \$ 3.00 (11" x 18")
 09-03-99
 09-03-99 OVERTON COUNTY (Contract No. 5997)
 09-03-99 Project No. STP-H-NHE-111(34), 67001-3279-94
 09-03-99 The improvement of the intersection of S.R. 111 (Bradford-Hicks Drive)
 09-03-99 with S.R. 52 (Church Street) in Livingston.
 09-03-99
 09-03-99 Project Length - 0.000 mile
 09-03-99 Working Days - On or before June 30, 2000
 09-03-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
 09-03-99
 09-03-99 ROANE COUNTY (Contract No. 5999)
 09-03-99 Project No. STP-NH-58(18), 73011-3220-14
 09-03-99 The grading, drainage, construction of a concrete Bulb-Tee beam
 09-03-99 bridge, widening of an existing steel plate girder bridge, and paving
 09-03-99 on S.R. 58 beginning at I-40 and extending to 0.8 kilometer south of
 09-03-99 S.R. 95.
 09-03-99
 09-03-99 Project Length - 8.417 kilometers *METRIC*
 09-03-99 Working Days - On or before June 15, 2002
 09-03-99 Plans Cost - \$100.00 Cross-Section Cost - \$ 50.00
 09-03-99 The DBE goal for this contract is 15% of the contract amount.
 09-03-99
 09-03-99 SCOTT COUNTY (Contract No. 6000)
 09-03-99 Project No. BR-STP-52(24), 76002-3209-94

09-03-99 The construction of a concrete I-beam bridge on S.R. 52 over the
 09-03-99 Norfolk Southern Railroad (L.M. 4.91) including grading, drainage, and
 09-03-99 paving.
 09-03-99 Project Length - 0.516 kilometer *METRIC*
 09-03-99 Working Days - On or before August 31, 2000
 09-03-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
 09-03-99 SHELBY COUNTY (Contract No. 6001)
 09-03-99 Project No. S.P. 79003-4178-04
 09-03-99 The repair of the bridge on I-40 ramp over S.R. 14 (L.M. 10.40).
 09-03-99 Project Length - 0.000 mile
 09-03-99 Working Days - See proposal
 09-03-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
 09-03-99 SULLIVAN COUNTY (Contract No. 6003)
 09-03-99 Project No. STP-M-NHE-34(20), 82003-3253-54
 09-03-99 The signalization of four (4) intersections on U.S. 11E (U.S. 19, S.R.
 09-03-99 34, Volunteer Parkway) in Bristol.
 09-03-99 Project Length - 0.000 mile
 09-03-99 Working Days - On or before May 15, 2000
 09-03-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
 09-03-99 SUMNER COUNTY (Contract No. 6005)
 09-03-99 Project No. CM-STP-3942(2), 83038-3707-54
 09-03-99 The improvement of the intersection of Saunders Ferry Road with U.S.
 09-03-99 31E (S.R. 6, Main Street), including grading, drainage, and paving.
 09-03-99 Project Length - 0.110 mile
 09-03-99 Working Days - On or before May 1, 2000
 09-03-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
 09-03-99 TIPTON AND LAUDERDALE COUNTIES (Contract No. 6006)
 09-03-99 Project No. S.P. 84002-4280-04
 09-03-99 The bank stabilization at the bridge on U.S. 51 (S.R. 3) over the
 09-03-99 Hatchie River (L.M. 22.04).
 09-03-99 Project Length - 0.000 mile
 09-03-99 Working Days - See proposal
 09-03-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
 09-03-99 WILLIAMSON AND RUTHERFORD COUNTIES (Contract No. 6007)
 09-03-99 Project No. S.P. 94840-3225-04, 75840-3221-04
 09-03-99 The paving on S.R. 840 beginning at U.S. 31A (S.R. 11) in Williamson
 09-03-99 County and extending to S.R. 102 in Rutherford County.
 09-03-99 Project Length - 5.731 miles
 09-03-99 Working Days - On or before November 30, 2000
 09-03-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
 09-03-99 The DBE goal for this contract is 3% of the contract amount.
 09-03-99 WILLIAMSON, MAURY, MARSHALL, GILES, DAVIDSON, AND SUMNER COUNTIES
 09-03-99 (Contract No. 6008)
 09-03-99 Project No. S.P. 98035-4163-04
 09-03-99 The sign refurbishing on I-65, I-40, S.R. 386, and S.R. 396.

10-22-99 SHELBY COUNTY (Contract No. 5970)
 10-22-99 Project No. IM/BSRF-40-1(271)0, 79001-3182-44

10-22-99 The seismic retrofit of portions of the existing bridge on I-40 over
10-22-99 the Mississippi River.
10-22-99
10-22-99 Project Length - 0.814 mile
10-22-99 Working Days - On or before March 15, 2002 (See Special Provision
10-22-99 108B)
10-22-99 Plans Cost - \$ 50.00 Cross-Section Cost - NA
10-22-99 The DBE goal for this contract is 10% of the contract amount.
10-22-99
10-22-99 SULLIVAN COUNTY (Contract No. 6003)
10-22-99 Project No. STP-M-NHE-34(20), 82003-3253-54
10-22-99 The signalization of four (4) intersections on U.S. 11E (U.S. 19, S.R.
10-22-99 34, Volunteer Parkway) in Bristol.
10-22-99
10-22-99 Project Length - 0.000 mile
10-22-99 Working Days - On or before August 15, 2000
10-22-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
10-22-99
10-22-99 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER,
10-22-99 GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON,
10-22-99 MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND
10-22-99 WASHINGTON COUNTIES (Contract No. 6009)
10-22-99 Project No. S.P. 98013-4162-04
10-22-99 The random on-call installation of guardrail on various Interstate and
10-22-99 State Routes.
10-22-99
10-22-99 Project Length - 3,272.390 miles
10-22-99 Working Days - On or before December 31, 2000 (See Special Provision
10-22-99 108B)
10-22-99 NO PLANS CONTRACT
10-22-99
10-22-99 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS,
10-22-99 MARSHALL, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, SUMNER,
10-22-99 WILLIAMSON, AND WILSON COUNTIES (Contract No. 6010)
10-22-99 Project No. S.P. 98035-4165-04
10-22-99 The random on-call installation of guardrail on various Interstate and
10-22-99 State Routes.
10-22-99
10-22-99 Project Length - 629.550 miles
10-22-99 Working Days - On or before December 31, 2000 (See Special Provision
10-22-99 108B)
10-22-99 NO PLANS CONTRACT
10-22-99
10-22-99 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON,
10-22-99 HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAUDERDALE, McNAIRY,
10-22-99 MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.
10-22-99 6011)
10-22-99 Project No. S.P. 98044-4141-04
10-22-99 The random on-call installation of guardrail on various Interstate and
10-22-99 State Routes.
10-22-99
10-22-99 Project Length - 1,047.550 miles
10-22-99 Working Days - On or before December 31, 2000 (See Special Provision
10-22-99 108B)
10-22-99 NO PLANS CONTRACT
10-22-99
10-22-99 BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, McMINN, MARION, AND
10-22-99 PUTNAM COUNTIES (Contract No. 6012)
10-22-99 Project No. S.P. 98023-4176-04
10-22-99 The random on-call installation of guardrail on various Interstate and

10-22-99 State Routes.
 10-22-99
 10-22-99 Project Length - 460.240 miles
 10-22-99 Working Days - On or before December 31, 2000 (See Special Provision
 10-22-99 108B)
 10-22-99 NO PLANS CONTRACT
 10-22-99
 10-22-99 CARTER COUNTY (Contract No. 6013)
 10-22-99 Project No. STP-91(25), 10011-3226-14
 10-22-99 The grading, drainage, construction of four (4) concrete slab bridges
 10-22-99 and a retaining wall, and paving on S.R. 91 beginning 0.2 kilometer
 10-22-99 east of Maury Price Road and extending to 0.4 kilometer east of
 10-22-99 Panhandle Road.
 10-22-99
 10-22-99 Project Length - 8.037 kilometers *METRIC*
 10-22-99 Working Days - On or before December 15, 2002
 10-22-99 Plans Cost - \$125.00 Cross-Section Cost - \$100.00
 10-22-99 The DBE goal for this contract is 12% of the contract amount.
 10-22-99
 10-22-99 COFFEE, HAMILTON, MARION, SEQUATCHIE, AND WARREN COUNTIES (Contract
 10-22-99 No. 6014)
 10-22-99 Project No. S.P. 98023-4178-04
 10-22-99 The crack sealing on various Interstate and State Routes.
 10-22-99
 10-22-99 Project Length - 68.330 miles
 10-22-99 Working Days - On or before April 1, 2000
 10-22-99 NO PLANS CONTRACT
 10-22-99
 10-22-99 CUMBERLAND COUNTY (Contract No. 6015)
 10-22-99 Project No. STP-H-68(16), 18009-3225-94
 10-22-99 The installation of guardrail on S.R. 68 north of Grassy Cove
 10-22-99 beginning at L.M. 4.80 and extending to L.M. 5.14, and south of Grassy
 10-22-99 Cove beginning at L.M. 8.12 and extending to L.M. 8.53.
 10-22-99
 10-22-99 Project Length - 0.000 mile
 10-22-99 Working Days - On or before March 1, 2000
 10-22-99 NO PLANS CONTRACT
 10-22-99
 10-22-99 DAVIDSON COUNTY (Contract No. 6016)
 10-22-99 Project No. S.P. 19021-3236-04
 10-22-99 The grading, drainage, and paving on U.S. 41 (U.S. 70S, S.R. 1,
 10-22-99 Murfreesboro Road) beginning at S.R. 155 (Briley Parkway) and
 10-22-99 extending to S.R. 255 (Donelson Pike).
 10-22-99
 10-22-99 Project Length - 1.790 miles
 10-22-99 Working Days - On or before September 15, 2000
 10-22-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
 10-22-99
 10-22-99 DICKSON, CHEATHAM, DAVIDSON, AND WILLIAMSON COUNTIES (Contract No.
 10-22-99 6017)
 10-22-99 Project No. S.P. 98035-4166-04
 10-22-99 The crack sealing on I-40 beginning at Nails Creek in Dickson County
 10-22-99 and extending to S.R. 249 in Cheatham County, and on I-65 beginning at
 10-22-99 Concord Road in Williamson County and extending to Farrell Parkway in
 10-22-99 Davidson County.
 10-22-99
 10-22-99 Project Length - 16.310 miles
 10-22-99 Working Days - On or before April 1, 2000
 10-22-99 NO PLANS CONTRACT
 10-22-99

10-22-99 DYER COUNTY (Contract No. 6019)
10-22-99 Project No. S.P. 23001-4165-04
10-22-99 The repair of the bridge on I-155 over the Mississippi River (L.M.
10-22-99 0.00).
10-22-99
10-22-99 Project Length - 0.000 mile
10-22-99 Working Days - On or before June 1, 2000
10-22-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
10-22-99
10-22-99 FENTRESS COUNTY (Contract No. 6023)
10-22-99 Project No. STP-H-28(17), 25001-3277-94
10-22-99 The signalization of the intersection of S.R. 62 (Deer Lodge Highway)
10-22-99 with U.S. 127 (S.R. 28, South York Highway).
10-22-99
10-22-99 Project Length - 0.000 mile
10-22-99 Working Days - On or before June 15, 2000
10-22-99 Plans Cost - \$ 3.00 Cross-Section Cost - NA
10-22-99
10-22-99 GIBSON COUNTY (Contract No. 6025)
10-22-99 Project No. BR-STP-445(2), 27020-3210-94
10-22-99 The construction of either a concrete box beam bridge or a rolled
10-22-99 steel beam bridge on S.R. 445 over overflow of the South Fork of the
10-22-99 Obion River (L.M. 6.22), including grading, drainage, and paving.
10-22-99
10-22-99 Project Length - 0.1980 kilometer *METRIC*
10-22-99 Working Days - On or before September 1, 2000
10-22-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
10-22-99
10-22-99 GREENE COUNTY (Contract No. 6027)
10-22-99 Project No. S.P. 30011-3219-04
10-22-99 The grading, drainage, construction of a concrete box bridge, and
10-22-99 paving on S.R. 107 beginning at the existing S.R. 107 and extending to
10-22-99 U.S. 11E (U.S. 321, S.R. 34, Andrew Johnson Highway).
10-22-99
10-22-99 Project Length - 2.011 kilometers *METRIC*
10-22-99 Working Days - On or before December 15, 2000
10-22-99 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
10-22-99
10-22-99 HARDIN COUNTY (Contract No. 6028)
10-22-99 Project No. STP-H-NHE-9413(6), 36951-3235-94
10-22-99 The intersection improvement and installation of signals at the
10-22-99 intersections on Water Street with Bridge Avenue, Pickwick Road, and
10-22-99 Florence Road.
10-22-99
10-22-99 Project Length - 0.036 mile
10-22-99 Working Days - On or before July 1, 2000
10-22-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
10-22-99
10-22-99 HAYWOOD AND MADISON COUNTIES (Contract No. 6030)
10-22-99 Project No. S.P. 98043-4281-04
10-22-99 The scour repair at the bridges on S.R. 87 over Lagoon Creek (L.M.
10-22-99 3.61), on S.R. 179 over overflow (L.M. 18.14), and on S.R. 180 over
10-22-99 Otter Creek (L.M. 2.61) in Haywood County, and on U.S. 70 (S.R. 1)
10-22-99 over Cypress Creek (L.M. 3.29) in Madison County.
10-22-99
10-22-99 Project Length - 0.000 mile
10-22-99 Working Days - On or before June 1, 2000
10-22-99 NO PLANS CONTRACT
10-22-99
10-22-99 HENDERSON COUNTY (Contract No. 6031)

10-22-99 Project No. STP-22(40), 39005-3216-14
10-22-99 The grading, drainage, and paving on S.R. 22 beginning at Hall Street
10-22-99 in Lexington and extending to 276 meters north of Longsought Road.
10-22-99
10-22-99 Project Length - 6.120 kilometers *METRIC*
10-22-99 Working Days - On or before December 15, 2001
10-22-99 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 25.00
10-22-99 The DBE goal for this contract is 12% of the contract amount.
10-22-99
10-22-99 HENDERSON COUNTY (Contract No. 6032)
10-22-99 Project No. S.P. 39950-3535-04; 39950-3537-04
10-22-99
10-22-99 Project No. S.P. 39950-3535-04
10-22-99 The grading, drainage, and paving on a S.I.A. route serving Elliott
10-22-99 Magnetek, Neptune Industries, and Coca-Cola Bottling Co. in Lexington.
10-22-99
10-22-99 Project Length - 0.337 mile
10-22-99
10-22-99 Project No. S.P. 39950-3537-04
10-22-99 The grading, drainage, and paving on a S.I.A. route serving Tulsa
10-22-99 Enterprises in Lexington.
10-22-99
10-22-99 Project Length - 0.170 mile
10-22-99
10-22-99 Total Project Length - 0.507 mile
10-22-99 Working Days - On or before June 1, 2000
10-22-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
10-22-99
10-22-99 JEFFERSON COUNTY (Contract No. 6033)
10-22-99 Project No. STP-92(10), 45012-3243-14
10-22-99 The grading, drainage, and paving on S.R. 92 beginning 58 meters north
10-22-99 of Dumplin Valley Road and extending to 38 meters south of Forgety
10-22-99 Road.
10-22-99
10-22-99 Project Length - 3.462 kilometers *METRIC*
10-22-99 Working Days - On or before April 30, 2001
10-22-99 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 25.00
10-22-99 The DBE goal for this contract is 6% of the contract amount.
10-22-99
10-22-99 KNOX COUNTY (Contract No. 6034)
10-22-99 Project No. CM-9109(50), 47956-3515-54
10-22-99 The grading, drainage, and paving on Campbell Station Road, beginning
10-22-99 at Grigsby Chapel Road / Parkside Drive and extending to Campbell
10-22-99 Lakes Drive.
10-22-99
10-22-99 Project Length - 0.260 mile
10-22-99 Working Days - On or before May 31, 2000
10-22-99 Plans Cost - \$10.00 Cross-Section Cost - \$0.00
10-22-99
10-22-99 KNOX COUNTY (Contract No. 6035)
10-22-99 Project No. S.P. 47050-4138-04
10-22-99 The raising of approach slabs on bridges at various locations on I-140
10-22-99 (Pellissippi Parkway).
10-22-99
10-22-99 Project Length - 0.000 mile
10-22-99 Working Days - On or before May 1, 2000
10-22-99 NO PLANS CONTRACT
10-22-99
10-22-99 KNOX AND BLOUNT COUNTIES (Contract No. 6036)
10-22-99 Project No. S.P. 98013-4147-04

10-22-99 The raising of approach slabs on bridges at various locations on I-140
10-22-99 (Pellissippi Parkway) and U.S. 129 (S.R. 115, Alcoa Highway).
10-22-99
10-22-99 Project Length - 0.000 mile
10-22-99 Working Days - On or before May 1, 2000
10-22-99 NO PLANS CONTRACT
10-22-99
10-22-99 LOUDON COUNTY (Contract No. 6037)
10-22-99 Project No. S.P. 53011-4209-04
10-22-99 The repair of the bridge on S.R. 95 over the Clinch River (L.M.
10-22-99 10.74).
10-22-99
10-22-99 Project Length - 0.000 mile
10-22-99 Working Days - On or before December 15, 2000
10-22-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
10-22-99
10-22-99 LOUDON AND KNOX COUNTIES (Contract No. 6038)
10-22-99 Project No. S.P. 98013-4163-04
10-22-99 The random on-call fence repair on various Interstate Routes.
10-22-99
10-22-99 Project Length - 0.000 mile
10-22-99 Working Days - On or before December 31, 2000
10-22-99 NO PLANS CONTRACT
10-22-99
10-22-99 McNAIRY COUNTY (Contract No. 6039)
10-22-99 Project No. S.P. 55021-4212-04
10-22-99 The scour repair at the bridges on S.R. 224 over Clarey Creek (L.M.
10-22-99 12.57), Lick Creek (L.M. 13.93), and White Oak Creek (L.M. 23.18).
10-22-99
10-22-99 Project Length - 0.000 mile
10-22-99 Working Days - On or before May 1, 2000
10-22-99 NO PLANS CONTRACT
10-22-99
10-22-99 McNAIRY COUNTY (Contract No. 6040)
10-22-99 Project No. S.P. 55946-3411-04
10-22-99 The grading, drainage, and paving on a S.I.A. route serving J & L
10-22-99 Machine Works and Wickers Sportswear, Inc., in Selmer.
10-22-99
10-22-99 Project Length - 0.701 mile
10-22-99 Working Days - On or before June 1, 2000
10-22-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
10-22-99
10-22-99 MADISON COUNTY (Contract No. 6041)
10-22-99 Project No. S.P. 57951-4146-04
10-22-99 The repair of the bridges on U.S. 70 (S.R. 1) over I-40 (L.M. 22.45)
10-22-99 and on I-40 over U.S. 45 (S.R. 5) (L.M. 14.73).
10-22-99
10-22-99 Project Length - 0.000 mile
10-22-99 Working Days - On or before April 1, 2000
10-22-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
10-22-99
10-22-99 MAURY COUNTY (Contract No. 6042)
10-22-99 Project No. BR-STP-106(9), 60014-3211-94
10-22-99 The construction of a concrete box bridge on U.S. 431 (S.R. 106) over
10-22-99 Little Flat Creek (L.M. 5.06), including grading, drainage, and
10-22-99 paving.
10-22-99
10-22-99 Project Length - 0.211 kilometer *METRIC*
10-22-99 Working Days - On or before August 1, 2000
10-22-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00

10-22-99
10-22-99 RHEA COUNTY (Contract No. 6043)
10-22-99 Project No. S.P. 72001-3279-04
10-22-99 The grading, drainage, construction of three (3) bridges and a
10-22-99 retaining wall, and paving on U.S. 27 (S.R. 29) beginning near S.R. 68
10-22-99 east and extending to the north Spring City city limits.
10-22-99
10-22-99 Project Length - 5.404 kilometers *METRIC*
10-22-99 Working Days - On or before November 1, 2001
10-22-99 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 25.00
10-22-99 The DBE goal for this contract is 4% of the contract amount.
10-22-99
10-22-99 ROANE COUNTY (Contract No. 6044)
10-22-99 Project No. STP-M-9105(13), 73950-8540-54
10-22-99 The resurfacing on Pansy Hill Drive beginning at S.R. 29 (L.M. 0.00)
10-22-99 and extending to 320 feet west of Swan Pond Road (L.M. 0.76).
10-22-99
10-22-99 Project Length - 0.760 mile
10-22-99 Working Days - On or before November 30, 1999
10-22-99 Plans Cost - \$ 3.00 (11" x 18")
10-22-99
10-22-99 RUTHERFORD AND WILSON COUNTIES (Contract No. 6045)
10-22-99 Project No. S.P. 75452-3202-04; 95452-3202-04
10-22-99 The grading, drainage, construction of a concrete Bulb-Tee beam
10-22-99 bridge, widening of an existing concrete I-Beam bridge, and paving on
10-22-99 S.R. 452 beginning at S.R. 840 and extending to U.S. 231 (S.R. 10).
10-22-99
10-22-99 Project Length - 4.898 miles
10-22-99 Working Days - See proposal
10-22-99 Plans Cost - \$100.00 Cross-Section Cost - \$ 25.00
10-22-99
10-22-99 SCOTT COUNTY (Contract No. 6048)
10-22-99 Project No. S.P. 76951-3503-04
10-22-99 The grading, drainage, construction of a concrete slab bridge, and
10-22-99 paving on a S.I.A. route serving M.C.M. Corporation and Jim Barna Log
10-22-99 Systems in Oneida.
10-22-99
10-22-99 Project Length - 1.014 miles
10-22-99 Working Days - On or before September 15, 2000
10-22-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
10-22-99 The DBE goal for this contract is 2% of the contract amount.
10-22-99
10-22-99 SEVIER COUNTY (Contract No. 6049)
10-22-99 Project No. S.P. 78019-3218-04
10-22-99 The grading, drainage, construction of four (4) concrete I-beam
10-22-99 bridges, and paving on U.S. 321 (S.R. 73, Wears Valley Road) beginning
10-22-99 177 meters south of Walden Creek Road and extending to 19 meters north
10-22-99 of Sequoia Road.
10-22-99
10-22-99 Project Length - 3.575 kilometers *METRIC*
10-22-99 Working Days - On or before December 15, 2001
10-22-99 Plans Cost - \$100.00 Cross-Section Cost - \$ 25.00
10-22-99 The DBE goal for this contract is 3% of the contract amount.
10-22-99
10-22-99 SHELBY COUNTY (Contract No. 6052)
10-22-99 Project No. S.P. 79017-4279-04
10-22-99 The repair of the bridges on U.S. 51 (S.R. 3) over the I.C.G. Railroad
10-22-99 (L.M. 16.44) and overflow (L.M. 20.35).
10-22-99
10-22-99 Project Length - 0.000 mile

10-22-99 Working Days - On or before September 1, 2000
10-22-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
10-22-99
10-22-99 WILSON COUNTY (Contract No. 6053)
10-22-99 Project No. S.P. 95011-3208-04
10-22-99 The grading, drainage, construction of two (2) concrete slab bridges,
10-22-99 and paving on S.R. 109 beginning at S.R. 265 (Central Pike) and
10-22-99 extending to I-40.
10-22-99
10-22-99 Project Length - 3.465 miles
10-22-99 Working Days - On or before November 15, 2001
10-22-99 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 50.00
10-22-99 The DBE goal for this contract is 4% of the contract amount.
10-22-99
10-22-99 WILSON COUNTY (Contract No. 6054)
10-22-99 Project No. S.P. 95950-3548-04
10-22-99 The grading, drainage, construction of two (2) concrete slab bridges,
10-22-99 and paving on a S.I.A. route serving O'Neal Steel Inc., Shippers
10-22-99 Transport Co., A.B.C. Bus Co., and National Fulfillment in Lebanon.
10-22-99
10-22-99 Project Length - 0.862 mile
10-22-99 Working Days - See proposal
10-22-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00

11-19-99 BEDFORD, MARSHALL, AND MAURY COUNTIES (Contract No. 0001)
11-19-99 Project No. S.P. 98035-4267-04
11-19-99 The mowing on various State Routes.
11-19-99
11-19-99 Project Length - 296.290 miles
11-19-99 Working Days - On or before November 15, 2000 (See Special Provision
11-19-99 108B)
11-19-99
11-19-99 BENTON AND DECATUR COUNTIES (Contract No. 0002)
11-19-99 Project No. S.P. 98044-4242-04
11-19-99 The mowing on various State Routes.
11-19-99
11-19-99 Project Length - 152.440 miles
11-19-99 Working Days - On or before November 15, 2000 (See Special Provision
11-19-99 108B)
11-19-99
11-19-99 BRADLEY AND POLK COUNTIES (Contract No. 0003)
11-19-99 Project No. S.P. 98023-4279-04
11-19-99 The mowing on various State Routes.
11-19-99
11-19-99 Project Length - 205.220 miles
11-19-99 Working Days - On or before November 15, 2000 (See Special Provision
11-19-99 108B)
11-19-99
11-19-99 CANNON AND WARREN COUNTIES (Contract No. 0004)
11-19-99 Project No. S.P. 98023-4280-04
11-19-99 The mowing on various State Routes.
11-19-99
11-19-99 Project Length - 246.090 miles
11-19-99 Working Days - On or before November 15, 2000 (See Special Provision
11-19-99 108B)
11-19-99
11-19-99 CARROLL, DECATUR, BENTON, FAYETTE, HAYWOOD, MADISON, AND HENDERSON
11-19-99 COUNTIES
11-19-99 (Contract No. 0005)
11-19-99 Project No. S.P. 98044-4145-04

11-19-99 The mowing and litter removal on I-40.
11-19-99
11-19-99 Project Length - 108.670 miles
11-19-99 Working Days - On or before March 31, 2001 (See Special Provision
11-19-99 108B)
11-19-99
11-19-99 CHEATHAM AND ROBERTSON COUNTIES (Contract No. 0006)
11-19-99 Project No. S.P. 98035-4268-04
11-19-99 The mowing on various State Routes.
11-19-99
11-19-99 Project Length - 239.300 miles
11-19-99 Working Days - On or before November 15, 2000 (See Special Provision
11-19-99 108B)
11-19-99
11-19-99 CROCKETT, HAYWOOD, MADISON, CHESTER, AND HENDERSON COUNTIES (Contract
11-19-99 No. 0007)
11-19-99 Project No. S.P. 98044-4246-04
11-19-99 The mowing and litter removal on various State Routes.
11-19-99
11-19-99 Project Length - 348.250 miles
11-19-99 Working Days - On or before March 31, 2001 (See Special Provision
11-19-99 108B)
11-19-99
11-19-99 CUMBERLAND AND RHEA COUNTIES (Contract No. 0008)
11-19-99 Project No. S.P. 98023-4281-04
11-19-99 The mowing on various State Routes.
11-19-99
11-19-99 Project Length - 236.250 miles
11-19-99 Working Days - On or before November 15, 2000 (See Special Provision
11-19-99 108B)
11-19-99
11-19-99 DAVIDSON AND WILLIAMSON COUNTIES (Contract No. 0009)
11-19-99 Project No. S.P. 98035-4269-04
11-19-99 The mowing and litter removal on various Interstate and State Routes.
11-19-99
11-19-99 Project Length - 110.370 miles
11-19-99 Working Days - On or before March 31, 2001 (See Special Provision
11-19-99 108B)
11-19-99
11-19-99 DAVIDSON COUNTY (Contract No. 0010)
11-19-99 Project No. S.P. 19947-4217-04
11-19-99 The mowing on various State Routes.
11-19-99
11-19-99 Project Length - 235.630 miles
11-19-99 Working Days - On or before November 15, 2000 (See Special Provision
11-19-99 108B)
11-19-99
11-19-99 DYER, GIBSON, AND OBION COUNTIES (Contract No. 0011)
11-19-99 Project No. S.P. 98044-4243-04
11-19-99 The mowing on various State Routes.
11-19-99
11-19-99 Project Length - 257.400 miles
11-19-99 Working Days - On or before November 15, 2000 (See Special Provision
11-19-99 108B)
11-19-99
11-19-99 HAMILTON COUNTY (Contract No. 0012)
11-19-99 Project No. S.P. 33947-4153-04
11-19-99 The mowing on various Interstate and State Routes.
11-19-99
11-19-99 Project Length - 78.480 miles

11-19-99 Working Days - On or before November 15, 2000 (See Special Provision
11-19-99 108B)
11-19-99
11-19-99 HAYWOOD AND MADISON COUNTIES (Contract No. 0013)
11-19-99 Project No. S.P. 98044-4144-04
11-19-99 The litter removal on I-40 and various State Routes.
11-19-99
11-19-99 Project Length - 61.230 miles
11-19-99 Working Days - On or before December 31, 2000 (See Special Provision
11-19-99 108B)
11-19-99
11-19-99 HOUSTON, HUMPHREYS, AND PERRY COUNTIES (Contract No. 0014)
11-19-99 Project No. S.P. 98035-4270-04
11-19-99 The mowing on various State Routes.
11-19-99
11-19-99 Project Length - 237.530 miles
11-19-99 Working Days - On or before November 15, 2000 (See Special Provision
11-19-99 108B)
11-19-99
11-19-99 HUMPHREYS, HICKMAN, DICKSON, WILLIAMSON, AND CHEATHAM COUNTIES
11-19-99 (Contract No. 0015)
11-19-99 Project No. S.P. 98035-4171-04
11-19-99 The mowing and litter removal on I-40.
11-19-99
11-19-99 Project Length - 56.650 miles
11-19-99 Working Days - On or before March 31, 2001 (See Special Provision
11-19-99 108B)
11-19-99
11-19-99 JEFFERSON AND COCKE COUNTIES (Contract No. 0016)
11-19-99 Project No. S.P. 98013-4164-04
11-19-99 The mowing and litter removal on various Interstate Routes.
11-19-99
11-19-99 Project Length - 49.490 miles
11-19-99 Working Days - On or before March 31, 2001 (See Special Provision
11-19-99 108B)
11-19-99
11-19-99 KNOX, BLOUNT, AND SEVIER COUNTIES (Contract No. 0017)
11-19-99 Project No. S.P. 98013-4165-04
11-19-99 The litter removal on various Interstate Routes.
11-19-99
11-19-99 Project Length - 75.880 miles
11-19-99 Working Days - On or before December 31, 2000 (See Special Provision
11-19-99 108B)
11-19-99
11-19-99 LAWRENCE, WAYNE, AND LEWIS COUNTIES (Contract No. 0018)
11-19-99 Project No. S.P. 98035-4272-04
11-19-99 The mowing on various State Routes.
11-19-99
11-19-99 Project Length - 147.150 miles
11-19-99 Working Days - On or before November 15, 2000 (See Special Provision
11-19-99 108B)
11-19-99
11-19-99 LEWIS, WAYNE, AND PERRY COUNTIES (Contract No. 0019)
11-19-99 Project No. S.P. 98035-4273-04
11-19-99 The mowing on various State Routes.
11-19-99
11-19-99 Project Length - 206.820 miles
11-19-99 Working Days - On or before November 15, 2000 (See Special Provision
11-19-99 108B)
11-19-99

11-19-99 MONROE, LOUDON, AND ROANE COUNTIES (Contract No. 0020)
11-19-99 Project No. S.P. 98013-4166-04
11-19-99 The mowing and litter removal on various Interstate and State Routes.
11-19-99
11-19-99 Project Length - 89.770 miles
11-19-99 Working Days - On or before March 31, 2001 (See Special Provision
11-19-99 108B)
11-19-99
11-19-99 PUTNAM AND CUMBERLAND COUNTIES (Contract No. 0021)
11-19-99 Project No. S.P. 98023-4182-04
11-19-99 The mowing and litter removal on I-40 and various State Routes.
11-19-99
11-19-99 Project Length - 94.750 miles
11-19-99 Working Days - On or before March 31, 2001 (See Special Provision
11-19-99 108B)
11-19-99
11-19-99 RUTHERFORD AND WILLIAMSON COUNTIES (Contract No. 0022)
11-19-99 Project No. S.P. 98035-4274-04
11-19-99 The mowing on various State Routes.
11-19-99
11-19-99 Project Length - 189.230 miles
11-19-99 Working Days - On or before November 15, 2000 (See Special Provision
11-19-99 108B)
11-19-99
11-19-99 SHELBY, TIPTON, AND LAUDERDALE COUNTIES (Contract No. 0023)
11-19-99 Project No. S.P. 98044-4247-04
11-19-99 The mowing and litter removal on various State Routes.
11-19-99
11-19-99 Project Length - 230.050 miles
11-19-99 Working Days - On or before March 31, 2001 (See Special Provision
11-19-99 108B)
11-19-99
11-19-99 SULLIVAN AND HAWKINS COUNTIES (Contract No. 0024)
11-19-99 Project No. S.P. 98013-4167-04
11-19-99 The mowing and litter removal on various Interstate and State Routes.
11-19-99
11-19-99 Project Length - 88.940 miles
11-19-99 Working Days - On or before March 31, 2001 (See Special Provision
11-19-99 108B)
11-19-99
11-19-99 SUMNER, MACON, AND TROUSDALE COUNTIES (Contract No. 0025)
11-19-99 Project No. S.P. 98035-4275-04
11-19-99 The mowing on various State Routes.
11-19-99
11-19-99 Project Length - 359.470 miles
11-19-99 Working Days - On or before November 15, 2000 (See Special Provision
11-19-99 108B)
11-19-99
11-19-99 SUMNER, ROBERTSON, CHEATHAM, AND MONTGOMERY COUNTIES (Contract No.
11-19-99 0026)
11-19-99 Project No. S.P. 98035-4176-04
11-19-99 The mowing and litter removal on I-24, I-65, and S.R. 386.
11-19-99
11-19-99 Project Length - 62.480 miles
11-19-99 Working Days - On or before March 31, 2001 (See Special Provision
11-19-99 108B)
11-19-99
11-19-99 WASHINGTON, GREENE, HAMBLLEN, CARTER, AND UNICOI COUNTIES (Contract No.
11-19-99 0027)
11-19-99 Project No. S.P. 98013-4168-04

11-19-99 The mowing and litter removal on various Interstate and State Routes.
11-19-99
11-19-99 Project Length - 111.180 miles
11-19-99 Working Days - On or before March 31, 2001 (See Special Provision
11-19-99 108B)
11-19-99
11-19-99 WILLIAMSON COUNTY (Contract No. 0028)
11-19-99 Project No. S.P. 94945-4284-04
11-19-99 The mowing on various State Routes.
11-19-99
11-19-99 Project Length - 176.170 miles
11-19-99 Working Days - On or before November 15, 2000 (See Special Provision
11-19-99 108B)

12-10-99 SHELBY COUNTY (Contract No. 5970)
12-10-99 Project No. IM/BSRF-40-1(271)0, 79001-3182-44
12-10-99 The seismic retrofit of portions of the existing bridge on I-40 over
12-10-99 the Mississippi River.
12-10-99
12-10-99 Project Length - 0.814 mile
12-10-99 Working Days - On or before March 15, 2002 (See Special Provision
12-10-99 108B)
12-10-99 Plans Cost - \$ 50.00 Cross-Section Cost - NA
12-10-99 The DBE goal for this contract is 10% of the contract amount.
12-10-99
12-10-99 FENTRESS COUNTY (Contract No. 6023)
12-10-99 Project No. STP-H-28(17), 25001-3277-94
12-10-99 The signalization of the intersection of S.R. 62 (Deer Lodge Highway)
12-10-99 with U.S. 127 (S.R. 28, South York Highway).
12-10-99
12-10-99 Project Length - 0.000 mile
12-10-99 Working Days - On or before August 1, 2000
12-10-99 Plans Cost - \$ 3.00 Cross-Section Cost - NA
12-10-99
12-10-99 ANDERSON COUNTY (Contract No. 1001)
12-10-99 Project No. STP-71(10), 01012-3207-14
12-10-99 The grading, drainage, and paving on S.R. 71 beginning at S.R. 9 and
12-10-99 extending to Cob Hollow Road.
12-10-99
12-10-99 Project Length - 0.684 kilometer *METRIC*
12-10-99 Working Days - On or before June 15, 2000
12-10-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
12-10-99
12-10-99 ANDERSON COUNTY (Contract No. 1002)
12-10-99 Project No. STP-M-3727(4), 01953-3531-54
12-10-99 The grading, drainage, and paving on Tuskegee Drive, beginning 0.92
12-10-99 mile west of Tempura Drive and extending to 318 feet east of Tempura
12-10-99 Drive.
12-10-99
12-10-99 Project Length - 0.999 mile
12-10-99 Working Days - On or before November 1, 2000
12-10-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
12-10-99
12-10-99 ANDERSON, CAMPBELL, CLAIBORNE, AND SCOTT COUNTIES (Contract No. 1003)
12-10-99 Project No. S.P. 98013-4172-04
12-10-99 The installation of painted pavement markings on various Interstate
12-10-99 and State Routes.
12-10-99
12-10-99 Project Length - 269.600 miles
12-10-99 Working Days - On or before November 15, 2000 (See Special Provision

12-10-99 108B)
12-10-99 NO PLANS CONTRACT
12-10-99
12-10-99 BEDFORD, LINCOLN, MOORE, AND RUTHERFORD COUNTIES (Contract No. 1004)
12-10-99 Project No. STP-H-NHE-REG3(13), 98035-3264-94
12-10-99 The upgrading of guardrail at various locations on U.S. 231 (S.R. 10).
12-10-99
12-10-99 Project Length - 0.000 mile
12-10-99 Working Days - On or before August 1, 2000
12-10-99 NO PLANS CONTRACT
12-10-99
12-10-99 BLEDSOE COUNTY (Contract No. 1005)
12-10-99 Project No. S.P. 04043-3203-04
12-10-99 The grading, drainage, construction of a concrete Bulb-Tee beam
12-10-99 bridge, and paving on U.S. 127 (S.R. 28) beginning south of relocated
12-10-99 S.R. 30 and extending to north of existing S.R. 30 and on S.R. 30
12-10-99 beginning at S.R. 28 and extending to Wesley Chapel Road and Cooper
12-10-99 Lane.
12-10-99
12-10-99 Project Length - 6.303 kilometers *METRIC*
12-10-99 Working Days - On or before November 15, 2001
12-10-99 Plans Cost - \$125.00 Cross-Section Cost - \$ 50.00
12-10-99
12-10-99 BLEDSOE, CANNON, COFFEE, GRUNDY, MARION, SEQUATCHIE, VAN BUREN, AND
12-10-99 WARREN COUNTIES (Contract No. 1006)
12-10-99 Project No. S.P. 98023-4184-04
12-10-99 The installation of painted pavement markings on various Interstate
12-10-99 and State Routes.
12-10-99
12-10-99 Project Length - 736.360 miles
12-10-99 Working Days - On or before November 15, 2000 (See Special Provision
12-10-99 108B)
12-10-99 NO PLANS CONTRACT
12-10-99
12-10-99 BLOUNT COUNTY (Contract No. 1007)
12-10-99 Project No. BRZE-500(13), 05945-3464-94
12-10-99 The construction of a concrete box beam bridge on Melrose Station Road
12-10-99 over Little River (L.M. 4.19) including grading, drainage, and paving.
12-10-99
12-10-99 Project Length - 0.275 kilometer *METRIC*
12-10-99 Working Days - On or before December 1, 2000
12-10-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
12-10-99
12-10-99 BRADLEY COUNTY (Contract No. 1008)
12-10-99 Project No. STP-M-312(6), 06012-3214-54; STP-EN-9203(5), 06951-3690-
12-10-99 54; 06012-3217-04
12-10-99
12-10-99 Project No. S.P. 06012-3214-54
12-10-99 The grading, drainage, and paving on S.R. 312 (Harrison Pike)
12-10-99 beginning 219 meters west of Georgetown Pike and extending to S.R. 2
12-10-99 (Keith Street)
12-10-99
12-10-99 Project Length - 0.572 kilometer
12-10-99
12-10-99 Project No. STP-EN-9203(5), 06951-3690-54; 06012-3217-04
12-10-99 The grading, drainage, construction of a concrete box bridge, and
12-10-99 paving on Inman Street beginning at S.R. 2 (Keith Street) and
12-10-99 extending to First Street NW and Inman Street NW.
12-10-99
12-10-99 Project Length - 0.157 kilometer

12-10-99
12-10-99 Total Project Length - 0.729 kilometer *METRIC*
12-10-99 Working Days - On or before December 15, 2000
12-10-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
12-10-99 The DBE goal for this contract is 10% of the contract amount.
12-10-99
12-10-99 BRADLEY, HAMILTON, McMINN, MEIGS, AND POLK COUNTIES (Contract No.
12-10-99 1009)
12-10-99 Project No. S.P. 98023-4185-04
12-10-99 The installation of painted pavement markings on various Interstate
12-10-99 and State Routes.
12-10-99
12-10-99 Project Length - 425.160 miles
12-10-99 Working Days - On or before November 15, 2000 (See Special Provision
12-10-99 108B)
12-10-99 NO PLANS CONTRACT
12-10-99
12-10-99 CAMPBELL COUNTY (Contract No. 1010)
12-10-99 Project No. IME-75-3(132)121, 07100-8105-44
12-10-99 The resurfacing (superpave) on I-75 beginning 0.10 mile north of S.R.
12-10-99 63 (L.M. 11.54) and extending to 1 mile north of parking area (L.M.
12-10-99 18.55 northbound and L.M. 18.66 southbound).
12-10-99
12-10-99 Project Length - 7.065 miles
12-10-99 Working Days - On or before November 15, 2000 (See Special Provision
12-10-99 108B)
12-10-99 Plans Cost - \$ 3.00 (11" x 17")
12-10-99 The DBE goal for this contract is 6% of the contract amount.
12-10-99
12-10-99 CHEATHAM, HOUSTON, MONTGOMERY, ROBERTSON, AND STEWART COUNTIES
12-10-99 (Contract No. 1011)
12-10-99 Project No. S.P. 98035-4180-04
12-10-99 The installation of painted pavement markings on various Interstate
12-10-99 and State Routes.
12-10-99
12-10-99 Project Length - 552.620 miles
12-10-99 Working Days - On or before November 15, 2000 (See Special Provision
12-10-99 108B)
12-10-99 NO PLANS CONTRACT
12-10-99
12-10-99 CLAIBORNE COUNTY (Contract No. 1012)
12-10-99 Project No. STP-H-33(35), 13004-3209-94
12-10-99 The signalization of the intersection of S.R. 33 at England Industrial
12-10-99 Road.
12-10-99
12-10-99 Project Length - 0.000 mile
12-10-99 Working Days - On or before August 30, 2000
12-10-99 Plans Cost - \$ 3.00 Cross-Section Cost - NA
12-10-99
12-10-99 COCKE COUNTY (Contract No. 1013)
12-10-99 Project No. IME-40-8(124)436, 15001-8168-44
12-10-99 The resurfacing on I-40 beginning 900 feet south of S.R 32 (L.M. 5.94)
12-10-99 and extending to 375 feet south of Foothills Parkway (L.M. 13.68).
12-10-99
12-10-99 Project Length - 7.740 miles
12-10-99 Working Days - On or before December 15, 2000 (See Special Provision
12-10-99 108B)
12-10-99 Plans Cost - \$ 3.00 (11" x 17")
12-10-99 The DBE goal for this contract is 3% of the contract amount.
12-10-99

12-10-99 COFFEE AND GRUNDY COUNTIES (Contract No. 1014)
12-10-99 Project No. IME-24-2(111)124, 16001-8160-44, 31001-8158-44
12-10-99 The resurfacing (superpave) on I-24 beginning at Betsy Willis Creek in
12-10-99 Coffee County and extending to 0.2 mile east of Bell Mill Road in
12-10-99 Grundy County.
12-10-99
12-10-99 Project Length - 3.480 miles
12-10-99 Working Days - On or before June 30, 2000
12-10-99 Plans Cost - \$ 3.00 (11" x 17")
12-10-99 The DBE goal for this contract is 5% of the contract amount.
12-10-99
12-10-99 CUMBERLAND COUNTY (Contract No. 1015)
12-10-99 Project No. STP-M-101(9), 18038-3227-54
12-10-99 The signalization of the junction of S.R. 101 (Peavine Road) with I-40
12-10-99 in Crossville.
12-10-99
12-10-99 Project Length - 0.000 mile
12-10-99 Working Days - On or before August 1, 2000
12-10-99 Plans Cost - \$ 3.00 Cross-Section Cost - NA
12-10-99
12-10-99 CUMBERLAND, PUTNAM, SMITH, AND WILSON COUNTIES (Contract No. 1016)
12-10-99 Project No. S.P. 99105-4136-04
12-10-99 The refurbishing of signs at various locations on I-40 and S.R. 111.
12-10-99
12-10-99 Project Length - 109.000 miles
12-10-99 Working Days - On or before August 1, 2000
12-10-99 NO PLANS CONTRACT
12-10-99
12-10-99 DAVIDSON, RUTHERFORD, WILLIAMSON, AND WILSON COUNTIES (Contract No.
12-10-99 1017)
12-10-99 Project No. S.P. 98035-4177-04
12-10-99 The cleaning of drains on various Interstate Routes.
12-10-99
12-10-99 Project Length - 87.600 miles
12-10-99 Working Days - On or before October 16, 2000
12-10-99 NO PLANS CONTRACT
12-10-99
12-10-99 DeKALB COUNTY (Contract No. 1018)
12-10-99 Project No. S.P. 21002-4206-04
12-10-99 The repair of the bridge on S.R. 53 over Smith Fork Creek (L.M. 3.58).
12-10-99
12-10-99 Project Length - 0.000 mile
12-10-99 Working Days - On or before June 30, 2000
12-10-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
12-10-99
12-10-99 DICKSON COUNTY (Contract No. 1019)
12-10-99 Project No. IME-40-3(126)163, 22001-8163-44
12-10-99 The resurfacing (superpave) on I-40 beginning at S.R. 48 (L.M. 0.36)
12-10-99 and extending to 0.55 mile west of Piney Road (L.M. 4.60).
12-10-99
12-10-99 Project Length - 4.240 miles
12-10-99 Working Days - On or before September 30, 2000 (See Special Provision
12-10-99 108B)
12-10-99 Plans Cost - \$ 3.00 Cross-Section Cost - NA
12-10-99 The DBE goal for this contract is 5% of the contract amount.
12-10-99
12-10-99 DICKSON, HICKMAN, HUMPHREYS, AND PERRY COUNTIES (Contract No. 1020)
12-10-99 Project No. S.P. 98035-4179-04
12-10-99 The installation of painted pavement markings on various Interstate
12-10-99 and State Routes.

12-10-99
12-10-99 Project Length - 423.080 miles
12-10-99 Working Days - On or before November 15, 2000 (See Special Provision
12-10-99 108B)
12-10-99 NO PLANS CONTRACT
12-10-99
12-10-99 GILES, LAWRENCE, LEWIS, MAURY, AND WAYNE COUNTIES (Contract No. 1021)
12-10-99 Project No. S.P. 98035-4178-04
12-10-99 The installation of painted pavement markings on various Interstate
12-10-99 and State Routes.
12-10-99
12-10-99 Project Length - 739.070 miles
12-10-99 Working Days - On or before November 15, 2000 (See Special Provision
12-10-99 108B)
12-10-99 NO PLANS CONTRACT
12-10-99
12-10-99 GREENE COUNTY (Contract No. 1022)
12-10-99 Project No. S.P. 30006-4222-04
12-10-99 The repair of the bridges on S.R. 70 over Cove Creek (L.M. 5.94 and
12-10-99 L.M. 6.39).
12-10-99
12-10-99 Project Length - 0.000 mile
12-10-99 Working Days - On or before August 1, 2000
12-10-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
12-10-99
12-10-99 HAMBLEN COUNTY (Contract No. 1023)
12-10-99 Project No. IME-81-1(98)7, 32001-8121-44
12-10-99 The resurfacing on I-81 beginning at the Jefferson County line (L.M.
12-10-99 0.00) and extending to the Greene County line (L.M. 9.92).
12-10-99
12-10-99 Project Length - 9.920 miles
12-10-99 Working Days - On or before December 15, 2000 (See Special Provision
12-10-99 108B)
12-10-99 Plans Cost - \$ 3.00 (11" x 17")
12-10-99 The DBE goal for this contract is 5% of the contract amount.
12-10-99
12-10-99 HAMILTON COUNTY (Contract No. 1024)
12-10-99 Project No. IME-75-1(104)0, 33004-8140-44
12-10-99 The resurfacing (superpave) on I-75 beginning at the Georgia State
12-10-99 line and extending to South Chickamauga Creek, including the junction
12-10-99 with I-24.
12-10-99
12-10-99 Project Length - 1.910 miles
12-10-99 Working Days - On or before June 30, 2000
12-10-99 Plans Cost - \$ 3.00 (11" x 17")
12-10-99 The DBE goal for this contract is 7% of the contract amount.
12-10-99
12-10-99 HAMILTON COUNTY (Contract No. 1025)
12-10-99 Project No. STP-IE-98-2(4), 33959-3119-14
12-10-99 The installation of emergency reference number signs on various
12-10-99 Interstate Routes.
12-10-99
12-10-99 Project Length - 23.800 miles
12-10-99 Working Days - On or before July 1, 2000
12-10-99 NO PLANS CONTRACT
12-10-99
12-10-99 HARDIN COUNTY (Contract No. 1026)
12-10-99 Project No. S.P. 36011-3215-04
12-10-99 The grading, drainage, and paving on S.R. 128 (Wayne Road extension)
12-10-99 beginning at U.S. 64 (S.R. 15, Main Street) and extending to Water

12-10-99 Street.
12-10-99
12-10-99 Project Length - 0.124 mile
12-10-99 Working Days - See proposal.
12-10-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
12-10-99
12-10-99 HAYWOOD COUNTY (Contract No. 1027)
12-10-99 Project No. IME-40-1(275)46, 38001-8174-44
12-10-99 The resurfacing on I-40 beginning at Douglas Road (L.M. 2.86) and
12-10-99 extending to 0.5 mile west of Koko Road (L.M. 8.39).
12-10-99
12-10-99 Project Length - 5.490 miles
12-10-99 Working Days - See proposal.
12-10-99 Plans Cost - \$ 3.00 Cross-Section Cost - NA
12-10-99 The DBE goal for this contract is 3% of the contract amount.
12-10-99
12-10-99 JEFFERSON COUNTY (Contract No. 1028)
12-10-99 Project No. IME-40-8(125)422, 45002-8133-44
12-10-99 The resurfacing (superpave) on I-40 beginning at the junction of I-81
12-10-99 (L.M. 11.54) and extending to the French Broad River (L.M. 14.68).
12-10-99
12-10-99 Project Length - 2.825 miles
12-10-99 Working Days - On or before August 1, 2000 (See Special Provision
12-10-99 108B)
12-10-99 Plans Cost - \$ 3.00 (11" x 17")
12-10-99 The DBE goal for this contract is 3% of the contract amount.
12-10-99
12-10-99 KNOX COUNTY (Contract No. 1029)
12-10-99 Project No. IME-40-8-(123)392, 47003-8151-44
12-10-99 The resurfacing on I-40 beginning at U.S. 11 (U.S. 70, S.R. 1,
12-10-99 Rutledge Pike) and extending to the Holston River.
12-10-99
12-10-99 Project Length - 2.900 miles
12-10-99 Working Days - On or before November 15, 2000 (See Special Provision
12-10-99 108B)
12-10-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
12-10-99 The DBE goal for this contract is 10% of the contract amount.
12-10-99
12-10-99 KNOX COUNTY (Contract No. 1030)
12-10-99 Project No. NH-I-40-7(151)384, 47001-3198-44
12-10-99 The grading, drainage, construction of a concrete box beam bridge and
12-10-99 three (3) retaining walls, and paving on I-40 / I-75 beginning at
12-10-99 Papermill Road and extending to 2800 feet east of Hollywood Road.
12-10-99
12-10-99 Project Length - 1.640 miles
12-10-99 Working Days - On or before April 30, 2002 (See Special Provision
12-10-99 108B)
12-10-99 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 50.00
12-10-99 The DBE goal for this contract is 10% of the contract amount.
12-10-99
12-10-99 KNOX COUNTY (Contract No. 1031)
12-10-99 Project No. NH-I-640-7(149)390, 47008-3140-44
12-10-99 The grading, drainage, construction of four (4) bridges and seven (7)
12-10-99 retaining walls, and paving on I-640 beginning at
12-10-99 I-75 and extending to 640 meters east of S.R. 33.
12-10-99
12-10-99 Project Length - 4.365 kilometers *METRIC*
12-10-99 Working Days - See proposal.
12-10-99 Plans Cost - \$100.00 Cross-Section Cost - \$ 50.00
12-10-99 The DBE goal for this contract is 10% of the contract amount.

12-10-99
12-10-99 KNOX AND BLOUNT COUNTIES (Contract No. 1032)
12-10-99 Project No. S.P. 98013-4147-04
12-10-99 The raising of approach slabs on bridges at various locations on I-140
12-10-99 (Pellissippi Parkway) and U.S. 129 (S.R. 115, Alcoa Highway).
12-10-99
12-10-99 Project Length - 0.000 mile
12-10-99 Working Days - On or before May 30, 2000
12-10-99 NO PLANS CONTRACT
12-10-99
12-10-99 LAUDERDALE COUNTY (Contract No. 1033)
12-10-99 Project No. S.P. 49001-4277-04
12-10-99 The repair of the bridge on S.R.88 over U.S. 51 (S.R. 3) (L.M. 14.74).
12-10-99
12-10-99 Project Length - 0.000 mile
12-10-99 Working Days - See proposal.
12-10-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
12-10-99
12-10-99 LAUDERDALE COUNTY (Contract No. 1034)
12-10-99 Project No. S.P. 49951-3630-04
12-10-99 The grading, drainage, and paving on a S.I.A. route serving Marvin
12-10-99 Windows & Doors of Tennessee, Inc., in Ripley.
12-10-99
12-10-99 Project Length - 0.189 mile
12-10-99 Working Days - See proposal.
12-10-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
12-10-99
12-10-99 LOUDON, MONROE, MORGAN, AND ROANE COUNTIES (Contract No. 1035)
12-10-99 Project No. S.P. 98013-4173-04
12-10-99 The installation of painted pavement markings on various Interstate
12-10-99 and State Routes.
12-10-99
12-10-99 Project Length - 234.880 miles
12-10-99 Working Days - On or before November 15, 2000 (See Special Provision
12-10-99 108B)
12-10-99 NO PLANS CONTRACT
12-10-99
12-10-99 McMINN COUNTY (Contract No. 1036)
12-10-99 Project No. IME-75-1(101)39, 54001-8156-44
12-10-99 The resurfacing on I-75 beginning 4 miles north of the Bradley County
12-10-99 line and extending to the rest area (L.M. 44.94).
12-10-99
12-10-99 Project Length - 6.000 miles
12-10-99 Working Days - On or before September 1, 2000
12-10-99 Plans Cost - \$ 3.00 (11" x 17")
12-10-99 The DBE goal for this contract is 6% of the contract amount.
12-10-99
12-10-99 MADISON COUNTY (Contract No. 1037)
12-10-99 Project No. IME-40-1(272)80, 57201-8110-44
12-10-99 Project No. IME-40-1(273)74, 57201-8111-44
12-10-99
12-10-99 Project No. IME-40-1(272)80, 57201-8110-44
12-10-99 The resurfacing (superpave) on I-40 beginning at U.S. 45 Bypass (S.R.
12-10-99 186) (L.M. 13.60) and extending to U.S. 70 (S.R. 1) (L.M. 19.90).
12-10-99
12-10-99 Project Length - 6.260 miles
12-10-99
12-10-99 Project No. IME-40-1(273)74, 57201-8111-44
12-10-99 The resurfacing on I-40 beginning at Lower Brownsville Road (L.M.
12-10-99 7.47) and extending to U.S. 45 Bypass (S.R. 186) (L.M. 13.60).

12-10-99
12-10-99 Project Length - 6.130 miles
12-10-99
12-10-99 Total Project Length - 12.390 miles
12-10-99 Working Days - See proposal.
12-10-99 Plans Cost - \$ 3.00 (11" x 17")
12-10-99 The DBE goal for this contract is 3% of the contract amount.
12-10-99
12-10-99 MADISON COUNTY (Contract No. 1038)
12-10-99 Project No. BR-NH-5(46), 57006-3241-94
12-10-99 The construction of two (2) concrete I-beam bridges on U.S. 45 (S.R.
12-10-99 5) over Meridian Creek (L.M. 7.72) and overflow (L.M. 7.78), including
12-10-99 grading, drainage, and paving.
12-10-99
12-10-99 Project Length - 0.500 kilometer *METRIC*
12-10-99 Working Days - See proposal.
12-10-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
12-10-99 The DBE goal for this contract is 3% of the contract amount.
12-10-99
12-10-99 MADISON COUNTY (Contract No. 1039)
12-10-99 Project No. BR-STP-18(19), 57010-3211-94
12-10-99 The removal of the existing bridge on S.R. 18 over the abandoned
12-10-99 I.C.G. Railroad (L.M. 9.62), including grading, drainage, and paving.
12-10-99
12-10-99 Project Length - 0.220 kilometer *METRIC*
12-10-99 Working Days - See proposal.
12-10-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
12-10-99
12-10-99 MADISON COUNTY (Contract No. 1040)
12-10-99 Project No. BR-STP-198(5), 57035-3212-94
12-10-99 The construction of a concrete box beam bridge on S.R. 198 over the
12-10-99 overflow of the South Forked Deer River (L.M. 11.56), including
12-10-99 grading, drainage, and paving.
12-10-99
12-10-99 Project Length - 0.150 kilometer *METRIC*
12-10-99 Working Days - See proposal.
12-10-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
12-10-99 The DBE goal for this contract is 5% of the contract amount.
12-10-99
12-10-99 MADISON COUNTY (Contract No. 1041)
12-10-99 Project No. HPP/STP-NHE-186(5), 57009-3258-14; 57009-4259-04
12-10-99 The grading, drainage, construction of a steel welded plate girder
12-10-99 bridge, and paving on U.S. 45 Bypass (S.R. 186), beginning at Channing
12-10-99 Way and extending to the Jackson City limits.
12-10-99
12-10-99 Project Length - 2.959 miles
12-10-99 Working Days - See proposal.
12-10-99 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 25.00
12-10-99 The DBE goal for this contract is 3% of the contract amount.
12-10-99
12-10-99 MADISON COUNTY (Contract No. 1042)
12-10-99 Project No. STP-20(17), 57012-3208-14
12-10-99 STP-152(11), 57017-3214-14
12-10-99
12-10-99 Project No. STP-20(17), 57012-3208-14
12-10-99 The grading, drainage, and paving on U.S. 412 (S.R. 20) beginning at
12-10-99 S.R. 152 (Law Road) and extending to the Henderson County line.
12-10-99
12-10-99 Project Length - 3.310 kilometers
12-10-99

12-10-99 Project No. STP-152(11), 57017-3214-14
12-10-99 The grading, drainage, and paving on S.R. 152 beginning at U.S. 412
12-10-99 (S.R. 20) and extending to I-40.
12-10-99
12-10-99 Project Length - 0.868 kilometers
12-10-99
12-10-99 Total Project Length - 4.178 kilometers *METRIC*
12-10-99 Working Days - See proposal.
12-10-99 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 25.00
12-10-99 The DBE goal for this contract is 5% of the contract amount.
12-10-99
12-10-99 MARION COUNTY (Contract No. 1043)
12-10-99 Project No. S.P. 58002-4227-04
12-10-99 The repair of the bridge on S.R. 2 over the Tennessee River (L.M.
12-10-99 21.14)
12-10-99
12-10-99 Project Length - 0.000 mile
12-10-99 Working Days - On or before March 1, 2000
12-10-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
12-10-99
12-10-99 MONTGOMERY COUNTY (Contract No. 1044)
12-10-99 Project No. IME-24-9(53)0, 63001-8146-44; 63001-4147-04
12-10-99 The resurfacing (superpave) on I-24 beginning at the Kentucky State
12-10-99 line (L.M. 0.00) and extending to U.S. 79 (S.R. 13) (L.M. 4.40),
12-10-99 including the Welcome Center (L.M. 0.75).
12-10-99
12-10-99 Project Length - 4.400 miles
12-10-99 Working Days - See proposal.
12-10-99 Plans Cost - \$ 3.00 Cross-Section Cost - NA
12-10-99
12-10-99 PUTNAM COUNTY (Contract No. 1045)
12-10-99 Project No. IME-40-6(125)273, 71001-8189-44
12-10-99 The resurfacing on I-40 beginning east of S.R. 56 and extending to
12-10-99 near S.R. 56.
12-10-99
12-10-99 Project Length - 7.580 miles
12-10-99 Working Days - On or before June 30, 2000
12-10-99 Plans Cost - \$ 3.00 (11" x 17")
12-10-99 The DBE goal for this contract is 7% of the contract amount.
12-10-99
12-10-99 ROBERTSON COUNTY (Contract No. 1046)
12-10-99 Project No. IME-65-3(99)111, 74003-8154-44; 74003-4155-04
12-10-99 The resurfacing on I-65 beginning at S.R. 25 (L.M. 111.72) and
12-10-99 extending to the Kentucky State line (L.M. 120.71), including the
12-10-99 Welcome Center and weigh stations.
12-10-99
12-10-99 Project Length - 9.907 miles
12-10-99 Working Days - See proposal.
12-10-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
12-10-99 The DBE goal for this contract is 3% of the contract amount.
12-10-99
12-10-99 ROBERTSON COUNTY (Contract No. 1047)
12-10-99 Project No. STP-11(25), 74005-3228-14
12-10-99 The grading, drainage, and paving on S.R. 11 beginning 0.16 kilometer
12-10-99 south of Blackwood Road and extending to 0.22 kilometer northwest of
12-10-99 Garrett Road, and on S.R. 65 beginning at S.R. 11 and extending to
12-10-99 0.19 kilometer northeast of William Woodard Road.
12-10-99
12-10-99 Project Length - 5.433 kilometers *METRIC*
12-10-99 Working Days - See proposal.

12-10-99 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 25.00
12-10-99 The DBE goal for this contract is 10% of the contract amount.
12-10-99
12-10-99 RUTHERFORD COUNTY (Contract No. 1048)
12-10-99 Project No. S.P. 75946-4117-04
12-10-99 The removal of snow and ice on various northern Interstate and State
12-10-99 Routes.
12-10-99
12-10-99 Project Length - 89.000 miles
12-10-99 Working Days - On or before April 15, 2000
12-10-99 NO PLANS CONTRACT
12-10-99
12-10-99 RUTHERFORD COUNTY (Contract No. 1049)
12-10-99 Project No. S.P. 75946-4118-04
12-10-99 The removal of snow and ice on various southern Interstate and State
12-10-99 Routes.
12-10-99
12-10-99 Project Length - 108.000 miles
12-10-99 Working Days - On or before April 15, 2000
12-10-99 NO PLANS CONTRACT
12-10-99
12-10-99 SEQUATCHIE COUNTY (Contract No. 1050)
12-10-99 Project No. APD-NHE-111(36), 77041-3218-64
12-10-99 The grading, drainage, construction of a concrete Bulb-Tee beam
12-10-99 bridge, and paving on S.R. 111 at U.S. 127 (S.R. 28).
12-10-99
12-10-99 Project Length - 0.879 mile
12-10-99 Working Days - On or before November 15, 2001
12-10-99 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 25.00
12-10-99 The DBE goal for this contract is 3% of the contract amount.
12-10-99
12-10-99 SHELBY COUNTY (Contract No. 1051)
12-10-99 Project No. IME-40-1(274)16, 79003-8179-44
12-10-99 The resurfacing (superpave) on I-40 beginning 1.3 miles east of S.R.
12-10-99 15 (L.M. 19.18) and extending to Cypress Creek (L.M. 23.55) and
12-10-99 beginning 0.4 mile west of Hall Creek (L.M. 25.85) and extending to
12-10-99 the Fayette County line (L.M. 27.22).
12-10-99
12-10-99 Project Length - 5.740 miles
12-10-99 Working Days - See proposal.
12-10-99 Plans Cost - \$ 3.00 Cross-Section Cost - NA
12-10-99 The DBE goal for this contract is 2% of the contract amount.
12-10-99
12-10-99 SHELBY COUNTY (Contract No. 1052)
12-10-99 Project No. NH-I-55-1(92)4, 79004-3143-44
12-10-99 The grading, drainage, repair and widening of seven (7) bridges and
12-10-99 paving on I-55, beginning 0.084 mile south of the Mississippi State
12-10-99 line and extending to 0.461 mile south of Winchester Road.
12-10-99
12-10-99 Project Length - 3.826 miles
12-10-99 Working Days - See proposal.
12-10-99 Plans Cost - \$175.00 Cross-Section Cost - \$ 50.00
12-10-99 The DBE goal for this contract is 15% of the contract amount.
12-10-99
12-10-99 SHELBY COUNTY (Contract No. 1053)
12-10-99 Project No. CM-IE-98-4(3), 79959-3178-14
12-10-99 The installation of emergency reference number signs on various
12-10-99 Interstate Routes.
12-10-99
12-10-99 Project Length - 47.000 miles

12-10-99 Working Days - On or before July 1, 2000
12-10-99 NO PLANS CONTRACT
12-10-99
12-10-99 SHELBY COUNTY (Contract No. 1054)
12-10-99 Project No. CM-STP-5161(1), 79954-3523-54
12-10-99 The signalization of the intersection of Farmington Boulevard at
12-10-99 Brierbrook Road in Germantown, including grading, drainage, and
12-10-99 paving.
12-10-99
12-10-99 Project Length - 0.000 mile
12-10-99 Working Days - See proposal.
12-10-99 Plans Cost - \$ 3.00 Cross-Section Cost - NA
12-10-99
12-10-99 SHELBY COUNTY (Contract No. 1055)
12-10-99 Project No. STP-M-4032(5), 79959-3770-54
12-10-99 The grading, drainage, construction of a concrete I-beam bridge and a
12-10-99 concrete Bulb-Tee beam bridge, and paving on Sam Cooper Boulevard,
12-10-99 beginning at East Parkway and extending to Holmes Street.
12-10-99
12-10-99 Project Length - 2.810 kilometers *METRIC*
12-10-99 Working Days - See proposal.
12-10-99 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 10.00
12-10-99 The DBE goal for this contract is 5% of the contract amount.
12-10-99
12-10-99 SHELBY COUNTY (Contract No. 1056)
12-10-99 Project No. S.P. 79005-4152-04
12-10-99 The installation of seismic restraints on six (6) bridges on and over
12-10-99 I-55.
12-10-99
12-10-99 Project Length - 0.000 mile
12-10-99 Working Days - See proposal.
12-10-99 Plans Cost - \$ 25.00 Cross-Section Cost - NA
12-10-99
12-10-99 SHELBY COUNTY (Contract No. 1057)
12-10-99 Project No. S.P. 79006-4170-04
12-10-99 The installation of a cantilever sign on I-240 west of Perkins Road.
12-10-99
12-10-99 Project Length - 0.000 mile
12-10-99 Working Days - On or before July 1, 2000
12-10-99 NO PLANS CONTRACT
12-10-99
12-10-99 SHELBY COUNTY (Contract No. 1058)
12-10-99 Project No. S.P. 79017-4281-04
12-10-99 The repair of the bridge on U.S. 51 (S.R. 3) over branch (L.M. 18.63).
12-10-99
12-10-99 Project Length - 0.000 mile
12-10-99 Working Days - See proposal.
12-10-99 Plans Cost - \$ 3.00 Cross-Section Cost - NA
12-10-99
12-10-99 WEAKLEY COUNTY (Contract No. 1059)
12-10-99 Project No. BR-STP-124(2), 92009-3216-94
12-10-99 The construction of either a concrete box beam bridge or a concrete
12-10-99 box bridge on S.R. 124 over Booth Branch (L.M. 11.53), including
12-10-99 grading, drainage, and paving.
12-10-99
12-10-99 Project Length - 0.382 kilometer *METRIC*
12-10-99 Working Days - See proposal.
12-10-99 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
12-10-99
12-10-99 WILSON COUNTY (Contract No. 1060)

12-10-99 Project No. IME-40-5(116)234, 95001-8182-44
12-10-99 The resurfacing on I-40 beginning east of S.R. 840 (L.M. 12.71) and
12-10-99 extending to east of U.S. 70 (S.R 26) (L.M. 17.15).
12-10-99
12-10-99 Project Length - 4.442 miles
12-10-99 Working Days - See proposal.
12-10-99 Plans Cost - \$ 10.00 Cross-Section Cost - NA
12-10-99 The DBE goal for this contract is 3% of the contract amount.

01-28-00 ANDERSON AND CAMPBELL COUNTIES (Contract No. 1061)
01-28-00 Project No. S.P. 98013-4174-04
01-28-00 The mowing and litter removal on I-75 and various State Routes.
01-28-00
01-28-00 Project Length - 65.810 miles
01-28-00 Working Days - On or before March 31, 2001 (See Special Provision
01-28-00 108B)
01-28-00
01-28-00 ANDERSON, CAMPBELL, CLAIBORNE, AND UNION COUNTIES (Contract No. 1062)
01-28-00 Project No. S.P. 98013-4275-04
01-28-00 The mowing on various State Routes.
01-28-00
01-28-00 Project Length - 171.260 miles
01-28-00 Working Days - On or before November 15, 2000 (See Special Provision
01-28-00 108B)
01-28-00
01-28-00 BEDFORD AND RUTHERFORD COUNTIES (Contract No. 1063)
01-28-00 Project No. S.P. 98035-4184-04
01-28-00 The mowing and litter removal on I-24 and S.R. 840.
01-28-00
01-28-00 Project Length - 38.330 miles
01-28-00 Working Days - On or before March 31, 2001 (See Special Provision
01-28-00 108B)
01-28-00
01-28-00 BRADLEY AND McMINN COUNTIES (Contract No. 1064)
01-28-00 Project No. S.P. 98023-4186-04
01-28-00 The mowing and litter removal on I-75.
01-28-00
01-28-00 Project Length - 44.300 miles
01-28-00 Working Days - On or before March 31, 2001 (See Special Provision
01-28-00 108B)
01-28-00
01-28-00 CARROLL AND HENRY COUNTIES (Contract No. 1065)
01-28-00 Project No. S.P. 98044-4251-04
01-28-00 The mowing and litter removal on various State Routes.
01-28-00
01-28-00 Project Length - 321.120 miles
01-28-00 Working Days - On or before March 31, 2001 (See Special Provision
01-28-00 108B)
01-28-00
01-28-00 CLAY, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No. 1066)
01-28-00 Project No. S.P. 98023-4287-04
01-28-00 The mowing on various State Routes.
01-28-00
01-28-00 Project Length - 304.750 miles
01-28-00 Working Days - On or before November 15, 2000 (See Special Provision
01-28-00 108B)
01-28-00
01-28-00 CLAY, JACKSON, OVERTON, PUTNAM, AND SMITH COUNTIES (Contract No. 1067)
01-28-00 Project No. S.P. 98023-4288-04
01-28-00 The mowing on various State Routes.
01-28-00
01-28-00 Project Length - 311.510 miles
01-28-00 Working Days - On or before November 15, 2000 (See Special Provision
01-28-00 108B)
01-28-00
01-28-00 COFFEE AND FRANKLIN COUNTIES (Contract No. 1068)
01-28-00 Project No. S.P. 98023-4289-04
01-28-00 The mowing on various State Routes.
01-28-00
01-28-00 Project Length - 266.370 miles

01-28-00 Working Days - On or before November 15, 2000 (See Special Provision
01-28-00 108B)
01-28-00
01-28-00 DeKALB, VAN BUREN, AND WHITE COUNTIES (Contract No. 1069)
01-28-00 Project No. S.P. 98023-4290-04
01-28-00 The mowing on various State Routes.
01-28-00
01-28-00 Project Length - 205.600 miles
01-28-00 Working Days - On or before November 15, 2000 (See Special Provision
01-28-00 108B)
01-28-00
01-28-00 DICKSON AND HICKMAN COUNTIES (Contract No. 1070)
01-28-00 Project No. S.P. 98035-4285-04
01-28-00 The mowing on various State Routes.
01-28-00
01-28-00 Project Length - 290.600 miles
01-28-00 Working Days - On or before November 15, 2000 (See Special Provision
01-28-00 108B)
01-28-00
01-28-00 DYER, GIBSON, LAKE, AND OBION COUNTIES (Contract No. 1071)
01-28-00 Project No. S.P. 98044-4152-04
01-28-00 The mowing and litter removal on I-155 and various State Routes.
01-28-00
01-28-00 Project Length - 173.480 miles
01-28-00 Working Days - On or before March 31, 2001 (See Special Provision
01-28-00 108B)
01-28-00
01-28-00 FAYETTE COUNTY (Contract No. 1072)
01-28-00 Project No. S.P. 24945-4273-04
01-28-00 The mowing and litter removal on various State Routes.
01-28-00
01-28-00 Project Length - 181.050 miles
01-28-00 Working Days - On or before March 31, 2001 (See Special Provision
01-28-00 108B)
01-28-00
01-28-00 GILES COUNTY (Contract No. 1073)
01-28-00 Project No. S.P. 28945-4284-04
01-28-00 The mowing on various State Routes.
01-28-00
01-28-00 Project Length - 150.810 miles
01-28-00 Working Days - On or before November 15, 2000 (See Special Provision
01-28-00 108B)
01-28-00
01-28-00 GILES, MARSHALL, MAURY, AND WILLIAMSON COUNTIES (Contract No. 1074)
01-28-00 Project No. S.P. 98035-4187-04
01-28-00 The mowing and litter removal on I-65 and S.R. 396.
01-28-00
01-28-00 Project Length - 70.250 miles
01-28-00 Working Days - On or before March 31, 2001 (See Special Provision
01-28-00 108B)
01-28-00
01-28-00 GRUNDY, HAMILTON, MARION, AND COFFEE COUNTIES (Contract No. 1075)
01-28-00 Project No. S.P. 98023-4191-04
01-28-00 The mowing and litter removal on I-24.
01-28-00
01-28-00 Project Length - 69.970 miles
01-28-00 Working Days - On or before March 31, 2001 (See Special Provision
01-28-00 108B)
01-28-00
01-28-00 HAMILTON AND MEIGS COUNTIES (Contract No. 1076)
01-28-00 Project No. S.P. 98023-4292-04

01-28-00 The mowing on various State Routes.
01-28-00
01-28-00 Project Length - 117.050 miles
01-28-00 Working Days - On or before November 15, 2000 (See Special Provision
01-28-00 108B)
01-28-00
01-28-00 HARDEMAN COUNTY (Contract No. 1077)
01-28-00 Project No. S.P. 35945-4273-04
01-28-00 The mowing and litter removal on various State Routes.
01-28-00
01-28-00 Project Length - 136.570 miles
01-28-00 Working Days - On or before March 31, 2001 (See Special Provision
01-28-00 108B)
01-28-00
01-28-00 HARDIN AND WAYNE COUNTIES (Contract No. 1078)
01-28-00 Project No. S.P. 98044-4254-04
01-28-00 The mowing on various State Routes.
01-28-00
01-28-00 Project Length - 146.440 miles
01-28-00 Working Days - On or before November 15, 2000 (See Special Provision
01-28-00 108B)
01-28-00
01-28-00 KNOX, BLOUNT, AND SEVIER COUNTIES (Contract No. 1079)
01-28-00 Project No. S.P. 98013-4176-04
01-28-00 The mowing on various Interstate and State Routes.
01-28-00
01-28-00 Project Length - 103.420 miles
01-28-00 Working Days - On or before November 15, 2000 (See Special Provision
01-28-00 108B)
01-28-00
01-28-00 LINCOLN AND MOORE COUNTIES (Contract No. 1080)
01-28-00 Project No. S.P. 98035-4288-04
01-28-00 The mowing on various State Routes.
01-28-00
01-28-00 Project Length - 210.340 miles
01-28-00 Working Days - On or before November 15, 2000 (See Special Provision
01-28-00 108B)
01-28-00
01-28-00 McMINN AND MEIGS COUNTIES (Contract No. 1081)
01-28-00 Project No. S.P. 98023-4293-04
01-28-00 The mowing on various State Routes.
01-28-00
01-28-00 Project Length - 209.930 miles
01-28-00 Working Days - On or before November 15, 2000 (See Special Provision
01-28-00 108B)
01-28-00
01-28-00 McNAIRY AND CHESTER COUNTIES (Contract No. 1082)
01-28-00 Project No. S.P. 98044-4255-04
01-28-00 The mowing and litter removal on various State Routes.
01-28-00
01-28-00 Project Length - 227.730 miles
01-28-00 Working Days - On or before March 31, 2001 (See Special Provision
01-28-00 108B)
01-28-00
01-28-00 MARION AND GRUNDY COUNTIES (Contract No. 1083)
01-28-00 Project No. S.P. 98023-4294-04
01-28-00 The mowing on various State Routes.
01-28-00
01-28-00 Project Length - 270.570 miles
01-28-00 Working Days - On or before November 15, 2000 (See Special Provision
01-28-00 108B)

01-28-00
01-28-00 MAURY COUNTY (Contract No. 1084)
01-28-00 Project No. S.P. 60945-4291-04
01-28-00 The mowing on various State Routes.
01-28-00
01-28-00 Project Length - 211.130 miles
01-28-00 Working Days - On or before November 15, 2000 (See Special Provision
01-28-00 108B)
01-28-00
01-28-00 MONTGOMERY AND STEWART COUNTIES (Contract No. 1085)
01-28-00 Project No. S.P. 98035-4290-04
01-28-00 The mowing on various State Routes.
01-28-00
01-28-00 Project Length - 253.770 miles
01-28-00 Working Days - On or before November 15, 2000 (See Special Provision
01-28-00 108B)
01-28-00
01-28-00 MORGAN, MONROE, LOUDON, AND ROANE COUNTIES (Contract No. 1086)
01-28-00 Project No. S.P. 98013-4277-04
01-28-00 The mowing on various State Routes.
01-28-00
01-28-00 Project Length - 126.020 miles
01-28-00 Working Days - On or before November 15, 2000 (See Special Provision
01-28-00 108B)
01-28-00
01-28-00 OBION AND WEAKLEY COUNTIES (Contract No. 1087)
01-28-00 Project No. S.P. 98044-4256-04
01-28-00 The mowing and litter removal on various State Routes.
01-28-00
01-28-00 Project Length - 130.330 miles
01-28-00 Working Days - On or before March 31, 2001 (See Special Provision
01-28-00 108B)
01-28-00
01-28-00 SEQUATCHIE, BLEDSOE, AND VAN BUREN COUNTIES (Contract No. 1088)
01-28-00 Project No. S.P. 98023-4295-04
01-28-00 The mowing on various State Routes.
01-28-00
01-28-00 Project Length - 159.720 miles
01-28-00 Working Days - On or before November 15, 2000 (See Special Provision
01-28-00 108B)
01-28-00
01-28-00 SHELBY, TIPTON, AND LAUDERDALE COUNTIES (Contract No. 1089)
01-28-00 Project No. S.P. 98044-4153-04
01-28-00 The mowing and litter removal on I-40 and various State Routes.
01-28-00
01-28-00 Project Length - 147.850 miles
01-28-00 Working Days - On or before March 31, 2001 (See Special Provision
01-28-00 108B)
01-28-00
01-28-00 SMITH AND WILSON COUNTIES (Contract No. 1090)
01-28-00 Project No. S.P. 98035-4189-04
01-28-00 The mowing and litter removal on I-40 and S.R. 840.
01-28-00
01-28-00 Project Length - 55.170 miles
01-28-00 Working Days - On or before March 31, 2001 (See Special Provision
01-28-00 108B)
01-28-00
01-28-00 SMITH AND WILSON COUNTIES (Contract No. 1091)
01-28-00 Project No. S.P. 98035-4286-04
01-28-00 The mowing on various State Routes.
01-28-00

01-28-00 Project Length - 260.530 miles
01-28-00 Working Days - On or before November 15, 2000 (See Special Provision
01-28-00 108B)
01-28-00 ALL CONTRACTS IN THIS LETTING ARE NO PLANS CONTRACTS.
01-28-00
01-28-00 SHELBY COUNTY (Contract No. 1092)
01-28-00 Project No. S.P. 79946-4145-04
01-28-00 The mowing and litter removal on various Interstate and State Routes.
01-28-00
01-28-00 Project Length - 51.550 miles
01-28-00 Working Days - On or before March 31, 2001 (See Special Provision
01-28-00 108B)
01-28-00 NO PLANS CONTRACT

02-11-00 ANDERSON COUNTY (Contract No. 1093)
02-11-00 Project No. S.P. 01014-4230-04
02-11-00 The resurfacing on S.R. 116 beginning at the Campbell County line
02-11-00 (L.M. 0.00) and extending to 0.71 mile west of Braden Flats Road (L.M.
02-11-00 6.90).
02-11-00
02-11-00 Project Length - 6.900 miles
02-11-00 Working Days - On or before July 31, 2000 (See Special Provision 108B)
02-11-00 Plans Cost - \$ 3.00 (11" x 17")
02-11-00
02-11-00 BEDFORD, LINCOLN, MARSHALL, AND MOORE COUNTIES (Contract No. 1094)
02-11-00 Project No. S.P. 98035-4191-04
02-11-00 The installation of painted pavement marking lines on various
02-11-00 Interstate and State Routes.
02-11-00
02-11-00 Project Length - 510.710 miles
02-11-00 Working Days - On or before November 15, 2000 (See Special Provision
02-11-00 108B)
02-11-00 NO PLANS CONTRACT
02-11-00
02-11-00 BENTON, DECATUR, DYER, GIBSON, HENRY, LAUDERDALE, OBION, TIPTON, AND
02-11-00 WEAKLEY COUNTIES (Contract No. 1095)
02-11-00 Project No. STP-H-NHE-REG4(14), 98044-3259-94
02-11-00 The installation of guardrail on various State Routes.
02-11-00
02-11-00 Project Length - 0.000 mile
02-11-00 Working Days - On or before August 1, 2000
02-11-00 NO PLANS CONTRACT
02-11-00
02-11-00 BENTON, CARROLL, DECATUR, HENRY, AND WEAKLEY COUNTIES (Contract No.
02-11-00 1096)
02-11-00 Project No. S.P. 98044-4157-04
02-11-00 The installation of painted pavement marking lines on various State
02-11-00 Routes.
02-11-00
02-11-00 Project Length - 766.180 miles
02-11-00 Working Days - On or before November 15, 2000 (See Special Provision
02-11-00 108B)
02-11-00 NO PLANS CONTRACT
02-11-00
02-11-00 BLOUNT COUNTY (Contract No. 1097)
02-11-00 Project No. S.P. 05952-3553-04
02-11-00 The grading, drainage, installation of signals, and paving on U.S. 411
02-11-00 (S.R. 33, Broadway Avenue) beginning at Harper Avenue / Cates Street
02-11-00 and extending to Norwood Street, on Church Street beginning at
02-11-00 Broadway Avenue and extending to Sevierville Road, and on Harper
02-11-00 Avenue beginning at Broadway Avenue and extending to the Church Street

02-11-00 Connector.
02-11-00
02-11-00 Project Length - 0.933 mile
02-11-00 Working Days - On or before November 1, 2000 (See Special Provision
02-11-00 108B)
02-11-00 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
02-11-00
02-11-00 BRADLEY COUNTY (Contract No. 1098)
02-11-00 Project No. S.P. 06069-4226-04
02-11-00 The resurfacing (superpave) on S.R. 60 beginning at S.R. 40 (L.M.
02-11-00 12.65) and extending to near the Cleveland City limits (L.M. 14.69).
02-11-00
02-11-00 Project Length - 2.040 miles
02-11-00 Working Days - On or before July 31, 2000 (See Special Provision 108B)
02-11-00 Plans Cost - \$ 3.00 (11" x 17")
02-11-00
02-11-00 CARROLL COUNTY (Contract No. 1099)
02-11-00 Project No. S.P. 09004-4235-04
02-11-00 The repair of the bridge on U.S. 70 (S.R. 1) over abandoned railroad
02-11-00 (L.M. 28.64).
02-11-00
02-11-00 Project Length - 0.000 mile
02-11-00 Working Days - On or before June 15, 2000
02-11-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
02-11-00
02-11-00 CARTER COUNTY (Contract No. 1100)
02-11-00 Project No. STP-H-NHE-67(14), 10007-3219-94
02-11-00 The installation of guardrail on S.R. 67 beginning west of Nancy
02-11-00 Campbell Road and extending to S.R. 159.
02-11-00
02-11-00 Project Length - 0.000 mile
02-11-00 Working Days - On or before August 1, 2000
02-11-00 NO PLANS CONTRACT
02-11-00
02-11-00 CARTER COUNTY (Contract No. 1101)
02-11-00 Project No. S.P. 10012-4217-04
02-11-00 The resurfacing on S.R. 143 beginning at the North Carolina State line
02-11-00 (L.M. 0.00) and extending to Old Roan Road
02-11-00 (L.M. 5.15).
02-11-00
02-11-00 Project Length - 5.150 miles
02-11-00 Working Days - On or before July 31, 2000 (See Special Provision 108B)
02-11-00 Plans Cost - \$ 3.00 (11" x 17")
02-11-00
02-11-00 CLAY, CUMBERLAND, DeKALB, FENTRESS, JACKSON, OVERTON, PICKETT, PUTNAM,
02-11-00 AND RHEA COUNTIES (Contract No. 1102)
02-11-00 Project No. S.P. 98023-4196-04
02-11-00 The installation of painted pavement marking lines on various
02-11-00 Interstate and State Routes.
02-11-00
02-11-00 Project Length - 863.680 miles
02-11-00 Working Days - On or before November 15, 2000 (See Special Provision
02-11-00 108B)
02-11-00 NO PLANS CONTRACT
02-11-00
02-11-00 COCKE COUNTY (Contract No. 1103)
02-11-00 Project No. S.P. 15016-4213-04
02-11-00 The resurfacing on S.R. 73 beginning at Denton Road (L.M. 5.37) and
02-11-00 extending to U.S.25 (U.S. 70, S.R. 9) (L.M. 12.35).
02-11-00
02-11-00 Project Length - 6.680 miles

02-11-00 Working Days - On or before July 31, 2000 (See Special Provision 108B)
02-11-00 Plans Cost - \$ 3.00 (11" x 17")
02-11-00
02-11-00 COCKE, GRAINGER, JEFFERSON, KNOX, AND SEVIER COUNTIES (Contract No.
02-11-00 1104)
02-11-00 Project No. S.P. 98013-4179-04
02-11-00 The installation of painted pavement marking lines on various
02-11-00 Interstate and State Routes.
02-11-00
02-11-00 Project Length - 420.410 miles
02-11-00 Working Days - On or before November 15, 2000 (See Special Provision
02-11-00 108B)
02-11-00 NO PLANS CONTRACT
02-11-00
02-11-00 CUMBERLAND COUNTY (Contract No. 1105)
02-11-00 Project No. STP-M-28(16), 18007-3232-54
02-11-00 The signalization of the intersection of U.S. 127 (S.R. 28, William
02-11-00 Howard Taft Highway) at the south entrance to Woodmere Mall.
02-11-00
02-11-00 Project Length - 0.000 mile
02-11-00 Working Days - On or before November 15, 2000
02-11-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
02-11-00
02-11-00 CUMBERLAND AND DeKALB COUNTIES (Contract No. 1106)
02-11-00 Project No. S.P. 18006-4211-04; 21001-4257-04
02-11-00
02-11-00 Project No. S.P. 18006-4211-04
02-11-00 The resurfacing (microsurfacing) on U.S. 127 (S.R. 28) beginning at
02-11-00 S.R. 68 (L.M. 10.11) and extending to S.R. 392
02-11-00 (L.M. 12.65).
02-11-00
02-11-00 Project Length - 2.540 miles
02-11-00
02-11-00 Project No. S.P. 21001-4257-04
02-11-00 The resurfacing (microsurfacing) on U.S. 70 (S.R. 26) beginning at the
02-11-00 Wilson County line (L.M. 0.00) and extending to 0.10 mile west of S.R.
02-11-00 96 (L.M. 6.00).
02-11-00
02-11-00 Project Length - 6.000 miles
02-11-00
02-11-00 Total Project Length - 8.540 miles
02-11-00 Working Days - On or before July 31, 2000 (See Special Provision 108B)
02-11-00 Plans Cost - \$ 3.00 (11" x 17")
02-11-00
02-11-00 CUMBERLAND COUNTY (Contract No. 1107)
02-11-00 Project No. S.P. 18100-4102-04
02-11-00 The repair of the bridges on Plateau Road over I-40 (L.M. 1.24 and
02-11-00 L.M. 1.30) and on S.R. 298 (Genesis Road) over I-40 (L.M. 2.23).
02-11-00
02-11-00 Project Length - 0.000 mile
02-11-00 Working Days - On or before September 1, 2000 (See Special Provision
02-11-00 108B)
02-11-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
02-11-00
02-11-00 DAVIDSON COUNTY (Contract No. 1108)
02-11-00 Project No. IM-24-1(83)51, 19002-3174-44
02-11-00 The grading, drainage, construction of four (4) bridges and eight (8)
02-11-00 retaining walls, widening of four (4) existing bridges, and paving on
02-11-00 I-24, beginning east of I-440 (L.M. 14.23) and extending to east of
02-11-00 Haywood Lane (L.M. 18.58).
02-11-00

02-11-00 Project Length - 4.389 miles
02-11-00 Working - On or before December 15, 2001 (See Special Provision 108B)
02-11-00 Plans Cost - \$250.00 Cross-Section Cost - \$100.00
02-11-00 The DBE goal for this contract is 10% of the contract amount.
02-11-00
02-11-00 DAVIDSON COUNTY (Contract No. 1109)
02-11-00 Project No. CM-STP-11(29), 19030-3213-54
02-11-00 The grading, drainage, and paving on U.S. 31W (S.R. 11, Dickerson
02-11-00 Road) at U.S. 431 (S.R. 65, Trinity Lane).
02-11-00
02-11-00 Project Length - 0.149 kilometer *METRIC*
02-11-00 Working Days - On or before December 15, 2000
02-11-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
02-11-00 The DBE goal for this contract is 6% of the contract amount.
02-11-00
02-11-00 DAVIDSON COUNTY (Contract No. 1110)
02-11-00 Project No. S.P. 19074-4247-04
02-11-00 The resurfacing on S.R. 155 (Briley Parkway) beginning at I-24 (L.M.
02-11-00 17.19) and extending to S.R. 12 (Ashland City Highway).
02-11-00
02-11-00 Project Length - 5.641 miles
02-11-00 Working Days - On or before September 15, 2000 (See Special Provision
02-11-00 108B)
02-11-00 Plans Cost - \$ 3.00 (11" x 17")
02-11-00
02-11-00 DAVIDSON AND WILSON COUNTIES (Contract No. 1111)
02-11-00 Project No. S.P. 98035-4193-04
02-11-00 The installation of painted pavement marking lines on various
02-11-00 Interstate and State Routes.
02-11-00
02-11-00 Project Length - 433.390 miles
02-11-00 Working Days - On or before November 15, 2000 (See Special Provision
02-11-00 108B)
02-11-00 NO PLANS CONTRACT
02-11-00
02-11-00 DYER, GIBSON, LAKE, OBION, AND SHELBY COUNTIES (Contract No. 1112)
02-11-00 Project No. S.P. 98044-4158-04
02-11-00 The installation of painted pavement marking lines on various
02-11-00 Interstate and State Routes.
02-11-00
02-11-00 Project Length - 778.720 miles
02-11-00 Working Days - On or before November 15, 2000 (See Special Provision
02-11-00 108B)
02-11-00 NO PLANS CONTRACT
02-11-00
02-11-00 GIBSON COUNTY (Contract No. 1113)
02-11-00 Project No. STP-H-152(12), 27018-3217-94; 27955-3544-04
02-11-00
02-11-00 Project No. STP-H-152(12), 27018-3217-94
02-11-00
02-11-00 The grading, drainage, and paving on S.R. 152 beginning east of U.S.
02-11-00 79 Bypass and extending to proposed industrial access road.
02-11-00
02-11-00 Project Length - 0.179 mile
02-11-00
02-11-00 Project No. S.P. 27955-3544-04
02-11-00 The grading, drainage, and paving on a S.I.A. job serving American
02-11-00 Woodmark Corporation.
02-11-00
02-11-00 Project Length - 0.423 mile
02-11-00

02-11-00 Total Project Length - 0.602 mile
02-11-00 Working Days - On or before July 1, 2000
02-11-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
02-11-00
02-11-00 GILES COUNTY (Contract No. 1114)
02-11-00 Project No. S.P. 28012-4213-04
02-11-00 The resurfacing on S.R. 166 beginning at U.S. 64 (S.R. 15) (L.M.
02-11-00 13.10) and extending 264 feet north of Hannah Road (L.M. 19.50).
02-11-00
02-11-00 Project Length - 6.400 miles
02-11-00 Working Days - On or before July 31, 2000 (See Special Provision 108B)
02-11-00 Plans Cost - \$ 3.00 (11" x 17")
02-11-00
02-11-00 GREENE COUNTY (Contract No. 1115)
02-11-00 Project No. S.P. 30075-4216-04
02-11-00 The resurfacing on S.R. 350 beginning at S.R. 351 (L.M. 0.00) and
02-11-00 extending to U.S. 321 (S.R. 35) (L.M. 5.64).
02-11-00
02-11-00 Project Length - 4.600 miles
02-11-00 Working Days - On or before July 31, 2000 (See Special Provision 108B)
02-11-00 Plans Cost - \$ 3.00 (11" x 17")
02-11-00
02-11-00 GREENE, HAMBLEN, HANCOCK, HAWKINS, SULLIVAN, AND WASHINGTON COUNTIES
02-11-00 (Contract No. 1116)
02-11-00 Project No. S.P. 98013-4178-04
02-11-00 The installation of painted pavement marking lines on various
02-11-00 Interstate and State Routes.
02-11-00
02-11-00 Project Length - 385.670 miles
02-11-00 Working Days - On or before November 15, 2000 (See Special Provision
02-11-00 108B)
02-11-00 NO PLANS CONTRACT
02-11-00
02-11-00 HAMILTON COUNTY (Contract No. 1117)
02-11-00 Project No. STP-M-9208(3), 33956-3737-54
02-11-00 The grading, drainage, and paving on Dayton Pike beginning at Johnson
02-11-00 Road and extending to Montlake Road.
02-11-00
02-11-00 Project Length - 0.753 kilometer *METRIC*
02-11-00 Working Days - On or before December 15, 2000
02-11-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
02-11-00
02-11-00 HAMILTON COUNTY (Contract No. 1118)
02-11-00 Project No. S.P. 33002-4158-04
02-11-00 The repair of the bridges on I-24 over Missionary Ridge Ravine (L.M.
02-11-00 11.07 and L.M. 11.13).
02-11-00
02-11-00 Project Length - 0.000 mile
02-11-00 Working Days - On or before September 1, 2000 (See Special Provision
02-11-00 108B)
02-11-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
02-11-00
02-11-00 HAMILTON COUNTY (Contract No. 1119)
02-11-00 Project No. S.P. 33029-4212-04
02-11-00 The resurfacing on S.R. 27 beginning at the Marion County line (L.M.
02-11-00 0.00) and extending to S.R. 8 (L.M. 4.00).
02-11-00
02-11-00 Project Length - 4.000 miles
02-11-00 Working Days - On or before July 31, 2000 (See Special Provision 108B)
02-11-00 Plans Cost - \$ 3.00 (11" x 17")
02-11-00

02-11-00 HAMILTON COUNTY (Contract No. 1120)
02-11-00 Project No. S.P. 33959-3602-04
02-11-00 The grading, drainage, and paving on a S.I.A. route serving Chattem,
02-11-00 Inc., in Chattanooga.
02-11-00
02-11-00 Project Length - 0.207 mile
02-11-00 Working Days - On or before December 15, 2000
02-11-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
02-11-00
02-11-00 HAWKINS AND SULLIVAN COUNTIES (Contract No. 1121)
02-11-00 Project No. S.P. 37018-4223-04; 82022-4205-04
02-11-00 The resurfacing on S.R. 346 beginning 500 feet north of Miller Wood
02-11-00 Road (L.M. 9.74) in Hawkins County and extending to U.S. 23 (S.R. 36)
02-11-00 (L.M. 1.92) in Sullivan County.
02-11-00
02-11-00 Project Length - 10.030 miles
02-11-00 Working Days - On or before July 31, 2000 (See Special Provision 108B)
02-11-00 Plans Cost - \$ 3.00 (11" x 17")
02-11-00
02-11-00 HENRY COUNTY (Contract No. 1122)
02-11-00 Project No. S.P. 40005-4203-04
02-11-00 The resurfacing (superpave) on U.S. 641 (S.R. 69) beginning at S.R.
02-11-00 69A (L.M. 10.63) and extending to South Market Street (L.M. 12.79).
02-11-00
02-11-00 Project Length - 2.160 miles
02-11-00 Working Days - On or before July 31, 2000 (See Special Provision 108B)
02-11-00 Plans Cost - \$ 3.00 (11" x 17")
02-11-00
02-11-00 HENRY COUNTY (Contract No. 1123)
02-11-00 Project No. S.P. 40120-3206-04
02-11-00 The grading, drainage, construction of a concrete I-beam bridge, and
02-11-00 paving on S.R. 218 beginning at U.S. 79 (S.R. 76) and extending to
02-11-00 S.R. 54.
02-11-00
02-11-00 Project Length - 5.057 kilometers *METRIC*
02-11-00 Working Days - On or before June 1, 2002
02-11-00 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 50.00
02-11-00
02-11-00 KNOX COUNTY (Contract No. 1124)
02-11-00 Project No. STP-EN-4700(31), 47207-3502-94; 47207-3501-04; STP-EN-
02-11-00 4700(32), 47206-3404-94; 47206-3503-04
02-11-00 The grading, drainage, construction of three (3) concrete box bridges,
02-11-00 and paving on Walker Springs Road beginning at I-40 and extending to
02-11-00 S.R. 169 (Middlebrook Pike) and on Gallaher View Road beginning at I-
02-11-00 40 and extending to Walker Springs Road.
02-11-00
02-11-00 Project Length - 2.696 kilometers *METRIC*
02-11-00 Working Days - On or before July 15, 2001
02-11-00 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
02-11-00 The DBE goal for this contract is 10% of the contract amount.
02-11-00
02-11-00 KNOX COUNTY (Contract No. 1125)
02-11-00 Project No. S.P. 47017-4215-04
02-11-00 The repair of the bridge on S.R. 33 over S.R. 158 and the Tennessee
02-11-00 River (L.M. 6.68).
02-11-00
02-11-00 Project Length - 0.000 mile
02-11-00 Working Days - On or before May 31, 2000 (See Special Provision 108B)
02-11-00 Plans Cost - \$ 3.00 Cross-Section Cost - NA
02-11-00
02-11-00 LAKE COUNTY (Contract No. 1126)

02-11-00 Project No. S.P. 48002-4215-04
02-11-00 The resurfacing on S.R. 21 beginning at S.R. 78 (L.M. 3.00) and
02-11-00 extending to near the Obion County line (L.M. 7.60).
02-11-00
02-11-00 Project Length - 4.600 miles
02-11-00 Working Days - On or before July 31, 2000 (See Special Provision 108B)
02-11-00 Plans Cost - \$ 3.00 (11" x 17")
02-11-00
02-11-00 McMINN COUNTY (Contract No. 1127)
02-11-00 Project No. STP-30(28), 54005-3230-14
02-11-00 The grading, drainage, construction of three (3) concrete box bridges
02-11-00 and a concrete slab bridge, and paving on S.R. 30 beginning 0.42
02-11-00 kilometer west of Duckett Hollow Road and extending to 0.5 kilometer
02-11-00 west of I-75.
02-11-00
02-11-00 Project Length - 7.660 kilometers *METRIC*
02-11-00 Working Days - On or before December 16, 2002
02-11-00 Plans Cost - \$150.00 Cross-Section Cost - \$200.00
02-11-00 The DBE goal for this contract is 8% of the contract amount.
02-11-00
02-11-00 McNAIRY COUNTY (Contract No. 1128)
02-11-00 Project No. S.P. 55008-4237-04
02-11-00 The resurfacing on S.R. 57 beginning at S.R. 234 (L.M. 10.22) and
02-11-00 extending to U.S. 45 (S.R. 5) (L.M. 14.40).
02-11-00
02-11-00 Project Length - 3.850 miles
02-11-00 Working Days - On or before July 31, 2000 (See Special Provision 108B)
02-11-00 Plans Cost - \$ 3.00 (11" x 17")
02-11-00
02-11-00 MACON, SMITH, TROUSDALE, AND SUMNER COUNTIES (Contract No. 1129)
02-11-00 Project No. S.P. 98035-4194-04
02-11-00 The installation of painted pavement marking lines on various
02-11-00 Interstate and State Routes.
02-11-00
02-11-00 Project Length - 445.600 miles
02-11-00 Working Days - On or before November 15, 2000 (See Special Provision
02-11-00 108B)
02-11-00 NO PLANS CONTRACT
02-11-00
02-11-00 MADISON COUNTY (Contract No. 1130)
02-11-00 Project No. STP-M-5(38), 57401-3206-54
02-11-00 The grading, drainage, installation of signals, and paving on U.S. 45
02-11-00 (S.R. 5, Highland Avenue) beginning at East College Street / Union
02-11-00 Avenue and extending to McCowat Street.
02-11-00
02-11-00 Project Length - 0.560 kilometer *METRIC*
02-11-00 Working Days - On or before June 1, 2001
02-11-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
02-11-00 The DBE goal for this contract is 3% of the contract amount.
02-11-00
02-11-00 MARSHALL COUNTY (Contract No. 1131)
02-11-00 Project No. S.P. 59003-4216-04
02-11-00 The resurfacing (superpave) on U.S. 31A (S.R. 11) beginning at East
02-11-00 Church Street (L.M. 11.75) and extending to 250 feet north of S.R. 64
02-11-00 (L.M. 17.82).
02-11-00
02-11-00 Project Length - 6.070 miles
02-11-00 Working Days - On or before July 31, 2000 (See Special Provision 108B)
02-11-00 Plans Cost - \$ 3.00 (11" x 17")
02-11-00
02-11-00 MAURY COUNTY (Contract No. 1132)

02-11-00 Project No. S.P. 60018-4210-04
02-11-00 The resurfacing on S.R. 245 beginning at the Giles County line (L.M.
02-11-00 0.00) and extending to S.R. 50 (L.M. 11.99).
02-11-00
02-11-00 Project Length - 11.990 miles
02-11-00 Working Days - On or before July 31, 2000 (See Special Provision 108B)
02-11-00 Plans Cost - \$ 3.00 (11" x 17")
02-11-00
02-11-00 MONTGOMERY COUNTY (Contract No. 1133)
02-11-00 Project No. S.P. 63003-4218-04
02-11-00 The resurfacing on S.R. 12 beginning at McAdoo Creek (L.M. 5.31) and
02-11-00 extending to Glendale Drive (L.M. 10.34).
02-11-00
02-11-00 Project Length - 4.880 miles
02-11-00 Working Days - On or before July 31, 2000 (See Special Provision 108B)
02-11-00 Plans Cost - \$ 3.00 (11" x 17")
02-11-00
02-11-00 OBION COUNTY (Contract No. 1134)
02-11-00 Project No. S.P. 66116-4213-04
02-11-00 The resurfacing on U.S. 51 (S.R. 3) beginning at Reelfoot Avenue (L.M.
02-11-00 17.62) and extending to near Sectionline Road (L.M. 22.32).
02-11-00
02-11-00 Project Length - 4.700 miles
02-11-00 Working Days - On or before July 1, 2000
02-11-00 Plans Cost - \$ 3.00 (11" x 17")
02-11-00 The DBE goal for this contract is 3% of the contract amount.
02-11-00
02-11-00 OVERTON AND FENTRESS COUNTIES (Contract No. 1135)
02-11-00 Project No. S.P. 67006-4228-04; 25005-4221-04
02-11-00 The resurfacing on S.R. 85 beginning 0.15 mile west of the Fentress
02-11-00 County line in Overton County (L.M. 25.04) and extending to 0.10 mile
02-11-00 west of the east fork of the Obey River in Fentress County (L.M.
02-11-00 5.57).
02-11-00
02-11-00 Project Length - 5.720 miles
02-11-00 Working Days - On or before July 31, 2000 (See Special Provision 108B)
02-11-00 Plans Cost - \$ 3.00 (11" x 17")
02-11-00
02-11-00 PERRY COUNTY (Contract No. 1136)
02-11-00 Project No. S.P. 68001-4233-04
02-11-00 The resurfacing on S.R. 13 beginning at Clayton Drive (L.M. 18.50) and
02-11-00 extending to 13th Avenue West (L.M. 24.20).
02-11-00
02-11-00 Project Length - 5.690 miles
02-11-00 Working Days - On or before July 31, 2000 (See Special Provision 108B)
02-11-00 Plans Cost - \$ 3.00 (11" x 17")
02-11-00
02-11-00 RHEA COUNTY (Contract No. 1137)
02-11-00 Project No. STP-H-NHE-29(37), 72001-3278-94
02-11-00 The signalization of the intersection of U.S. 27 (S.R. 29) at Abel
02-11-00 Drive.
02-11-00
02-11-00 Project Length - 0.000 mile
02-11-00 Working Days - On or before November 15, 2000
02-11-00 Plans Cost - \$ 3.00 Cross-Section Cost - NA
02-11-00
02-11-00 RUTHERFORD AND WILLIAMSON COUNTIES (Contract No. 1138)
02-11-00 Project No. S.P. 98035-4192-04
02-11-00 The installation of painted pavement marking lines on various
02-11-00 Interstate and State Routes.
02-11-00

02-11-00 Project Length - 379.260 miles
02-11-00 Working Days - On or before November 15, 2000 (See Special Provision
02-11-00 108B)
02-11-00 NO PLANS CONTRACT
02-11-00
02-11-00 SEQUATCHIE COUNTY (Contract No. 1139)
02-11-00 Project No. S.P. 77004-4209-04
02-11-00 The resurfacing on S.R. 28 beginning at the Marion County line (L.M.
02-11-00 0.00) and extending to the 0.08 mile south of Woodcock Creek (L.M.
02-11-00 4.00).
02-11-00
02-11-00 Project Length - 4.000 miles
02-11-00 Working Days - On or before July 31, 2000 (See Special Provision 108B)
02-11-00 Plans Cost - \$ 3.00 (11" x 17")
02-11-00
02-11-00 SEVIER COUNTY (Contract No. 1140)
02-11-00 Project No. S.P. 78003-4206-04
02-11-00 The resurfacing on U.S. 411 (S.R. 35) beginning at the Blount County
02-11-00 line (L.M. 0.00) and extending to U.S. 441 (S.R. 71) left (L.M. 1.72).
02-11-00
02-11-00 Project Length - 1.720 miles
02-11-00 Working Days - On or before July 31, 2000 (See Special Provision 108B)
02-11-00 Plans Cost - \$ 3.00 (11" x 17")
02-11-00
02-11-00 SEVIER COUNTY (Contract No. 1141)
02-11-00 Project No. S.P. 78004-4220-04
02-11-00 The resurfacing on U.S. 411 (S.R. 35) beginning at White School Road
02-11-00 (L.M. 9.82) and extending to Parkway Road
02-11-00 (L.M. 14.45).
02-11-00
02-11-00 Project Length - 4.630 miles
02-11-00 Working Days - On or before July 31, 2000 (See Special Provision 108B)
02-11-00 Plans Cost - \$ 3.00 (11" x 17")
02-11-00
02-11-00 SHELBY COUNTY (Contract No. 1142)
02-11-00 Project No. S.P. 79005-4153-04
02-11-00 The installation of seismic restraints on eleven (11) bridges on and
02-11-00 over I-55.
02-11-00
02-11-00 Project Length - 0.000 mile
02-11-00 Working Days - On or before August 1, 2000 (See Special Provision
02-11-00 108B)
02-11-00 Plans Cost - \$ 50.00 Cross-Section Cost - NA
02-11-00
02-11-00 SHELBY COUNTY (Contract No. 1143)
02-11-00 Project No. S.P. 79038-4213-04
02-11-00 The resurfacing on S.R. 175 beginning at the Mississippi State line
02-11-00 and extending to U.S. 61 (S.R. 14).
02-11-00
02-11-00 Project Length - 1.200 miles
02-11-00 Working Days - On or before July 31, 2000 (See Special Provision 108B)
02-11-00 Plans Cost - \$ 3.00 (11" x 17")
02-11-00
02-11-00 SHELBY COUNTY (Contract No. 1144)
02-11-00 Project No. S.P. 79040-4219-04
02-11-00 The resurfacing on S.R. 175 beginning east of S.R. 177 (L.M. 16.65)
02-11-00 and extending to County Road (L.M. 21.80).
02-11-00
02-11-00 Project Length - 4.510 miles
02-11-00 Working Days - On or before July 31, 2000 (See Special Provision 108B)
02-11-00 Plans Cost - \$ 3.00 (11" x 17")

02-11-00
 02-11-00 SHELBY COUNTY (Contract No. 1145)
 02-11-00 Project No. S.P. 79946-4146-04
 02-11-00 The sweeping and cleaning of drains on various Interstate and State
 02-11-00 Routes.
 02-11-00
 02-11-00 Project Length - 51.550 miles
 02-11-00 Working Days - On or before June 30, 2001 (See Special Provision 108B)
 02-11-00 NO PLANS CONTRACT
 02-11-00
 02-11-00 SULLIVAN COUNTY (Contract No. 1146)
 02-11-00 Project No. BR-STP-1(79), 82002-3266-94
 02-11-00 The construction of a precast concrete box culvert on U.S. 70 (S.R. 1,
 02-11-00 West State Street) over Little Creek (L.M. 25.14), including grading,
 02-11-00 drainage, and paving.
 02-11-00
 02-11-00 Project Length - 0.052 kilometer *METRIC*
 02-11-00 Working Days - On or before August 1, 2000 (See Special Provision
 02-11-00 108B)
 02-11-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
 02-11-00
 02-11-00 SULLIVAN COUNTY (Contract No. 1147)
 02-11-00 Project No. S.P. 82006-4264-04
 02-11-00 The repair of the bridge on S.R. 36 over the south fork of the Holston
 02-11-00 River (L.M. 5.02).
 02-11-00
 02-11-00 Project Length - 0.000 mile
 02-11-00 Working Days - On or before May 15, 2000
 02-11-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
 02-11-00
 02-11-00 TIPTON COUNTY (Contract No. 1148)
 02-11-00 Project No. S.P. 84007-4219-04
 02-11-00 The resurfacing on S.R. 59 beginning at S.R. 14 and extending to U.S.
 02-11-00 70 (U.S. 79, S.R. 1).
 02-11-00
 02-11-00 Project Length - 5.950 miles
 02-11-00 Working Days - On or before July 31, 2000 (See Special Provision 108B)
 02-11-00 Plans Cost - \$ 3.00 (11" x 17")
 02-11-00
 02-11-00 WASHINGTON COUNTY (Contract No. 1149)
 02-11-00 Project No. S.P. 90002-4244-04
 02-11-00 The repair of the bridges on U.S. 11E (S.R. 34) over S.R. 81 (L.M.
 02-11-00 10.12).
 02-11-00
 02-11-00 Project Length - 0.000 mile
 02-11-00 Working Days - On or before October 1, 2000
 02-11-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA

 03-31-00 ANDERSON AND SULLIVAN COUNTIES (Contract No. 1150)
 03-31-00 Project No. STP-H-NHE-REG1(15), 98013-3281-94
 03-31-00 The installation of snowplowable pavement markers on S.R. 1 and S.R.
 03-31-00 61.
 03-31-00
 03-31-00 Project Length - 8.900 miles
 03-31-00 Working Days - On or before August 31, 2000
 03-31-00 NO PLANS CONTRACT
 03-31-00
 03-31-00 ANDERSON, BLOUNT, CARTER, CLAIBORNE, COCKE, JOHNSON, KNOX, LOUDON, AND
 03-31-00 MONROE COUNTIES (Contract No. 1151)
 03-31-00 Project No. S.P. 98013-4280-04
 03-31-00 The installation of plastic pavement markings on various State Routes.

03-31-00
03-31-00 Project Length - 79.430 miles
03-31-00 Working Days - On or before September 1, 2000
03-31-00 NO PLANS CONTRACT
03-31-00
03-31-00 BEDFORD COUNTY (Contract No. 1152)
03-31-00 Project No. S.P. 02004-4211-04
03-31-00 The resurfacing on U.S. 41A (S.R. 16) beginning 300 feet east of S.R.
03-31-00 64 (L.M. 21.64) and extending to 0.2 mile south of S.R. 276 (L.M.
03-31-00 26.80).
03-31-00
03-31-00 Project Length - 5.070 miles
03-31-00 Working Days - On or before September 30, 2000 (See Special Provision
03-31-00 108B)
03-31-00 Plans Cost - \$ 3.00 (11" x 17")
03-31-00
03-31-00 BEDFORD, GILES, MOORE, AND WAYNE COUNTIES (Contract No. 1153)
03-31-00 Project No. S.P. 98035-4295-04
03-31-00 The installation of guardrail on various State Routes.
03-31-00
03-31-00 Project Length - 0.000 mile
03-31-00 Working Days - On or before October 31, 2000
03-31-00 NO PLANS CONTRACT
03-31-00
03-31-00 BENTON COUNTY (Contract No. 1154)
03-31-00 Project No. S.P. 03005-4215-04
03-31-00 The resurfacing on U.S. 641 (S.R. 69) beginning at James Walker Road
03-31-00 (L.M. 10.95) and extending to S.R. 391 (W. Main Street) (L.M. 15.08).
03-31-00
03-31-00 Project Length - 4.130 miles
03-31-00 Working Days - On or before September 30, 2000 (See Special Provision
03-31-00 108B)
03-31-00 Plans Cost - \$ 3.00 (11" x 17")
03-31-00
03-31-00 BLOUNT COUNTY (Contract No. 1155)
03-31-00 Project No. S.P. 05022-4233-04
03-31-00 The resurfacing on S.R. 335 beginning at U.S. 321 (S.R. 73) (L.M.
03-31-00 3.48) and extending to 265 feet west of S.R. 33
03-31-00 (L.M. 10.42).
03-31-00
03-31-00 Project Length - 6.770 miles
03-31-00 Working Days - On or before September 30, 2000 (See Special Provision
03-31-00 108B)
03-31-00 Plans Cost - \$ 3.00 (11" x 17")
03-31-00
03-31-00 CAMPBELL COUNTY (Contract No. 1156)
03-31-00 Project No. S.P. 07012-4228-04
03-31-00 The repair of the bridges on S.R. 90 over the C.S.X. Railroad (L.M.
03-31-00 0.03) and Big Hickory Creek (L.M. 0.17).
03-31-00
03-31-00 Project Length - 0.000 mile
03-31-00 Working Days - On or before May 31, 2001
03-31-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
03-31-00
03-31-00 CARROLL COUNTY (Contract No. 1157)
03-31-00 Project No. S.P. 09006-4214-04
03-31-00 The resurfacing on S.R. 22 beginning at S.R. 77 (L.M. 14.39) and
03-31-00 extending to near S.R. 124 (L.M. 21.20).
03-31-00
03-31-00 Project Length - 6.810 miles
03-31-00 Working Days - On or before October 31, 2000 (See Special Provision

03-31-00 108B)
03-31-00 Plans Cost - \$ 3.00 (11" x 17")
03-31-00
03-31-00 CARTER COUNTY (Contract No. 1158)
03-31-00 Project No. S.P. 10008-4218-04
03-31-00 The resurfacing on S.R. 359 beginning 720 feet west of U.S. 23 (U.S.
03-31-00 19W, S.R. 36) (L.M. 0.00) and extending to 105 feet south of Old
03-31-00 Milligan Road (L.M. 2.78).
03-31-00
03-31-00 Project Length - 2.700 miles
03-31-00 Working Days - On or before September 30, 2000 (See Special Provision
03-31-00 108B)
03-31-00 Plans Cost - \$ 3.00 (11" x 17")
03-31-00
03-31-00 CARTER, LOUDON, AND WASHINGTON COUNTIES (Contract No. 1159)
03-31-00 Project No. S.P. 98013-4282-04
03-31-00 The resurfacing with an ultra-thin concrete overlay on various State
03-31-00 Routes.
03-31-00
03-31-00 Project Length - 0.000 mile
03-31-00 Working Days - On or before October 31, 2000
03-31-00 NO PLANS CONTRACT
03-31-00
03-31-00 CHESTER AND McNAIRY COUNTIES (Contract No. 1160)
03-31-00 Project No. S.P. 98044-4260-04
03-31-00 The installation of plastic pavement markings on various State Routes.
03-31-00
03-31-00 Project Length - 13.250 miles
03-31-00 Working Days - On or before September 1, 2000
03-31-00 NO PLANS CONTRACT
03-31-00
03-31-00 COFFEE, FRANKLIN, HAMILTON, AND McMINN COUNTIES (Contract No. 1161)
03-31-00 Project No. S.P. 98023-4298-04
03-31-00 The installation of plastic pavement markings on various State Routes.
03-31-00
03-31-00 Project Length - 15.790 miles
03-31-00 Working Days - On or before September 1, 2000
03-31-00 NO PLANS CONTRACT
03-31-00
03-31-00 CUMBERLAND COUNTY (Contract No. 1162)
03-31-00 Project No. STP-EN-1(116), 18002-4222-04
03-31-00 The resurfacing on U.S. 70 (S.R. 1) beginning at Pomona Road (L.M.
03-31-00 8.86) and extending to S.R. 24 (L.M. 13.25).
03-31-00
03-31-00 Project Length - 4.390 miles
03-31-00 Working Days - On or before September 30, 2000 (See Special Provision
03-31-00 108B)
03-31-00 Plans Cost - \$ 3.00 (11" x 17")
03-31-00
03-31-00 DECATUR COUNTY (Contract No. 1163)
03-31-00 Project No. S.P. 20005-4213-04
03-31-00 The resurfacing on S.R. 69 beginning at U.S. 412 (S.R. 20) (L.M.
03-31-00 28.43) and extending to Cherokee Heights Road
03-31-00 (L.M. 36.51).
03-31-00
03-31-00 Project Length - 8.080 miles
03-31-00 Working Days - On or before September 30, 2000 (See Special Provision
03-31-00 108B)
03-31-00 Plans Cost - \$ 3.00 (11" x 17")
03-31-00
03-31-00 DeKALB COUNTY (Contract No. 1164)

03-31-00 Project No. S.P. 21001-4259-04
 03-31-00 The resurfacing on U.S. 70 (S.R. 26) beginning east of Evins Mill Road
 03-31-00 (L.M. 20.25) to the Caney Fork River (L.M. 24.58).
 03-31-00
 03-31-00 Project Length - 4.330 miles
 03-31-00 Working Days - On or before September 30, 2000 (See Special Provision
 03-31-00 108B)
 03-31-00 Plans Cost - \$ 3.00 (11" x 17")
 03-31-00
 03-31-00 DICKSON COUNTY (Contract No. 1165)
 03-31-00 Project No. S.P. 22004-4239-04
 03-31-00 The resurfacing on S.R. 46 beginning 0.2 mile south of the Dickson
 03-31-00 City limits (L.M. 3.00) and extending to S.R. 235 (L.M. 8.27).
 03-31-00
 03-31-00 Project Length - 5.210 miles
 03-31-00 Working Days - On or before September 30, 2000 (See Special Provision
 03-31-00 108B)
 03-31-00 Plans Cost - \$ 3.00 (11" x 17")
 03-31-00
 03-31-00 DICKSON COUNTY (Contract No. 1166)
 03-31-00 Project No. S.P. 22012-4222-04
 03-31-00 The repair of the bridge on S.R. 96 over Beaverdam Creek (L.M. 4.78).
 03-31-00
 03-31-00 Project Length - 0.000 mile
 03-31-00 Working Days - On or before October 15, 2000 (See Special Provision
 03-31-00 108B)
 03-31-00 Plans Cost - \$ 25.00 Cross-Section Cost - NA
 03-31-00
 03-31-00 DYER COUNTY (Contract No. 1167)
 03-31-00 Project No. STP-M-78(8), 23011-3233-54
 03-31-00 The grading, drainage, and paving on S.R. 78 beginning at Market
 03-31-00 Street and extending to Tucker Street.
 03-31-00
 03-31-00 Project Length - 0.503 kilometer *METRIC*
 03-31-00 Working Days - On or before June 1, 2001
 03-31-00 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
 03-31-00 The DBE goal for this contract is 8% of the contract amount.
 03-31-00
 03-31-00 DYER COUNTY (Contract No. 1168)
 03-31-00 Project No. S.P. 23004-4243-04
 03-31-00 The resurfacing on U.S. 51 (S.R. 3) beginning at S.R. 77 and extending
 03-31-00 to the Obion County line.
 03-31-00
 03-31-00 Project Length - 7.160 miles
 03-31-00 Working Days - On or before October 31, 2000 (See Special Provision
 03-31-00 108B)
 03-31-00 Plans Cost - \$ 3.00 (11" x 17")
 03-31-00
 03-31-00 DYER, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No. 1169)
 03-31-00 Project No. S.P. 98044-4161-04
 03-31-00 The refurbishing of signs on various Interstate and State Routes.
 03-31-00
 03-31-00 Project Length - 45.000 miles
 03-31-00 Working Days - On or before December 31, 2000
 03-31-00 NO PLANS CONTRACT
 03-31-00
 03-31-00 FAYETTE COUNTY (Contract No. 1170)
 03-31-00 Project No. S.P. 24006-4242-04
 03-31-00 The resurfacing on S.R. 57 beginning at Shelby County line (L.M. 0.00)
 03-31-00 and extending to S.R. 194 (L.M. 5.72).
 03-31-00

03-31-00 Project Length - 5.720 miles
03-31-00 Working Days - On or before September 30, 2000 (See Special Provision
03-31-00 108B)
03-31-00 Plans Cost - \$ 3.00 (11" x 17")
03-31-00
03-31-00 FRANKLIN COUNTY (Contract No. 1171)
03-31-00 Project No. S.P. 26011-4222-04
03-31-00 The resurfacing on S.R. 130 beginning 0.33 mile west of Himes Lane
03-31-00 (L.M. 5.00) and extending to Wilkerson Lane
03-31-00 (L.M. 11.56).
03-31-00
03-31-00 Project Length - 6.460 miles
03-31-00 Working Days - On or before September 30, 2000 (See Special Provision
03-31-00 108B)
03-31-00 Plans Cost - \$ 3.00 (11" x 17")
03-31-00
03-31-00 GIBSON COUNTY (Contract No. 1172)
03-31-00 Project No. S.P. 27008-4225-04
03-31-00 The resurfacing on U.S. 79 (U.S. 70A, S.R. 76) beginning at S.R. 366
03-31-00 (L.M. 2.70) and extending to S.R. 186 (L.M. 6.60).
03-31-00
03-31-00 Project Length - 3.900 miles
03-31-00 Working Days - On or before September 30, 2000 (See Special Provision
03-31-00 108B)
03-31-00 Plans Cost - \$ 3.00 (11" x 17")
03-31-00
03-31-00 GILES AND HOUSTON COUNTIES (Contract No. 1173)
03-31-00 Project No. S.P. 98035-4296-04
03-31-00 The resurfacing (slurry seal) on S.R. 231 and S.R. 273.
03-31-00
03-31-00 Project Length - 11.030 miles
03-31-00 Working Days - On or before August 31, 2000
03-31-00 NO PLANS CONTRACT
03-31-00
03-31-00 GRAINGER COUNTY (Contract No. 1174)
03-31-00 Project No. S.P. 29002-4235-04
03-31-00 The repair of the bridges on U.S. 11W (S.R. 1) over Gap Branch (L.M.
03-31-00 24.49) and Buck Hollow Branch (L.M. 25.28).
03-31-00
03-31-00 Project Length - 0.000 mile
03-31-00 Working Days - On or before November 1, 2000
03-31-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
03-31-00
03-31-00 GRUNDY COUNTY (Contract No. 1175)
03-31-00 Project No. S.P. 31006-4230-04
03-31-00 The repair of the bridge on S.R. 108 over Mill Creek (L.M. 2.55).
03-31-00
03-31-00 Project Length - 0.000 mile
03-31-00 Working Days - On or before December 15, 2000
03-31-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
03-31-00
03-31-00 HAMBLEN COUNTY (Contract No. 1176)
03-31-00 Project No. S.P. 32006-4225-04; 32017-4206-04
03-31-00 The resurfacing on S.R. 66 beginning at the Jefferson County line
03-31-00 (L.M. 0.00) and extending to U.S. 11E (S.R. 34)
03-31-00 (L.M. 5.07), and on S.R. 113 beginning at U.S. 25E (S.R. 32) (L.M.
03-31-00 0.00) and extending to S.R. 160 (L.M. 2.54).
03-31-00
03-31-00 Project Length - 7.610 miles
03-31-00 Working Days - On or before September 30, 2000 (See Special Provision
03-31-00 108B)

03-31-00 Plans Cost - \$ 3.00 (11" x 17")
 03-31-00
 03-31-00 HAMILTON COUNTY (Contract No. 1177)
 03-31-00 Project No. S.P. 33044-4236-04
 03-31-00 The resurfacing (superpave) on S.R. 58 beginning 0.12 mile north of
 03-31-00 Jersey Pike (L.M. 16.29) to Lakewood Acres Road (L.M. 19.09).
 03-31-00
 03-31-00 Project Length - 2.790 miles
 03-31-00 Working Days - On or before September 30, 2000 (See Special Provision
 03-31-00 108B)
 03-31-00 Plans Cost - \$ 3.00 (11" x 17")
 03-31-00
 03-31-00 HAMILTON AND RHEA COUNTIES (Contract No. 1178)
 03-31-00 Project No. S.P. 98023-4297-04
 03-31-00 The installation of plastic pavement markings on various State Routes.
 03-31-00
 03-31-00 Project Length - 13.850 miles
 03-31-00 Working Days - On or before September 1, 2000
 03-31-00 NO PLANS CONTRACT
 03-31-00
 03-31-00 HARDIN COUNTY (Contract No. 1179)
 03-31-00 Project No. S.P. 36006-4210-04
 03-31-00 The repair of the bridges on S.R. 69 over the North Fork of Beason
 03-31-00 Creek (L.M. 26.53), and over the South Fork
 03-31-00 (L.M. 28.98) and North Fork (L.M. 29.96) of Mud Creek.
 03-31-00
 03-31-00 Project Length - 0.000 mile
 03-31-00 Working Days - On or before August 16, 2000 (See Special Provision
 03-31-00 108B)
 03-31-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
 03-31-00
 03-31-00 HENDERSON COUNTY (Contract No. 1180)
 03-31-00 Project No. STP-22(41), 39005-3217-14
 03-31-00 The grading, drainage, construction of four (4) bridges, and paving on
 03-31-00 S.R. 22 beginning 276 meters north of Longsought Road and extending to
 03-31-00 north of I-40.
 03-31-00
 03-31-00 Project Length - 8.000 kilometers *METRIC*
 03-31-00 Working Days - On or before October 1, 2002 (See Special Provision
 03-31-00 108B)
 03-31-00 Plans Cost - \$125.00 Cross-Section Cost - \$ 25.00
 03-31-00 The DBE goal for this contract is 12% of the contract amount.
 03-31-00
 03-31-00 HOUSTON COUNTY (Contract No. 1181)
 03-31-00 Project No. S.P. 42003-4226-04
 03-31-00 The repair of the bridge on S.R. 49 over Salmon Creek (L.M. 13.49).
 03-31-00
 03-31-00 Project Length - 0.000 mile
 03-31-00 Working Days - On or before October 31, 2000 (See Special Provision
 03-31-00 108B)
 03-31-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
 03-31-00
 03-31-00 JEFFERSON AND SULLIVAN COUNTIES (Contract No. 1182)
 03-31-00 Project No. S.P. 98013-4283-04
 03-31-00 The resurfacing (microsurfacing) on S.R. 75 and S.R. 341.
 03-31-00
 03-31-00 Project Length - 15.090 miles
 03-31-00 Working Days - On or before August 31, 2000
 03-31-00 NO PLANS CONTRACT
 03-31-00
 03-31-00 JOHNSON COUNTY (Contract No. 1183)

03-31-00 Project No. STP-H-34(25), 46002-3214-94
03-31-00 The signalization of the intersection of U.S. 421 (S.R. 34) at S.R. 67
03-31-00 / S.R. 91.
03-31-00
03-31-00 Project Length - 0.000 mile
03-31-00 Working Days - On or before December 15, 2000
03-31-00 Plans Cost - \$ 3.00 Cross-Section Cost - NA
03-31-00
03-31-00 JOHNSON COUNTY (Contract No. 1184)
03-31-00 Project No. S.P. 46010-4215-04
03-31-00 The resurfacing on S.R. 167 beginning at U.S. 421 (S.R. 34) (L.M.
03-31-00 13.95) and extending to the North Carolina State line (L.M. 21.03).
03-31-00
03-31-00 Project Length - 7.080 miles
03-31-00 Working Days - On or before September 30, 2000 (See Special Provision
03-31-00 108B)
03-31-00 Plans Cost - \$ 3.00 (11" x 17")
03-31-00
03-31-00 KNOX COUNTY (Contract No. 1185)
03-31-00 Project No. S.P. 47014-4236-04; 47205-4203-04
03-31-00 The resurfacing on U.S. 25 (U.S. 70, U.S. 11E, S.R. 9) beginning at I-
03-31-00 40 (L.M. 7.23) and extending to the Holston River (L.M. 7.86), and on
03-31-00 U.S. 70 (S.R. 168) beginning at I-40 (L.M. 16.00) and extending to 265
03-31-00 feet west of U.S. 11 (U.S. 70, S.R. 1) (L.M. 18.03).
03-31-00
03-31-00 Project Length - 2.660 miles
03-31-00 Working Days - On or before September 30, 2000 (See Special Provision
03-31-00 108B)
03-31-00 Plans Cost - \$ 3.00 (11" x 17")
03-31-00
03-31-00 KNOX COUNTY (Contract No. 1186)
03-31-00 Project No. S.P. 47186-4208-04
03-31-00 The resurfacing on S.R. 331 beginning 230 feet south of U.S. 441 (S.R.
03-31-00 33) (L.M. 0.00) and extending to S.R. 131
03-31-00 (L.M. 8.31).
03-31-00
03-31-00 Project Length - 8.350 miles
03-31-00 Working Days - On or before September 30, 2000 (See Special Provision
03-31-00 108B)
03-31-00 Plans Cost - \$ 3.00 (11" x 17")
03-31-00
03-31-00 KNOX COUNTY (Contract No. 1187)
03-31-00 Project No. S.P. 47946-4187-04
03-31-00 The installation of plastic pavement markings on I-40 and S.R. 115.
03-31-00
03-31-00 Project Length - 8.570 miles
03-31-00 Working Days - On or before September 1, 2000
03-31-00 NO PLANS CONTRACT
03-31-00
03-31-00 LAUDERDALE COUNTY (Contract No. 1188)
03-31-00 Project No. S.P. 49001-4279-04
03-31-00 The repair of the bridges on U.S. 51 (S.R. 3) over Mill Creek (L.M.
03-31-00 21.91) and Chambers Branch (L.M. 23.93).
03-31-00
03-31-00 Project Length - 0.000 mile
03-31-00 Working Days - On or before November 30, 2000
03-31-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
03-31-00
03-31-00 McMINN COUNTY (Contract No. 1189)
03-31-00 Project No. S.P. 54002-4224-04
03-31-00 The resurfacing (superpave) on U.S. 11 (S.R. 2) beginning near

03-31-00 Riceville City limits (L.M. 7.27) and extending to Calvin Wright Road
03-31-00 (L.M. 11.48).
03-31-00
03-31-00 Project Length - 4.210 miles
03-31-00 Working Days - On or before September 30, 2000 (See Special Provision
03-31-00 108B)
03-31-00 Plans Cost - \$ 3.00 (11" x 17")
03-31-00
03-31-00 MADISON COUNTY (Contract No. 1190)
03-31-00 Project No. S.P. 57946-4123-04
03-31-00 The installation of plastic pavement markings on various Interstate
03-31-00 and State Routes.
03-31-00
03-31-00 Project Length - 11.560 miles
03-31-00 Working Days - On or before September 1, 2000
03-31-00 NO PLANS CONTRACT
03-31-00
03-31-00 MONTGOMERY COUNTY (Contract No. 1191)
03-31-00 Project No. STP-H-13(14), 63006-3229-94
03-31-00 The improvement of the intersection of S.R. 13 at Dean Road / Salem
03-31-00 Road.
03-31-00
03-31-00 Project Length - 0.469 mile
03-31-00 Working Days - On or before June 1, 2001 (See Special Provision 108B)
03-31-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
03-31-00 The DBE goal for this contract is 4% of the contract amount.
03-31-00
03-31-00 MORGAN COUNTY (Contract No. 1192)
03-31-00 Project No. S.P. 65014-4206-04
03-31-00 The resurfacing on S.R. 298 beginning at the Cumberland County line
03-31-00 (L.M. 0.00) and extending to S.R. 62 (L.M. 7.58).
03-31-00
03-31-00 Project Length - 7.580 miles
03-31-00 Working Days - On or before September 30, 2000 (See Special Provision
03-31-00 108B)
03-31-00 Plans Cost - \$ 3.00 (11" x 17")
03-31-00
03-31-00 PUTNAM COUNTY (Contract No. 1193)
03-31-00 Project No. APD-NH-111(40), 71005-3230-64
03-31-00 The resurfacing (superpave) on S.R. 111 beginning 0.1 mile south of
03-31-00 U.S. 70N (S.R. 24) (L.M. 5.17) and extending to
03-31-00 0.1 mile north of 10th Street (L.M. 7.51).
03-31-00
03-31-00 Project Length - 2.340 miles
03-31-00 Working Days - On or before September 30, 2000 (See Special Provision
03-31-00 108B)
03-31-00 Plans Cost - \$ 3.00 (11" x 17")
03-31-00 The DBE goal for this contract is 3% of the contract amount.
03-31-00
03-31-00 ROANE COUNTY (Contract No. 1194)
03-31-00 Project No. S.P. 73008-4240-04
03-31-00 The resurfacing on U.S. 27 (S.R. 29) beginning at S.R. 61 (L.M. 7.54)
03-31-00 and extending to the Southern Railway (L.M. 9.43).
03-31-00
03-31-00 Project Length - 1.890 miles
03-31-00 Working Days - On or before September 30, 2000 (See Special Provision
03-31-00 108B)
03-31-00 Plans Cost - \$ 3.00 (11" x 17")
03-31-00
03-31-00 ROBERTSON COUNTY (Contract No. 1195)
03-31-00 Project No. S.P. 74013-4219-04

03-31-00 The resurfacing on S.R. 76 beginning at Distillery Road (L.M. 11.21)
03-31-00 and extending to U.S. 31W (S.R. 41) (L.M. 17.51).
03-31-00
03-31-00 Project Length - 6.300 miles
03-31-00 Working Days - On or before September 30, 2000 (See Special Provision
03-31-00 108B)
03-31-00 Plans Cost - \$ 3.00 (11" x 17")
03-31-00
03-31-00 SHELBY COUNTY (Contract No. 1196)
03-31-00 Project No. S.P. 79006-4169-04
03-31-00 The repair of four (4) bridges over I-240.
03-31-00
03-31-00 Project Length - 0.000 mile
03-31-00 Working Days - On or before May 1, 2001 (See Special Provision 108B)
03-31-00 Plans Cost - \$ 50.00 Cross-Section Cost - NA
03-31-00 The DBE goal for this contract is 3% of the contract amount.
03-31-00
03-31-00 SULLIVAN COUNTY (Contract No. 1197)
03-31-00 Project No. S.P. 82019-4210-04
03-31-00 The resurfacing on S.R. 93 beginning 420 feet north of U.S. 11W (S.R.
03-31-00 1) and extending to 0.2 mile south of Bloomingdale Road (L.M. 13.76).
03-31-00
03-31-00 Project Length - 2.060 miles
03-31-00 Working Days - On or before September 30, 2000 (See Special Provision
03-31-00 108B)
03-31-00 Plans Cost - \$ 3.00 (11" x 17")
03-31-00
03-31-00 SUMNER COUNTY (Contract No. 1198)
03-31-00 Project No. S.P. 83002-4292-04
03-31-00 The resurfacing (superpave) on U.S. 31E (S.R. 6, Gallatin Road)
03-31-00 beginning at Saundersville Road (L.M. 6.63) and extending to Lock 4
03-31-00 Road (L.M. 12.93).
03-31-00
03-31-00 Project Length - 6.300 miles
03-31-00 Working Days - On or before September 30, 2000 (See Special Provision
03-31-00 108B)
03-31-00 Plans Cost - \$ 3.00 (11" x 17")
03-31-00 The DBE goal for this contract is 2% of the contract amount.
03-31-00
03-31-00 SUMNER COUNTY (Contract No. 1199)
03-31-00 Project No. S.P. 83007-4212-04
03-31-00 The resurfacing on S.R. 25 beginning at the C.S.X. R.R. (L.M. 17.63)
03-31-00 and extending to the Trousdale County line
03-31-00 (L.M. 25.30).
03-31-00
03-31-00 Project Length - 7.670 miles
03-31-00 Working Days - On or before September 30, 2000 (See Special Provision
03-31-00 108B)
03-31-00 Plans Cost - \$ 3.00 (11" x 17")
03-31-00
03-31-00 WILLIAMSON COUNTY (Contract No. 1200)
03-31-00 Project No. S.P. 94014-4227-04
03-31-00 The resurfacing on U.S. 431 (S.R. 106) beginning at S.R. 397 (Mack
03-31-00 Hatcher Memorial Parkway) (L.M. 12.46) and extending to S.R. 96 (Main
03-31-00 Street) (L.M. 14.85).
03-31-00
03-31-00 Project Length - 2.390 miles
03-31-00 Working Days - On or before September 30, 2000 (See Special Provision
03-31-00 108B)
03-31-00 Plans Cost - \$ 3.00 (11" x 17")

05-12-00 HAMILTON COUNTY (Contract No. 1120)
05-12-00 Project No. S.P. 33959-3602-04
05-12-00 The grading, drainage, and paving on a S.I.A. route serving Chattem,
05-12-00 Inc., in Chattanooga.
05-12-00
05-12-00 Project Length - 0.207 mile
05-12-00 Working Days - On or before December 15, 2000
05-12-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
05-12-00
05-12-00 GRUNDY COUNTY (Contract No. 1175)
05-12-00 Project No. S.P. 31006-4230-04
05-12-00 The repair of the bridge on S.R. 108 over Mill Creek (L.M. 2.55).
05-12-00
05-12-00 Project Length - 0.000 mile
05-12-00 Working Days - On or before December 15, 2000
05-12-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
05-12-00
05-12-00 JOHNSON COUNTY (Contract No. 1183)
05-12-00 Project No. STP-H-34(25), 46002-3214-94
05-12-00 The signalization of the intersection of U.S. 421 (S.R. 34) at S.R. 67
05-12-00 / S.R. 91.
05-12-00
05-12-00 Project Length - 0.000 mile
05-12-00 Working Days - On or before January 31, 2001
05-12-00 Plans Cost - \$ 3.00 Cross-Section Cost - NA
05-12-00
05-12-00 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER,
05-12-00 GREENE, HAMBLIN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON,
05-12-00 MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND
05-12-00 WASHINGTON COUNTIES (Contract No. 1201)
05-12-00 Project No. S.P. 98013-4184-04
05-12-00 The random on-call signing on various Interstate and State Routes.
05-12-00
05-12-00 Project Length - 0.000 mile
05-12-00 Working Days - On or before June 30, 2001 (See Special Provision 108B)
05-12-00 NO PLANS CONTRACT
05-12-00
05-12-00 ANDERSON, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, KNOX, ROANE,
05-12-00 SULLIVAN, AND WASHINGTON COUNTIES (Contract No. 1202)
05-12-00 Project No. S.P. 98013-4185-04
05-12-00 The attenuator repair on various Interstate and State Routes.
05-12-00
05-12-00 Project Length - 0.000 mile
05-12-00 Working Days - On or before June 30, 2001 (See Special Provision 705C)
05-12-00 NO PLANS CONTRACT
05-12-00
05-12-00 ANDERSON, BLOUNT, COCKE, JEFFERSON, KNOX, LOUDON, AND SEVIER COUNTIES
05-12-00 (Contract No. 1203)
05-12-00 Project No. S.P. 98013-4186-04
05-12-00 The sweeping and cleaning of drains on various Interstate and State
05-12-00 Routes.
05-12-00
05-12-00 Project Length - 0.000 mile
05-12-00 Working Days - On or before June 30, 2001 (See Special Provision 108B)
05-12-00 NO PLANS CONTRACT
05-12-00
05-12-00 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON,
05-12-00 HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY,
05-12-00 MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART,
05-12-00 SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract
05-12-00 No. 1204)

05-12-00 Project No. S.P. 98035-4198-04
05-12-00 The random on-call signing on various Interstate and State Routes.
05-12-00
05-12-00 Project Length - 0.000 mile
05-12-00 Working Days - On or before June 30, 2001 (See Special Provision 108B)
05-12-00 NO PLANS CONTRACT
05-12-00
05-12-00 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON,
05-12-00 HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE,
05-12-00 McNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES
05-12-00 (Contract No. 1205)
05-12-00 Project No. S.P. 98044-4162-04
05-12-00 The random on-call signing on various Interstate and State Routes.
05-12-00
05-12-00 Project Length - 0.000 mile
05-12-00 Working Days - On or before June 30, 2001 (See Special Provision 108B)
05-12-00 NO PLANS CONTRACT
05-12-00
05-12-00 BENTON, HARDEMAN, HARDIN, MADISON, AND SHELBY COUNTIES (Contract No.
05-12-00 1206)
05-12-00 Project No. S.P. 98044-4163-04
05-12-00 The attenuator repair on various Interstate and State Routes.
05-12-00
05-12-00 Project Length - 0.000 mile
05-12-00 Working Days - On or before June 30, 2001 (See Special Provision 705F)
05-12-00 NO PLANS CONTRACT
05-12-00
05-12-00 BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DeKALB, FENTRESS,
05-12-00 FRANKLIN, GRUNDY, HAMILTON, JACKSON, McMINN, MARION, MEIGS, OVERTON,
05-12-00 PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE
05-12-00 COUNTIES (Contract No. 1207)
05-12-00 Project No. S.P. 98023-4199-04
05-12-00 The random on-call signing on various Interstate and State Routes.
05-12-00
05-12-00 Project Length - 0.000 mile
05-12-00 Working Days - On or before June 30, 2001 (See Special Provision 108B)
05-12-00 NO PLANS CONTRACT
05-12-00
05-12-00 BRADLEY COUNTY (Contract No. 1208)
05-12-00 Project No. STP-H-2(35), 06003-3210-94
05-12-00 The grading, drainage, and paving on U.S. 11 (S.R. 2, Keith Street) at
05-12-00 Mouse Creek Road in Cleveland.
05-12-00
05-12-00 Project Length - 0.369 kilometer *METRIC*
05-12-00 Working Days - On or before June 15, 2001
05-12-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
05-12-00
05-12-00 CLAIBORNE COUNTY (Contract No. 1209)
05-12-00 Project No. S.P. 13004-4210-04
05-12-00 The resurfacing on S.R. 33 beginning at U.S. 25E (S.R. 32) (L.M.
05-12-00 12.80) and extending to Big Sycamore Creek
05-12-00 (L.M. 17.72).
05-12-00
05-12-00 Project Length - 4.920 miles
05-12-00 Working Days - On or before October 31, 2000 (See Special Provision
05-12-00 108B)
05-12-00 Plans Cost - \$ 3.00 (11" x 17")
05-12-00
05-12-00 CLAIBORNE COUNTY (Contract No. 1210)
05-12-00 Project No. S.P. 13945-3659-04
05-12-00 The grading, drainage, and paving on a S.I.A. route serving Tri-State

05-12-00 Machine and Welding in Harrogate.
05-12-00
05-12-00 Project Length - 0.197 mile
05-12-00 Working Days - On or before September 1, 2000
05-12-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
05-12-00
05-12-00 CLAIBORNE, DAVIDSON, HAMILTON, AND KNOX COUNTIES (Contract No. 1211)
05-12-00 Project No. S.P. 99105-4244-04
05-12-00 The cleaning of six (6) tunnels at various locations.
05-12-00
05-12-00 Project Length - 0.000 mile
05-12-00 Working Days - On or before June 30, 2001
05-12-00 NO PLANS CONTRACT
05-12-00
05-12-00 CLAY COUNTY (Contract No. 1212)
05-12-00 Project No. S.P. 14013-4204-04, 14002-4245-04
05-12-00 The resurfacing on S.R. 135 beginning at the Jackson County line (L.M.
05-12-00 0.00) and extending to Pricetown Road
05-12-00 (L.M. 4.17) and on S.R. 52 beginning 500 feet east of Watson Road
05-12-00 (L.M. 15.20) and extending to 0.1 mile west of New Hope Branch (L.M.
05-12-00 17.18).
05-12-00
05-12-00 Project Length - 6.150 miles
05-12-00 Working Days - On or before November 1, 2000 (See Special Provision
05-12-00 108B)
05-12-00 Plans Cost - \$ 3.00 Cross-Section Cost - NA
05-12-00
05-12-00 CUMBERLAND COUNTY (Contract No. 1213)
05-12-00 Project No. STP-M-9205(4), 18950-3230-54
05-12-00 The signalization of the intersection on U.S. 127 (S.R. 28, William
05-12-00 Howard Taft Highway, Main Street) at I-40 and Frontage Drive in
05-12-00 Crossville.
05-12-00
05-12-00 Project Length - 0.000 mile
05-12-00 Working Days - On or before November 1, 2000
05-12-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
05-12-00
05-12-00 DAVIDSON COUNTY (Contract No. 1214)
05-12-00 Project No. CM-STP-112(3), 19046-3212-54
05-12-00 The improvement of the intersection on U.S. 41A (S.R. 112, Clarksville
05-12-00 Pike) at Kings Lane.
05-12-00
05-12-00 Project Length - 0.414 kilometer *METRIC*
05-12-00 Working Days - On or before December 1, 2000
05-12-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
05-12-00
05-12-00 DAVIDSON COUNTY (Contract No. 1215)
05-12-00 Project No. S.P. 19043-4226-04
05-12-00 The resurfacing on U.S. 431 (S.R. 65) beginning north of I-24 (L.M.
05-12-00 11.25) and extending to 200 feet south of Sycamore Creek (L.M. 15.93).
05-12-00
05-12-00 Project Length - 4.680 miles
05-12-00 Working Days - On or before November 1, 2000 (See Special Provision
05-12-00 108B)
05-12-00 Plans Cost - \$ 3.00 (11" x 17")
05-12-00
05-12-00 DAVIDSON, DICKSON, HUMPHREYS, MAURY, ROBERTSON, RUTHERFORD, SMITH,
05-12-00 STEWART, SUMNER, WAYNE, AND WILLIAMSON COUNTIES (Contract No. 1216)
05-12-00 Project No. S.P. 98035-4199-04
05-12-00 The attenuator repair on various Interstate and State Routes.
05-12-00

05-12-00 Project Length - 0.000 mile
05-12-00 Working Days - On or before June 30, 2001 (See Special Provision 705E)
05-12-00 NO PLANS CONTRACT
05-12-00
05-12-00 DAVIDSON AND MONTGOMERY COUNTIES (Contract No. 1217)
05-12-00 Project No. S.P. 98035-4297-04
05-12-00 The resurfacing with an ultrathin concrete overlay on various State
05-12-00 Routes.
05-12-00
05-12-00 Project Length - 0.000 mile
05-12-00 Working Days - On or before November 15, 2000
05-12-00 NO PLANS CONTRACT
05-12-00
05-12-00 DAVIDSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES
05-12-00 (Contract No. 1218)
05-12-00 Project No. S.P. 98036-4101-04
05-12-00 The sweeping and cleaning of drains on various Interstate and State
05-12-00 Routes.
05-12-00
05-12-00 Project Length - 0.000 mile
05-12-00 Working Days - On or before June 30, 2001 (See Special Provision 108B)
05-12-00 NO PLANS CONTRACT
05-12-00
05-12-00 DeKALB, HAMILTON, MARION, PUTNAM, RHEA, AND WHITE COUNTIES (Contract
05-12-00 No. 1219)
05-12-00 Project No. S.P. 98024-4101-04
05-12-00 The attenuator repair on various Interstate and State Routes.
05-12-00
05-12-00 Project Length - 0.000 mile
05-12-00 Working Days - On or before June 30, 2001 (See Special Provision 705D)
05-12-00 NO PLANS CONTRACT
05-12-00
05-12-00 DICKSON COUNTY (Contract No. 1220)
05-12-00 Project No. S.P. 22012-4223-04
05-12-00 The resurfacing on S.R. 96 beginning near Spencers Mill Road (L.M.
05-12-00 4.90) and extending to the Williamson County line (L.M. 10.21).
05-12-00
05-12-00 Project Length - 5.310 miles
05-12-00 Working Days - On or before November 1, 2000 (See Special Provision
05-12-00 108B)
05-12-00 Plans Cost - \$ 3.00 (11" x 17")
05-12-00
05-12-00 DICKSON COUNTY (Contract No. 1221)
05-12-00 Project No. S.P. 22945-4280-04
05-12-00 The repair of the bridges on Hogan Road over I-40 (L.M. 4.25 and L.M.
05-12-00 4.31).
05-12-00
05-12-00 Project Length - 0.000 mile
05-12-00 Working Days - On or before November 1, 2000 (See Special Provision
05-12-00 108B)
05-12-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
05-12-00
05-12-00 FRANKLIN COUNTY (Contract No. 1222)
05-12-00 Project No. STP-H-NHE-16(11), 26004-3234-94
05-12-00 The signalization of the intersection on U.S. 41A (S.R. 16) at S.R.
05-12-00 279 (Spring Creek Road) in Estill Springs.
05-12-00
05-12-00 Project Length - 0.000 mile
05-12-00 Working Days - On or before December 15, 2000
05-12-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
05-12-00

05-12-00 GRAINGER COUNTY (Contract No. 1223)
05-12-00 Project No. S.P. 29945-3650-04
05-12-00 The grading, drainage, and paving on a S.I.A. route (Thorn Hill Church
05-12-00 Road) serving Clinch River Hardwoods, Inc.
05-12-00
05-12-00 Project Length - 0.558 mile
05-12-00 Working Days - On or before October 31, 2000
05-12-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
05-12-00
05-12-00 HAMILTON COUNTY (Contract No. 1224)
05-12-00 Project No. NH-153(7), 33052-3242-14
05-12-00 The grading, drainage, construction of four (4) bridges and nine (9)
05-12-00 retaining walls, and paving on S.R. 153 beginning at
05-12-00 I-75 and extending to S.R. 58.
05-12-00
05-12-00 Project Length - 8.930 kilometers *METRIC*
05-12-00 Working Days - On or before December 15, 2002
05-12-00 Plans Cost - \$225.00 Cross-Section Cost - \$ 50.00
05-12-00 The DBE goal for this contract is 12% of the contract amount.
05-12-00
05-12-00 HAMILTON COUNTY (Contract No. 1225)
05-12-00 Project No. S.P. 33947-4156-04
05-12-00 The sweeping and cleaning of drains on various Interstate and State
05-12-00 Routes.
05-12-00
05-12-00 Project Length - 0.000 mile
05-12-00 Working Days - On or before June 30, 2001 (See Special Provision 108B)
05-12-00 NO PLANS CONTRACT
05-12-00
05-12-00 HARDEMAN AND HAYWOOD COUNTIES (Contract No. 1226)
05-12-00 Project No. S.P. 98043-4290-04
05-12-00 The scour repair at the bridges on S.R. 57 over the East Fork Spring
05-12-00 Creek (L.M. 9.47) in Hardeman County and on S.R. 1 over the Hatchie
05-12-00 River (L.M. 9.42) in Haywood County.
05-12-00
05-12-00 Project Length - 0.000 mile
05-12-00 Working Days - On or before September 15, 2000
05-12-00 NO PLANS CONTRACT
05-12-00
05-12-00 HARDIN COUNTY (Contract No. 1227)
05-12-00 Project No. S.P. 36002-4207-04
05-12-00 The resurfacing on S.R. 22 beginning at Shiloh National Military Park
05-12-00 (L.M. 4.70) and extending to U.S. 64 (S.R. 15) (L.M. 9.53).
05-12-00
05-12-00 Project Length - 4.830 miles
05-12-00 Working Days - On or before October 31, 2000 (See Special Provision
05-12-00 108B)
05-12-00 Plans Cost - \$ 3.00 (11" x 17")
05-12-00
05-12-00 HUMPHREYS COUNTY (Contract No. 1228)
05-12-00 Project No. S.P. 43001-4147-04
05-12-00 The repair of the bridges on I-40 over South Fork Blue Creek (L.M.
05-12-00 1.85) and Cuba Landing Road (L.M. 4.28).
05-12-00
05-12-00 Project Length - 0.000 mile
05-12-00 Working Days - On or before December 20, 2001 (See Special Provision
05-12-00 108B)
05-12-00 Plans Cost - \$ 25.00 Cross-Section Cost - NA
05-12-00 The DBE goal for this contract is 3% of the contract amount.
05-12-00
05-12-00 JACKSON COUNTY (Contract No. 1229)

05-12-00 Project No. S.P. 44005-4233-04
 05-12-00 The resurfacing on S.R. 85 beginning 0.26 mile west of Hicks Hollow
 05-12-00 Branch (L.M. 11.00) and extending to S.R. 56
 05-12-00 (L.M. 15.30).
 05-12-00
 05-12-00 Project Length - 4.300 miles
 05-12-00 Working Days - On or before November 1, 2000 (See Special Provision
 05-12-00 108B)
 05-12-00 Plans Cost - \$ 3.00 (11" x 17")
 05-12-00
 05-12-00 KNOX COUNTY (Contract No. 1230)
 05-12-00 Project No. S.P. 47057-4228-04
 05-12-00 The repair of the bridge on S.R. 168 over the Southern Railroad (L.M.
 05-12-00 1.62).
 05-12-00
 05-12-00 Project Length - 0.000 mile
 05-12-00 Working Days - On or before December 15, 2000
 05-12-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
 05-12-00
 05-12-00 LAWRENCE COUNTY (Contract No. 1231)
 05-12-00 Project No. S.P. 50013-4221-04
 05-12-00 The resurfacing (superpave) on S.R. 242 beginning south of Mt. Zion
 05-12-00 Cemetery Road (L.M. 12.80) and extending to south of Long Branch Road
 05-12-00 (L.M. 19.80).
 05-12-00
 05-12-00 Project Length - 7.000 miles
 05-12-00 Working Days - On or before November 1, 2000 (See Special Provision
 05-12-00 108B)
 05-12-00 Plans Cost - \$ 3.00 (11" x 17")
 05-12-00
 05-12-00 McMINN COUNTY (Contract No. 1232)
 05-12-00 Project No. NHE-33(36), 54009-3219-14
 05-12-00 The grading, drainage, and paving on U.S. 411 (S.R. 33) beginning at
 05-12-00 the Englewood City limits and extending to the Monroe County line.
 05-12-00
 05-12-00 Project Length - 6.908 kilometers *METRIC*
 05-12-00 Working Days - On or before August 1, 2002
 05-12-00 Plans Cost - \$100.00 Cross-Section Cost - \$ 50.00
 05-12-00 The DBE goal for this contract is 12% of the contract amount.
 05-12-00
 05-12-00 McMINN COUNTY (Contract No. 1233)
 05-12-00 Project No. S.P. 54946-3629-04
 05-12-00 The grading, drainage, and paving on a S.I.A. route serving Dynasty
 05-12-00 Spas in Athens.
 05-12-00
 05-12-00 Project Length - 0.253 kilometer *METRIC*
 05-12-00 Working Days - On or before December 15, 2000
 05-12-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
 05-12-00
 05-12-00 MADISON COUNTY (Contract No. 1234)
 05-12-00 Project No. S.P. 57002-4218-04
 05-12-00 The repair of the bridge on U.S. 70 (S.R. 1) over overflow of the
 05-12-00 South Fork Forked Deer River (L.M. 12.30).
 05-12-00
 05-12-00 Project Length - 0.000 mile
 05-12-00 Working Days - On or before May 1, 2001
 05-12-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
 05-12-00
 05-12-00 MARION COUNTY (Contract No. 1235)
 05-12-00 Project No. STP-H-156(3), 58024-3213-94
 05-12-00 The signalization of the intersection on S.R. 156 at 1st Street in

05-12-00 South Pittsburg.
05-12-00
05-12-00 Project Length - 0.000 mile
05-12-00 Working Days - On or before November 1, 2000
05-12-00 Plans Cost - \$ 3.00 Cross-Section Cost - NA
05-12-00
05-12-00 OBION COUNTY (Contract No. 1236)
05-12-00 Project No. HPP-22(36), HPP-22(42), 66146-3204-14
05-12-00 The grading, drainage, construction of seven (7) bridges and two (2)
05-12-00 box bridges, and partial paving on S.R. 22 extension beginning at the
05-12-00 bridge over the North Fork of the Obion River and extending to U.S. 51
05-12-00 (S.R. 3).
05-12-00
05-12-00 Project Length - 4.756 kilometers *METRIC*
05-12-00 Working Days - On or before July 1, 2003
05-12-00 Plans Cost - \$100.00 Cross-Section Cost - \$ 50.00
05-12-00 The DBE goal for this contract is 8% of the contract amount.
05-12-00
05-12-00 RHEA COUNTY (Contract No. 1237)
05-12-00 Project No. S.P. 72017-4211-04
05-12-00 The resurfacing on S.R. 302 beginning at S.R. 30 (L.M. 0.00) and
05-12-00 extending to Texas Grove Road (L.M. 5.67).
05-12-00
05-12-00 Project Length - 5.120 miles
05-12-00 Working Days - On or before November 1, 2000 (See Special Provision
05-12-00 108B)
05-12-00 Plans Cost - \$ 3.00 (11" x 17")
05-12-00
05-12-00 ROANE COUNTY (Contract No. 1238)
05-12-00 Project No. S.P. 73945-3473-04, 73945-3483-04
05-12-00 The grading, drainage, and paving on Pine Ridge Road, beginning at the
05-12-00 Harriman City limits and extending to U.S. 27 (S.R. 29, Ruritan Road).
05-12-00
05-12-00 Project Length - 1.136 kilometers *METRIC*
05-12-00 Working Days - On or before April 30, 2001
05-12-00 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
05-12-00
05-12-00 SEQUATCHIE COUNTY (Contract No. 1239)
05-12-00 Project No. S.P. 77008-4208-04
05-12-00 The resurfacing on S.R. 399 beginning at the Grundy County line (L.M.
05-12-00 0.00) and extending to S.R. 111 (L.M. 5.90).
05-12-00
05-12-00 Project Length - 5.900 miles
05-12-00 Working Days - On or before November 1, 2000 (See Special Provision
05-12-00 108B)
05-12-00 Plans Cost - \$ 3.00 (11" x 17")
05-12-00
05-12-00 SHELBY COUNTY (Contract No. 1240)
05-12-00 Project No. S.P. 79012-4206-04
05-12-00 The repair of the bridges on U.S. 78 (S.R. 4, Lamar Avenue) over I-240
05-12-00 (L.M. 7.40) and ramp (L.M. 7.49) and on Airways Boulevard (S.R. 277)
05-12-00 ramp over Nonconnah Creek (L.M. 1.50).
05-12-00
05-12-00 Project Length - 0.000 miles
05-12-00 Working Days - See proposal (including Special Provision 108B)
05-12-00 Plans Cost - \$ 25.00 Cross-Section Cost - NA
05-12-00
05-12-00 SUMNER COUNTY (Contract No. 1241)
05-12-00 Project No. S.P. 83008-4218-04
05-12-00 The repair of the bridge on U.S. 31W (S.R. 41) over the Red River
05-12-00 (L.M. 17.73).

05-12-00
05-12-00 Project Length - 0.000 mile
05-12-00 Working Days - On or before October 15, 2000 (See Special Provision
05-12-00 108B)
05-12-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
05-12-00
05-12-00 WASHINGTON COUNTY (Contract No. 1242)
05-12-00 Project No. S.P. 90002-4247-04
05-12-00 The resurfacing (superpave) on U.S. 11E (S.R. 34) beginning 750 feet
05-12-00 east of S.R. 381 (L.M. 16.04) and extending to Mountcastle Drive (L.M.
05-12-00 18.87).
05-12-00
05-12-00 Project Length - 2.830 miles
05-12-00 Working Days - On or before October 31, 2000 (See Special Provision
05-12-00 108B)
05-12-00 Plans Cost - \$ 3.00 (11" x 17")
05-12-00
05-12-00 WILLIAMSON COUNTY (Contract No. 1243)
05-12-00 Project No. STP-H-96(11), 94009-3205-94
05-12-00 The grading, draining, installation of signals, and paving on S.R. 96
05-12-00 beginning 1300 feet west of I-40 and extending to 1400 feet east of I-
05-12-00 40.
05-12-00
05-12-00 Project Length - 0.441 mile
05-12-00 Working Days - On or before May 1, 2001
05-12-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
05-12-00
05-12-00 WILSON COUNTY (Contract No. 1244)
05-12-00 Project No. S.P. 95018-4206-04
05-12-00 The resurfacing on S.R. 267 beginning at S.R. 96 (L.M. 0.00) and
05-12-00 extending to U.S. 70E (S.R. 26) (L.M. 10.80).
05-12-00
05-12-00 Project Length - 10.800 miles
05-12-00 Working Days - On or before November 1, 2000 (See Special Provision
05-12-00 108B)
05-12-00 Plans Cost - \$ 3.00 (11" x 17")

05-19-00 SHELBY COUNTY (Contract No. 1245)
05-19-00 Project No. S.P. 79006-4173-04
05-19-00 The repair of the bridge on Perkins Road over I-240 (L.M. 3.07).
05-19-00
05-19-00 Project Length - 0.000 mile
05-19-00 Working Days - See proposal.
05-19-00 NO PLANS CONTRACT

06-23-00 BRADLEY COUNTY (Contract No. 1208)
06-23-00 Project No. STP-H-2(35), 06003-3210-94
06-23-00 The grading, drainage, and paving on U.S. 11 (S.R. 2, Keith Street) at
06-23-00 Mouse Creek Road in Cleveland.
06-23-00
06-23-00 Project Length - 0.369 kilometer *METRIC*
06-23-00 Working Days - On or before June 15, 2001
06-23-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
06-23-00
06-23-00 HAMILTON COUNTY (Contract No. 1224)
06-23-00 Project No. NH-153(7), 33052-3242-14
06-23-00 The grading, drainage, construction of four (4) bridges and nine (9)
06-23-00 retaining walls, and paving on S.R. 153 beginning at
06-23-00 I-75 and extending to S.R. 58.
06-23-00
06-23-00 Project Length - 8.930 kilometers *METRIC*

06-23-00 Working Days - On or before December 15, 2002 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$225.00 Cross-Section Cost - \$ 50.00
06-23-00 The DBE goal for this contract is 12% of the contract amount.
06-23-00
06-23-00 WASHINGTON COUNTY (Contract No. 1242)
06-23-00 Project No. S.P. 90002-4247-04
06-23-00 The resurfacing on U.S. 11E (S.R. 34) beginning 750 feet east of S.R.
06-23-00 381 (L.M. 16.04) and extending to Mountcastle Drive (L.M. 18.87).
06-23-00
06-23-00 Project Length - 2.830 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 ANDERSON COUNTY (Contract No. 1246)
06-23-00 Project No. S.P. 01002-4241-04, 01005-4230-04
06-23-00 The resurfacing on U.S. 25W (S.R. 9) beginning at Marshall Street (L.M.
06-23-00 9.86) and extending to Edgewood Avenue
06-23-00 (L.M. 10.57), and on S.R. 61 beginning 265 feet west of U.S. 25W (S.R.
06-23-00 9) (L.M. 15.01) and extending to 370 feet north of Longmire Road (L.M.
06-23-00 17.10).
06-23-00
06-23-00 Project Length - 2.730 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 ANDERSON COUNTY (Contract No. 1247)
06-23-00 Project No. S.P. 01951-3609-04
06-23-00 The grading, drainage, and paving on a S.I.A. route serving
06-23-00 Trailmanor, Inc., in Lake City.
06-23-00
06-23-00 Project Length - 0.113 miles
06-23-00 Working Days - On or before October 31, 2000
06-23-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
06-23-00
06-23-00 BLEDSOE COUNTY (Contract No. 1248)
06-23-00 Project No. S.P. 04001-4228-04
06-23-00 The resurfacing on U.S. 127 (S.R. 28) beginning at the junction with
06-23-00 S.R. 30 left (L.M. 15.36) and extending to Rocky Branch (L.M. 21.85).
06-23-00
06-23-00 Project Length - 6.490 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 CAMPBELL, KNOX, LOUDON, MONROE, ROANE, CUMBERLAND, HAMILTON, PUTNAM,
06-23-00 ROBERTSON, CARROLL, HENDERSON, AND WEAKLEY COUNTIES (Contract No.
06-23-00 1249)
06-23-00 Project No. STP-EN-FY00(4), 99105-3157-94
06-23-00 The fumigation and preparation of wildflower sites on various routes.
06-23-00
06-23-00 Project Length - 0.000 mile
06-23-00 Working Days - On or before October 31, 2000
06-23-00 NO PLANS CONTRACT
06-23-00
06-23-00 CANNON COUNTY (Contract No. 1250)
06-23-00 Project No. S.P. 08030-4203-04
06-23-00 The resurfacing on S.R. 281 beginning at U.S. 70S (S.R. 1) (L.M. 4.18)
06-23-00 and extending to S.R. 146 (L.M. 6.07).

06-23-00
06-23-00 Project Length - 1.890 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 CARTER COUNTY (Contract No. 1251)
06-23-00 Project No. S.P. 10006-4241-04
06-23-00 The repainting of the bridges on S.R. 67 over S.R. 359, the C.S.X.
06-23-00 Railroad, and Buffalo Creek (L.M. 2.24).
06-23-00
06-23-00 Project Length - 0.000 mile
06-23-00 Working Days - On or before December 1, 2000
06-23-00 NO PLANS CONTRACT
06-23-00
06-23-00 CHEATHAM COUNTY (Contract No. 1252)
06-23-00 Project No. S.P. 11005-4218-04
06-23-00 The repair of the bridge on S.R. 12 over Half Pone Creek (L.M. 18.44).
06-23-00
06-23-00 Project Length - 0.000 mile
06-23-00 Working Days - On or before April 15, 2001
06-23-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
06-23-00
06-23-00 COCKE COUNTY (Contract No. 1253)
06-23-00 Project No. S.P. 15003-4232-04
06-23-00 The repainting of the bridge on S.R. 107 over the French Broad River
06-23-00 (L.M. 5.82).
06-23-00
06-23-00 Project Length - 0.000 mile
06-23-00 Working Days - On or before December 1, 2000
06-23-00 NO PLANS CONTRACT
06-23-00
06-23-00 COFFEE COUNTY (Contract No. 1254)
06-23-00 Project No. S.P. 16002-4211-04
06-23-00 The resurfacing on U.S. 41 (S.R. 2) beginning at Riddle Road (L.M.
06-23-00 21.55) and extending to General Markham Road
06-23-00 (L.M. 25.86).
06-23-00
06-23-00 Project Length - 4.310 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 CROCKETT COUNTY (Contract No. 1255)
06-23-00 Project No. S.P. 17003-4206-04
06-23-00 The resurfacing on S.R. 88 beginning at the ramp over U.S. 412 (S.R.
06-23-00 20) (L.M. 13.82) and extending to the bridge over U.S. 412 (S.R. 20)
06-23-00 (L.M. 18.04).
06-23-00
06-23-00 Project Length - 4.220 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 CUMBERLAND COUNTY (Contract No. 1256)
06-23-00 Project No. S.P. 18008-4215-04
06-23-00 The resurfacing on U.S. 127 (S.R. 28) beginning at the Obed River
06-23-00 (L.M. 17.54) and extending to 0.22 mile north of Isoline Missionary
06-23-00 Baptist Church (L.M. 24.07).
06-23-00
06-23-00 Project Length - 6.530 miles

06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 CUMBERLAND COUNTY (Contract No. 1257)
06-23-00 Project No. S.P. 18950-3633-04
06-23-00 The grading, drainage, and paving on a S.I.A. route serving Crossville
06-23-00 Ceramics.
06-23-00
06-23-00 Project Length - 0.879 mile
06-23-00 Working Days - On or before December 15, 2000
06-23-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
06-23-00
06-23-00 DAVIDSON COUNTY (Contract No. 1258)
06-23-00 Project No. NH-155(10), 19076-3237-14
06-23-00 The grading, drainage, construction of four (4) bridges and nine (9)
06-23-00 retaining walls, and paving on S.R. 155 (Briley Parkway), beginning
06-23-00 west of Gallatin Road and extending to east of I-65.
06-23-00
06-23-00 Project Length - 1.307 miles
06-23-00 Working Days - On or before June 1, 2003 (See Special Provision 108B)
06-23-00 Plans Cost - \$225.00 Cross-Section Cost - \$100.00
06-23-00 The DBE goal for this contract is 12% of the contract amount.
06-23-00
06-23-00 DAVIDSON COUNTY (Contract No. 1259)
06-23-00 Project No. STP-M-3268(4), 19108-3706-54
06-23-00 The grading, drainage, construction of a concrete box beam bridge, and
06-23-00 paving on Brick Church Pike, beginning 400 feet north of Brick Church
06-23-00 Park Drive and extending to Briley Parkway.
06-23-00
06-23-00 Project Length - 0.794 mile
06-23-00 Working Days - On or before December 1, 2001
06-23-00 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
06-23-00 The DBE goal for this contract is 10% of the contract amount.
06-23-00
06-23-00 DAVIDSON COUNTY (Contract No. 1260)
06-23-00 Project No. S.P. 19006-3118-04
06-23-00 The signing for the re-routing of I-65 through Nashville.
06-23-00
06-23-00 Project Length - 0.000 mile
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 25.00 Cross-Section Cost - NA
06-23-00
06-23-00 DAVIDSON COUNTY (Contract No. 1261)
06-23-00 Project No. S.P. 19006-4119-04, 19006-4120-04
06-23-00 The resurfacing on I-40 beginning at Jefferson Street (L.M. 15.48) and
06-23-00 extending to 8th Avenue South (L.M. 18.31) and on I-265 beginning at I-
06-23-00 40 (L.M. 0.00) and extending to the bridge over I-65 (L.M. 2.30),
06-23-00 including the repair of bridges and installation of guardrail.
06-23-00
06-23-00 Project Length - 5.130 miles
06-23-00 Working Days - See proposal.
06-23-00 Plans Cost - \$ 25.00 Cross-Section Cost - NA
06-23-00
06-23-00 DAVIDSON COUNTY (Contract No. 1262)
06-23-00 Project No. S.P. 19085-4208-04
06-23-00 The construction of a steel welded plate girder bridge on S.R. 255
06-23-00 (Donelson Pike) over I-40, including grading, drainage, and paving.
06-23-00
06-23-00 Project Length - 0.210 mile

06-23-00 Working Days - On or before October 1, 2001 (See Special Provision
 06-23-00 108B)
 06-23-00 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
 06-23-00
 06-23-00 DeKALB COUNTY (Contract No. 1263)
 06-23-00 Project No. STP-26(6), 21001-3258-14
 06-23-00 The grading, drainage, and paving on U.S. 70 (S.R. 26) beginning at
 06-23-00 the Dowelltown City limits and extending to west of Smithville.
 06-23-00
 06-23-00 Project Length - 7.770 kilometers *METRIC*
 06-23-00 Working Days - On or before November 30, 2002
 06-23-00 Plans Cost - \$150.00 Cross-Section Cost - \$100.00
 06-23-00 The DBE goal for this contract is 5% of the contract amount.
 06-23-00
 06-23-00 FRANKLIN COUNTY (Contract No. 1264)
 06-23-00 Project No. S.P. 26002-4231-04
 06-23-00 The repair of the bridge on U.S. 41A (S.R. 15) over Boiling Fork Creek
 06-23-00 (L.M. 23.52).
 06-23-00
 06-23-00 Project Length - 0.000 mile
 06-23-00 Working Days - On or before May 1, 2001
 06-23-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
 06-23-00
 06-23-00 GIBSON COUNTY (Contract No. 1265)
 06-23-00 Project No. STP-5(54), 27002-3225-14
 06-23-00 The paving on U.S. 45W (S.R. 5) beginning at S.R. 367 (U.S. 45W) north
 06-23-00 of Trenton and extending to north of Dyer.
 06-23-00
 06-23-00 Project Length - 11.458 kilometers *METRIC*
 06-23-00 Working Days - On or before November 1, 2001
 06-23-00 Plans Cost - \$ 50.00 Cross-Section Cost - NA
 06-23-00 The DBE goal for this contract is 3% of the contract amount.
 06-23-00
 06-23-00 GIBSON COUNTY (Contract No. 1266)
 06-23-00 Project No. STP-M-5377(1), 27955-8746-54
 06-23-00 The resurfacing on 9th Avenue beginning at MacLin Street and extending
 06-23-00 to S.R. 366 in Humboldt.
 06-23-00
 06-23-00 Project Length - 0.710 mile
 06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
 06-23-00 108B)
 06-23-00 Plans Cost - \$ 3.00 (11" x 17")
 06-23-00
 06-23-00 GILES COUNTY (Contract No. 1267)
 06-23-00 Project No. S.P. 28011-4214-04
 06-23-00 The resurfacing on S.R. 273 beginning 0.5 mile east of Richland Creek
 06-23-00 (L.M. 7.55) and extending to the Lincoln County line (L.M. 15.85).
 06-23-00
 06-23-00 Project Length - 8.260 miles
 06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
 06-23-00 108B)
 06-23-00 Plans Cost - \$ 3.00 (11" x 17")
 06-23-00
 06-23-00 GRAINGER COUNTY (Contract No. 1268)
 06-23-00 Project No. S.P. 29007-4210-04
 06-23-00 The resurfacing on S.R. 131 beginning at the Union County line (L.M.
 06-23-00 0.00) and extending to 635 feet north of Williams Creek (L.M. 7.85).
 06-23-00
 06-23-00 Project Length - 7.850 miles
 06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
 06-23-00 108B)

06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 GREENE COUNTY (Contract No. 1269)
06-23-00 Project No. S.P. 30006-4223-04
06-23-00 The resurfacing on S.R. 70 beginning at the North Carolina State line
06-23-00 (L.M. 0.00) and extending to 50 feet south of West Allen Bridge Road
06-23-00 (L.M. 9.98).
06-23-00
06-23-00 Project Length - 9.510 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 HAMBLEN COUNTY (Contract No. 1270)
06-23-00 Project No. STP-M-66(29), 32006-3219-54
06-23-00 The grading, drainage, and paving on S.R. 66 beginning at S.R. 160
06-23-00 (Governor DeWitt Clinton Senter Parkway) and extending to S.R. 66
06-23-00 (Jarnigan Avenue).
06-23-00
06-23-00 Project Length - 0.928 kilometer *METRIC*
06-23-00 Working Days - On or before May 31, 2001
06-23-00 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
06-23-00 The DBE goal for this contract is 3% of the contract amount.
06-23-00
06-23-00 HAMILTON COUNTY (Contract No. 1271)
06-23-00 Project No. BR-STP-317(9), 33070-3324-94
06-23-00 The construction of a concrete box bridge on S.R. 317 (Apison Pike)
06-23-00 over Wilkerson Creek (L.M. 10.26), including grading, drainage, and
06-23-00 paving.
06-23-00
06-23-00 Project Length - 0.080 kilometer *METRIC*
06-23-00 Working Days - On or before December 15, 2000
06-23-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
06-23-00
06-23-00 HAMILTON COUNTY (Contract No. 1272)
06-23-00 Project No. S.P. 33047-4214-04
06-23-00 The resurfacing on S.R. 60 beginning at the Bradley County line (L.M.
06-23-00 0.00) and extending to 0.7 mile west of S.R. 312 (L.M. 6.48).
06-23-00
06-23-00 Project Length - 6.050 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 HAMILTON, BRADLEY, McMINN, MONROE, AND LOUDON COUNTIES (Contract No.
06-23-00 1273)
06-23-00 Project No. S.P. 99105-4154-04
06-23-00 The refurbishing of signs at various locations on I-75.
06-23-00
06-23-00 Project Length - 77.000 miles
06-23-00 Working Days - On or before February 28, 2001
06-23-00 NO PLANS CONTRACT
06-23-00
06-23-00 HANCOCK COUNTY (Contract No. 1274)
06-23-00 Project No. S.P. 34002-4213-04, 34008-4222-04
06-23-00 The resurfacing on S.R. 66 beginning at the Hawkins County line (L.M.
06-23-00 0.00) and extending to 210 feet east of S.R. 31 (L.M. 6.41), and on
06-23-00 S.R. 31 beginning 0.22 mile north of Ben Bloomer Road (L.M. 8.87) and
06-23-00 extending to 530 feet west of S.R. 66 (L.M. 10.25).
06-23-00
06-23-00 Project Length - 7.790 miles

06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 HARDEMAN COUNTY (Contract No. 1275)
06-23-00 Project No. S.P. 35007-4217-04
06-23-00 The resurfacing on S.R. 100 beginning at S.R. 138 (L.M. 12.20) and
06-23-00 extending to Old S.R. 18 (L.M. 15.77).
06-23-00
06-23-00 Project Length - 3.570 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 HAWKINS COUNTY (Contract No. 1276)
06-23-00 Project No. STP-M-3700(15), 37951-3526-54
06-23-00 The grading, drainage, and paving on Silver Lake Road beginning at
06-23-00 Ordnance Drive and extending to Main Street in Church Hill.
06-23-00
06-23-00 Project Length - 0.207 mile
06-23-00 Working Days - On or before October 31, 2000
06-23-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
06-23-00
06-23-00 HAWKINS COUNTY (Contract No. 1277)
06-23-00 Project No. S.P. 37004-4217-04
06-23-00 The resurfacing on S.R. 66 beginning at U.S. 11E (S.R. 34) (L.M. 0.00)
06-23-00 and extending to 790 feet south of Berry Road (L.M. 5.32).
06-23-00
06-23-00 Project Length - 5.320 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 HAYWOOD COUNTY (Contract No. 1278)
06-23-00 Project No. S.P. 38004-4212-04
06-23-00 The resurfacing on S.R. 19 beginning at the Lauderdale County line
06-23-00 (L.M. 0.00) and extending to east of Small Road
06-23-00 (L.M. 5.00).
06-23-00
06-23-00 Project Length - 5.000 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 HENDERSON COUNTY (Contract No. 1279)
06-23-00 Project No. S.P. 39004-4224-04
06-23-00 The resurfacing on S.R. 22 beginning near Dots Park Lane (L.M. 9.10)
06-23-00 and extending to Dixon Street (L.M. 10.79).
06-23-00
06-23-00 Project Length - 1.690 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 HENDERSON COUNTY (Contract No. 1280)
06-23-00 Project No. S.P. 39022-4209-04
06-23-00 The repair of the bridges on S.R. 114 over I-40 (L.M. 26.45 and L.M.
06-23-00 26.48).
06-23-00
06-23-00 Project Length - 0.000 mile
06-23-00 Working Days - On or before December 31, 2000 (See Special Provision

06-23-00 108B)
06-23-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
06-23-00
06-23-00 HICKMAN COUNTY (Contract No. 1281)
06-23-00 Project No. S.P. 41005-4229-04
06-23-00 The resurfacing on S.R. 48 beginning at S.R. 100 (L.M. 6.50) and
06-23-00 extending to and including the public square
06-23-00 (L.M. 13.02) and on southbound S.R. 48 through the public square (L.M.
06-23-00 0.00 to L.M. 0.06).
06-23-00
06-23-00 Project Length - 6.580 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 HUMPHREYS COUNTY (Contract No. 1282)
06-23-00 Project No. S.P. 43951-3503-04
06-23-00 The grading, drainage, construction of a concrete Bulb-Tee beam
06-23-00 bridge, and paving on a S.I.A. route from U.S. 70 (S.R. 1) to Steam
06-23-00 Plant Road in New Johnsonville.
06-23-00
06-23-00 Project Length - 0.359 mile
06-23-00 Working Days - On or before December 20, 2001
06-23-00 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
06-23-00
06-23-00 HUMPHREYS COUNTY (Contract No. 1283)
06-23-00 Project No. S.P. 43951-3505-04
06-23-00 The grading, drainage, construction of a concrete Bulb-Tee bridge, and
06-23-00 paving on a S.I.A. route serving Mid-South Logistics, Sipco, Houston
06-23-00 Products, Cyprus, and Chemetals in New Johnsonville.
06-23-00
06-23-00 Project Length - 1.331 miles
06-23-00 Working Days - On or before December 1, 2001
06-23-00 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
06-23-00
06-23-00 KNOX COUNTY (Contract No. 1284)
06-23-00 Project No. S.P. 47024-4232-04
06-23-00 The resurfacing on U.S. 441 (S.R. 71) beginning at the Blount County
06-23-00 line (L.M. 0.00) and extending to 160 feet east of Nixon Road (L.M.
06-23-00 3.93).
06-23-00
06-23-00 Project Length - 3.930 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 KNOX AND BLOUNT COUNTIES (Contract No. 1285)
06-23-00 Project No. S.P. 47050-4139-04
06-23-00 The replacement of expansion joints on the bridge on I-140
06-23-00 (Pellissippi Parkway) over the Tennessee River.
06-23-00
06-23-00 Project Length - 0.000 mile
06-23-00 Working Days - On or before October 31, 2000
06-23-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
06-23-00
06-23-00 LAUDERDALE COUNTY (Contract No. 1286)
06-23-00 Project No. S.P. 49010-4214-04
06-23-00 The resurfacing on S.R. 208 beginning at Lake Road (L.M. 0.00) and
06-23-00 extending to U.S. 51 (S.R. 3) (L.M. 1.37).
06-23-00
06-23-00 Project Length - 1.366 miles

06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 LAWRENCE COUNTY (Contract No. 1287)
06-23-00 Project No. STP-M-9308(3), 50951-8757-54
06-23-00 The resurfacing on North Military Street beginning at U.S. 64 (S.R.
06-23-00 15) and extending to Weakley Creek Road, on Weakley Creek Road
06-23-00 beginning at U.S. 43 (S.R. 6) and extending to Springer Road, and on
06-23-00 Pulaski Street beginning at U.S. 64
06-23-00 (S.R. 15) and extending to U.S. 43 (S.R. 6).
06-23-00
06-23-00 Project Length - 4.870 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 Cross-Section Cost - NA
06-23-00
06-23-00 LINCOLN COUNTY (Contract No. 1288)
06-23-00 Project No. S.P. 52005-4220-04
06-23-00 The resurfacing on S.R. 50 beginning at U.S. 64 (S.R. 15) (L.M. 13.45)
06-23-00 and extending to the Moore County line
06-23-00 (L.M. 21.99).
06-23-00
06-23-00 Project Length - 8.540 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 McMINN COUNTY (Contract No. 1289)
06-23-00 Project No. S.P. 54946-4235-04
06-23-00 The repair of the bridges on Shoemaker Road over I-75 (L.M. 0.50), on
06-23-00 Lanetown Road over I-75 (L.M. 1.94), and on
06-23-00 S.R. 309 over I-75 (L.M. 2.42).
06-23-00
06-23-00 Project Length - 0.000 mile
06-23-00 Working Days - On or before May 15, 2001
06-23-00 Plans Cost - \$ 25.00 Cross-Section Cost - NA
06-23-00
06-23-00 McMINN COUNTY (Contract No. 1290)
06-23-00 Project No. S.P. 54950-3603-04
06-23-00 The grading, drainage, and paving on a S.I.A. route serving Waupaca
06-23-00 Foundry, Inc., and Consolidated Metco in Etowah.
06-23-00
06-23-00 Project Length - 0.940 mile
06-23-00 Working Days - On or before December 15, 2000
06-23-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
06-23-00
06-23-00 McNAIRY COUNTY (Contract No. 1291)
06-23-00 Project No. STP-H-NHE-5(49), 55001-3233-94
06-23-00 The signalization of the intersection on U.S. 45 (S.R. 5) at S.R. 57.
06-23-00
06-23-00 Project Length - 0.000 mile
06-23-00 Working Days - On or before November 1, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 Cross-Section Cost - NA
06-23-00
06-23-00 MEIGS COUNTY (Contract No. 1292)
06-23-00 Project No. S.P. 61003-4246-04
06-23-00 The resurfacing (superpave) on S.R. 58 beginning at the Hiwassee River
06-23-00 (L.M. 5.42) and extending to 0.3 mile north of Shiloh Road (L.M.
06-23-00 11.71).

06-23-00
06-23-00 Project Length - 6.290 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 MONROE COUNTY (Contract No. 1293)
06-23-00 Project No. S.P. 62003-4219-04
06-23-00 The resurfacing on U.S. 11 (S.R. 2) beginning 370 feet north of the
06-23-00 junction of S.R. 322 left (L.M. 3.69) and extending to the Loudon
06-23-00 County line (L.M. 8.64).
06-23-00
06-23-00 Project Length - 4.950 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 MONTGOMERY COUNTY (Contract No. 1294)
06-23-00 Project No. S.P. 63012-3212-04
06-23-00 The grading, drainage, and paving on S.R. 13 beginning 335 meters
06-23-00 south of Zinc Plant Road and extending to 384 meters south of S.R. 12.
06-23-00
06-23-00 Project Length - 0.828 kilometer *METRIC*
06-23-00 Working Days - On or before June 1, 2001
06-23-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
06-23-00
06-23-00 MORGAN COUNTY (Contract No. 1295)
06-23-00 Project No. S.P. 65014-4205-04
06-23-00 The repair of the bridge on S.R. 298 over Clear Creek (L.M. 6.06).
06-23-00
06-23-00 Project Length - 0.000 mile
06-23-00 Working Days - On or before August 15, 2000
06-23-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
06-23-00
06-23-00 OVERTON COUNTY (Contract No. 1296)
06-23-00 Project No. S.P. 67008-4240-04
06-23-00 The resurfacing on S.R. 136 beginning at S.R. 85 (L.M. 9.21) and
06-23-00 extending to S.R. 52 (L.M. 16.58).
06-23-00
06-23-00 Project Length - 7.310 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 POLK COUNTY (Contract No. 1297)
06-23-00 Project No. S.P. 70004-4279-04
06-23-00 The resurfacing on U.S. 64 (U.S. 74, S.R. 40) beginning 0.15 mile east
06-23-00 of Greasy Creek and extending to 0.16 mile west of Caney Creek.
06-23-00
06-23-00 Project Length - 2.570 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 ROBERTSON COUNTY (Contract No. 1298)
06-23-00 Project No. S.P. 74019-4206-04
06-23-00 The resurfacing on S.R. 257 beginning at S.R. 49 (L.M. 0.00) and
06-23-00 extending to New Cut Road (L.M. 5.90).
06-23-00
06-23-00 Project Length - 5.900 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision

06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 RUTHERFORD COUNTY (Contract No. 1299)
06-23-00 Project No. S.P. 75002-4270-04
06-23-00 The resurfacing on U.S. 41 (U.S. 70S, S.R. 1) beginning at the
06-23-00 Davidson County line (L.M. 0.00) and extending to east of S.R. 102
06-23-00 (L.M. 7.60).
06-23-00
06-23-00 Project Length - 7.294 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 SCOTT COUNTY (Contract No. 1300)
06-23-00 Project No. S.P. 76003-4253-04
06-23-00 The resurfacing on S.R. 63 beginning 1162 feet west of Old Almy Road
06-23-00 (L.M. 2.58) and extending to Buffalo Creek
06-23-00 (L.M. 8.02).
06-23-00
06-23-00 Project Length - 4.740 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 SEVIER COUNTY (Contract No. 1301)
06-23-00 Project No. S.P. 78014-4205-04
06-23-00 The resurfacing on S.R. 139 beginning 265 feet north of Dumplin Creek
06-23-00 (L.M. 3.65) and extending to S.R. 66 (L.M. 6.55).
06-23-00
06-23-00 Project Length - 2.900 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 SHELBY COUNTY (Contract No. 1302)
06-23-00 Project No. S.P. 79002-4133-04
06-23-00 The repair of the bridges on McLean Boulevard (L.M. 4.93) over I-40
06-23-00 and on Highland Street (L.M. 2.11) over I-40.
06-23-00
06-23-00 Project Length - 0.000 mile
06-23-00 Working Days - On or before June 30, 2001 (See Special Provision 108B)
06-23-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
06-23-00
06-23-00 SHELBY COUNTY (Contract No. 1303)
06-23-00 Project No. S.P. 79017-4282-04
06-23-00 The resurfacing (superpave) on U.S. 51 (S.R. 3) beginning at S.R. 300
06-23-00 (L.M. 16.20) and extending to Fite Road
06-23-00 (L.M. 21.93).
06-23-00
06-23-00 Project Length - 5.730 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 SHELBY COUNTY (Contract No. 1304)
06-23-00 Project No. S.P. 79052-4220-04
06-23-00 The resurfacing (superpave) on S.R. 177 (Germantown Road) beginning at
06-23-00 U.S. 72 (S.R. 57, Poplar Avenue) (L.M. 3.01) and extending to Trinity
06-23-00 Road (L.M. 6.52).
06-23-00

06-23-00 Project Length - 3.510 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 SHELBY AND HAYWOOD COUNTIES (Contract No. 1305)
06-23-00 Project No. S.P. 98044-4150-04
06-23-00 The repair of the bridges on Davies Plantation Road over I-40 in
06-23-00 Shelby County (L.M. 1.38) and on S.R. 179 over I-40 in Haywood County
06-23-00 (L.M. 9.01).
06-23-00
06-23-00 Project Length - 0.000 mile
06-23-00 Working Days - On or before August 31, 2001 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
06-23-00
06-23-00 SMITH COUNTY (Contract No. 1306)
06-23-00 Project No. S.P. 80002-4245-04
06-23-00 The resurfacing on U.S. 70N (S.R. 24, Cookeville Highway) beginning at
06-23-00 River Bridge (L.M. 10.33) and extending to
06-23-00 0.5 mile east of Massey Hollow Road (L.M. 18.33).
06-23-00
06-23-00 Project Length - 7.736 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 SULLIVAN COUNTY (Contract No. 1307)
06-23-00 Project No. DPI-76(4), 82001-3163-44
06-23-00 The grading, drainage, construction of a concrete T-beam bridge, and
06-23-00 paving on I-81 for the construction of the interchange with Kendrick
06-23-00 Creek Road.
06-23-00
06-23-00 Project Length - 1.858 kilometers *METRIC*
06-23-00 Working Days - On or before December 15, 2001 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 25.00
06-23-00 The DBE goal for this contract is 10% of the contract amount.
06-23-00
06-23-00 SULLIVAN COUNTY (Contract No. 1308)
06-23-00 Project No. S.P. 82001-4166-04
06-23-00 The repainting of the bridges on I-81 over S.R. 37 (L.M. 15.77).
06-23-00
06-23-00 Project Length - 0.000 mile
06-23-00 Working Days - On or before November 1, 2000
06-23-00 NO PLANS CONTRACT
06-23-00
06-23-00 SULLIVAN COUNTY (Contract No. 1309)
06-23-00 Project No. S.P. 82003-4254-04
06-23-00 The repair of the bridges on U.S. 19 (S.R. 34) over the South Holston
06-23-00 River (L.M. 5.95).
06-23-00
06-23-00 Project Length - 0.000 mile
06-23-00 Working Days - On or before May 31, 2001 (See Special Provision 108B)
06-23-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
06-23-00
06-23-00 SULLIVAN COUNTY (Contract No. 1310)
06-23-00 Project No. S.P. 82006-4265-04
06-23-00 The resurfacing on S.R. 36 beginning at S.R. 355 (L.M. 10.54) and
06-23-00 extending to the Virginia State line (L.M. 13.56).
06-23-00

06-23-00 Project Length - 3.020 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 SULLIVAN COUNTY (Contract No. 1311)
06-23-00 Project No. S.P. 82019-3209-04
06-23-00 The grading, drainage, and paving on S.R. 93 (Wadlow Gap Road)
06-23-00 beginning 100 meters north of Bloomingdale Road and extending to 57
06-23-00 meters north of the Virginia State line.
06-23-00
06-23-00 Project Length - 2.190 kilometers *METRIC*
06-23-00 Working Days - On or before December 15, 2001
06-23-00 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 25.00
06-23-00
06-23-00 SULLIVAN COUNTY (Contract No. 1312)
06-23-00 Project No. S.P. 82027-4203-04
06-23-00 The resurfacing on S.R. 44 beginning at S.R. 390 (L.M. 2.13) and
06-23-00 extending to Bunker Hill Road (L.M. 5.32).
06-23-00
06-23-00 Project Length - 3.190 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 UNICOI COUNTY (Contract No. 1313)
06-23-00 Project No. APD-NHE-36(41), 86003-8219-64
06-23-00 The paving (superpave) on U.S. 23 (U.S. 19W, S.R. 36) beginning 315
06-23-00 feet south of Harris Hollow Road (L.M. 15.40) and extending to the
06-23-00 Carter County line (L.M. 23.50).
06-23-00
06-23-00 Project Length - 8.100 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 UNICOI COUNTY (Contract No. 1314)
06-23-00 Project No. S.P. 86025-4203-04
06-23-00 The resurfacing on S.R. 395 beginning at the North Carolina State line
06-23-00 (L.M. 0.00) and extending to Honey Wilson Lane (L.M. 3.80).
06-23-00
06-23-00 Project Length - 3.800 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 UNION COUNTY (Contract No. 1315)
06-23-00 Project No. S.P. 87002-4230-04
06-23-00 The resurfacing on S.R. 61 beginning at S.R. 370 (L.M. 13.29) and
06-23-00 extending to S.R. 131 (L.M. 15.71).
06-23-00
06-23-00 Project Length - 2.420 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 WARREN COUNTY (Contract No. 1316)
06-23-00 Project No. S.P. 89075-4202-04
06-23-00 S.P. 89075-4203-04
06-23-00
06-23-00 Project No. S.P. 89075-4202-04

06-23-00 The resurfacing on S.R. 380 beginning at Campen Lane (L.M. 0.31) and
06-23-00 extending to Security Circle (L.M. 3.87).
06-23-00
06-23-00 Project Length - 3.560 miles
06-23-00
06-23-00 Project No. S.P. 89075-4203-04
06-23-00 The resurfacing on westbound S.R. 380 beginning at S.R. 380 left and
06-23-00 right (L.M. 0.00) and extending to S.R. 380 (West Main Street (L.M.
06-23-00 0.51) and on S.R. 56 beginning at S.R. 55 (L.M. 12.93) and extending
06-23-00 to 0.02 mile north of Morford Street (L.M. 13.07).
06-23-00
06-23-00 Project Length - 0.650 mile
06-23-00
06-23-00 Total Project Length - 4.210 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 WASHINGTON COUNTY (Contract No. 1317)
06-23-00 Project No. S.P. 90020-3222-04
06-23-00 The grading, drainage, extension of an existing concrete slab bridge,
06-23-00 and paving on S.R. 354 beginning 480 meters west of Boones Creek
06-23-00 Christian Church Road and extending to 196 meters east of S.R. 36.
06-23-00
06-23-00 Project Length - 3.310 kilometers *METRIC*
06-23-00 Working Days - On or before April 30, 2002
06-23-00 Plans Cost - \$100.00 Cross-Section Cost - \$ 25.00
06-23-00 The DBE goal for this contract is 3% of the contract amount.
06-23-00
06-23-00 WASHINGTON COUNTY (Contract No. 1318)
06-23-00 Project No. S.P. 90085-4141-04
06-23-00 The repair of the bridges on I-181 over Millard Avenue, Water Street,
06-23-00 and the Southern Railroad (L.M. 1.15) and over Fairview Avenue (L.M.
06-23-00 1.32).
06-23-00
06-23-00 Project Length - 0.000 mile
06-23-00 Working Days - On or before September 1, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
06-23-00
06-23-00 WHITE COUNTY (Contract No. 1319)
06-23-00 Project No. S.P. 93003-4221-04
06-23-00 The resurfacing (superpave) on S.R. 111 beginning at Walker Cove Road
06-23-00 (L.M. 9.91) and extending to 1.5 mile north of S.R. 135 (L.M. 13.50).
06-23-00
06-23-00 Project Length - 3.590 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 WILLIAMSON COUNTY (Contract No. 1320)
06-23-00 Project No. S.P. 94029-4205-04
06-23-00 The resurfacing (superpave) on S.R. 246 beginning at Southall Road
06-23-00 (L.M. 9.66) and extending to U.S. 431 (S.R. 106) (L.M. 13.50).
06-23-00
06-23-00 Project Length - 3.840 miles
06-23-00 Working Days - On or before November 30, 2000 (See Special Provision
06-23-00 108B)
06-23-00 Plans Cost - \$ 3.00 (11" x 17")
06-23-00
06-23-00 WILSON COUNTY (Contract No. 1321)

06-23-00 Project No. S.P. 95006-4214-04
 06-23-00 The repair of the bridge on U.S. 70 (S.R. 26) over Bartons Creek (L.M.
 06-23-00 1.29).
 06-23-00
 06-23-00 Project Length - 0.000 mile
 06-23-00 Working Days - On or before December 20, 2000 (See Special Provision
 06-23-00 108B)
 06-23-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA

 08-11-00 DAVIDSON COUNTY (Contract No. 1262)
 08-11-00 Project No. S.P. 19085-4208-04
 08-11-00 The construction of a steel welded plate girder bridge on S.R. 255
 08-11-00 (Donelson Pike) over I-40, including grading, drainage, and paving.
 08-11-00
 08-11-00 Project Length - 0.210 mile
 08-11-00 Working Days - On or before November 30, 2001 (See Special Provision
 08-11-00 108B)
 08-11-00 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
 08-11-00
 08-11-00 FRANKLIN COUNTY (Contract No. 1264)
 08-11-00 Project No. S.P. 26002-4231-04
 08-11-00 The repair of the bridge on U.S. 41A (S.R. 15) over Boiling Fork Creek
 08-11-00 (L.M. 23.52).
 08-11-00
 08-11-00 Project Length - 0.000 mile
 08-11-00 Working Days - On or before June 15, 2001
 08-11-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
 08-11-00
 08-11-00 HAMILTON COUNTY (Contract No. 1271)
 08-11-00 Project No. BR-STP-317(9), 33070-3324-94
 08-11-00 The construction of a concrete box bridge on S.R. 317 (Apison Pike)
 08-11-00 over Wilkerson Creek (L.M. 10.26), including grading, drainage, and
 08-11-00 paving.
 08-11-00
 08-11-00 Project Length - 0.080 kilometer *METRIC*
 08-11-00 Working Days - On or before May 15, 2001
 08-11-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
 08-11-00
 08-11-00 ANDERSON COUNTY (Contract No. 1322)
 08-11-00 Project No. STP-M-9117(5), 01950-8716-54
 08-11-00 The resurfacing on five (5) streets in Clinton.
 08-11-00
 08-11-00 Project Length - 4.930 miles
 08-11-00 Working Days - On or before November 30, 2000 (See Special Provision
 08-11-00 108B)
 08-11-00 Plans Cost - \$ 3.00 (11" x 17")
 08-11-00
 08-11-00 BENTON COUNTY (Contract No. 1323)
 08-11-00 Project No. S.P. 03001-4174-04
 08-11-00 The resurfacing on I-40 beginning at S.R. 191 (L.M. 133.68) and
 08-11-00 extending to the Tennessee River (L.M. 134.43).
 08-11-00
 08-11-00 Project Length - 0.750 mile
 08-11-00 Working Days - On or before November 30, 2000 (See Special Provision
 08-11-00 108B)
 08-11-00 Plans Cost - \$ 3.00 (11" x 17")
 08-11-00
 08-11-00 BLOUNT COUNTY (Contract No. 1324)
 08-11-00 Project No. S.P. 05006-4244-04
 08-11-00 The resurfacing on U.S. 321 (U.S. 411, S.R. 73) beginning at S.R. 447
 08-11-00 (L.M. 12.52) and extending to 635 feet east of Old Walland Road (L.M.

08-11-00 17.17).
08-11-00
08-11-00 Project Length - 4.650 miles
08-11-00 Working Days - On or before November 30, 2000 (See Special Provision
08-11-00 108B)
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 BLOUNT COUNTY (Contract No. 1325)
08-11-00 Project No. S.P. 05097-3228-04
08-11-00 The grading, drainage, construction of two (2) concrete I-beam bridges
08-11-00 and three (3) concrete Bulb-Tee bridges, and partial paving on S.R.
08-11-00 162 (Pellissippi Parkway) beginning at Cusick Road and extending to
08-11-00 S.R. 33.
08-11-00
08-11-00 Project Length - 3.492 kilometers *METRIC*
08-11-00 Working Days - On or before May 31, 2003
08-11-00 Plans Cost - \$100.00 Cross-Section Cost - \$ 25.00
08-11-00 The DBE goal for this contract is 3% of the contract amount.
08-11-00
08-11-00 BRADLEY COUNTY (Contract No. 1326)
08-11-00 Project No. S.P. 06004-4238-04
08-11-00 The resurfacing (superpave) on U.S. 11 (S.R. 2) beginning at S.R. 40
08-11-00 right (L.M. 8.89) and extending to S.R. 60
08-11-00 (L.M. 10.76).
08-11-00
08-11-00 Project Length - 1.870 miles
08-11-00 Working Days - On or before November 15, 2000
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 CARROLL AND HENRY COUNTIES (Contract No. 1327)
08-11-00 Project No. NH-76(36), 09010-3204-14, 40010-3224-14
08-11-00 The grading, drainage, and paving on U.S. 79 (S.R. 76) beginning east
08-11-00 of S.R. 22 in Carroll County and extending to west of Routon in Henry
08-11-00 County.
08-11-00
08-11-00 Project Length - 13.281 kilometers *METRIC*
08-11-00 Working Days - On or before December 1, 2002
08-11-00 Plans Cost - \$150.00 Cross-Section Cost - \$125.00
08-11-00 The DBE goal for this contract is 8% of the contract amount.
08-11-00
08-11-00 CARROLL, CUMBERLAND, HAMILTON, HENDERSON, MONROE, PUTNAM, AND WEAKLEY
08-11-00 COUNTIES (Contract No. 1328)
08-11-00 Project No. STP-EN-FY00(4), 99105-3157-94
08-11-00 The fumigation and preparation of wildflower sites on various routes.
08-11-00
08-11-00 Project Length - 0.000 mile
08-11-00 Working Days - On or before October 31, 2000
08-11-00 NO PLANS CONTRACT
08-11-00
08-11-00 CARROLL COUNTY (Contract No. 1329)
08-11-00 Project No. S.P. 09005-4220-04
08-11-00 The resurfacing on S.R. 22 beginning at the Huntingdon City limits
08-11-00 (L.M. 9.90) and extending to S.R. 22 Bypass
08-11-00 (L.M. 11.61).
08-11-00
08-11-00 Project Length - 1.710 miles
08-11-00 Working Days - On or before November 30, 2000 (See Special Provision
08-11-00 108B)
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 CARROLL COUNTY (Contract No. 1330)

08-11-00 Project No. S.P. 09016-4205-04
08-11-00 The resurfacing on S.R. 105 beginning at S.R. 76 (L.M. 5.49) and
08-11-00 extending to S.R. 77 (L.M. 9.10).
08-11-00
08-11-00 Project Length - 3.610 miles
08-11-00 Working Days - On or before November 30, 2000 (See Special Provision
08-11-00 108B)
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 CHESTER COUNTY (Contract No. 1331)
08-11-00 Project No. STP-H-100(5), 12007-3213-94
08-11-00 The installation of signals on S.R. 100 at S.R. 365 and at Washington
08-11-00 Avenue, including grading, drainage, and paving.
08-11-00
08-11-00 Project Length - 0.058 mile
08-11-00 Working Days - On or before February 1, 2001
08-11-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
08-11-00
08-11-00 CUMBERLAND COUNTY (Contract No. 1332)
08-11-00 Project No. STP-H-101(4), 18012-3210-94
08-11-00 The improvement of the intersection of S.R. 101 at S.R. 282 (Dunbar
08-11-00 Road).
08-11-00
08-11-00 Project Length - 0.372 mile
08-11-00 Working Days - On or before June 1, 2001
08-11-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
08-11-00
08-11-00 DAVIDSON COUNTY (Contract No. 1333)
08-11-00 Project No. S.P. 19014-4137-04
08-11-00 The installation of pavement markings on I-440 beginning at I-40 and
08-11-00 extending to I-24.
08-11-00
08-11-00 Project Length - 7.680 miles
08-11-00 Working Days - On or before November 1, 2000
08-11-00 NO PLANS CONTRACT
08-11-00
08-11-00 DAVIDSON COUNTY (Contract No. 1334)
08-11-00 Project No. S.P. 19021-4239-04
08-11-00 The resurfacing on U.S. 41 (U.S. 70S, S.R.1, Murfreesboro Road)
08-11-00 beginning at Forestview Drive (L.M. 28.37) and extending to the
08-11-00 Rutherford County line (L.M. 32.16).
08-11-00
08-11-00 Project Length - 3.770 miles
08-11-00 Working Days - On or before November 30, 2000 (See Special Provision
08-11-00 108B)
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 DICKSON COUNTY (Contract No. 1335)
08-11-00 Project No. S.P. 22007-4234-04
08-11-00 The resurfacing on S.R. 48 beginning at S.R. 235 (L.M. 9.51) and
08-11-00 extending to Sulphur Fork Creek (L.M. 15.91) and on southbound S.R. 48
08-11-00 beginning at the junction with S.R. 48N (L.M. 0.00) and extending to
08-11-00 Center Avenue (L.M. 0.60).
08-11-00
08-11-00 Project Length - 7.000 miles
08-11-00 Working Days - On or before November 30, 2000
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 DYER COUNTY (Contract No. 1336)
08-11-00 Project No. S.P. 23012-4222-04
08-11-00 The resurfacing on S.R. 103 beginning at S.R. 181 (L.M. 1.62) and

08-11-00 extending to S.R. 78 (L.M. 8.37).
08-11-00
08-11-00 Project Length - 6.750 miles
08-11-00 Working Days - On or before November 30, 2000 (See Special Provision
08-11-00 108B)
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 FENTRESS COUNTY (Contract No. 1337)
08-11-00 Project No. S.P. 25007-4206-04
08-11-00 The resurfacing on S.R. 297 beginning at S.R. 154 (L.M. 0.00) and
08-11-00 extending to the Scott County line (L.M. 8.80).
08-11-00
08-11-00 Project Length - 8.800 miles
08-11-00 Working Days - On or before November 30, 2000
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 FRANKLIN COUNTY (Contract No. 1338)
08-11-00 Project No. S.P. 26002-4232-04
08-11-00 The resurfacing on U.S. 41A (S.R. 15) beginning at Douglas Lane (L.M.
08-11-00 18.08) and extending to McAmis Lane
08-11-00 (L.M. 21.99).
08-11-00
08-11-00 Project Length - 3.910 miles
08-11-00 Working Days - On or before November 30, 2000
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 GILES COUNTY (Contract No. 1339)
08-11-00 Project No. S.P. 28010-4222-04
08-11-00 The resurfacing on S.R. 273 beginning at S.R. 166 (L.M. 0.00) and
08-11-00 extending to Kelley Road (L.M. 6.90).
08-11-00
08-11-00 Project Length - 6.900 miles
08-11-00 Working Days - On or before November 30, 2000
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 GREENE COUNTY (Contract No. 1340)
08-11-00 Project No. S.P. 30024-4208-04
08-11-00 The resurfacing on S.R. 340 beginning at the Cocke County line (L.M.
08-11-00 0.00) and extending to 210 feet north of S.R. 349 (L.M. 3.10).
08-11-00
08-11-00 Project Length - 3.010 miles
08-11-00 Working Days - On or before November 30, 2000 (See Special Provision
08-11-00 108B)
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 HAMILTON COUNTY (Contract No. 1341)
08-11-00 Project No. STP-M-9202(39), 33959-8514-54
08-11-00 The grading, drainage, and paving on College Drive East and College
08-11-00 Drive West in Collegedale.
08-11-00
08-11-00 Project Length - 1.120 miles
08-11-00 Working Days - On or before August 1, 2001
08-11-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
08-11-00 The DBE goal for this contract is 10% of the contract amount.
08-11-00
08-11-00 HAMILTON COUNTY (Contract No. 1342)
08-11-00 Project No. STP-M-9202(68), 33959-8723-54
08-11-00 The resurfacing on various city streets in Chattanooga.
08-11-00
08-11-00 Project Length - 7.651 miles
08-11-00 Working Days - On or before November 30, 2000

08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00 The DBE goal for this contract is 7% of the contract amount.
08-11-00
08-11-00 HAMILTON COUNTY (Contract No. 1343)
08-11-00 Project No. S.P. 33055-3235-04
08-11-00 The grading, drainage, and paving on S.R. 319 (Hixson Pike) beginning
08-11-00 at Masters Road and extending to 0.25 kilometer north of Hideaway
08-11-00 Lane.
08-11-00
08-11-00 Project Length - 5.850 kilometers *METRIC*
08-11-00 Working Days - On or before December 14, 2002
08-11-00 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 25.00
08-11-00
08-11-00 HARDEMAN COUNTY (Contract No. 1344)
08-11-00 Project No. S.P. 35001-4255-04
08-11-00 The resurfacing on U.S. 64 (S.R. 15) beginning at S.R. 100 (L.M. 1.56)
08-11-00 and extending to S.R. 100 (L.M. 3.42).
08-11-00
08-11-00 Project Length - 1.822 miles
08-11-00 Working Days - On or before November 30, 2000 (See Special Provision
08-11-00 108B)
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 HAWKINS COUNTY (Contract No. 1345)
08-11-00 Project No. S.P. 37019-4213-04
08-11-00 The resurfacing on S.R. 347 beginning at S.R. 70 (L.M. 0.00) and
08-11-00 extending to Goshen Valley Road left (L.M. 9.92).
08-11-00
08-11-00 Project Length - 9.920 miles
08-11-00 Working Days - On or before November 30, 2000 (See Special Provision
08-11-00 108B)
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 HICKMAN COUNTY (Contract No. 1346)
08-11-00 Project No. S.P. 41054-4212-04
08-11-00 The resurfacing on S.R. 7 beginning at the Maury County line (L.M.
08-11-00 0.00) and extending to S.R. 100 (L.M. 9.43).
08-11-00
08-11-00 Project Length - 9.330 miles
08-11-00 Working Days - On or before November 30, 2000 (See Special Provision
08-11-00 108B)
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 JEFFERSON COUNTY (Contract No. 1347)
08-11-00 Project No. S.P. 45009-4209-04
08-11-00 The resurfacing on S.R. 66 beginning at U.S. 70 (U.S. 25W, S.R. 9)
08-11-00 (L.M. 0.00) and extending to the Hamblen County line (L.M. 10.78).
08-11-00
08-11-00 Project Length - 10.780 miles
08-11-00 Working Days - On or before November 30, 2000 (See Special Provision
08-11-00 108B)
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 JOHNSON COUNTY (Contract No. 1348)
08-11-00 Project No. S.P. 46002-4215-04
08-11-00 The resurfacing on U.S. 421 (S.R. 34) beginning 845 feet south of
08-11-00 Triplett Road (L.M. 17.70) and extending to the North Carolina State
08-11-00 line (L.M. 24.83).
08-11-00
08-11-00 Project Length - 7.130 miles
08-11-00 Working Days - On or before November 30, 2000 (See Special Provision

08-11-00 108B)
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 KNOX COUNTY (Contract No. 1349)
08-11-00 Project No. STP-I-40-7(152)376, 47010-3101-44
08-11-00 The grading, drainage, construction of a steel plate girder bridge and
08-11-00 three (3) concrete retaining walls, and paving on I-40 and I-75 at the
08-11-00 junction with S.R. 131 (Lovell Road).
08-11-00
08-11-00 Project Length - 3.437 kilometers *METRIC*
08-11-00 Working Days - On or before August 15, 2002 (See Special Provision
08-11-00 108B)
08-11-00 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 25.00
08-11-00 The DBE goal for this contract is 10% of the contract amount.
08-11-00
08-11-00 KNOX COUNTY (Contract No. 1350)
08-11-00 Project No. S.P. 47027-4212-04
08-11-00 The resurfacing on S.R. 131 beginning at S.R. 33 (L.M. 20.10) and
08-11-00 extending to the junction with S.R. 331 right
08-11-00 (L.M. 25.04).
08-11-00
08-11-00 Project Length - 4.940 miles
08-11-00 Working Days - On or before November 30, 2000 (See Special Provision
08-11-00 108B)
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 KNOX COUNTY (Contract No. 1351)
08-11-00 Project No. S.P. 47450-3203-04
08-11-00 The grading, drainage, construction of a steel plate girder bridge and
08-11-00 two (2) concrete cantilever retaining walls, and paving on S.R. 450
08-11-00 beginning at Neyland Drive and extending to Andy Holt Avenue.
08-11-00
08-11-00 Project Length - 0.437 mile
08-11-00 Working Days - On or before May 15, 2002 (See Special Provision 108B)
08-11-00 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 10.00
08-11-00
08-11-00 LAUDERDALE COUNTY (Contract No. 1352)
08-11-00 Project No. STP-M-9418(5), 49951-8536-54
08-11-00 The resurfacing on four (4) streets in Ripley.
08-11-00
08-11-00 Project Length - 0.410 mile
08-11-00 Working Days - On or before November 30, 2000 (See Special Provision
08-11-00 108B)
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 LAUDERDALE COUNTY (Contract No. 1353)
08-11-00 Project No. S.P. 49003-4213-04
08-11-00 The resurfacing on S.R. 209 beginning at Bluebird Hill Road (L.M.
08-11-00 11.23) and extending to S.R. 180 (L.M. 17.29).
08-11-00
08-11-00 Project Length - 6.060 miles
08-11-00 Working Days - On or before November 30, 2000 (See Special Provision
08-11-00 108B)
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 LAWRENCE COUNTY (Contract No. 1354)
08-11-00 Project No. NH-6(31), 50001-3254-14
08-11-00 The grading, drainage, and paving on U.S. 43 (S.R. 6) beginning at Old
08-11-00 S.R. 43 and extending to Busby Road.
08-11-00
08-11-00 Project Length - 7.730 kilometers *METRIC*

08-11-00 Working Days - See proposal.
08-11-00 Plans Cost - \$100.00 Cross-Section Cost - \$ 25.00
08-11-00 The DBE goal for this contract is 8% of the contract amount.
08-11-00
08-11-00 LINCOLN AND MOORE COUNTIES (Contract No. 1355)
08-11-00 Project No. S.P. 52003-4214-04, 64001-4203-04
08-11-00 The resurfacing on U.S. 231 (S.R. 10, Shelbyville Highway), beginning
08-11-00 at Cold Springs Road (L.M. 19.55) in Lincoln County and extending
08-11-00 through Moore County to the Bedford County line (L.M. 2.98).
08-11-00
08-11-00 Project Length - 8.000 miles
08-11-00 Working Days - On or before November 30, 2000 (See Special Provision
08-11-00 108B)
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 LOUDON COUNTY (Contract No. 1356)
08-11-00 Project No. S.P. 53003-4204-04
08-11-00 The resurfacing on U.S. 70 (S.R. 1) beginning at the Roane County line
08-11-00 (L.M. 0.00) and extending to 635 feet west of
08-11-00 S.R. 2 (L.M. 7.00).
08-11-00
08-11-00 Project Length - 7.000 miles
08-11-00 Working Days - On or before November 30, 2000 (See Special Provision
08-11-00 108B)
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 LOUDON AND ROANE COUNTIES (Contract No. 1357)
08-11-00 Project No. S.P. 98013-4190-04
08-11-00 The application of herbicide at various locations on I-40 and I-75.
08-11-00
08-11-00 Project Length - 31.560 miles
08-11-00 Working Days - On or before November 30, 2000
08-11-00 NO PLANS CONTRACT
08-11-00
08-11-00 McMINN COUNTY (Contract No. 1358)
08-11-00 Project No. STP-M-9201(8), 54951-8555-54
08-11-00 The resurfacing on Railroad Avenue beginning at Stiles Street (L.M.
08-11-00 0.00) and extending to S.R. 2 (Congress Parkway) (L.M. 1.30) in
08-11-00 Athens.
08-11-00
08-11-00 Project Length - 1.300 miles
08-11-00 Working Days - On or before November 30, 2000
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 McMINN COUNTY (Contract No. 1359)
08-11-00 Project No. S.P. 54007-4216-04
08-11-00 The resurfacing (superpave) on S.R. 30 beginning at U.S. 411 (S.R. 33)
08-11-00 right (L.M. 20.27) and extending to 10th Street (L.M. 21.70), and on
08-11-00 U.S. 411 (S.R. 33) beginning at S.R. 30 (L.M. 0.00) and extending to
08-11-00 Grady Road (L.M. 0.21).
08-11-00
08-11-00 Project Length - 1.640 miles
08-11-00 Working Days - On or before November 30, 2000
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 MADISON COUNTY (Contract No. 1360)
08-11-00 Project No. S.P. 57105-4225-04
08-11-00 The resurfacing on S.R. 20 beginning at U.S. 45 (S.R. 186) (L.M. 9.42)
08-11-00 and extending to Wallace Road (L.M. 9.72) and beginning near Rosenblum
08-11-00 Drive (L.M. 10.40) and extending to Old Hickory Boulevard East (L.M.
08-11-00 10.82).

08-11-00
08-11-00 Project Length - 0.720 mile
08-11-00 Working Days - On or before November 30, 2000 (See Special Provision
08-11-00 108B)
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 MARION COUNTY (Contract No. 1361)
08-11-00 Project No. S.P. 58013-4228-04
08-11-00 The resurfacing (superpave) on S.R. 108 beginning at S.R. 28 (L.M.
08-11-00 0.00) and extending to 0.13 mile south of Fish Branch Road (L.M.
08-11-00 4.30).
08-11-00
08-11-00 Project Length - 4.300 miles
08-11-00 Working Days - On or before November 30, 2000
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 MARION COUNTY (Contract No. 1362)
08-11-00 Project No. S.P. 58945-4284-04
08-11-00 The installation of guardrail at various locations on S.R. 150 and
08-11-00 S.R.156.
08-11-00
08-11-00 Project Length - 0.000 mile
08-11-00 Working Days - On or before March 31, 2001
08-11-00 NO PLANS CONTRACT
08-11-00
08-11-00 MAURY COUNTY (Contract No. 1363)
08-11-00 Project No. S.P. 60004-3270-04
08-11-00 The grading, drainage, construction of three (3) bridges, and paving
08-11-00 on S.R. 7 beginning at S.R. 6 Bypass and extending to 700 feet south
08-11-00 of Pigg Schoolhouse Road.
08-11-00
08-11-00 Project Length - 5.988 miles
08-11-00 Working Days - On or before November 15, 2002
08-11-00 Plans Cost - \$125.00 Cross-Section Cost - \$125.00
08-11-00 The DBE goal for this contract is 3% of the contract amount.
08-11-00
08-11-00 MAURY COUNTY (Contract No. 1364)
08-11-00 Project No. S.P. 60006-4216-04
08-11-00 The resurfacing on S.R. 50 beginning 500 feet east of Morel Road (L.M.
08-11-00 6.00) and extending to U.S. 412 (S.R. 99)
08-11-00 (L.M. 12.20).
08-11-00
08-11-00 Project Length - 6.200 miles
08-11-00 Working Days - On or before November 30, 2000 (See Special Provision
08-11-00 108B)
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 MONROE COUNTY (Contract No. 1365)
08-11-00 Project No. STP-H-2(51), 62003-3218-94
08-11-00 The installation of signals on U.S. 11 (S.R. 2) at Monroe Street in
08-11-00 Sweetwater.
08-11-00
08-11-00 Project Length - 0.000 mile
08-11-00 Working Days - On or before April 30, 2001
08-11-00 Plans Cost - \$ 3.00 Cross-Section Cost - NA
08-11-00
08-11-00 MONTGOMERY COUNTY (Contract No. 1366)
08-11-00 Project No. S.P. 63021-4213-04
08-11-00 The resurfacing on U.S. 41A (S.R. 112) beginning at Deerwood Road
08-11-00 (L.M. 5.40) and extending to Maxwell Drive
08-11-00 (L.M. 10.30).

08-11-00
08-11-00 Project Length - 4.900 miles
08-11-00 Working Days - On or before November 30, 2000 (See Special Provision
08-11-00 108B)
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 PUTNAM COUNTY (Contract No. 1367)
08-11-00 Project No. S.P. 71016-4234-04
08-11-00 The resurfacing on S.R. 62 beginning at Old Walton Road (L.M. 1.30)
08-11-00 and extending to 0.16 mile east of Meadow Creek (L.M. 5.34).
08-11-00
08-11-00 Project Length - 4.040 miles
08-11-00 Working Days - On or before November 30, 2000
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 RHEA COUNTY (Contract No. 1368)
08-11-00 Project No. NHE-29(40), 72001-3280-14
08-11-00 The grading, drainage, construction of a concrete slab bridge, and
08-11-00 paving on U.S. 27 (S.R. 29) beginning at Highland Drive and extending
08-11-00 to Payne Lane.
08-11-00
08-11-00 Project Length - 6.497 kilometers *METRIC*
08-11-00 Working Days - On or before December 14, 2002
08-11-00 Plans Cost - \$125.00 Cross-Section Cost - \$ 50.00
08-11-00 The DBE goal for this contract is 8% of the contract amount.
08-11-00
08-11-00 RHEA COUNTY (Contract No. 1369)
08-11-00 Project No. STP-NH-29(43), 72001-3281-14
08-11-00 The grading, drainage, construction of two (2) concrete I-beam
08-11-00 bridges, and paving on U.S. 27 (S.R. 29) beginning at Payne Lane and
08-11-00 extending to Boofer Road.
08-11-00
08-11-00 Project Length - 6.055 kilometers *METRIC*
08-11-00 Working Days - On or before May 31, 2003
08-11-00 Plans Cost - \$100.00 Cross-Section Cost - \$ 50.00
08-11-00 The DBE goal for this contract is 8% of the contract amount.
08-11-00
08-11-00 ROANE COUNTY (Contract No. 1370)
08-11-00 Project No. STP-H-58(17), 73010-3238-94
08-11-00 The signalization on S.R. 58 at I-40 and Harvey Street, including
08-11-00 grading, drainage, and paving.
08-11-00
08-11-00 Project Length - 0.082 mile
08-11-00 Working Days - On or before April 30, 2001
08-11-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
08-11-00
08-11-00 ROBERTSON, SMITH, SUMNER, AND WILSON COUNTIES (Contract No. 1371)
08-11-00 Project No. S.P. 98036-4104-04
08-11-00 The application of herbicide at various locations on I-40 and I-65.
08-11-00
08-11-00 Project Length - 0.000 mile
08-11-00 Working Days - On or before November 30, 2000
08-11-00 NO PLANS CONTRACT
08-11-00
08-11-00 SEVIER COUNTY (Contract No. 1372)
08-11-00 Project No. S.P. 78014-4206-04
08-11-00 The resurfacing on S.R. 139 beginning at U.S. 70 (U.S. 25W, S.R. 9)
08-11-00 (L.M. 0.00) and extending to 0.26 mile south of Kodak Road (L.M.
08-11-00 3.65).
08-11-00
08-11-00 Project Length - 3.650 miles

08-11-00 Working Days - On or before November 30, 2000 (See Special Provision
08-11-00 108B)
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 SHELBY COUNTY (Contract No. 1373)
08-11-00 Project No. S.P. 79034-4210-04
08-11-00 The repair of the bridge on S.R. 205 over the Wolf River (L.M. 2.50).
08-11-00
08-11-00 Project Length - 0.000 mile
08-11-00 Working Days - On or before April 1, 2001 (See Special Provision 108B)
08-11-00 Plans Cost - \$ 3.00 Cross-Section Cost - NA
08-11-00
08-11-00 SHELBY COUNTY (Contract No. 1374)
08-11-00 Project No. S.P. 79052-4221-04
08-11-00 The resurfacing on S.R. 177 beginning at Trinity Road (L.M. 6.52) and
08-11-00 extending to U.S. 64 (S.R. 15) (L.M. 10.83).
08-11-00
08-11-00 Project Length - 4.310 miles
08-11-00 Working Days - On or before November 30, 2000
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 SMITH COUNTY (Contract No. 1375)
08-11-00 Project No. IME-40-5(119)250, 80001-8167-44
08-11-00 The resurfacing on I-40 beginning at the Wilson County line (L.M.
08-11-00 0.00) and extending to S.R. 53 (L.M. 8.27).
08-11-00
08-11-00 Project Length - 8.277 miles
08-11-00 Working Days - On or before December 15, 2000 (See Special Provision
08-11-00 108B).
08-11-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
08-11-00 The DBE goal for this contract is 4% of the contract amount.
08-11-00
08-11-00 STEWART COUNTY (Contract No. 1376)
08-11-00 Project No. S.P. 81001-4226-04
08-11-00 The resurfacing on S.R. 49 beginning 0.7 mile south of Cherry Chapel
08-11-00 Road and extending to 400 feet west of Cross Creek (L.M. 11.40).
08-11-00
08-11-00 Project Length - 4.981 miles
08-11-00 Working Days - On or before November 30, 2000 (See Special Provision
08-11-00 108B)
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 SULLIVAN COUNTY (Contract No. 1377)
08-11-00 Project No. S.P. 82003-4255-04
08-11-00 The repair of the bridges on U.S. 19 (U.S. 11E, S.R. 34) over Beaver
08-11-00 Creek (L.M. 11.50, L.M. 12.06, and L.M. 12.58).
08-11-00
08-11-00 Project Length - 0.000 mile
08-11-00 Working Days - On or before November 30, 2000 (See Special Provision
08-11-00 108B)
08-11-00 Plans Cost - \$ 25.00 Cross-Section Cost - NA
08-11-00
08-11-00 SUMNER COUNTY (Contract No. 1378)
08-11-00 Project No. STP-M-25(29), 83007-3208-54
08-11-00 The improvement of the intersection of S.R. 25 at Airport Road.
08-11-00
08-11-00 Project Length - 0.540 kilometer *METRIC*
08-11-00 Working Days - See proposal.
08-11-00 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
08-11-00
08-11-00 SUMNER COUNTY (Contract No. 1379)

08-11-00 Project No. S.P. 83027-4214-04
08-11-00 The resurfacing on S.R. 174 (Dobbins Pike) beginning at South Tunnel
08-11-00 Road (L.M. 21.10) and extending to S.R. 52
08-11-00 (L.M. 28.75).
08-11-00
08-11-00 Project Length - 7.650 miles
08-11-00 Working Days - On or before November 30, 2000 (See Special Provision
08-11-00 108B)
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 TIPTON COUNTY (Contract No. 1380)
08-11-00 Project No. S.P. 84017-4208-04
08-11-00 The resurfacing on S.R. 384 beginning at S.R. 14 (L.M. 0.00) and
08-11-00 extending to S.R. 59 (L.M. 6.26).
08-11-00
08-11-00 Project Length - 6.260 miles
08-11-00 Working Days - On or before November 30, 2000 (See Special Provision
08-11-00 108B)
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 UNICOI COUNTY (Contract No. 1381)
08-11-00 Project No. S.P. 86006-4224-04
08-11-00 The resurfacing on S.R. 107 beginning at U.S. 23 (U.S. 19W) S.R. 36
08-11-00 southbound exit ramp (L.M. 0.00) and extending to Harris Hollow Road
08-11-00 (L.M. 1.88).
08-11-00
08-11-00 Project Length - 1.89 miles
08-11-00 Working Days - On or before November 30, 2000 (See Special Provision
08-11-00 108B)
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 UNION COUNTY (Contract No. 1382)
08-11-00 Project No. BRZE-8700(5), 87007-3422-94
08-11-00 The construction of a concrete box bridge on Sharps Chapel Road over
08-11-00 Hunting Creek (L.M. 5.45), including grading, drainage, and paving.
08-11-00
08-11-00 Project Length - 0.475 kilometer *METRIC*
08-11-00 Working Days - On or before May 31, 2001
08-11-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
08-11-00
08-11-00 VAN BUREN COUNTY (Contract No. 1383)
08-11-00 Project No. S.P. 88002-4238-04
08-11-00 The resurfacing on S.R. 30 beginning at County Road A147 (L.M. 10.97)
08-11-00 and extending to S.R. 285 (L.M. 17.57).
08-11-00
08-11-00 Project Length - 6.560 miles
08-11-00 Working Days - On or before November 30, 2000
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 VAN BUREN COUNTY (Contract No. 1384)
08-11-00 Project No. S.P. 88028-4202-04
08-11-00 88945-4442-04
08-11-00
08-11-00 Project No. S.P. 88028-4202-04
08-11-00 The resurfacing on S.R. 284 beginning at the junction with Park Road
08-11-00 (L.M. 1.57) and extending to S.R. 30 (L.M. 4.71).
08-11-00
08-11-00 Project Length - 3.140 miles
08-11-00
08-11-00 Project No. S.P. 88945-4442-04
08-11-00 The resurfacing on Park Road beginning at the junction with S.R. 284

08-11-00 (L.M. 0.00) and extending to the junction with
08-11-00 S.R. 284 (L.M. 3.10).
08-11-00
08-11-00 Project Length - 3.100 miles
08-11-00
08-11-00 Total Project Length - 6.240 miles
08-11-00 Working Days - On or before November 30, 2000
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 WASHINGTON COUNTY (Contract No. 1385)
08-11-00 Project No. S.P. 90002-4249-04
08-11-00 The resurfacing on U.S. 11E (U.S. 321, S.R. 34) beginning 210 feet
08-11-00 east of New Hope Road (L.M. 9.06) and extending to S.R. 381 (L.M.
08-11-00 15.90).
08-11-00
08-11-00 Project Length - 6.840 miles
08-11-00 Working Days - On or before November 30, 2000 (See Special Provision
08-11-00 108B)
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 WAYNE AND PERRY COUNTIES (Contract No. 1386)
08-11-00 Project No. S.P. 91002-4225-04
08-11-00 91005-4507-04
08-11-00
08-11-00 Project No. S.P. 91002-4225-04
08-11-00 The resurfacing on S.R. 13 beginning at the Buffalo River (L.M. 38.70)
08-11-00 and extending to S.R. 48 (L.M. 40.40).
08-11-00
08-11-00 Project Length - 1.700 miles
08-11-00
08-11-00 Project No. S.P. 91005-4507-04
08-11-00 The resurfacing on S.R. 48 beginning at S.R. 13 (L.M. 0.00) and
08-11-00 extending through Perry County to the Lewis County line (L.M. 0.66).
08-11-00
08-11-00 Project Length - 3.400 miles
08-11-00
08-11-00 Total Project Length - 5.100 miles
08-11-00 Working Days - On or before November 30, 2000 (See Special Provision
08-11-00 108B)
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 WEAKLEY COUNTY (Contract No. 1387)
08-11-00 Project No. S.P. 92137-4215-04
08-11-00 The resurfacing (microsurfacing) on S.R. 22 beginning at S.R. 431
08-11-00 (L.M. 19.00) and extending to U.S. 45E (S.R. 43)
08-11-00 (L.M. 24.75).
08-11-00
08-11-00 Project Length - 5.750 miles
08-11-00 Working Days - On or before November 30, 2000 (See Special Provision
08-11-00 108B)
08-11-00 Plans Cost - \$ 3.00 (11" x 17")
08-11-00
08-11-00 WILLIAMSON COUNTY (Contract No. 1388)
08-11-00 Project No. S.P. 94840-3224-04
08-11-00 The paving on S.R. 840 beginning 0.81 mile west of Arno Road and
08-11-00 extending to 0.61 mile west of U.S. 31A (S.R. 11).
08-11-00
08-11-00 Project Length - 4.982 miles
08-11-00 Working Days - See proposal.
08-11-00 Plans Cost - \$ 25.00 Cross-Section Cost - NA

09-08-00 BEDFORD, MARSHALL, AND MAURY COUNTIES (Contract No. 1395)
 09-08-00 Project No. S.P. 98036-4209-04
 09-08-00 The mowing on various State Routes.
 09-08-00
 09-08-00 Project Length - 296.290 miles
 09-08-00 Working Days - On or before November 15, 2000 (See Special Provision
 09-08-00 108B)
 09-08-00
 09-08-00 CHEATHAM AND ROBERTSON COUNTIES (Contract No. 1396)
 09-08-00 Project No. S.P. 98036-4210-04
 09-08-00 The mowing on various State Routes.
 09-08-00
 09-08-00 Project Length - 239.300 miles
 09-08-00 Working Days - On or before November 15, 2000 (See Special Provision
 09-08-00 108B)
 09-08-00
 09-08-00 DAVIDSON COUNTY (Contract No. 1397)
 09-08-00 Project No. S.P. 19947-4224-04
 09-08-00 The mowing on various State Routes.
 09-08-00
 09-08-00 Project Length - 235.630 miles
 09-08-00 Working Days - On or before November 15, 2000 (See Special Provision
 09-08-00 108B)
 09-08-00
 09-08-00 RUTHERFORD AND WILLIAMSON COUNTIES (Contract No. 1398)
 09-08-00 Project No. S.P. 98036-4211-04
 09-08-00 The mowing on various State Routes.
 09-08-00
 09-08-00 Project Length - 189.230 miles
 09-08-00 Working Days - On or before November 15, 2000 (See Special Provision
 09-08-00 108B)
 09-08-00
 09-08-00 SUMNER, MACON, AND TROUSDALE COUNTIES (Contract No. 1399)
 09-08-00 Project No. S.P. 98036-4212-04
 09-08-00 The mowing on various State Routes.
 09-08-00
 09-08-00 Project Length - 359.470 miles
 09-08-00 Working Days - On or before November 15, 2000 (See Special Provision
 09-08-00 108B)
 09-08-00
 09-08-00 WILLIAMSON COUNTY (Contract No. 1400)
 09-08-00 Project No. S.P. 94945-4287-04
 09-08-00 The mowing on various State Routes.
 09-08-00
 09-08-00 Project Length - 176.170 miles
 09-08-00 Working Days - On or before November 15, 2000 (See Special Provision
 09-08-00 108B)

09-15-00 SULLIVAN COUNTY (Contract No. 1307)
 09-15-00 Project No. IM/DPI-76(4), 82001-3163-44
 09-15-00 The grading, drainage, construction of a concrete T-beam bridge, and
 09-15-00 paving on I-81 for the construction of the interchange with Kendrick
 09-15-00 Creek Road.
 09-15-00
 09-15-00 Project Length - 1.858 kilometers *METRIC*
 09-15-00 Working Days - On or before May 31, 2002 (See Special Provision 108B)
 09-15-00 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 25.00
 09-15-00 The DBE goal for this contract is 10% of the contract amount.
 09-15-00
 09-15-00 ANDERSON COUNTY (Contract No. 1401)
 09-15-00 Project No. STP-H-116(9), 01951-3210-94

09-15-00 The installation of signals on S.R. 9 (South Main Avenue) at S.R.116
09-15-00 (Creek Street).
09-15-00
09-15-00 Project Length - 0.000 mile
09-15-00 Working Days - On or before May 15, 2001
09-15-00 Plans Cost - \$ 3.00 Cross-Section Cost - NA
09-15-00
09-15-00 BEDFORD COUNTY (Contract No. 1402)
09-15-00 Project No. STP-H-NHE-16(12), 02005-3243-94
09-15-00 The installation of signals on U.S. 41A (S.R. 16) at S.R. 64.
09-15-00
09-15-00 Project Length - 0.000 mile
09-15-00 Working Days - On or before April 15, 2001
09-15-00 Plans Cost - \$ 3.00 Cross-Section Cost - NA
09-15-00
09-15-00 BEDFORD COUNTY (Contract No. 1403)
09-15-00 Project No. S.P. 02950-3445-04
09-15-00 The grading, drainage, and paving on a S.I.A. route serving Wal-Mart
09-15-00 in Shelbyville.
09-15-00
09-15-00 Project Length - 0.371 mile
09-15-00 Working Days - On or before December 15, 2000
09-15-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
09-15-00
09-15-00 CARROLL COUNTY (Contract No. 1404)
09-15-00 Project No. S.P. 09946-3419-04
09-15-00 The grading, drainage, and paving on a S.I.A. route serving New
09-15-00 Generations.
09-15-00
09-15-00 Project Length - 0.667 mile
09-15-00 Working Days - On or before May 31, 2001
09-15-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
09-15-00
09-15-00 DICKSON COUNTY (Contract No. 1405)
09-15-00 Project No. STP-M-1(110), 22002-3227-54
09-15-00 The installation of signals on U.S. 70 (S.R. 1) at S.R. 96.
09-15-00
09-15-00 Project Length - 0.000 mile
09-15-00 Working Days - On or before April 1, 2001
09-15-00 Plans Cost - \$ 3.00 Cross-Section Cost - NA
09-15-00
09-15-00 DYER COUNTY (Contract No. 1406)
09-15-00 Project No. STP-M-NHE-20(22), 23006-3235-54
09-15-00 The installation of lighting on U.S. 412 (S.R. 20) at S.R. 104 in
09-15-00 Dyersburg.
09-15-00
09-15-00 Project Length - 0.000 mile
09-15-00 Working Days - On or before April 30, 2001
09-15-00 Plans Cost - \$ 3.00 Cross-Section Cost - NA
09-15-00
09-15-00 HAMILTON COUNTY (Contract No. 1407)
09-15-00 Project No. STP-M-9208(4), 33956-3735-54
09-15-00 The resurfacing on Dayton Pike beginning at Hemlock Street and
09-15-00 extending to U.S. 27 (S.R. 29), including grading and drainage.
09-15-00
09-15-00 Project Length - 8.700 miles
09-15-00 Working Days - On or before May 15, 2001
09-15-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
09-15-00 The DBE goal for this contract is 4% of the contract amount.
09-15-00
09-15-00 HAMILTON, MARION, RHEA, AND SEQUATCHIE COUNTIES (Contract No. 1408)

09-15-00 Project No. S.P. 98024-4108-04
09-15-00 The crack sealing on various Interstate and State Routes.
09-15-00
09-15-00 Project Length - 46.620 miles
09-15-00 Working Days - On or before December 15, 2000
09-15-00 NO PLANS CONTRACT
09-15-00
09-15-00 HAWKINS COUNTY (Contract No. 1409)
09-15-00 Project No. STP-H-346(6), 37069-3202-94
09-15-00 The installation of signals on S.R. 346 at Phipps Bend Road in
09-15-00 Surgoinsville.
09-15-00
09-15-00 Project Length - 0.000 mile
09-15-00 Working Days - On or before December 31, 2000
09-15-00 Plans Cost - \$ 3.00 Cross-Section Cost - NA
09-15-00
09-15-00 HAWKINS COUNTY (Contract No. 1410)
09-15-00 Project No. S.P. 37018-3224-04
09-15-00 The grading, drainage, construction of steel plate girder bridge, and
09-15-00 paving on S.R. 346 beginning at U.S. 11W (S.R. 1, Main Street) and
09-15-00 extending to 46 meters north of Miller Wood Road.
09-15-00
09-15-00 Project Length - 2.584 kilometers *METRIC*
09-15-00 Working Days - On or before August 1, 2002
09-15-00 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 10.00
09-15-00 The DBE goal for this contract is 4% of the contract amount.
09-15-00
09-15-00 HENDERSON COUNTY (Contract No. 1411)
09-15-00 Project No. STP-20(18), 39003-3271-14
09-15-00 The grading, drainage, and paving on U.S. 412 (S.R. 20) beginning 680
09-15-00 meters west of Crucifer Road and extending to 300 meters west of S.R.
09-15-00 104.
09-15-00
09-15-00 Project Length - 11.438 kilometers *METRIC*
09-15-00 Working Days - On or before June 1, 2003
09-15-00 Plans Cost - \$125.00 Cross-Section Cost - \$ 50.00
09-15-00 The DBE goal for this contract is 8% of the contract amount.
09-15-00
09-15-00 KNOX COUNTY (Contract No. 1412)
09-15-00 Project No. CM-STP-9109(59), 47953-3203-54; CM-STP-9109(60), 47953-
09-15-00 3204-54
09-15-00 The resurfacing with an ultrathin concrete overlay on sixteen (16)
09-15-00 intersections in Knoxville and three (3) intersections in Knox County.
09-15-00
09-15-00 Project Length - 0.732 mile
09-15-00 Working Days - See proposal.
09-15-00 Plans Cost - \$ 25.00 Cross-Section Cost - NA
09-15-00
09-15-00 LEWIS COUNTY (Contract No. 1413)
09-15-00 Project No. S.P. 51005-3224-04
09-15-00 The grading, drainage, construction of a concrete Bulb-Tee beam
09-15-00 bridge, and paving on U.S. 412 (S.R. 99) beginning at Kilpatrick Road
09-15-00 and extending to 0.85 kilometer north of Natchez Trace Parkway.
09-15-00
09-15-00 Project Length - 6.460 kilometers *METRIC*
09-15-00 Working Days - On or before December 15, 2002
09-15-00 Plans Cost - \$100.00 Cross-Section Cost - \$ 50.00
09-15-00 The DBE goal for this contract is 5% of the contract amount.
09-15-00
09-15-00 MADISON COUNTY (Contract No. 1414)
09-15-00 Project No. S.P. 57201-4115-04

09-15-00 The removal of vegetation on I-40 beginning at the Haywood County line
 09-15-00 and extending to 4 miles southwest of the Henderson County line.
 09-15-00
 09-15-00 Project Length - 19.940 miles
 09-15-00 Working Days - On or before March 31, 2001
 09-15-00 NO PLANS CONTRACT
 09-15-00
 09-15-00 PUTNAM COUNTY (Contract No. 1415)
 09-15-00 Project No. S.P. 71003-4225-04
 09-15-00 The installation of guardrail at various locations on S.R. 24.
 09-15-00
 09-15-00 Project Length - 0.000 mile
 09-15-00 Working Days - On or before March 31, 2001
 09-15-00 NO PLANS CONTRACT
 09-15-00
 09-15-00 RUTHERFORD COUNTY (Contract No. 1416)
 09-15-00 Project No. CM-IE-24-1(85)79, 75001-3182-44
 09-15-00 S.P. 75946-4216-04
 09-15-00
 09-15-00 Project No. CM-IE-24-1(85)79, 75001-3182-44
 09-15-00 The grading, drainage, and paving on I-24 at U.S. 231 (S.R. 10),
 09-15-00 including installation of signals.
 09-15-00
 09-15-00 Project Length - 1.290 miles
 09-15-00
 09-15-00 Project No. S.P. 75946-4216-04
 09-15-00 The repair of the bridges on S.R. 10 over I-24 (L.M. 11.10) and on
 09-15-00 S.R. 99 over the West Fork Stones River (L.M. 17.78).
 09-15-00
 09-15-00 Project Length - 0.000 mile
 09-15-00
 09-15-00 Total Project Length - 1.290 miles
 09-15-00 Working Days - On or before April 15, 2001 (See Special Provision
 09-15-00 108B)
 09-15-00 Plans Cost - \$ 25.00 Cross-Section Cost - \$0.00
 09-15-00 The DBE goal for this contract is 10% of the contract amount.
 09-15-00
 09-15-00 WASHINGTON COUNTY (Contract No. 1417)
 09-15-00 Project No. S.P. 90009-4232-04
 09-15-00 The repair of the bridges on S.R. 81 over the Nolichucky River (L.M.
 09-15-00 4.57) and over the Southern Railroad and Little Limestone Creek (L.M.
 09-15-00 11.61).
 09-15-00
 09-15-00 Project Length - 0.000 mile
 09-15-00 Working Days - On or before April 30, 2001
 09-15-00 Plans Cost - \$ 25.00 Cross-Section Cost - NA
 09-15-00
 09-15-00 WILSON COUNTY (Contract No. 1418)
 09-15-00 Project No. STP-M-4450(2), 95952-3715-54
 09-15-00 The grading, drainage, construction of a concrete slab bridge, and
 09-15-00 paving on Old Lebanon Dirt Road beginning west of Julie Drive and
 09-15-00 extending to S.R. 171.
 09-15-00
 09-15-00 Project Length - 1.030 kilometers *METRIC*
 09-15-00 Working Days - On or before August 31, 2001
 09-15-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00

 10-27-00 DYER COUNTY (Contract No. 1406)
 10-27-00 Project No. STP-M-NHE-20(22), 23006-3235-54
 10-27-00 The installation of lighting on U.S. 412 (S.R. 20) at S.R. 104 in
 10-27-00 Dyersburg.

10-27-00
10-27-00 Project Length - 0.000 mile
10-27-00 Working Days - On or before May 31, 2001
10-27-00 Plans Cost - \$ 3.00 Cross-Section Cost - NA
10-27-00
10-27-00 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER,
10-27-00 GREENE, HAMBLIN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON,
10-27-00 MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND
10-27-00 WASHINGTON COUNTIES (Contract No. 1419)
10-27-00 Project No. S.P. 98013-4191-04
10-27-00 The random on-call guardrail repair and installation on all Interstate
10-27-00 and State Routes.
10-27-00
10-27-00 Project Length - 0.000 mile
10-27-00 Working Days - On or before December 31, 2001 (See Special Provision
10-27-00 108B)
10-27-00 NO PLANS CONTRACT
10-27-00
10-27-00 ANDERSON, COCKE, JEFFERSON, KNOX, AND SEVIER COUNTIES (Contract No.
10-27-00 1420)
10-27-00 Project No. S.P. 98013-4192-04
10-27-00 The random on-call fence repair on various Interstate and State
10-27-00 Routes.
10-27-00
10-27-00 Project Length - 0.000 mile
10-27-00 Working Days - On or before December 31, 2001
10-27-00 NO PLANS CONTRACT
10-27-00
10-27-00 BEDFORD COUNTY (Contract No. 1421)
10-27-00 Project No. STP-M-NHE-10(19), 02003-3222-54
10-27-00 The installation of lighting on U.S. 231 (S.R. 10) beginning 1400 feet
10-27-00 south of Moreland Avenue and extending to Peacock Lane.
10-27-00
10-27-00 Project Length - 0.000 mile
10-27-00 Working Days - On or before October 1, 2001
10-27-00 Plans Cost - \$ 3.00 Cross-Section Cost - NA
10-27-00
10-27-00 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON,
10-27-00 HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY,
10-27-00 MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART,
10-27-00 SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract
10-27-00 No. 1422)
10-27-00 Project No. S.P. 98036-4114-04
10-27-00 The random on-call guardrail repair and installation on all Interstate
10-27-00 and State Routes.
10-27-00
10-27-00 Project Length - 0.000 mile
10-27-00 Working Days - On or before December 31, 2001 (See Special Provision
10-27-00 108B)
10-27-00 NO PLANS CONTRACT
10-27-00
10-27-00 BENTON COUNTY (Contract No. 1423)
10-27-00 Project No. S.P. 03945-3473-04
10-27-00 The grading, drainage, and paving on a S.I.A. route serving Neptune
10-27-00 Industries and Camden Training Center.
10-27-00
10-27-00 Project Length - 0.151 mile
10-27-00 Working Days - On or before May 31, 2001
10-27-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
10-27-00
10-27-00 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON,

10-27-00 HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE,
10-27-00 MADISON, McNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES
10-27-00 (Contract No. 1424)
10-27-00 Project No. S.P. 98044-4168-04
10-27-00 The random on-call guardrail repair and installation on all Interstate
10-27-00 and State Routes.
10-27-00
10-27-00 Project Length - 0.000 mile
10-27-00 Working Days - On or before December 31, 2001 (See Special Provision
10-27-00 108B)
10-27-00 NO PLANS CONTRACT
10-27-00
10-27-00 BLEDSOE, BRADLEY, GRUNDY, HAMILTON, MARION, McMINN, MEIGS, POLK,
10-27-00 SEQUATCHIE AND VAN BUREN COUNTIES (Contract No. 1425)
10-27-00 Project No. S.P. 98024-4109-04
10-27-00 The random on-call guardrail repair and installation on all Interstate
10-27-00 and State Routes.
10-27-00
10-27-00 Project Length - 0.000 mile
10-27-00 Working Days - On or before December 31, 2001 (See Special Provision
10-27-00 108B)
10-27-00 NO PLANS CONTRACT
10-27-00
10-27-00 BLOUNT COUNTY (Contract No. 1426)
10-27-00 Project No. BR-NH-35(12), 05002-3218-94
10-27-00 The construction of a steel rolled beam bridge on S.R. 35 over Brown
10-27-00 Creek and East Harper Avenue (L.M. 2.47), including grading, drainage,
10-27-00 and paving.
10-27-00
10-27-00 Project Length - 0.392 kilometer *METRIC*
10-27-00 Working Days - On or before April 15, 2002
10-27-00 Plans Cost - \$ 25.00 Cross-Section Cost - \$0.00
10-27-00 The DBE goal for this contract is 7% of the contract amount.
10-27-00
10-27-00 BRADLEY AND HAMILTON COUNTIES (Contract No. 1427)
10-27-00 Project No. S.P. 98024-4110-04
10-27-00 The removal of vegetation at various locations on I-75.
10-27-00
10-27-00 Project Length - 20.100 miles
10-27-00 Working Days - On or before June 1, 2001
10-27-00 NO PLANS CONTRACT
10-27-00
10-27-00 BRADLEY, McMINN, AND POLK COUNTIES (Contract No. 1428)
10-27-00 Project No. S.P. 98992-3617-04
10-27-00 The construction of covered salt bins at the county maintenance lots.
10-27-00
10-27-00 Project Length - 0.000 mile
10-27-00 Working Days - On or before May 1, 2001
10-27-00 NO PLANS CONTRACT
10-27-00
10-27-00 CANNON, CLAY, COFFEE, CUMBERLAND, DeKALB, FENTRESS, FRANKLIN, JACKSON,
10-27-00 OVERTON, PICKETT, PUTNAM, RHEA, WARREN, AND WHITE COUNTIES (Contract
10-27-00 No. 1429)
10-27-00 Project No. S.P. 98024-4111-04
10-27-00 The random on-call guardrail repair and installation on all Interstate
10-27-00 and State Routes.
10-27-00
10-27-00 Project Length - 0.000 mile
10-27-00 Working Days - On or before December 31, 2001 (See Special Provision
10-27-00 108B)
10-27-00 NO PLANS CONTRACT

10-27-00
10-27-00 CANNON AND MARION COUNTIES (Contract No. 1430)
10-27-00 Project No. S.P. 98992-3615-04
10-27-00 The construction of covered salt bins at the county maintenance lots.
10-27-00
10-27-00 Project Length - 0.000 mile
10-27-00 Working Days - On or before May 1, 2001
10-27-00 NO PLANS CONTRACT
10-27-00
10-27-00 CARROLL COUNTY (Contract No. 1431)
10-27-00 Project No. S.P. 09003-4213-04
10-27-00 The repair of the bridge on U.S. 70 (S.R. 1) over the Middle Fork
10-27-00 Forked Deer River (L.M. 2.04).
10-27-00
10-27-00 Project Length - 0.000 mile
10-27-00 Working Days - On or before October 1, 2001 (See Special Provision
10-27-00 108B)
10-27-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
10-27-00
10-27-00 CARTER, UNICOI, AND WASHINGTON COUNTIES (Contract No. 1432)
10-27-00 Project No. S.P. 98013-4193-04
10-27-00 The removal of snow and ice on all Interstate and State Routes,
10-27-00 beginning January 1, 2001.
10-27-00
10-27-00 Project Length - 0.000 mile
10-27-00 Working Days - On or before May 31, 2001 (See Special Provision 108B)
10-27-00 NO PLANS CONTRACT
10-27-00
10-27-00 CHESTER COUNTY (Contract No. 1433)
10-27-00 Project No. S.P. 12007-4216-04
10-27-00 The repair of the bridge on S.R. 100 over Jacks Creek (L.M. 18.92).
10-27-00
10-27-00 Project Length - 0.000 mile
10-27-00 Working Days - On or before September 1 , 2001 (See Special Provision
10-27-00 108B)
10-27-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
10-27-00
10-27-00 COFFEE COUNTY (Contract No. 1434)
10-27-00 Project No. S.P. 16015-4206-04
10-27-00 The repair of the bridge on S.R. 127 over Hickory Creek (L.M. 14.07).
10-27-00
10-27-00 Project Length - 0.000 mile
10-27-00 Working Days - On or before December 15, 2000 (See Special Provision
10-27-00 108B)
10-27-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
10-27-00
10-27-00 DAVIDSON COUNTY (Contract No. 1435)
10-27-00 Project No. BR-STP-3245(2), 19959-3713-94
10-27-00 The grading, drainage, ballasting, and paving for the Gateway
10-27-00 Boulevard west bank railroad and Thermal Plant access road.
10-27-00
10-27-00 Project Length - 0.552 kilometer *METRIC*
10-27-00 Working Days - On or before May 1, 2001
10-27-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
10-27-00 The DBE goal for this contract is 5% of the contract amount.
10-27-00
10-27-00 DAVIDSON COUNTY (Contract No. 1436)
10-27-00 Project No. STP-1(122), 19021-3238-14
10-27-00 The grading, drainage, construction of two (2) fabricated steel girder
10-27-00 bridges and nine (9) retaining walls, and paving on U.S. 41 (S.R. 1,
10-27-00 Murfreesboro Road) at the junction with S.R. 155 (Briley Parkway).

10-27-00
10-27-00 Project Length - 0.911 mile
10-27-00 Working Days - See proposal. (See Special Provision 108B)
10-27-00 Plans Cost - \$100.00 Cross-Section Cost - \$ 50.00
10-27-00 The DBE goal for this contract is 5% of the contract amount.
10-27-00
10-27-00 DAVIDSON COUNTY (Contract No. 1437)
10-27-00 Project No. STP-M-4167(2), 19958-3783-54
10-27-00 The grading, drainage, and paving on Elm Hill Pike beginning at Spence
10-27-00 Lane and extending to 0.13 kilometer west of Mill Creek.
10-27-00
10-27-00 Project Length - 0.753 kilometer *METRIC*
10-27-00 Working Days - On or before December 15, 2001
10-27-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
10-27-00 The DBE goal for this contract is 10% of the contract amount.
10-27-00
10-27-00 DAVIDSON AND MAURY COUNTIES (Contract No. 1438)
10-27-00 Project No. S.P. 98993-3618-04
10-27-00 The construction of covered salt bins at the county maintenance lots.
10-27-00
10-27-00 Project Length - 0.000 mile
10-27-00 Working Days - On or before May 1, 2001
10-27-00 NO PLANS CONTRACT
10-27-00
10-27-00 DICKSON COUNTY (Contract No. 1439)
10-27-00 Project No. STP-H-48(14), 22008-3214-94
10-27-00 The signalization on S.R. 48 at the left and right junctions with S.R.
10-27-00 49 in Charlotte.
10-27-00
10-27-00 Project Length - 0.000 mile
10-27-00 Working Days - On or before May 15, 2001
10-27-00 Plans Cost - \$ 3.00 Cross-Section Cost - NA
10-27-00
10-27-00 GILES COUNTY (Contract No. 1440)
10-27-00 Project No. NH-15(92), 28007-3226-14
10-27-00 The grading, drainage, construction of a concrete Bulb-Tee beam
10-27-00 bridge, and paving on U.S. 64 (S.R. 15) at the junction with I-65.
10-27-00
10-27-00 Project Length - 0.279 mile
10-27-00 Working Days - On or before July 1, 2002
10-27-00 Plans Cost - \$ 25.00 Cross-Section Cost - \$0.00
10-27-00 The DBE goal for this contract is 6% of the contract amount.
10-27-00
10-27-00 GREENE COUNTY (Contract No. 1441)
10-27-00 Project No. S.P. 30001-4180-04
10-27-00 The repair of the bridge on I-81 over U.S. 11E (S.R. 34, Andrew
10-27-00 Johnson Highway) (L.M. 5.46).
10-27-00
10-27-00 Project Length - 0.000 mile
10-27-00 Working Days - On or before January 31, 2001
10-27-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
10-27-00
10-27-00 GREENE COUNTY (Contract No. 1442)
10-27-00 Project No. S.P. 30946-3444-04
10-27-00 The grading, drainage, and paving on a S.I.A. route serving John Deere
10-27-00 and R.P.C.
10-27-00
10-27-00 Project Length - 0.191 mile
10-27-00 Working Days - On or before May 31, 2001
10-27-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
10-27-00

10-27-00 GRUNDY COUNTY (Contract No. 1443)
 10-27-00 Project No. S.P. 31945-4254-04
 10-27-00 The slip lining of culverts on various State Routes.
 10-27-00
 10-27-00 Project Length - 0.000 mile
 10-27-00 Working Days - On or before May 1, 2001
 10-27-00 NO PLANS CONTRACT
 10-27-00
 10-27-00 HAMBLEN COUNTY (Contract No. 1444)
 10-27-00 Project No. S.P. 32001-3123-04
 10-27-00 The installation of lighting on I-81 at the junction with U.S. 25E
 10-27-00 (S.R. 32).
 10-27-00
 10-27-00 Project Length - 0.000 mile
 10-27-00 Working Days - On or before June 30, 2001
 10-27-00 Plans Cost - \$ 3.00 Cross-Section Cost - NA
 10-27-00
 10-27-00 HAMILTON COUNTY (Contract No. 1445)
 10-27-00 Project No. STP-M-9202(71), 33953-8536-54
 10-27-00 The resurfacing on Ashland Terrace beginning at Dayton Boulevard and
 10-27-00 extending to the eastern Red Bank City limits and on Morrison Springs
 10-27-00 Road beginning at Dayton Boulevard and extending to the western Red
 10-27-00 Bank City limits.
 10-27-00
 10-27-00 Project Length - 1.340 miles
 10-27-00 Working Days - On or before May 15, 2001
 10-27-00 Plans Cost - \$ 3.00 (11" x 17")
 10-27-00 The DBE goal for this contract is 6% of the contract amount.
 10-27-00
 10-27-00 HAMILTON COUNTY (Contract No. 1446)
 10-27-00 Project No. STP-M-9202(73), 33952-8515-54
 10-27-00 The resurfacing on Fleetwood Drive beginning at the Georgia State line
 10-27-00 (L.M. 0.00) and extending to S.R. 148 (L.M. 0.90), on Lula Lake Road
 10-27-00 beginning at the Georgia State line (L.M. 0.00) and extending to West
 10-27-00 Fleetwood Drive (L.M. 0.12), and on West Fleetwood Drive beginning at
 10-27-00 Lula Lake Road (L.M. 0.00) and extending to Fleetwood Drive left (L.M.
 10-27-00 0.26).
 10-27-00
 10-27-00 Project Length - 1.280 miles
 10-27-00 Working Days - On or before December 15, 2000
 10-27-00 Plans Cost - \$ 3.00 (11" x 17")
 10-27-00
 10-27-00 HARDEMAN COUNTY (Contract No. 1447)
 10-27-00 Project No. S.P. 35945-3467-04
 10-27-00 The grading, drainage, construction of a concrete box bridge, and
 10-27-00 paving on a S.I.A. route serving Kilgore Corporation in Toone.
 10-27-00
 10-27-00 Project Length - 0.403 mile
 10-27-00 Working Days - On or before June 30, 2001
 10-27-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
 10-27-00
 10-27-00 HENRY COUNTY (Contract No. 1448)
 10-27-00 Project No. S.P. 40011-4264-04
 10-27-00 The repair of the bridge on U.S. 79 (S.R. 76) over the Tennessee River
 10-27-00 (L.M. 31.15).
 10-27-00
 10-27-00 Project Length - 0.000 mile
 10-27-00 Working Days - See proposal.
 10-27-00 Plans Cost - \$ 3.00 Cross-Section Cost - NA
 10-27-00
 10-27-00 JACKSON COUNTY (Contract No. 1449)

10-27-00 Project No. S.P. 44005-4234-04
10-27-00 The repair of the bridge on S.R. 262 over Bullard Creek (L.M. 5.11).
10-27-00
10-27-00 Project Length - 0.000 mile
10-27-00 Working Days - On or before June 1, 2001
10-27-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
10-27-00
10-27-00 JACKSON, PICKETT, AND RHEA COUNTIES (Contract No. 1450)
10-27-00 Project No. S.P. 98992-3616-04
10-27-00 The construction of covered salt bins at the county maintenance lots.
10-27-00
10-27-00 Project Length - 0.000 mile
10-27-00 Working Days - On or before May 1, 2001
10-27-00 NO PLANS CONTRACT
10-27-00
10-27-00 MEIGS COUNTY (Contract No. 1451)
10-27-00 Project No. S.P. 61945-3640-04
10-27-00 The grading, drainage, and paving on a S.I.A. route beginning at S.R.
10-27-00 58 and extending to the Cymer Specialty Products property line.
10-27-00
10-27-00 Project Length - 0.818 kilometer *METRIC*
10-27-00 Working Days - On or before June 30, 2001
10-27-00 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
10-27-00
10-27-00 PUTNAM COUNTY (Contract No. 1452)
10-27-00 Project No. STP-H-62(22), 71016-3233-94; 71016-3232-04
10-27-00 The installation of signals on S.R. 62 (East Commercial Avenue) at
10-27-00 S.R. 84 (Holly Street) and at S.R. 164 (Chestnut Street) in Monterey.
10-27-00
10-27-00 Project Length - 0.000 mile
10-27-00 Working Days - On or before June 30, 2001
10-27-00 Plans Cost - \$ 3.00 Cross-Section Cost - NA
10-27-00
10-27-00 PUTNAM COUNTY (Contract No. 1453)
10-27-00 Project No. S.P. 71001-4193-04
10-27-00 The removal of vegetation at various locations on I-40.
10-27-00
10-27-00 Project Length - 23.000 miles
10-27-00 Working Days - On or before June 1, 2001
10-27-00 NO PLANS CONTRACT
10-27-00
10-27-00 SHELBY COUNTY (Contract No. 1454)
10-27-00 Project No. IMD/IM-40-1(279)14, 79003-3180-44
10-27-00 The grading, drainage, construction of eight (8) bridges and twenty-
10-27-00 four (24) retaining walls, and paving on I-40 at the junction with I-
10-27-00 240 east of Memphis.
10-27-00
10-27-00 Project Length - 3.466 miles
10-27-00 Working Days - See proposal.
10-27-00 Plans Cost - \$200.00 Cross-Section Cost - \$ 50.00
10-27-00 The DBE goal for this contract is 5% of the contract amount.
10-27-00
10-27-00 SHELBY COUNTY (Contract No. 1455)
10-27-00 Project No. STP-H-176(3), 79059-3216-94
10-27-00 The installation of guardrail on S.R. 176 (Getwell Road) beginning
10-27-00 north of Raines Road and extending to near Winchester Road, including
10-27-00 intersection improvements.
10-27-00
10-27-00 Project Length - 1.296 miles
10-27-00 Working Days - See proposal.
10-27-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00

10-27-00
10-27-00 SHELBY COUNTY (Contract No. 1456)
10-27-00 Project No. S.P. 79959-4277-04
10-27-00 The repair of the bridges on S.R. 176 (Getwell Road) over U.S. 78
10-27-00 (S.R. 4, Lamar Avenue) (L.M. 4.36) and on U.S. 61 (S.R. 14, Third
10-27-00 Street) over the Illinois Central Railroad (L.M. 9.66).
10-27-00
10-27-00 Project Length - 0.000 mile
10-27-00 Working Days - On or before July 1, 2001 (See Special Provision 108B)
10-27-00 Plans Cost - \$ 25.00 Cross-Section Cost - NA
10-27-00
10-27-00 SMITH COUNTY (Contract No. 1457)
10-27-00 Project No. S.P. 80003-4249-04
10-27-00 The repair of the slide on S.R. 25 (Carthage Bypass) south of the
10-27-00 Cumberland River (L.M. 12.25).
10-27-00
10-27-00 Project Length - 0.179 mile
10-27-00 Working Days - On or before July 1, 2001
10-27-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
10-27-00
10-27-00 STEWART COUNTY (Contract No. 1458)
10-27-00 Project No. STP-H-NHE-76(27), 81004-3235-94
10-27-00 The signalization of the intersection on S.R. 76 (U.S. 79, Donelson
10-27-00 Parkway) at S.R. 49 (Spring Street).
10-27-00
10-27-00 Project Length - 0.000 mile
10-27-00 Working Days - On or before June 30, 2001
10-27-00 Plans Cost - \$ 3.00 Cross-Section Cost - NA
10-27-00
10-27-00 UNICOI COUNTY (Contract No. 1459)
10-27-00 Project No. S.P. 86999-3607-04
10-27-00 The construction of covered salt bins at the county maintenance lots.
10-27-00
10-27-00 Project Length - 0.000 mile
10-27-00 Working Days - On or before May 1, 2001
10-27-00 NO PLANS CONTRACT

11-17-00 BEDFORD, MARSHALL, AND MAURY COUNTIES (Contract No. 1460)
11-17-00 Project No. S.P. 98036-4216-04
11-17-00 The mowing on various State Routes.
11-17-00
11-17-00 Project Length - 274.820 miles
11-17-00 Working Days - On or before November 15, 2001 (See Special Provision
11-17-00 108B)
11-17-00
11-17-00 BENTON AND DECATUR COUNTIES (Contract No. 1461)
11-17-00 Project No. S.P. 98044-4269-04
11-17-00 The mowing on various State Routes.
11-17-00
11-17-00 Project Length - 182.170 miles
11-17-00 Working Days - On or before November 15, 2001 (See Special Provision
11-17-00 108B)
11-17-00
11-17-00 BRADLEY AND POLK COUNTIES (Contract No. 1462)
11-17-00 Project No. S.P. 98024-4212-04
11-17-00 The mowing on various State Routes.
11-17-00
11-17-00 Project Length - 202.800 miles
11-17-00 Working Days - On or before November 15, 2001 (See Special Provision
11-17-00 108B)
11-17-00

11-17-00 CANNON AND WARREN COUNTIES (Contract No. 1463)
11-17-00 Project No. S.P. 98024-4213-04
11-17-00 The mowing on various State Routes.
11-17-00
11-17-00 Project Length - 246.470 miles
11-17-00 Working Days - On or before November 15, 2001 (See Special Provision
11-17-00 108B)
11-17-00
11-17-00 CARROLL, DECATUR, BENTON, FAYETTE, HAYWOOD, MADISON, AND HENDERSON
11-17-00 COUNTIES
11-17-00 (Contract No. 1464)
11-17-00 Project No. S.P. 98044-4170-04
11-17-00 The mowing and litter removal on I-40.
11-17-00
11-17-00 Project Length - 105.510 miles
11-17-00 Working Days - On or before March 31, 2002 (See Special Provision
11-17-00 108B)
11-17-00
11-17-00 CARTER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. 1465)
11-17-00 Project No. S.P. 98013-4194-04
11-17-00 The litter removal on all Interstate Routes and various State Routes.
11-17-00
11-17-00 Project Length - 76.18 miles
11-17-00 Working Days - On or before December 31, 2001 (See Special Provision
11-17-00 108B)
11-17-00
11-17-00 CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract
11-17-00 No. 1466)
11-17-00 Project No. S.P. 98013-4195-04
11-17-00 The mowing on all Interstate and State Routes.
11-17-00
11-17-00 Project Length - 518.540 miles
11-17-00 Working Days - On or before November 15, 2001 (See Special Provision
11-17-00 108B)
11-17-00
11-17-00 CHEATHAM AND ROBERTSON COUNTIES (Contract No. 1467)
11-17-00 Project No. S.P. 98036-4217-04
11-17-00 The mowing on various State Routes.
11-17-00
11-17-00 Project Length - 239.750 miles
11-17-00 Working Days - On or before November 15, 2001 (See Special Provision
11-17-00 108B)
11-17-00
11-17-00 CROCKETT, HAYWOOD, MADISON, CHESTER, AND HENDERSON COUNTIES (Contract
11-17-00 No. 1468)
11-17-00 Project No. S.P. 98044-4271-04
11-17-00 The mowing and litter removal on various State Routes.
11-17-00
11-17-00 Project Length - 468.170 miles
11-17-00 Working Days - On or before March 31, 2002 (See Special Provision
11-17-00 108B)
11-17-00
11-17-00 CUMBERLAND AND RHEA COUNTIES (Contract No. 1469)
11-17-00 Project No. S.P. 98024-4214-04
11-17-00 The mowing and litter removal on various State Routes.
11-17-00
11-17-00 Project Length - 236.250 miles
11-17-00 Working Days - On or before March 31, 2002 (See Special Provision
11-17-00 108B)
11-17-00
11-17-00 DAVIDSON AND WILLIAMSON COUNTIES (Contract No. 1470)

11-17-00 Project No. S.P. 98036-4118-04
11-17-00 The mowing and litter removal on various Interstate and State Routes.
11-17-00
11-17-00 Project Length - 119.070 miles
11-17-00 Working Days - On or before March 31, 2002 (See Special Provision
11-17-00 108B)
11-17-00
11-17-00 DAVIDSON COUNTY (Contract No. 1471)
11-17-00 Project No. S.P. 19947-4225-04
11-17-00 The mowing on various State Routes.
11-17-00
11-17-00 Project Length - 235.630 miles
11-17-00 Working Days - On or before November 15, 2001 (See Special Provision
11-17-00 108B)
11-17-00
11-17-00 DYER, GIBSON, LAKE, AND OBION COUNTIES (Contract No. 1472)
11-17-00 Project No. S.P. 98044-4172-04
11-17-00 The mowing and litter removal on I-155 and various State Routes.
11-17-00
11-17-00 Project Length - 563.500 miles
11-17-00 Working Days - On or before March 31, 2002 (See Special Provision
11-17-00 108B)
11-17-00
11-17-00 HAMILTON COUNTY (Contract No. 1473)
11-17-00 Project No. S.P. 33947-4160-04
11-17-00 The mowing on various Interstate and State Routes.
11-17-00
11-17-00 Project Length - 78.480 miles
11-17-00 Working Days - On or before November 15, 2001 (See Special Provision
11-17-00 108B)
11-17-00
11-17-00 HAYWOOD AND MADISON COUNTIES (Contract No. 1474)
11-17-00 Project No. S.P. 98044-4173-04
11-17-00 The litter removal on I-40 and various State Routes.
11-17-00
11-17-00 Project Length - 57.40 miles
11-17-00 Working Days - On or before December 31, 2001 (See Special Provision
11-17-00 108B)
11-17-00
11-17-00 HOUSTON, HUMPHREYS, AND PERRY COUNTIES (Contract No. 1475)
11-17-00 Project No. S.P. 98036-4225-04
11-17-00 The mowing on various State Routes.
11-17-00
11-17-00 Project Length - 237.530 miles
11-17-00 Working Days - On or before November 15, 2001 (See Special Provision
11-17-00 108B)
11-17-00
11-17-00 HUMPHREYS, HICKMAN, DICKSON, WILLIAMSON, AND CHEATHAM COUNTIES
11-17-00 (Contract No. 1476)
11-17-00 Project No. S.P. 98036-4119-04
11-17-00 The mowing and litter removal on I-40.
11-17-00
11-17-00 Project Length - 56.650 miles
11-17-00 Working Days - On or before March 31, 2002 (See Special Provision
11-17-00 108B)
11-17-00
11-17-00 KNOX, BLOUNT, AND SEVIER COUNTIES (Contract No. 1477)
11-17-00 Project No. S.P. 98013-4196-04
11-17-00 The mowing on various Interstate and State Routes.
11-17-00
11-17-00 Project Length - 429.61 miles

11-17-00 Working Days - On or before November 15, 2001 (See Special Provision
11-17-00 108B)
11-17-00
11-17-00 KNOX, BLOUNT, AND SEVIER COUNTIES (Contract No. 1478)
11-17-00 Project No. S.P. 98013-4197-04
11-17-00 The litter removal on various Interstate Routes.
11-17-00
11-17-00 Project Length - 75.880 miles
11-17-00 Working Days - On or before December 31, 2001 (See Special Provision
11-17-00 108B)
11-17-00
11-17-00 LAWRENCE, WAYNE, AND LEWIS COUNTIES (Contract No. 1479)
11-17-00 Project No. S.P. 98036-4220-04
11-17-00 The mowing on various State Routes.
11-17-00
11-17-00 Project Length - 147.150 miles
11-17-00 Working Days - On or before November 15, 2001 (See Special Provision
11-17-00 108B)
11-17-00
11-17-00 LEWIS, WAYNE, AND PERRY COUNTIES (Contract No. 1480)
11-17-00 Project No. S.P. 98036-4221-04
11-17-00 The mowing on various State Routes.
11-17-00
11-17-00 Project Length - 206.820 miles
11-17-00 Working Days - On or before November 15, 2001 (See Special Provision
11-17-00 108B)
11-17-00
11-17-00 PUTNAM AND CUMBERLAND COUNTIES (Contract No. 1481)
11-17-00 Project No. S.P. 98024-4115-04
11-17-00 The mowing and litter removal on I-40 and various State Routes.
11-17-00
11-17-00 Project Length - 94.750 miles
11-17-00 Working Days - On or before March 31, 2002 (See Special Provision
11-17-00 108B)
11-17-00
11-17-00 RUTHERFORD AND WILLIAMSON COUNTIES (Contract No. 1482)
11-17-00 Project No. S.P. 98036-4222-04
11-17-00 The mowing on various State Routes.
11-17-00
11-17-00 Project Length - 189.230 miles
11-17-00 Working Days - On or before November 15, 2001 (See Special Provision
11-17-00 108B)
11-17-00
11-17-00 SHELBY, TIPTON, AND LAUDERDALE COUNTIES (Contract No. 1483)
11-17-00 Project No. S.P. 98044-4274-04
11-17-00 The mowing on various State Routes.
11-17-00
11-17-00 Project Length - 225.940 miles
11-17-00 Working Days - On or before November 15, 2001 (See Special Provision
11-17-00 108B)
11-17-00
11-17-00 SUMNER, MACON, AND TROUSDALE COUNTIES (Contract No. 1484)
11-17-00 Project No. S.P. 98036-4223-04
11-17-00 The mowing on various State Routes.
11-17-00
11-17-00 Project Length - 359.470 miles
11-17-00 Working Days - On or before November 15, 2001 (See Special Provision
11-17-00 108B)
11-17-00
11-17-00 SUMNER, ROBERTSON, CHEATHAM, AND MONTGOMERY COUNTIES (Contract No.
11-17-00 1485)

11-17-00 Project No. S.P. 98036-4124-04
11-17-00 The mowing and litter removal on I-24, I-65, and S.R. 386.
11-17-00
11-17-00 Project Length - 62.480 miles
11-17-00 Working Days - On or before March 31, 2002 (See Special Provision
11-17-00 108B)
11-17-00
11-17-00 WILLIAMSON COUNTY (Contract No. 1486)
11-17-00 Project No. S.P. 94945-4289-04
11-17-00 The mowing on various State Routes.
11-17-00
11-17-00 Project Length - 176.170 miles
11-17-00 Working Days - On or before November 15, 2001 (See Special Provision
11-17-00 108B)

12-08-00 SHELBY COUNTY (Contract No. 1487)
12-08-00 Project No. BHI/BSRF-40-1(278)0, 79001-3188-44
12-08-00 The seismic retrofit of portions of the existing bridge on I-40 over
12-08-00 the Mississippi River.
12-08-00
12-08-00 Project Length - 1.198 miles
12-08-00 Working Days - On or before March 1, 2003 (See Special Provision 108B)
12-08-00 Plans Cost - \$ 50.00 Cross-Section Cost - NA
12-08-00 ANDERSON, CAMPBELL, CLAIBORNE, SCOTT, AND UNION COUNTIES (Contract No. 1488)
12-08-00 Project No. S.P. 98013-4199-04
12-08-00 The installation of painted pavement markings on various Interstate
12-08-00 and State Routes.
12-08-00
12-08-00 Project Length - 384.990 miles
12-08-00 Working Days - On or before November 15, 2001 (See Special Provision
12-08-00 108B)
12-08-00 NO PLANS CONTRACT
12-08-00
12-08-00 BENTON, CARROLL, CHESTER, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN,
12-08-00 HARDIN, HAYWOOD, HENDERSON, HENRY, LAUDERDALE, McNAIRY, MADISON,
12-08-00 OBION, SHELBY, TIPTON, WAYNE, AND WEAKLEY COUNTIES (Contract No. 1489)
12-08-00 Project No. S.P. 98044-4275-04
12-08-00 The sweeping and drain cleaning on various State Routes.
12-08-00
12-08-00 Project Length - 0.000 mile
12-08-00 Working Days - On or before December 31, 2001 (See Special Provision
12-08-00 108B)
12-08-00 NO PLANS CONTRACT
12-08-00
12-08-00 BLEDSOE, CANNON, COFFEE, GRUNDY, MARION, SEQUATCHIE, VAN BUREN, AND
12-08-00 WARREN COUNTIES (Contract No. 1490)
12-08-00 Project No. S.P. 98024-4117-04
12-08-00 The installation of painted pavement markings on various Interstate
12-08-00 and State Routes.
12-08-00
12-08-00 Project Length - 704.710 miles
12-08-00 Working Days - On or before November 15, 2001 (See Special Provision
12-08-00 108B)
12-08-00 NO PLANS CONTRACT
12-08-00
12-08-00 BLOUNT AND KNOX COUNTIES (Contract No. 1491)
12-08-00 Project No. BR-NH-115(19), 47026-3262-94
12-08-00 The construction of a concrete I-beam bridge, a concrete Bulb-Tee beam
12-08-00 bridge, and three (3) retaining walls on U.S. 129 (S.R. 115) over the
12-08-00 Little River (L.M. 0.00), including grading, drainage, and paving.
12-08-00

12-08-00 Project Length - 0.859 kilometer *METRIC*
12-08-00 Working Days - On or before May 31, 2003
12-08-00 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 10.00
12-08-00 The DBE goal for this contract is 5% of the contract amount.
12-08-00
12-08-00 BRADLEY, HAMILTON, McMINN, MEIGS, AND POLK COUNTIES (Contract No.
12-08-00 1492)
12-08-00 Project No. S.P. 98024-4116-04
12-08-00 The installation of painted pavement markings on various Interstate
12-08-00 and State Routes.
12-08-00
12-08-00 Project Length - 400.080 miles
12-08-00 Working Days - On or before November 15, 2001 (See Special Provision
12-08-00 108B)
12-08-00 NO PLANS CONTRACT
12-08-00
12-08-00 CARTER COUNTY (Contract No. 1493)
12-08-00 Project No. STP-H-NHE-159(5), 10013-3212-94
12-08-00 The installation of guardrail at various locations on S.R. 159.
12-08-00
12-08-00 Project Length - 0.000 mile
12-08-00 Working Days - On or before May 31, 2001
12-08-00 NO PLANS CONTRACT
12-08-00
12-08-00 CARTER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JOHNSON, SULLIVAN, UNICOI,
12-08-00 AND WASHINGTON COUNTIES (Contract No. 1494)
12-08-00 Project No. S.P. 98013-4198-04
12-08-00 The installation of painted pavement markings on various Interstate
12-08-00 and State Routes.
12-08-00
12-08-00 Project Length - 785.960 miles
12-08-00 Working Days - On or before November 15, 2001 (See Special Provision
12-08-00 108B)
12-08-00 NO PLANS CONTRACT
12-08-00
12-08-00 CHEATHAM, HOUSTON, MONTGOMERY, ROBERTSON, AND STEWART COUNTIES
12-08-00 (Contract No. 1495)
12-08-00 Project No. S.P. 98036-4126-04
12-08-00 The installation of painted pavement markings on various Interstate
12-08-00 and State Routes.
12-08-00
12-08-00 Project Length - 556.650 miles
12-08-00 Working Days - On or before November 15, 2001 (See Special Provision
12-08-00 108B)
12-08-00 NO PLANS CONTRACT
12-08-00
12-08-00 CHESTER COUNTY (Contract No. 1496)
12-08-00 Project No. S.P. 12007-3214-04
12-08-00 The grading, drainage, and paving on S.R. 100 beginning at Mifflin
12-08-00 Avenue and extending to the Henderson City limits.
12-08-00
12-08-00 Project Length - 1.358 miles
12-08-00 Working Days - On or before September 1, 2001
12-08-00 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
12-08-00
12-08-00 CLAY COUNTY (Contract No. 1497)
12-08-00 Project No. S.P. 14945-3445-04
12-08-00 The grading, drainage, and paving on a S.I.A. route serving Stardust
12-08-00 Cruisers, Inc., in Celina.
12-08-00
12-08-00 Project Length - 0.658 mile

12-08-00 Working Days - On or before October 15, 2001
12-08-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
12-08-00
12-08-00 COFFEE COUNTY (Contract No. 1498)
12-08-00 Project No. IME-24-2(113)102, 16001-8162-44
12-08-00 The resurfacing on I-24 beginning east of U.S. 41 (S.R. 2) and
12-08-00 extending to east of AEDC Road.
12-08-00
12-08-00 Project Length - 12.152 miles
12-08-00 Working Days - On or before August 30, 2001
12-08-00 Plans Cost - \$ 3.00 (11" x 17")
12-08-00 The DBE goal for this contract is 8% of the contract amount.
12-08-00
12-08-00 DAVIDSON COUNTY (Contract No. 1499)
12-08-00 Project No. IME-40-5(123)208, 19008-8179-44
12-08-00 The resurfacing on I-40 beginning at 8th Avenue (L.M. 18.31) and
12-08-00 extending to east of Spence Lane (L.M. 21.90), including bridge
12-08-00 repair.
12-08-00
12-08-00 Project Length - 3.590 miles
12-08-00 Working Days - See proposal.
12-08-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
12-08-00 The DBE goal for this contract is 3% of the contract amount.
12-08-00
12-08-00 DAVIDSON COUNTY (Contract No. 1500)
12-08-00 Project No. IM-65-3(102)90, 19012-3153-44
12-08-00 The grading, drainage, construction of four (4) bridges, widening of
12-08-00 (2) existing bridges, and paving on I-65 beginning 0.36 mile south of
12-08-00 Dickerson Road and extending to Old Hickory Boulevard, including the
12-08-00 relocation of utilities beginning at Trinity Lane and extending to
12-08-00 Vietnam Veterans Parkway.
12-08-00
12-08-00 Project Length - 2.689 miles
12-08-00 Working Days - On or before December 1, 2003 (See Special Provision
12-08-00 108B)
12-08-00 Plans Cost - \$275.00 Cross-Section Cost - \$175.00
12-08-00 The DBE goal for this contract is 7% of the contract amount.
12-08-00
12-08-00 DAVIDSON COUNTY (Contract No. 1501)
12-08-00 Project No. CM-9312(38), 19959-3726-54
12-08-00 The installation of communications cable for a Nashville signal
12-08-00 system.
12-08-00
12-08-00 Project Length - 0.000 mile
12-08-00 Working Days - See proposal.
12-08-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
12-08-00
12-08-00 DICKSON, HICKMAN, HUMPHREYS, AND PERRY COUNTIES (Contract No. 1502)
12-08-00 Project No. S.P. 98036-4127-04
12-08-00 The installation of painted pavement markings on various Interstate
12-08-00 and State Routes.
12-08-00
12-08-00 Project Length - 468.550 miles
12-08-00 Working Days - On or before November 15, 2001 (See Special Provision
12-08-00 108B)
12-08-00 NO PLANS CONTRACT
12-08-00
12-08-00 DYER COUNTY (Contract No. 1503)
12-08-00 Project No. BR-STP-210(5), 23210-3211-94
12-08-00 The construction of a concrete box beam bridge on S.R. 210 over the
12-08-00 Illinois Central Railroad (L.M. 3.52), including grading, drainage,

12-08-00 and paving.
12-08-00
12-08-00 Project Length - 0.780 kilometer *METRIC*
12-08-00 Working Days - On or before August 1, 2002
12-08-00 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
12-08-00 The DBE goal for this contract is 6% of the contract amount.
12-08-00
12-08-00 FAYETTE COUNTY (Contract No. 1504)
12-08-00 Project No. STP-H-57(29), 24006-3240-94
12-08-00 The grading, drainage, installation of signals, and paving on S.R. 57
12-08-00 at Commerce Drive.
12-08-00
12-08-00 Project Length - 0.222 mile
12-08-00 Working Days - On or before June 1, 2001
12-08-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
12-08-00
12-08-00 FAYETTE AND HAYWOOD COUNTIES (Contract No. 1505)
12-08-00 Project No. S.P. 98044-4276-04
12-08-00 The shaping of shoulders and ditches and the installation of side
12-08-00 drains on various State Routes.
12-08-00
12-08-00 Project Length - 18.95 miles
12-08-00 Working Days - On or before May 31, 2001
12-08-00 NO PLANS CONTRACT
12-08-00
12-08-00 GIBSON COUNTY (Contract No. 1506)
12-08-00 Project No. BRZE-2700(22), 27130-3405-94
12-08-00 The construction of a concrete box beam bridge on Cades-Atwood Road
12-08-00 over Roberson Creek (L.M. 8.07), including grading, drainage, and
12-08-00 paving.
12-08-00
12-08-00 Project Length - 0.229 mile
12-08-00 Working Days - On or before December 1, 2001
12-08-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
12-08-00 The DBE goal for this contract is 5% of the contract amount.
12-08-00
12-08-00 GIBSON COUNTY (Contract No. 1507)
12-08-00 Project No. STP-H-NHE-5(51), 27001-3235-94; STP-H-NHE-5(52), 27001-
12-08-00 3234-94; STP-H-NHE-5(53), 27001-3233-94
12-08-00 The installation of signals on U.S. 45 (S.R. 5) at S.R. 54 (Armory
12-08-00 Street), at S.R. 77 and S.R. 104 (Eaton Street), and at S.R. 186
12-08-00 (Gibson Street) in Trenton.
12-08-00
12-08-00 Project Length - 0.000 mile
12-08-00 Working Days - On or before August 1, 2001
12-08-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
12-08-00
12-08-00 GILES COUNTY (Contract No. 1508)
12-08-00 Project No. IME-65-1(62)14, 28001-8166-44
12-08-00 The resurfacing on I-65 beginning near U.S. 64 (S.R. 15) (L.M. 14.35)
12-08-00 and extending to the Marshall County line
12-08-00 (L.M. 22.40).
12-08-00
12-08-00 Project Length - 8.050 miles
12-08-00 Working Days - On or before October 15, 2001
12-08-00 Plans Cost - \$ 3.00 Cross-Section Cost - NA
12-08-00 The DBE goal for this contract is 3% of the contract amount.
12-08-00
12-08-00 GILES COUNTY (Contract No. 1509)
12-08-00 Project No. S.P. 28007-4227-04
12-08-00 The repair of expansion joints on the bridges on U.S. 64 (S.R. 15)

12-08-00 over Richland Creek overflow (L.M. 10.12), Richland Creek and Vales
12-08-00 Mill Road (L.M. 10.36), Buford Branch (L.M. 12.62), Richland Creek
12-08-00 (L.M. 12.84), and over Richland Creek overflow (L.M. 12.99).
12-08-00
12-08-00 Project Length - 0.000 mile
12-08-00 Working Days - On or before June 30, 2001 (See Special Provision 108B)
12-08-00 NO PLANS CONTRACT
12-08-00
12-08-00 GILES, LAWRENCE, LEWIS, MAURY, AND WAYNE COUNTIES (Contract No. 1510)
12-08-00 Project No. S.P. 98036-4128-04
12-08-00 The installation of painted pavement markings on various Interstate
12-08-00 and State Routes.
12-08-00
12-08-00 Project Length - 715.040 miles
12-08-00 Working Days - On or before November 15, 2001 (See Special Provision
12-08-00 108B)
12-08-00 NO PLANS CONTRACT
12-08-00
12-08-00 GREENE COUNTY (Contract No. 1511)
12-08-00 Project No. IME-81-1(99)44, 30001-8182-44
12-08-00 The resurfacing on I-81 beginning at Jearoldstown Road (L.M. 26.93)
12-08-00 and extending to the Washington County line
12-08-00 (L.M. 32.16).
12-08-00
12-08-00 Project Length - 5.230 miles
12-08-00 Working Days - On or before September 15, 2001
12-08-00 Plans Cost - \$ 3.00 (11" x 17")
12-08-00 The DBE goal for this contract is 3% of the contract amount.
12-08-00
12-08-00 HAMILTON COUNTY (Contract No. 1512)
12-08-00 Project No. IME-24-3(82)165, 33002-8159-44
12-08-00 The resurfacing on I-24 beginning at the Georgia State line and
12-08-00 extending to the bridge over Chattanooga Creek, including bridge
12-08-00 repair.
12-08-00
12-08-00 Project Length - 6.210 miles
12-08-00 Working Days - On or before October 15, 2001 (See Special Provision
12-08-00 108B)
12-08-00 Plans Cost - \$ 3.00 (11" x 17")
12-08-00 The DBE goal for this contract is 3% of the contract amount.
12-08-00
12-08-00 HAMILTON COUNTY (Contract No. 1513)
12-08-00 Project No. STP-H-9202(65), 33035-3521-94
12-08-00 The installation of signals on Dayton Boulevard at the intersection
12-08-00 with Browntown Road and Wickley Road.
12-08-00
12-08-00 Project Length - 0.000 mile
12-08-00 Working Days - On or before August 1, 2001
12-08-00 Plans Cost - \$ 3.00 Cross-Section Cost - NA
12-08-00
12-08-00 HENDERSON COUNTY (Contract No. 1514)
12-08-00 Project No. STP-H-20(20), 39003-3264-94
12-08-00 The installation of signals on U.S. 412 (S.R. 20) at Main Street in
12-08-00 Lexington.
12-08-00
12-08-00 Project Length - 0.000 mile
12-08-00 Working Days - On or before July 15, 2001 (See Special Provision 108B)
12-08-00 Plans Cost - \$ 3.00 Cross-Section Cost - NA
12-08-00
12-08-00 HENDERSON COUNTY (Contract No. 1515)
12-08-00 Project No. S.P. 39004-4223-04

12-08-00 The repair of the bridge on S.R. 22 over Piney Creek (L.M. 6.07).
12-08-00
12-08-00 Project Length - 0.000 mile
12-08-00 Working Days - On or before August 1, 2001
12-08-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
12-08-00
12-08-00 HENRY COUNTY (Contract No. 1516)
12-08-00 Project No. S.P. 40945-4255-04
12-08-00 The repair of the bridges on S.R. 69A over West Sandy Creek (L.M.
12-08-00 6.40) and on S.R. 218 over Bailey Fork Creek
12-08-00 (L.M. 5.53) and over overflow (L.M. 5.68).
12-08-00
12-08-00 Project Length - 0.000 mile
12-08-00 Working Days - On or before December 1, 2001
12-08-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
12-08-00
12-08-00 JEFFERSON COUNTY (Contract No. 1517)
12-08-00 Project No. IME-81-1(101)0, 45003-8126-44
12-08-00 The resurfacing on I-81 beginning at the junction with I-40 (L.M.
12-08-00 0.30) and extending to the Hamblen County line
12-08-00 (L.M. 7.58).
12-08-00
12-08-00 Project Length - 7.280 miles
12-08-00 Working Days - On or before December 15, 2001 (See Special Provision
12-08-00 108B)
12-08-00 Plans Cost - \$ 3.00 (11" x 17")
12-08-00 The DBE goal for this contract is 3% of the contract amount.
12-08-00
12-08-00 KNOX COUNTY (Contract No. 1518)
12-08-00 Project No. BH-STP-3775(2), 47953-3513-94
12-08-00 The rehabilitation of the bridge on Gay Street over the Tennessee
12-08-00 River and S.R. 158 (L.M. 0.26).
12-08-00
12-08-00 Project Length - 0.345 mile
12-08-00 Working Days - See proposal.
12-08-00 Plans Cost - \$ 50.00 Cross-Section Cost - NA
12-08-00 The DBE goal for this contract is 5% of the contract amount.
12-08-00
12-08-00 KNOX COUNTY (Contract No. 1519)
12-08-00 Project No. S.P. 47953-4508-04
12-08-00 The repair of the bridge on Hospital Access Road over U.S. 129 (S.R.
12-08-00 115) (L.M. 2.25).
12-08-00
12-08-00 Project Length - 0.000 mile
12-08-00 Working Days - On or before April 6, 2001
12-08-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
12-08-00
12-08-00 MARSHALL COUNTY (Contract No. 1520)
12-08-00 Project No. IME-65-1(61)22, 59001-8131-44
12-08-00 The resurfacing on I-65 beginning at the Giles County line (L.M. 0.00)
12-08-00 and extending to the Maury County line
12-08-00 (L.M. 12.77).
12-08-00
12-08-00 Project Length - 12.770 miles
12-08-00 Working Days - On or before December 15, 2001 (See Special Provision
12-08-00 108B)
12-08-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
12-08-00 The DBE goal for this contract is 7% of the contract amount.
12-08-00
12-08-00 MARSHALL COUNTY (Contract No. 1521)
12-08-00 Project No. S.P. 59009-4207-04

12-08-00 The repair of the bridge on S.R. 99 over Caney Creek (L.M. 3.25).
12-08-00
12-08-00 Project Length - 0.000 mile
12-08-00 Working Days - See proposal.
12-08-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
12-08-00
12-08-00 POLK COUNTY (Contract No. 1522)
12-08-00 Project No. STP-H-NH-68(18), 70008-3219-94
12-08-00 The installation of signals on S.R. 68 (Ocoee Street) at Highland
12-08-00 Street and at Grand Street.
12-08-00
12-08-00 Project Length - 0.000 mile
12-08-00 Working Days - On or before August 1, 2001
12-08-00 Plans Cost - \$ 3.00 Cross-Section Cost - NA
12-08-00
12-08-00 PUTNAM AND CUMBERLAND COUNTIES (Contract No. 1523)
12-08-00 Project No. IME-40-6(126)301, 71001-8190-44, 18100-8108-44
12-08-00 The resurfacing on I-40 beginning 0.5 mile west of U.S. 70N (S.R. 24)
12-08-00 in Putnam County and extending to the parking area exit in Cumberland
12-08-00 County.
12-08-00
12-08-00 Project Length - 6.180 miles
12-08-00 Working Days - On or before June 30, 2001 (See Special Provision 108B)
12-08-00 Plans Cost - \$ 3.00 (11" x 17")
12-08-00 The DBE goal for this contract is 4% of the contract amount.
12-08-00
12-08-00 PUTNAM COUNTY (Contract No. 1524)
12-08-00 Project No. S.P. 71003-4224-04
12-08-00 The repair of the bridge on U.S. 70N (S.R. 24) over Bullock Creek
12-08-00 (L.M. 27.79).
12-08-00
12-08-00 Project Length - 0.000 mile
12-08-00 Working Days - On or before July 31, 2001
12-08-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA
12-08-00
12-08-00 SEVIER COUNTY (Contract No. 1525)
12-08-00 Project No. S.P. 78013-3225-04
12-08-00 The grading, drainage, construction of twenty-four (24) retaining
12-08-00 walls, and paving on U.S. 321 (S.R. 73), beginning at Glades Road and
12-08-00 extending to Buckhorn Road.
12-08-00
12-08-00 Project Length - 4.269 kilometers *METRIC*
12-08-00 Working Days - See proposal.
12-08-00 Plans Cost - \$150.00 Cross-Section Cost - \$ 50.00
12-08-00
12-08-00 SHELBY COUNTY (Contract No. 1526)
12-08-00 Project No. IME-40-1(280)1, 79001-8189-44
12-08-00 The resurfacing (superpave) on I-40 beginning at the Hernando DeSoto
12-08-00 Bridge over the Mississippi River (L.M. 0.835) and extending to the
12-08-00 bridge over the C.S.X. Railroad (L.M. 2.440).
12-08-00
12-08-00 Project Length - 1.605 miles
12-08-00 Working Days - On or before July 1, 2001 (See Special Provision 108B)
12-08-00 Plans Cost - \$ 3.00 (11" x 17")
12-08-00 The DBE goal for this contract is 3% of the contract amount.
12-08-00
12-08-00 SHELBY COUNTY (Contract No. 1527)
12-08-00 Project No. IXA-STP-2871(6), 79190-3715-44
12-08-00 The grading, drainage, construction of three (3) retaining walls, and
12-08-00 paving on Kirby Parkway beginning at Quince Road and extending to
12-08-00 Messick Road.

12-08-00
12-08-00 Project Length - 1.077 miles
12-08-00 Working Days - On or before June 1, 2002
12-08-00 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
12-08-00 The DBE goal for this contract is 9% of the contract amount.
12-08-00
12-08-00 SHELBY COUNTY (Contract No. 1528)
12-08-00 Project No. S.P. 79001-4187-04
12-08-00 The repair of the bridges on I-40 over the Wolf River (L.M. 14.60),
12-08-00 Clear Creek (L.M. 27.16), and Collierville-Arlington Road (L.M.
12-08-00 29.79), on Canada Road over I-40 (L.M. 14.53), and on Chambers Chapel
12-08-00 Road over I-40 (L.M. 2.65).
12-08-00
12-08-00 Project Length - 0.000 mile
12-08-00 Working Days - See proposal.
12-08-00 Plans Cost - \$ 50.00 Cross-Section Cost - NA
12-08-00
12-08-00 SMITH COUNTY (Contract No. 1529)
12-08-00 Project No. S.P. 80007-3228-04
12-08-00 The grading, drainage, and paving on S.R. 85 beginning 1.45 kilometers
12-08-00 east of Ash Hopper Hollow Road and extending to 0.15 kilometer east of
12-08-00 Marina Lane.
12-08-00
12-08-00 Project Length - 1.707 kilometers *METRIC*
12-08-00 Working Days - On or before December 15, 2001
12-08-00 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
12-08-00
12-08-00 SUMNER COUNTY (Contract No. 1530)
12-08-00 Project No. CM-STP-258(4), 83018-3215-54
12-08-00 The grading, drainage, construction of a concrete box beam bridge, and
12-08-00 paving on S.R. 174 (Long Hollow Pike) at S.R. 258 (New Shackle Island
12-08-00 Road).
12-08-00
12-08-00 Project Length - 0.447 mile
12-08-00 Working Days - On or before December 20, 2001
12-08-00 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
12-08-00 The DBE goal for this contract is 7% of the contract amount.
12-08-00
12-08-00 SUMNER COUNTY (Contract No. 1531)
12-08-00 Project No. STP-M-9307(8), 83954-3754-54
12-08-00 The grading, drainage, and paving on Imperial Boulevard, beginning at
12-08-00 Gail Drive and extending to Sanders Ferry Road.
12-08-00
12-08-00 Project Length - 0.911 mile
12-08-00 Working Days - On or before December 15, 2001
12-08-00 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
12-08-00 The DBE goal for this contract is 9% of the contract amount.
12-08-00
12-08-00 WASHINGTON AND SULLIVAN COUNTIES (Contract No. 1532)
12-08-00 Project No. IME-81-1(100)49, 90001-8116-44, 82001-8164-44
12-08-00 The resurfacing on I-81 beginning at the Greene County line (L.M.
12-08-00 0.00) and extending through Washington County to 0.5 mile south of the
12-08-00 bridges over Kendrick Creek Road (L.M. 2.04) in Sullivan County.
12-08-00
12-08-00 Project Length - 5.980 miles
12-08-00 Working Days - On or before September 15, 2001 (See Special Provision
12-08-00 108B)
12-08-00 Plans Cost - \$ 3.00 (11" x 17")
12-08-00 The DBE goal for this contract is 3% of the contract amount.
12-08-00
12-08-00 WILLIAMSON COUNTY (Contract No. 1533)

12-08-00 Project No. S.P. 94840-3223-04
12-08-00 The grading, drainage, construction of eight (8) bridges, and partial
12-08-00 paving on S.R. 840 beginning 0.69 mile east of Thompson Station Road
12-08-00 and extending to 0.225 mile west of U.S. 431 (S.R. 106).
12-08-00
12-08-00 Project Length - 5.110 miles
12-08-00 Working Days - See proposal.
12-08-00 Plans Cost - \$125.00 Cross-Section Cost - \$100.00
12-08-00
12-08-00 WILLIAMSON COUNTY (Contract No. 1534)
12-08-00 Project No. S.P. 94840-3227-04
12-08-00 The paving on S.R. 840 beginning 0.255 mile west of U.S. 431 (S.R.
12-08-00 106) and extending to 0.81 mile west of Arno Road.
12-08-00
12-08-00 Project Length - 6.188 miles
12-08-00 Working Days - See proposal.
12-08-00 Plans Cost - \$ 25.00 Cross-Section Cost - NA
12-08-00
12-08-00 WILSON COUNTY (Contract No. 1535)
12-08-00 Project No. S.P. 95001-4188-04
12-08-00 The repair of the bridge on I-40 over U.S. 70 (S.R. 26) (L.M. 16.82).
12-08-00
12-08-00 Project Length - 0.000 mile
12-08-00 Working Days - On or before March 20, 2001 (See Special Provision
12-08-00 108B)
12-08-00 Plans Cost - \$ 10.00 Cross-Section Cost - NA

01-19-01 ANDERSON AND CAMPBELL COUNTIES (Contract No. 1536)
01-19-01 Project No. S.P. 98014-4103-04
01-19-01 The mowing and litter removal on I-75 and S.R. 71.
01-19-01
01-19-01 Project Length - 58.490 miles
01-19-01 Working Days - On or before March 31, 2002 (See Special Provision
01-19-01 108B)
01-19-01
01-19-01 ANDERSON, CAMPBELL, CLAIBORNE, SCOTT, AND UNION COUNTIES (Contract No.
01-19-01 1537)
01-19-01 Project No. S.P. 98014-4204-04
01-19-01 The mowing on various State Routes.
01-19-01
01-19-01 Project Length - 313.910 miles
01-19-01 Working Days - On or before November 15, 2001 (See Special Provision
01-19-01 108B)
01-19-01
01-19-01 BEDFORD AND RUTHERFORD COUNTIES (Contract No. 1538)
01-19-01 Project No. S.P. 98036-4130-04
01-19-01 The mowing and litter removal on I-24 and S.R. 840.
01-19-01
01-19-01 Project Length - 46.750 miles
01-19-01 Working Days - On or before March 31, 2002 (See Special Provision
01-19-01 108B)
01-19-01
01-19-01 BRADLEY AND McMINN COUNTIES (Contract No. 1539)
01-19-01 Project No. S.P. 98024-4120-04
01-19-01 The mowing and litter removal on I-75.
01-19-01
01-19-01 Project Length - 44.300 miles
01-19-01 Working Days - On or before March 31, 2002 (See Special Provision
01-19-01 108B)
01-19-01
01-19-01 CARROLL AND HENRY COUNTIES (Contract No. 1540)
01-19-01 Project No. S.P. 98044-4277-04
01-19-01 The mowing and litter removal on various State Routes.
01-19-01
01-19-01 Project Length - 366.300 miles
01-19-01 Working Days - On or before March 31, 2002 (See Special Provision
01-19-01 108B)
01-19-01
01-19-01 CLAY, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No. 1541)
01-19-01 Project No. S.P. 98024-4221-04
01-19-01 The mowing and litter removal on various State Routes.
01-19-01
01-19-01 Project Length - 304.750 miles
01-19-01 Working Days - On or before March 31, 2002 (See Special Provision
01-19-01 108B)
01-19-01
01-19-01 CLAY, JACKSON, OVERTON, PUTNAM, AND SMITH COUNTIES (Contract No. 1542)
01-19-01 Project No. S.P. 98024-4222-04
01-19-01 The mowing on various State Routes.
01-19-01
01-19-01 Project Length - 311.510 miles
01-19-01 Working Days - On or before November 15, 2001 (See Special Provision
01-19-01 108B)
01-19-01
01-19-01 COCKE, GRAINGER, AND JEFFERSON COUNTIES (Contract No. 1543)
01-19-01 Project No. S.P. 98014-4205-04
01-19-01 The mowing on various State Routes.
01-19-01
01-19-01 Project Length - 299.910 miles
01-19-01 Working Days - On or before November 15, 2001 (See Special Provision
01-19-01 108B)
01-19-01
01-19-01 COCKE, GREENE, HAMBLEN, AND JEFFERSON COUNTIES (Contract No. 1544)
01-19-01 Project No. S.P. 98014-4106-04

01-19-01 The mowing and litter removal on I-40 and I-81.
01-19-01
01-19-01 Project Length - 91.560 miles
01-19-01 Working Days - On or before March 31, 2002 (See Special Provision
01-19-01 108B)
01-19-01
01-19-01 COFFEE AND FRANKLIN COUNTIES (Contract No. 1545)
01-19-01 Project No. S.P. 98024-4223-04
01-19-01 The mowing and litter removal on various State Routes.
01-19-01
01-19-01 Project Length - 251.820 miles
01-19-01 Working Days - On or before March 31, 2002 (See Special Provision
01-19-01 108B)
01-19-01
01-19-01 DeKALB, VAN BUREN, AND WHITE COUNTIES (Contract No. 1546)
01-19-01 Project No. S.P. 98024-4224-04
01-19-01 The mowing on various State Routes.
01-19-01
01-19-01 Project Length - 205.600 miles
01-19-01 Working Days - On or before November 15, 2001 (See Special Provision
01-19-01 108B)
01-19-01
01-19-01 DICKSON AND HICKMAN COUNTIES (Contract No. 1547)
01-19-01 Project No. S.P. 98036-4231-04
01-19-01 The mowing on various State Routes.
01-19-01
01-19-01 Project Length - 299.600 miles
01-19-01 Working Days - On or before November 15, 2001 (See Special Provision
01-19-01 108B)
01-19-01
01-19-01 FAYETTE COUNTY (Contract No. 1548)
01-19-01 Project No. S.P. 24945-4279-04
01-19-01 The mowing and litter removal on various State Routes.
01-19-01
01-19-01 Project Length - 181.050 miles
01-19-01 Working Days - On or before March 31, 2002 (See Special Provision
01-19-01 108B)
01-19-01
01-19-01 GILES COUNTY (Contract No. 1549)
01-19-01 Project No. S.P. 28945-4289-04
01-19-01 The mowing on various State Routes.
01-19-01
01-19-01 Project Length - 150.810 miles
01-19-01 Working Days - On or before November 15, 2001 (See Special Provision
01-19-01 108B)
01-19-01
01-19-01 GILES, MARSHALL, MAURY, AND WILLIAMSON COUNTIES (Contract No. 1550)
01-19-01 Project No. S.P. 98036-4132-04
01-19-01 The mowing and litter removal on I-65 and S.R. 396.
01-19-01
01-19-01 Project Length - 70.250 miles
01-19-01 Working Days - On or before March 31, 2002 (See Special Provision
01-19-01 108B)
01-19-01
01-19-01 GREENE AND HAMBLEN COUNTIES (Contract No. 1551)
01-19-01 Project No. S.P. 98014-4211-04
01-19-01 The mowing on various State Routes.
01-19-01
01-19-01 Project Length - 252.530 miles
01-19-01 Working Days - On or before November 15, 2001 (See Special Provision
01-19-01 108B)
01-19-01
01-19-01 GRUNDY, HAMILTON, MARION, AND COFFEE COUNTIES (Contract No. 1552)
01-19-01 Project No. S.P. 98024-4125-04
01-19-01 The mowing and litter removal on I-24.
01-19-01
01-19-01 Project Length - 69.970 miles
01-19-01 Working Days - On or before March 31, 2002 (See Special Provision

01-19-01 108B)
01-19-01
01-19-01 HAMILTON AND MEIGS COUNTIES (Contract No. 1553)
01-19-01 Project No. S.P. 98024-4226-04
01-19-01 The mowing on various State Routes.
01-19-01
01-19-01 Project Length - 115.460 miles
01-19-01 Working Days - On or before November 15, 2001 (See Special Provision
01-19-01 108B)
01-19-01
01-19-01 HANCOCK AND HAWKINS COUNTIES (Contract No. 1554)
01-19-01 Project No. S.P. 98014-4207-04
01-19-01 The mowing on various State Routes.
01-19-01
01-19-01 Project Length - 207.230 miles
01-19-01 Working Days - On or before November 15, 2001 (See Special Provision
01-19-01 108B)
01-19-01
01-19-01 HARDEMAN COUNTY (Contract No. 1555)
01-19-01 Project No. S.P. 35945-4278-04
01-19-01 The mowing and litter removal on various State Routes.
01-19-01
01-19-01 Project Length - 136.570 miles
01-19-01 Working Days - On or before March 31, 2002 (See Special Provision
01-19-01 108B)
01-19-01
01-19-01 HARDIN AND WAYNE COUNTIES (Contract No. 1556)
01-19-01 Project No. S.P. 98044-4281-04
01-19-01 The mowing and litter removal on various State Routes.
01-19-01
01-19-01 Project Length - 153.190 miles
01-19-01 Working Days - On or before March 31, 2002 (See Special Provision
01-19-01 108B)
01-19-01
01-19-01 LINCOLN AND MOORE COUNTIES (Contract No. 1557)
01-19-01 Project No. S.P. 98036-4233-04
01-19-01 The mowing on various State Routes.
01-19-01
01-19-01 Project Length - 210.340 miles
01-19-01 Working Days - On or before November 15, 2001 (See Special Provision
01-19-01 108B)
01-19-01
01-19-01 LOUDON AND MONROE COUNTIES (Contract No. 1558)
01-19-01 Project No. S.P. 98014-4208-04
01-19-01 The mowing on various State Routes.
01-19-01
01-19-01 Project Length - 154.750 miles
01-19-01 Working Days - On or before November 15, 2001 (See Special Provision
01-19-01 108B)
01-19-01
01-19-01 LOUDON, MONROE, AND ROANE COUNTIES (Contract No. 1559)
01-19-01 Project No. S.P. 98014-4109-04
01-19-01 The mowing and litter removal on various Interstate and State Routes.
01-19-01
01-19-01 Project Length - 72.160 miles
01-19-01 Working Days - On or before March 31, 2002 (See Special Provision
01-19-01 108B)
01-19-01
01-19-01 McMINN AND MEIGS COUNTIES (Contract No. 1560)
01-19-01 Project No. S.P. 98024-4227-04
01-19-01 The mowing on various State Routes.
01-19-01
01-19-01 Project Length - 209.930 miles
01-19-01 Working Days - On or before November 15, 2001 (See Special Provision
01-19-01 108B)
01-19-01
01-19-01 McNAIRY AND CHESTER COUNTIES (Contract No. 1561)
01-19-01 Project No. S.P. 98044-4278-04

01-19-01 The mowing and litter removal on various State Routes.
01-19-01
01-19-01 Project Length - 227.730 miles
01-19-01 Working Days - On or before March 31, 2002 (See Special Provision
01-19-01 108B)
01-19-01
01-19-01 MARION AND GRUNDY COUNTIES (Contract No. 1562)
01-19-01 Project No. S.P. 98024-4228-04
01-19-01 The mowing and litter removal on various State Routes.
01-19-01
01-19-01 Project Length - 270.570 miles
01-19-01 Working Days - On or before March 31, 2002 (See Special Provision
01-19-01 108B)
01-19-01
01-19-01 MAURY COUNTY (Contract No. 1563)
01-19-01 Project No. S.P. 60945-4296-04
01-19-01 The mowing on various State Routes.
01-19-01
01-19-01 Project Length - 211.130 miles
01-19-01 Working Days - On or before November 15, 2001 (See Special Provision
01-19-01 108B)
01-19-01
01-19-01 MONTGOMERY AND STEWART COUNTIES (Contract No. 1564)
01-19-01 Project No. S.P. 98036-4234-04
01-19-01 The mowing on various State Routes.
01-19-01
01-19-01 Project Length - 258.840 miles
01-19-01 Working Days - On or before November 15, 2001 (See Special Provision
01-19-01 108B)
01-19-01
01-19-01 MORGAN AND ROANE COUNTIES (Contract No. 1565)
01-19-01 Project No. S.P. 98014-4210-04
01-19-01 The mowing on various State Routes.
01-19-01
01-19-01 Project Length - 221.560 miles
01-19-01 Working Days - On or before November 15, 2001 (See Special Provision
01-19-01 108B)
01-19-01
01-19-01 OBION AND WEAKLEY COUNTIES (Contract No. 1566)
01-19-01 Project No. S.P. 98044-4279-04
01-19-01 The mowing and litter removal on various State Routes.
01-19-01
01-19-01 Project Length - 198.440 miles
01-19-01 Working Days - On or before March 31, 2002 (See Special Provision
01-19-01 108B)
01-19-01
01-19-01 SEQUATCHIE, BLEDSOE, AND VAN BUREN COUNTIES (Contract No. 1567)
01-19-01 Project No. S.P. 98024-4229-04
01-19-01 The mowing and litter removal on various State Routes.
01-19-01
01-19-01 Project Length - 159.720 miles
01-19-01 Working Days - On or before March 31, 2002 (See Special Provision
01-19-01 108B)
01-19-01
01-19-01 SHELBY COUNTY (Contract No. 1568)
01-19-01 Project No. S.P. 79946-4148-04
01-19-01 The mowing and litter removal on various Interstate and State Routes.
01-19-01
01-19-01 Project Length - 51.550 miles
01-19-01 Working Days - On or before March 31, 2002 (See Special Provision
01-19-01 108B)
01-19-01
01-19-01 SHELBY, TIPTON, AND LAUDERDALE COUNTIES (Contract No. 1569)
01-19-01 Project No. S.P. 98044-4180-04
01-19-01 The mowing and litter removal on I-40 and various State Routes.
01-19-01
01-19-01 Project Length - 154.910 miles
01-19-01 Working Days - On or before March 31, 2002 (See Special Provision

01-19-01 108B)
 01-19-01
 01-19-01 SMITH AND WILSON COUNTIES (Contract No. 1570)
 01-19-01 Project No. S.P. 98036-4135-04
 01-19-01 The mowing and litter removal on I-40 and S.R. 840.
 01-19-01
 01-19-01 Project Length - 55.170 miles
 01-19-01 Working Days - On or before March 31, 2002 (See Special Provision
 01-19-01 108B)
 01-19-01
 01-19-01 SMITH AND WILSON COUNTIES (Contract No. 1571)
 01-19-01 Project No. S.P. 98036-4236-04
 01-19-01 The mowing on various State Routes.
 01-19-01
 01-19-01 Project Length - 260.530 miles
 01-19-01 Working Days - On or before November 15, 2001 (See Special Provision
 01-19-01 108B)

02-02-01 ROBERTSON, SMITH, SUMNER, AND WILSON COUNTIES (Contract No. 1371)
 02-02-01 Project No. S.P. 98036-4104-04
 02-02-01 The application of herbicide at various locations on I-40 and I-65.
 02-02-01
 02-02-01 Project Length - 0.000 mile
 02-02-01 Working Days - On or before May 31, 2001
 02-02-01 NO PLANS CONTRACT
 02-02-01
 02-02-01 CHESTER COUNTY (Contract No. 1496)
 02-02-01 Project No. S.P. 12007-3214-04
 02-02-01 The grading, drainage, and paving on S.R. 100 beginning at Mifflin
 02-02-01 Avenue and extending to the Henderson City limits.
 02-02-01
 02-02-01 Project Length - 1.358 miles
 02-02-01 Working Days - On or before October 15, 2001
 02-02-01 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
 02-02-01
 02-02-01 SUMNER COUNTY (Contract No. 1530)
 02-02-01 Project No. CM-STP-258(4), 83018-3215-54
 02-02-01 The grading, drainage, construction of a concrete box beam bridge, and
 02-02-01 paving on S.R. 174 (Long Hollow Pike) at S.R. 258 (New Shackle Island
 02-02-01 Road).
 02-02-01
 02-02-01 Project Length - 0.447 mile
 02-02-01 Working Days - On or before December 20, 2001
 02-02-01 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
 02-02-01 The DBE goal for this contract is 7% of the contract amount.
 02-02-01
 02-02-01 ANDERSON COUNTY (Contract No. 1572)
 02-02-01 Project No. S.P. 01013-4223-04
 02-02-01 The resurfacing on S.R. 95 beginning 50 feet east of West Vanderbilt
 02-02-01 Drive (L.M. 2.56) and extending to Melton Lake Road (L.M. 7.55).
 02-02-01
 02-02-01 Project Length - 4.990 miles
 02-02-01 Working Days - On or before July 31, 2001 (See Special Provision 108B)
 02-02-01 Plans Cost - \$ 3.00 (11" x 17")
 02-02-01
 02-02-01 ANDERSON, CAMPBELL, CLAIBORNE, KNOX, ROANE, AND UNION COUNTIES
 02-02-01 (Contract No. 1573)
 02-02-01 Project No. S.P. 98014-4112-04
 02-02-01 The crack sealing on various Interstate and State Routes.
 02-02-01
 02-02-01 Project Length - 116.770 miles
 02-02-01 Working Days - On or before May 31, 2001
 02-02-01 NO PLANS CONTRACT
 02-02-01
 02-02-01 BEDFORD COUNTY (Contract No. 1574)
 02-02-01 Project No. S.P. 02019-4203-04
 02-02-01 The resurfacing on S.R. 269 beginning at the Rutherford County line
 02-02-01 (L.M. 0.00) and extending to east of Lynn Lane

02-02-01 (L.M. 3.95).
02-02-01
02-02-01 Project Length - 3.950 miles
02-02-01 Working Days - On or before July 31, 2001 (See Special Provision 108B)
02-02-01 Plans Cost - \$ 3.00 (11" x 17")
02-02-01
02-02-01 BEDFORD, LINCOLN, MARSHALL, MOORE, AND RUTHERFORD COUNTIES (Contract
02-02-01 No. 1575)
02-02-01 Project No. S.P. 98036-4139-04
02-02-01 The installation of painted pavement markings on various Interstate
02-02-01 and State Routes.
02-02-01
02-02-01 Project Length - 725.870 miles
02-02-01 Working Days - On or before November 15, 2001 (See Special Provision
02-02-01 108B)
02-02-01 NO PLANS CONTRACT
02-02-01
02-02-01 BENTON COUNTY (Contract No. 1576)
02-02-01 Project No. S.P. 03002-4219-04
02-02-01 The resurfacing on U.S. 70-BR (S.R. 391) beginning at U.S. 70 (S.R. 1)
02-02-01 (L.M. 0.00) and extending to U.S. 70 (S.R. 1) (L.M. 5.16).
02-02-01
02-02-01 Project Length - 5.162 miles
02-02-01 Working Days - On or before July 31, 2001 (See Special Provision 108B)
02-02-01 Plans Cost - \$ 3.00 (11" X 17")
02-02-01
02-02-01 BLEDSOE COUNTY (Contract No. 1577)
02-02-01 Project No. S.P. 04001-4229-04, 04003-4215-04
02-02-01 The resurfacing on U.S. 127 (S.R. 28) beginning at Sequatchie Road
02-02-01 (L.M. 13.82) and extending to near Old Taft Highway (L.M. 15.34) and
02-02-01 on S.R. 30 beginning at U.S. 127 (S.R. 28) (L.M. 10.34) and extending
02-02-01 to 0.04 mile west of East Valley Road (L.M. 10.86) and beginning at
02-02-01 Porch Rock Road (L.M. 16.43) and extending to the Rhea County line
02-02-01 (L.M. 18.59).
02-02-01
02-02-01 Project Length - 4.200 miles
02-02-01 Working Days - On or before July 31, 2001 (See Special Provision 108B)
02-02-01 Plans Cost - \$ 3.00 (11" x 17")
02-02-01
02-02-01 BLOUNT, COCKE, GRAINGER, JEFFERSON, KNOX, AND SEVIER COUNTIES
02-02-01 (Contract No. 1578)
02-02-01 Project No. S.P. 98014-4101-04
02-02-01 The installation of painted pavement markings on various Interstate
02-02-01 and State Routes.
02-02-01
02-02-01 Project Length - 675.150 miles
02-02-01 Working Days - On or before November 15, 2001 (See Special Provision
02-02-01 108B)
02-02-01 NO PLANS CONTRACT
02-02-01
02-02-01 BRADLEY AND POLK COUNTIES (Contract No. 1579)
02-02-01 Project No. S.P. 06019-4205-04, 70015-4205-04
02-02-01 The resurfacing on S.R. 313 beginning at S.R. 74 (L.M. 0.00) in
02-02-01 Bradley County and extending to U.S. 411 (S.R. 33)
02-02-01 (L.M. 1.79) in Polk County.
02-02-01
02-02-01 Project Length - 7.810 miles
02-02-01 Working Days - On or before July 31, 2001 (See Special Provision 108B)
02-02-01 Plans Cost - \$ 3.00 (11" x 17")
02-02-01
02-02-01 CARTER COUNTY (Contract No. 1580)
02-02-01 Project No. S.P. 10012-4218-04
02-02-01 The resurfacing on S.R. 143 beginning at Old Roan Road (L.M. 5.15) and
02-02-01 extending to 370 feet south of Toms Branch (L.M. 7.20).
02-02-01
02-02-01 Project Length - 2.050 miles
02-02-01 Working Days - On or before July 31, 2001 (See Special Provision 108B)
02-02-01 Plans Cost - \$ 3.00 (11" x 17")

02-02-01
 02-02-01 CARTER COUNTY (Contract No. 1581)
 02-02-01 Project No. S.P. 10019-4218-04
 02-02-01 The repair of the bridge on S.R. 400 over the Watauga River (L.M.
 02-02-01 0.04).
 02-02-01
 02-02-01 Project Length - 0.000 mile
 02-02-01 Working Days - On or before September 30, 2001
 02-02-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
 02-02-01
 02-02-01 CARTER, COCKE, GRAINGER, GREENE, JOHNSON, SULLIVAN, AND WASHINGTON
 02-02-01 COUNTIES (Contract
 02-02-01 No. 1582)
 02-02-01 Project No. S.P. 98014-4213-04
 02-02-01 The crack sealing on various State Routes.
 02-02-01
 02-02-01 Project Length - 59.900 miles
 02-02-01 Working Days - On or before May 31, 2001
 02-02-01 NO PLANS CONTRACT
 02-02-01
 02-02-01 CHESTER, FAYETTE, HARDEMAN, HARDIN, AND McNAIRY COUNTIES (Contract No.
 02-02-01 1583)
 02-02-01 Project No. S.P. 98044-4282-04
 02-02-01 The installation of painted pavement markings on various State Routes.
 02-02-01
 02-02-01 Project Length - 637.250 miles
 02-02-01 Working Days - On or before September 1, 2001 (See Special Provision
 02-02-01 108B)
 02-02-01 NO PLANS CONTRACT
 02-02-01
 02-02-01 CLAY, CUMBERLAND, DeKALB, FENTRESS, JACKSON, OVERTON, PICKETT, PUTNAM,
 02-02-01 AND RHEA COUNTIES (Contract No. 1584)
 02-02-01 Project No. S.P. 98024-4118-04
 02-02-01 The installation of painted pavement markings on various Interstate
 02-02-01 and State Routes.
 02-02-01
 02-02-01 Project Length - 814.080 miles
 02-02-01 Working Days - On or before November 15, 2001 (See Special Provision
 02-02-01 108B)
 02-02-01 NO PLANS CONTRACT
 02-02-01
 02-02-01 COCKE COUNTY (Contract No. 1585)
 02-02-01 Project No. S.P. 15003-4233-04
 02-02-01 The resurfacing on U.S. 70 (S.R. 9) beginning 50 feet west of Old
 02-02-01 Asheville Highway (L.M. 7.45) and extending to 370 feet east of S.R.
 02-02-01 107 (L.M. 17.30).
 02-02-01
 02-02-01 Project Length - 9.690 miles
 02-02-01 Working Days - On or before July 31, 2001 (See Special Provision 108B)
 02-02-01 Plans Cost - \$ 3.00 (11" x 17")
 02-02-01
 02-02-01 CROCKETT, HAYWOOD, LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract
 02-02-01 No. 1586)
 02-02-01 Project No. S.P. 98044-4283-04
 02-02-01 The installation of painted pavement markings on various State Routes.
 02-02-01
 02-02-01 Project Length - 557.480 miles
 02-02-01 Working Days - On or before September 1, 2001 (See Special Provision
 02-02-01 108B)
 02-02-01 NO PLANS CONTRACT
 02-02-01
 02-02-01 DAVIDSON COUNTY (Contract No. 1587)
 02-02-01 Project No. STP-M-4451(1), 19954-3705-54
 02-02-01 The grading, drainage, and paving on Conference Drive beginning at
 02-02-01 U.S. 31E (S.R. 386, Vietnam Veterans Boulevard) and extending to S.R.
 02-02-01 174 (Long Hollow Pike).
 02-02-01
 02-02-01 Project Length - 1.990 kilometers *METRIC*

02-02-01 Working Days - On or before June 1, 2002
02-02-01 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
02-02-01 The DBE goal for this contract is 9% of the contract amount.
02-02-01
02-02-01 DAVIDSON COUNTY (Contract No. 1588)
02-02-01 Project No. S.P. 19022-4213-04
02-02-01 The repair of the bridge on S.R. 6 (Main Street) over the ramp to
02-02-01 Ellington Parkway (L.M. 10.45).
02-02-01
02-02-01 Project Length - 0.000 mile
02-02-01 Working Days - On or before July 15, 2001 (See Special Provision 108B)
02-02-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
02-02-01
02-02-01 DAVIDSON COUNTY (Contract No. 1589)
02-02-01 Project No. S.P. 19031-4211-04
02-02-01 The resurfacing on U.S. 41 (U.S. 31W, S.R. 11), beginning at S.R. 45
02-02-01 (L.M. 18.77) and extending to the C.S.X. Railroad (L.M. 24.31).
02-02-01
02-02-01 Project Length - 5.540 miles
02-02-01 Working Days - On or before July 31, 2001 (See Special Provision 108B)
02-02-01 Plans Cost - \$ 3.00 (11" x 17")
02-02-01
02-02-01 DAVIDSON AND WILLIAMSON COUNTIES (Contract No. 1590)
02-02-01 Project No. S.P. 98036-4137-04
02-02-01 The installation of painted pavement markings on various Interstate
02-02-01 and State Routes.
02-02-01
02-02-01 Project Length - 461.300 miles
02-02-01 Working Days - On or before November 15, 2001 (See Special Provision
02-02-01 108B)
02-02-01 NO PLANS CONTRACT
02-02-01
02-02-01 DeKALB, JACKSON, OVERTON, PUTNAM, AND WHITE COUNTIES (Contract No.
02-02-01 1591)
02-02-01 Project No. S.P. 21016-4213-04, 44001-4228-04, 67002-4228-04, 71018-
02-02-01 4210-04, 71038-4216-04, 93002-4210-04
02-02-01 The resurfacing (microsurfacing) in DeKalb County on S.R. 288
02-02-01 beginning at the Warren County line (L.M. 0.00) and extending to 0.10
02-02-01 mile north of Sink Creek (L.M. 4.98), in Jackson County on S.R. 53
02-02-01 beginning 4.5 miles north of the Smith County line (L.M. 4.50) and
02-02-01 extending to Shakerag Road (L.M. 9.00), in Overton County on S.R. 52
02-02-01 beginning at Tar Hill Road (L.M. 6.86) and extending to S.R. 111 (L.M.
02-02-01 10.16), in Putnam County on S.R. 164 beginning at S.R. 62 (L.M. 0.30)
02-02-01 and extending to the Overton County line (L.M. 3.09) and on S.R. 290
02-02-01 beginning at Shipley Road (L.M. 1.60) and extending to 0.07 mile west
02-02-01 of Franklin Avenue (L.M. 5.77), and in White County on U.S. 70 (S.R.
02-02-01 26) beginning at S.R. 136 (L.M. 5.23) and extending to 0.37 mile west
02-02-01 of S.R. 111 (L.M. 9.82).
02-02-01
02-02-01 Project Length - 24.300 miles
02-02-01 Working Days - On or before July 31, 2001 (See Special Provision 108B)
02-02-01 Plans Cost - \$ 3.00 (11" x 17")
02-02-01
02-02-01 DICKSON COUNTY (Contract No. 1592)
02-02-01 Project No. S.P. 22008-4218-04
02-02-01 The resurfacing on S.R. 48 beginning at S.R. 49 (L.M. 17.56) and
02-02-01 extending to the Montgomery County line (L.M. 27.89).
02-02-01
02-02-01 Project Length - 10.303 miles
02-02-01 Working Days - On or before July 31, 2001 (See Special Provision 108B)
02-02-01 Plans Cost - \$ 3.00 (11" x 17")
02-02-01
02-02-01 GIBSON COUNTY (Contract No. 1593)
02-02-01 Project No. S.P. 27104-4205-04
02-02-01 The resurfacing on U.S. 45W-BR (S.R. 367) beginning at S.R. 54 (L.M.
02-02-01 1.82) and extending to U.S. 45 (S.R. 5)
02-02-01 (L.M. 4.60).
02-02-01

02-02-01 Project Length - 2.780 miles
02-02-01 Working Days - On or before July 31, 2001 (See Special Provision 108B)
02-02-01 Plans Cost - \$ 3.00 (11" x 17")
02-02-01
02-02-01 GILES COUNTY (Contract No. 1594)
02-02-01 Project No. S.P. 28945-4288-04
02-02-01 The resurfacing on U.S. 31 (S.R. 7) beginning at U.S. 64 (S.R. 15)
02-02-01 (L.M. 17.50) and extending to 200 feet north of
02-02-01 Pigeon Roost Road (L.M. 23.06) and on S.R. 11 beginning at Old S.R. 15
02-02-01 (L.M. 18.58) and extending to U.S. 31 (S.R. 7) (L.M. 19.04).
02-02-01
02-02-01 Project Length - 5.770 miles
02-02-01 Working Days - On or before July 31, 2001 (See Special Provision 108B)
02-02-01 Plans Cost - \$ 3.00 (11" x 17")
02-02-01
02-02-01 GREENE COUNTY (Contract No. 1595)
02-02-01 Project No. S.P. 30011-3216-04
02-02-01 The resurfacing on S.R. 107 (Tusculum Boulevard) beginning at Mount
02-02-01 Bethel Road and extending 35 meters west of Justis Drive, including
02-02-01 grading and drainage.
02-02-01
02-02-01 Project Length - 1.352 kilometers *METRIC*
02-02-01 Working Days - See proposal.
02-02-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
02-02-01
02-02-01 HAMILTON COUNTY (Contract No. 1596)
02-02-01 Project No. S.P. 33030-4204-04, 33023-4231-04
02-02-01 The resurfacing on S.R. 27 beginning at Market Street (L.M. 4.00) and
02-02-01 extending to 20th Street East (L.M. 5.02) and on U.S. 127 (S.R. 8)
02-02-01 beginning at S.R. 2 (L.M. 8.83) and extending to 1st Street East (L.M.
02-02-01 9.51).
02-02-01
02-02-01 Project Length - 1.700 miles
02-02-01 Working Days - On or before July 31, 2001 (See Special Provision 108B)
02-02-01 Plans Cost - \$ 3.00 (11" x 17")
02-02-01
02-02-01 HANCOCK COUNTY (Contract No. 1597)
02-02-01 Project No. S.P. 34001-4240-04
02-02-01 The resurfacing S.R. 33 beginning 475 feet north of Jimmie Roberts
02-02-01 Road (L.M. 11.02) and extending to S.R. 70
02-02-01 (L.M. 23.40).
02-02-01
02-02-01 Project Length - 12.230 miles
02-02-01 Working Days - On or before July 31, 2001 (See Special Provision 108B)
02-02-01 Plans Cost - \$ 3.00 (11" x 17")
02-02-01
02-02-01 HARDIN COUNTY (Contract No. 1598)
02-02-01 Project No. S.P. 36011-4218-04
02-02-01 The resurfacing on S.R. 128 beginning at Smokey Road (L.M. 20.15) and
02-02-01 extending to Poplar Springs Road (L.M. 28.70).
02-02-01
02-02-01 Project Length - 8.550 miles
02-02-01 Working Days - On or before July 31, 2001 (See Special Provision 108B)
02-02-01 Plans Cost - \$ 3.00 (11" x 17")
02-02-01
02-02-01 HENDERSON COUNTY (Contract No. 1599)
02-02-01 Project No. S.P. 39015-4214-04
02-02-01 The resurfacing on S.R. 200 beginning at the Chester County line (L.M.
02-02-01 0.00) and extending to S.R. 22A (L.M. 11.13).
02-02-01
02-02-01 Project Length - 11.130 miles
02-02-01 Working Days - On or before July 31, 2001 (See Special Provision 108B)
02-02-01 Plans Cost - \$ 3.00 (11" x 17")
02-02-01
02-02-01 JOHNSON COUNTY (Contract No. 1600)
02-02-01 Project No. S.P. 46001-4219-04
02-02-01 The resurfacing on U.S. 421 (S.R. 34) beginning 105 feet east of S.R.
02-02-01 133 (L.M. 2.74) and extending to 265 feet east of Cole Springs Road

02-02-01 (L.M. 12.79).
02-02-01
02-02-01 Project Length - 10.050 miles
02-02-01 Working Days - On or before July 31, 2001 (See Special Provision 108B)
02-02-01 Plans Cost - \$ 3.00 (11" x 17")
02-02-01
02-02-01 LAWRENCE, MAURY, AND WILLIAMSON COUNTIES (Contract No. 1601)
02-02-01 Project No. S.P. 98036-4140-04
02-02-01 The crack sealing on various Interstate and State Routes.
02-02-01
02-02-01 Project Length - 34.730 miles
02-02-01 Working Days - On or before May 31, 2001
02-02-01 NO PLANS CONTRACT
02-02-01
02-02-01 LOUDON, MONROE, MORGAN, AND ROANE COUNTIES (Contract No. 1602)
02-02-01 Project No. S.P. 98014-4102-04
02-02-01 The installation of painted pavement markings on various Interstate
02-02-01 and State Routes.
02-02-01
02-02-01 Project Length - 381.330 miles
02-02-01 Working Days - On or before November 15, 2001
02-02-01 NO PLANS CONTRACT
02-02-01
02-02-01 MACON, SMITH, SUMNER, TROUSDALE, AND WILSON COUNTIES (Contract No.
02-02-01 1603)
02-02-01 Project No. S.P. 98036-4138-04
02-02-01 The installation of painted pavement markings on various Interstate
02-02-01 and State Routes.
02-02-01
02-02-01 Project Length - 647.400 miles
02-02-01 Working Days - On or before November 15, 2001 (See Special Provision
02-02-01 108B)
02-02-01 NO PLANS CONTRACT
02-02-01
02-02-01 MARION COUNTY (Contract No. 1604)
02-02-01 Project No. S.P. 58013-4229-04
02-02-01 The resurfacing on S.R. 108 beginning 0.13 mile south of Fish Branch
02-02-01 Road (L.M. 4.30) and extending to Cookston Road (L.M. 7.62).
02-02-01
02-02-01 Project Length - 3.320 miles
02-02-01 Working Days - On or before July 31, 2001 (See Special Provision 108B)
02-02-01 Plans Cost - \$ 3.00 (11" x 17")
02-02-01
02-02-01 MAURY COUNTY (Contract No. 1605)
02-02-01 Project No. S.P. 60002-4273-04
02-02-01 The repair of the bridge on the ramp on S.R. 243 at the junction with
02-02-01 U.S. 43 (S.R. 6) (L.M. 2.97).
02-02-01
02-02-01 Project Length - 0.000 mile
02-02-01 Working Days - On or before July 31, 2001 (See Special Provision 108B)
02-02-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
02-02-01
02-02-01 PERRY COUNTY (Contract No. 1606)
02-02-01 Project No. S.P. 68005-4203-04
02-02-01 The resurfacing on S.R. 100 beginning at U.S. 412 (S.R. 20) (L.M.
02-02-01 0.00) and extending to the Hickman County line
02-02-01 (L.M. 4.08).
02-02-01
02-02-01 Project Length - 4.053 miles
02-02-01 Working Days - On or before July 31, 2001 (See Special Provision 108B)
02-02-01 Plans Cost - \$ 3.00 (11" x 17")
02-02-01
02-02-01 PUTNAM COUNTY (Contract No. 1607)
02-02-01 Project No. S.P. 71003-4227-04
02-02-01 The resurfacing on U.S. 70N (S.R. 24) beginning 0.05 mile west of
02-02-01 Kentucky Road (L.M. 20.77) and extending to 0.03 mile west of Brown
02-02-01 Mill Road (L.M. 24.20).
02-02-01

02-02-01 Project Length - 3.430 miles
02-02-01 Working Days - On or before July 31, 2001 (See Special Provision 108B)
02-02-01 Plans Cost - \$ 3.00 (11" x 17")
02-02-01
02-02-01 RHEA COUNTY (Contract No. 1608)
02-02-01 Project No. NH-29(46), 72001-3286-14
02-02-01 The grading, drainage, construction of a concrete Bulb-Tee beam bridge
02-02-01 and a cantilever retaining wall, and paving on
02-02-01 U.S. 27 (S.R. 29), beginning at Boofer Road and extending to 0.162
02-02-01 kilometer south of S.R. 68 east.
02-02-01
02-02-01 Project Length - 8.833 kilometers *METRIC*
02-02-01 Working Days - On or before May 31, 2003
02-02-01 Plans Cost - \$125.00 Cross-Section Cost - \$ 50.00
02-02-01 The DBE goal for this contract is 8% of the contract amount.
02-02-01
02-02-01 RHEA COUNTY (Contract No. 1609)
02-02-01 Project No. S.P. 72001-4287-04
02-02-01 The resurfacing on U.S. 27 (S.R. 29) beginning at Iowa Avenue (L.M.
02-02-01 5.036) and extending to Highland Drive
02-02-01 (L.M. 7.141).
02-02-01
02-02-01 Project Length - 2.105 miles
02-02-01 Working Days - On or before July 31, 2001 (See Special Provision 108B)
02-02-01 Plans Cost - \$ 3.00 (11" x 17")
02-02-01
02-02-01 ROBERTSON COUNTY (Contract No. 1610)
02-02-01 Project No. S.P. 74008-4217-04
02-02-01 The resurfacing on S.R. 49 beginning at WDBL Road (L.M. 9.50) and
02-02-01 extending to Wilks Road (L.M. 12.80).
02-02-01
02-02-01 Project Length - 3.300 miles
02-02-01 Working Days - On or before July 31, 2001 (See Special Provision 108B)
02-02-01 Plans Cost - \$ 3.00 (11" x 17")
02-02-01
02-02-01 RUTHERFORD COUNTY (Contract No. 1611)
02-02-01 Project No. NH-I-24-1(81)63, 75001-3176-44
02-02-01 The widening of a steel plate girder bridge on Waldron Road over I-24
02-02-01 (L.M. 2.17), including grading, drainage, and paving.
02-02-01
02-02-01 Project Length - 0.495 mile
02-02-01 Working Days - On or before June 1, 2002 (See Special Provision 108B)
02-02-01 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 10.00
02-02-01 The DBE goal for this contract is 5% of the contract amount.
02-02-01
02-02-01 RUTHERFORD COUNTY (Contract No. 1612)
02-02-01 Project No. S.P. 75004-4209-04
02-02-01 The resurfacing (superpave) on U.S. 41 (S.R. 2) beginning 950 feet
02-02-01 east of Epps Mill Road (L.M. 8.65) and extending to the Coffee County
02-02-01 line (L.M. 16.25).
02-02-01
02-02-01 Project Length - 7.600 miles
02-02-01 Working Days - On or before July 31, 2001 (See Special Provision 108B)
02-02-01 Plans Cost - \$ 3.00 (11" x 17")
02-02-01
02-02-01 SHELBY COUNTY (Contract No. 1613)
02-02-01 Project No. S.P. 79045-4223-04
02-02-01 The resurfacing (superpave) on S.R. 15 (Stage Road) beginning at S.R.
02-02-01 204 (L.M. 1.64) and extending to Bartlett Road (L.M. 3.39).
02-02-01
02-02-01 Project Length - 1.750 miles
02-02-01 Working Days - On or before July 31, 2001 (See Special Provision 108B)
02-02-01 Plans Cost - \$ 3.00 (11" x 17")
02-02-01
02-02-01 SULLIVAN COUNTY (Contract No. 1614)
02-02-01 Project No. S.P. 82005-4239-04
02-02-01 The resurfacing on U.S. 421 (S.R. 34) beginning 265 feet east of
02-02-01 Hazelwood Street (L.M. 19.20) and extending to 0.52 mile south of

02-02-01 Pemberton Road (L.M. 25.41).
02-02-01
02-02-01 Project Length - 6.210 miles
02-02-01 Working Days - On or before July 31, 2001 (See Special Provision 108B)
02-02-01 Plans Cost - \$ 3.00 (11" x 17")
02-02-01
02-02-01 SULLIVAN COUNTY (Contract No. 1615)
02-02-01 Project No. S.P. 82006-4266-04
02-02-01 The repair of the bridge on S.R. 36 over Sinking Creek (L.M. 1.34).
02-02-01
02-02-01 Project Length - 0.000 mile
02-02-01 Working Days - On or before August 15, 2001
02-02-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
02-02-01
02-02-01 SUMNER COUNTY (Contract No. 1616)
02-02-01 Project No. S.P. 83002-4296-04
02-02-01 The resurfacing on U.S. 31E (S.R. 6) beginning north of College Street
02-02-01 (L.M. 14.90) and extending to Alexander Lane (L.M. 22.40).
02-02-01
02-02-01 Project Length - 7.500 miles
02-02-01 Working Days - On or before July 31, 2001 (See Special Provision 108B)
02-02-01 Plans Cost - \$ 3.00 (11" x 17")
02-02-01
02-02-01 WARREN COUNTY (Contract No. 1617)
02-02-01 Project No. S.P. 89007-4253-04
02-02-01 The resurfacing on S.R. 55 beginning at S.R. 379 (L.M. 1.09) and
02-02-01 extending to 0.2 mile north of Old Well Road
02-02-01 (L.M. 4.76).
02-02-01
02-02-01 Project Length - 3.670 miles
02-02-01 Working Days - On or before July 31, 2001 (See Special Provision 108B)
02-02-01 Plans Cost - \$ 3.00 (11" x 17")
02-02-01
02-02-01 WARREN COUNTY (Contract No. 1618)
02-02-01 Project No. S.P. 89945-4266-04
02-02-01 The scrub sealing on S.R. 127.
02-02-01
02-02-01 Project Length - 3.020 miles
02-02-01 Working Days - On or before June 30, 2001
02-02-01 NO PLANS CONTRACT
02-02-01
02-02-01 WEAKLEY COUNTY (Contract No. 1619)
02-02-01 Project No. S.P. 92137-4217-04
02-02-01 The resurfacing on S.R. 22 beginning at S.R. 431 (L.M. 19.00) and
02-02-01 extending to near U.S. 45E (S.R. 43) (L.M. 25.00)
02-02-01
02-02-01 Project Length - 6.000 miles
02-02-01 Working Days - On or before July 31, 2001 (See Special Provision 108B)
02-02-01 Plans Cost - \$ 3.00 (11" x 17")
02-02-01
02-02-01 WILLIAMSON COUNTY (Contract No. 1620)
02-02-01 Project No. S.P. 94013-4210-04
02-02-01 The repair of the bridges on S.R. 100 over S.R. 96 (L.M. 6.60).
02-02-01
02-02-01 Project Length - 0.000 mile
02-02-01 Working Days - On or before August 15, 2001 (See Special Provision
02-02-01 108B)
02-02-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
02-02-01
02-02-01 WILLIAMSON COUNTY (Contract No. 1621)
02-02-01 Project No. S.P. 94017-4213-04
02-02-01 The resurfacing on S.R. 46 beginning at S.R. 96 (L.M. 5.64) and
02-02-01 extending to Leipers Creek Road (L.M. 11.43).
02-02-01
02-02-01 Project Length - 5.780 miles
02-02-01 Working Days - On or before July 31, 2001 (See Special Provision 108B)
02-02-01 Plans Cost - \$ 3.00 (11" x 17")
02-02-01

02-02-01 WILSON COUNTY (Contract No. 1622)
02-02-01 Project No. HPP/IM-40-5(117)236, 95001-3184-44
02-02-01 The grading, drainage, construction of a concrete Bulb-Tee beam
02-02-01 bridge, and paving on I-40 at the junction with South Hartmann Drive
02-02-01 (L.M. 13.61) in Lebanon.
02-02-01
02-02-01 Project Length - 1.400 miles
02-02-01 Working Days - On or before September 30, 2002 (See Special Provision
02-02-01 108B)
02-02-01 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 25.00
02-02-01 The DBE goal for this contract is 8% of the contract amount.
02-02-01
02-02-01 WILSON COUNTY (Contract No. 1623)
02-02-01 Project No. IME-40-5(120)238, 95001-8185-44
02-02-01 The resurfacing on I-40 beginning east of Watertown (L.M. 17.13) and
02-02-01 extending to the Smith County line (L.M. 27.35).
02-02-01
02-02-01 Project Length - 10.179 miles
02-02-01 Working Days - On or before October 15, 2001 (See Special Provision
02-02-01 108B)
02-02-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
02-02-01 The DBE goal for this contract is 3% of the contract amount.
02-02-01
02-02-01 WILSON COUNTY (Contract No. 1624)
02-02-01 Project No. S.P. 95002-4225-04
02-02-01 The resurfacing (superpave) on U.S. 231 (S.R. 10) beginning at the
02-02-01 Rutherford County line (L.M. 0.00) and extending to Cedars of Lebanon
02-02-01 State Forest (L.M. 6.01).
02-02-01
02-02-01 Project Length - 5.450 miles
02-02-01 Working Days - On or before July 31, 2001 (See Special Provision 108B)
02-02-01 Plans Cost - \$ 3.00 (11" x 17")

03-16-01 ANDERSON, BLOUNT, BRADLEY, CAMPBELL, CARTER, COCKE, COFFEE,
03-16-01 CUMBERLAND, HAMILTON, JEFFERSON, KNOX, LOUDON, MARION, McMINN, MONROE,
03-16-01 PUTNAM, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. 1625)
03-16-01 Project No. S.P. 99105-4180-04
03-16-01 The scoring of shoulders on various Interstate Routes.
03-16-01
03-16-01 Project Length - 218.860 miles
03-16-01 Working Days - On or before August 1, 2001 (See Special Provision
03-16-01 108B)
03-16-01 NO PLANS CONTRACT
03-16-01
03-16-01 BEDFORD COUNTY (Contract No. 1626)
03-16-01 Project No. S.P. 02006-4204-04, 02002-4221-04
03-16-01 The resurfacing on S.R. 387 beginning at U.S. 41A (S.R. 16) (L.M.
03-16-01 0.68) and extending to U.S. 231 (S.R. 10) (L.M. 1.53), on U.S. 231
03-16-01 (S.R. 10) beginning at S.R. 82 (L.M. 10.47) and extending to north of
03-16-01 Rolling Road (L.M. 11.92), and on
03-16-01 S.R. 82 beginning at East Lane Street (L.M. 10.88) and extending to
03-16-01 U.S. 231 (S.R. 10) (L.M. 11.05).
03-16-01
03-16-01 Project Length - 2.470 miles
03-16-01 Working Days - On or before September 30, 2001 (See Special Provision
03-16-01 108B)
03-16-01 Plans Cost - \$ 3.00 (11" x 17")
03-16-01
03-16-01 BLOUNT COUNTY (Contract No. 1627)
03-16-01 Project No. S.P. 05008-4229-04
03-16-01 The resurfacing on U.S. 321 (U.S. 411, S.R. 73) beginning at S.R. 446
03-16-01 (L.M. 10.35) and extending to S.R. 447
03-16-01 (L.M. 12.52).
03-16-01
03-16-01 Project Length - 2.170 miles
03-16-01 Working Days - On or before September 30, 2001 (See Special Provision
03-16-01 108B)
03-16-01 Plans Cost - \$ 3.00 (11" x 17")

03-16-01
03-16-01 CANNON COUNTY (Contract No. 1628)
03-16-01 Project No. S.P. 08001-4236-04
03-16-01 The resurfacing on U.S. 70S (S.R. 1) eastbound beginning at the
03-16-01 Rutherford County line (L.M. 0.00) and extending to Bragg Street (L.M.
03-16-01 6.10).
03-16-01
03-16-01 Project Length - 6.100 miles
03-16-01 Working Days - On or before October 1, 2001 (See Special Provision
03-16-01 108B)
03-16-01 Plans Cost - \$ 3.00 (11" x 17")
03-16-01
03-16-01 CARROLL COUNTY (Contract No. 1629)
03-16-01 Project No. S.P. 09031-4207-04
03-16-01 The resurfacing on S.R. 220 beginning at Spring Creek Road (L.M. 4.52)
03-16-01 and extending to the Rutherford Fork of the Obion River (L.M. 9.99).
03-16-01
03-16-01 Project Length - 5.470 miles
03-16-01 Working Days - On or before September 30, 2001 (See Special Provision
03-16-01 108B)
03-16-01 Plans Cost - \$ 3.00 (11" x 17")
03-16-01
03-16-01 CARROLL, HARDEMAN, HENDERSON, AND WEAKLEY COUNTIES (Contract No. 1630)
03-16-01 Project No. S.P. 98044-4285-04
03-16-01 The installation of plastic pavement markings on various State Routes.
03-16-01
03-16-01 Project Length - 34.910 miles
03-16-01 Working Days - On or before September 1, 2001 (See Special Provision
03-16-01 108B)
03-16-01 NO PLANS CONTRACT
03-16-01
03-16-01 COFFEE COUNTY (Contract No. 1631)
03-16-01 Project No. STP-M-NHE-9207(12), 16951-3249-54
03-16-01 The installation of signals on S.R. 55 at Oak Street and on U.S. 41
03-16-01 (S.R. 2) at Spring Street in Manchester.
03-16-01
03-16-01 Project Length - 0.000 mile
03-16-01 Working Days - On or before June 1, 2001
03-16-01 NO PLANS CONTRACT
03-16-01
03-16-01 CUMBERLAND COUNTY (Contract No. 1632)
03-16-01 Project No. STP-EN-1(139), 18002-4227-04
03-16-01 The resurfacing on U.S. 70 (S.R. 1), beginning 2 miles east of the
03-16-01 White County line (L.M. 2.00) and extending to Deep Water Road.
03-16-01
03-16-01 Project Length - 3.270 miles
03-16-01 Working Days - On or before October 1, 2001 (See Special Provision
03-16-01 108B)
03-16-01 Plans Cost - \$ 3.00 (11" x 17")
03-16-01 The DBE goal for this contract is 7% of the contract amount.
03-16-01
03-16-01 DAVIDSON COUNTY (Contract No. 1633)
03-16-01 Project No. S.P. 19021-4243-04
03-16-01 The resurfacing on U.S. 70S (S.R. 1, West End Avenue) beginning at
03-16-01 Murphy Road (L.M. 15.03) and extending to
03-16-01 8th Avenue (L.M. 17.52) and on U.S. 70 (S.R. 24, Broadway) beginning
03-16-01 at 8th Avenue (L.M. 12.23) and extending to
03-16-01 1st Avenue (L.M. 12.73), including bridge repair.
03-16-01
03-16-01 Project Length - 2.991 miles
03-16-01 Working Days - On or before September 30, 2001 (See Special Provision
03-16-01 108B)
03-16-01 Plans Cost - \$ 3.00 (11" x 17")
03-16-01
03-16-01 DAVIDSON COUNTY (Contract No. 1634)
03-16-01 Project No. S.P. 19022-4214-04
03-16-01 The repair of four (4) bridges on U.S. 31E (S.R. 6, Ellington Parkway)
03-16-01 at the junction with Main Street and 5th Street

03-16-01 (L.M. 10.54, L.M. 10.56, L.M. 10.58, and L.M. 10.60).
03-16-01
03-16-01 Project Length - 0.438 mile
03-16-01 Working Days - See proposal.
03-16-01 Plans Cost - \$ 25.00 Cross-Section Cost - NA
03-16-01
03-16-01 DAVIDSON AND WILLIAMSON COUNTIES (Contract No. 1635)
03-16-01 Project No. S.P. 98036-4137-04
03-16-01 The installation of painted pavement markings on various Interstate
03-16-01 and State Routes.
03-16-01
03-16-01 Project Length - 461.300 miles
03-16-01 Working Days - On or before September 1, 2001 (See Special Provision
03-16-01 108B)
03-16-01 NO PLANS CONTRACT
03-16-01
03-16-01 DAVIDSON, DYER, GILES, HICKMAN, MAURY, MONTGOMERY, RUTHERFORD, SHELBY,
03-16-01 SUMNER, AND WILSON COUNTIES (Contract No. 1636)
03-16-01 Project No. S.P. 99105-4181-04
03-16-01 The scoring of shoulders on various Interstate Routes.
03-16-01
03-16-01 Project Length - 143.500 miles
03-16-01 Working Days - On or before August 1, 2001 (See Special Provision
03-16-01 108B)
03-16-01 NO PLANS CONTRACT
03-16-01
03-16-01 DECATUR COUNTY (Contract No. 1637)
03-16-01 Project No. S.P. 20013-4206-04
03-16-01 The resurfacing on S.R. 100 beginning at the Henderson County line
03-16-01 (L.M. 0.00) and extending to S.R. 69 (L.M. 7.28).
03-16-01
03-16-01 Project Length - 7.280 miles
03-16-01 Working Days - On or before September 30, 2001 (See Special Provision
03-16-01 108B)
03-16-01 Plans Cost - \$ 3.00 (11" x 17")
03-16-01
03-16-01 DeKALB COUNTY (Contract No. 1638)
03-16-01 Project No. STP-EN-26(13), 21001-4261-04
03-16-01 The resurfacing on U.S. 70 (S.R. 26) beginning at the Caney Fork River
03-16-01 (L.M. 24.84) and extending to the White County line (L.M. 28.28).
03-16-01
03-16-01 Project Length - 3.410 miles
03-16-01 Working Days - On or before October 1, 2001 (See Special Provision
03-16-01 108B)
03-16-01 Plans Cost - \$ 3.00 (11" x 17")
03-16-01 The DBE goal for this contract is 3% of the contract amount.
03-16-01
03-16-01 DICKSON COUNTY (Contract No. 1639)
03-16-01 Project No. S.P. 22017-4215-04
03-16-01 The resurfacing on S.R. 235 beginning at S.R. 46 (L.M. 2.14) and
03-16-01 extending to S.R. 49 (L.M. 10.29).
03-16-01
03-16-01 Project Length - 8.150 miles
03-16-01 Working Days - On or before September 30, 2001 (See Special Provision
03-16-01 108B)
03-16-01 Plans Cost - \$ 3.00 (11" x 17")
03-16-01
03-16-01 DYER COUNTY (Contract No. 1640)
03-16-01 Project No. S.P. 23945-4160-04
03-16-01 The repair of five (5) bridges over I-155 and two (2) bridges over
03-16-01 U.S. 51 (S.R. 3).
03-16-01
03-16-01 Project Length - 0.000 mile
03-16-01 Working Days - See proposal.
03-16-01 Plans Cost - \$ 50.00 Cross-Section Cost - NA
03-16-01
03-16-01 FAYETTE COUNTY (Contract No. 1641)
03-16-01 Project No. S.P. 24001-4141-04

03-16-01 The repair of five (5) bridges on and over I-40.
03-16-01
03-16-01 Project Length - 0.000 mile
03-16-01 Working Days - On or before March 1, 2002 (See Special Provision 108B)
03-16-01 Plans Cost - \$ 50.00 Cross-Section Cost - NA
03-16-01
03-16-01 FAYETTE COUNTY (Contract No. 1642)
03-16-01 Project No. S.P. 24010-4219-04
03-16-01 The resurfacing on S.R. 76 beginning at S.R. 59 (L.M. 15.26) and
03-16-01 extending to Muddy Creek (L.M. 20.16).
03-16-01
03-16-01 Project Length - 4.900 miles
03-16-01 Working Days - On or before September 30, 2001 (See Special Provision
03-16-01 108B)
03-16-01 Plans Cost - \$ 3.00 (11" x 17")
03-16-01
03-16-01 GREENE COUNTY (Contract No. 1643)
03-16-01 Project No. STP-H-NHE-34(34), 30002-3241-94
03-16-01 The installation of signals on U.S. 11E (S.R. 34) at the ramps from I-
03-16-01 81.
03-16-01
03-16-01 Project Length - 0.000 mile
03-16-01 Working Days - On or before November 15, 2001
03-16-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
03-16-01
03-16-01 GREENE COUNTY (Contract No. 1644)
03-16-01 Project No. S.P. 30012-4222-04
03-16-01 The resurfacing on S.R. 349 beginning at Bright Hope Road (L.M. 7.15)
03-16-01 and extending to S.R. 35 (L.M. 13.26).
03-16-01
03-16-01 Project Length - 6.110 miles
03-16-01 Working Days - On or before September 30, 2001 (See Special Provision
03-16-01 108B)
03-16-01 Plans Cost - \$ 3.00 (11" x 17")
03-16-01
03-16-01 HAMILTON AND MARION COUNTIES (Contract No. 1645)
03-16-01 Project No. S.P. 98024-4119-04
03-16-01 The installation of plastic pavement markings at various locations on
03-16-01 I-24.
03-16-01
03-16-01 Project Length - 6.000 miles
03-16-01 Working Days - On or before September 1, 2001 (See Special Provision
03-16-01 108B)
03-16-01 NO PLANS CONTRACT
03-16-01
03-16-01 HARDEMAN COUNTY (Contract No. 1646)
03-16-01 Project No. S.P. 35009-4238-04
03-16-01 The resurfacing on S.R. 125 beginning at S.R. 57 (L.M. 3.19) and
03-16-01 extending to Robert Crowley Road and James Smith Road (L.M. 8.50).
03-16-01
03-16-01 Project Length - 5.310 miles
03-16-01 Working Days - On or before September 30, 2001 (See Special Provision
03-16-01 108B)
03-16-01 Plans Cost - \$ 3.00 (11" x 17")
03-16-01
03-16-01 HENRY COUNTY (Contract No. 1647)
03-16-01 Project No. S.P. 40028-4205-04
03-16-01 The resurfacing on S.R. 140 beginning at Rogers Road (L.M. 33.47) and
03-16-01 extending to U.S. 79 (S.R. 76) (L.M. 40.39).
03-16-01
03-16-01 Project Length - 6.920 miles
03-16-01 Working Days - On or before September 30, 2001 (See Special Provision
03-16-01 108B)
03-16-01 Plans Cost - \$ 3.00 (11" x 17")
03-16-01
03-16-01 HUMPHREYS COUNTY (Contract No. 1648)
03-16-01 Project No. S.P. 43006-4217-04
03-16-01 The resurfacing on S.R. 13 beginning at Main Street and North Church

03-16-01 Street (L.M. 19.16) and extending to 0.06 mile north of East Big
03-16-01 Richland Creek Road (L.M. 26.00) and on S.R. 13 Spur beginning at S.R.
03-16-01 13 (L.M. 0.00) and extending to U.S. 70 (S.R. 1 Bypass) (L.M. 0.52).
03-16-01
03-16-01 Project Length - 7.240 miles
03-16-01 Working Days - On or before September 30, 2001 (See Special Provision
03-16-01 108B)
03-16-01 Plans Cost - \$ 3.00 (11" x 17")
03-16-01
03-16-01 JOHNSON COUNTY (Contract No. 1649)
03-16-01 Project No. STP-HH-NHE-159(6), 46008-3205-94
03-16-01 The installation of guardrail at various locations on U.S. 321 (S.R.
03-16-01 159).
03-16-01
03-16-01 Project Length - 0.000 mile
03-16-01 Working Days - On or before August 31, 2001
03-16-01 NO PLANS CONTRACT
03-16-01
03-16-01 KNOX COUNTY (Contract No. 1650)
03-16-01 Project No. S.P. 47047-4212-04
03-16-01 The resurfacing on S.R. 331 beginning 160 feet south of S.R. 131 (L.M.
03-16-01 8.28) and extending to S.R. 61 (L.M. 15.35).
03-16-01
03-16-01 Project Length - 7.070 miles
03-16-01 Working Days - On or before September 30, 2001 (See Special Provision
03-16-01 108B)
03-16-01 Plans Cost - \$ 3.00 (11" x 17")
03-16-01
03-16-01 KNOX COUNTY (Contract No. 1651)
03-16-01 Project No. S.P. 47946-4199-04
03-16-01 The installation of plastic pavement markings at various locations on
03-16-01 I-40.
03-16-01
03-16-01 Project Length - 6.480 miles
03-16-01 Working Days - On or before September 1, 2001 (See Special Provision
03-16-01 108B)
03-16-01 NO PLANS CONTRACT
03-16-01
03-16-01 LAUDERDALE COUNTY (Contract No. 1652)
03-16-01 Project No. S.P. 49002-4207-04
03-16-01 The repair of the bridge on U.S. 51 (S.R. 3) over S.R. 19 (L.M. 8.81).
03-16-01
03-16-01 Project Length - 0.000 mile
03-16-01 Working Days - On or before November 30, 2001
03-16-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
03-16-01
03-16-01 McMINN COUNTY (Contract No. 1653)
03-16-01 Project No. S.P. 54002-4228-04, 54005-4232-04
03-16-01 The resurfacing (superpave) on U.S. 11 (S.R. 2) beginning at Calvin
03-16-01 Wright Road (L.M. 11.48) and extending to S.R. 30 (L.M. 13.47) and on
03-16-01 S.R. 30 beginning at 0.4 mile west of I-75 (L.M. 6.90) and extending
03-16-01 to U.S. 11 (S.R. 2) (L.M. 9.03 eastbound and L.M. 9.10 westbound).
03-16-01
03-16-01 Project Length - 4.190 miles
03-16-01 Working Days - On or before October 1, 2001 (See Special Provision
03-16-01 108B)
03-16-01 Plans Cost - \$ 3.00 (11" x 17")
03-16-01
03-16-01 MONTGOMERY COUNTY (Contract No. 1654)
03-16-01 Project No. S.P. 63013-4202-04
03-16-01 The resurfacing on S.R. 48 beginning at the Dickson County line (L.M.
03-16-01 0.00) and extending to S.R. 13 (L.M. 5.20).
03-16-01
03-16-01 Project Length - 5.200 miles
03-16-01 Working Days - On or before September 30, 2001 (See Special Provision
03-16-01 108B)
03-16-01 Plans Cost - \$ 3.00 (11" x 17")
03-16-01

03-16-01 MONTGOMERY COUNTY (Contract No. 1655)
03-16-01 Project No. S.P. 63945-4259-04
03-16-01 The resurfacing on various State Routes in Clarksville.
03-16-01
03-16-01 Project Length - 6.890 miles
03-16-01 Working Days - On or before September 30, 2001 (See Special Provision
03-16-01 108B)
03-16-01 Plans Cost - \$ 3.00 (11" x 17")
03-16-01
03-16-01 OBION COUNTY (Contract No. 1656)
03-16-01 Project No. S.P. 66142-4208-04
03-16-01 The resurfacing on S.R. 184 beginning at S.R. 21 (L.M. 0.00) and
03-16-01 extending to Flippen Lane (L.M. 6.08).
03-16-01
03-16-01 Project Length - 6.080 miles
03-16-01 Working Days - On or before September 30, 2001 (See Special Provision
03-16-01 108B)
03-16-01 Plans Cost - \$ 3.00 (11" x 17")
03-16-01
03-16-01 PUTNAM COUNTY (Contract No. 1657)
03-16-01 Project No. S.P. 71012-3220-04
03-16-01 The grading, drainage, and paving on S.R. 136 (North Washington
03-16-01 Avenue) beginning south of 10th Street and extending to north of Dale
03-16-01 Lane.
03-16-01
03-16-01 Project Length - 3.230 kilometers *METRIC*
03-16-01 Working Days - On or before November 30, 2002
03-16-01 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 25.00
03-16-01 The DBE goal for this contract is 3% of the contract amount.
03-16-01
03-16-01 ROANE COUNTY (Contract No. 1658)
03-16-01 Project No. S.P. 73955-3602-04
03-16-01 The grading, drainage, and paving on a S.I.A. route serving Dagger
03-16-01 Canoe Company in Midtown.
03-16-01
03-16-01 Project Length - 0.031 mile
03-16-01 Working Days - On or before June 15, 2001
03-16-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
03-16-01
03-16-01 SEVIER COUNTY (Contract No. 1659)
03-16-01 Project No. S.P. 78449-3202-04
03-16-01 The grading, drainage, construction of two (2) concrete I-beam bridges
03-16-01 and seven (7) retaining walls, and paving on S.R. 449 beginning at
03-16-01 Teaster Lane and Cedar Lane and extending to Center View Road.
03-16-01
03-16-01 Project Length - 4.342 kilometers *METRIC*
03-16-01 Working Days - On or before April 30, 2004
03-16-01 Plans Cost - \$150.00 Cross-Section Cost - \$ 50.00
03-16-01 The DBE goal for this contract is 3% of the contract amount.
03-16-01
03-16-01 SHELBY COUNTY (Contract No. 1660)
03-16-01 Project No. CM-177(24), 79053-3212-54
03-16-01 The installation of signals on Poplar Pike at S.R. 177 (Germantown
03-16-01 Road and West Street) and at Arthur Road in Germantown, including
03-16-01 grading, drainage, and paving.
03-16-01
03-16-01 Project Length - 0.162 mile
03-16-01 Working Days - On or before November 30, 2001
03-16-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
03-16-01 The DBE goal for this contract is 5% of the contract amount.
03-16-01
03-16-01 SHELBY COUNTY (Contract No. 1661)
03-16-01 Project No. S.P. 79028-4253-04
03-16-01 The resurfacing on S.R. 57 beginning at Kelsey Drive (L.M. 20.13) and
03-16-01 extending to the Fayette County line (L.M. 22.06).
03-16-01
03-16-01 Project Length - 1.930 miles
03-16-01 Working Days - On or before September 30, 2001 (See Special Provision

03-16-01 108B)
03-16-01 Plans Cost - \$ 3.00 (11" x 17")
03-16-01
03-16-01 SHELBY COUNTY (Contract No. 1662)
03-16-01 Project No. S.P. 79172-4214-04
03-16-01 The resurfacing on S.R. 204 beginning at I-40 (L.M. 0.20) and
03-16-01 extending to Raleigh-LaGrange Road (L.M. 1.77).
03-16-01
03-16-01 Project Length - 1.570 miles
03-16-01 Working Days - On or before September 30, 2001 (See Special Provision
03-16-01 108B)
03-16-01 Plans Cost - \$ 3.00 (11" x 17")
03-16-01
03-16-01 SULLIVAN COUNTY (Contract No. 1663)
03-16-01 Project No. STP-H-34(29), 82005-3235-94
03-16-01 The installation of signals on U.S. 421 (S.R. 34) at the junction with
03-16-01 S.R. 394 and S.R. 435 in Bristol.
03-16-01
03-16-01 Project Length - 0.000 mile
03-16-01 Working Days - On or before August 15, 2001
03-16-01 Plans Cost - \$ 3.00 Cross-Section Cost - NA
03-16-01
03-16-01 SULLIVAN COUNTY (Contract No. 1664)
03-16-01 Project No. S.P. 82003-4256-04
03-16-01 The resurfacing on U.S. 19 (U.S. 11E, S.R. 34) beginning at the
03-16-01 Washington County line (L.M. 0.00) and extending to
03-16-01 265 feet south of S.R. 394 (L.M. 8.80).
03-16-01
03-16-01 Project Length - 8.800 miles
03-16-01 Working Days - On or before September 30, 2001 (See Special Provision
03-16-01 108B)
03-16-01 Plans Cost - \$ 3.00 (11" x 17")
03-16-01
03-16-01 SUMNER AND MACON COUNTIES (Contract No. 1665)
03-16-01 Project No. S.P. 83009-4297-04, 56003-4252-04
03-16-01 The resurfacing on S.R. 52 beginning 300 feet east of Wix Branch (L.M.
03-16-01 20.95) in Sumner County and extending to Old S.R. 52 (L.M. 3.20) in
03-16-01 Macon County.
03-16-01
03-16-01 Project Length - 4.000 miles
03-16-01 Working Days - On or before September 30, 2001 (See Special Provision
03-16-01 108B)
03-16-01 Plans Cost - \$ 3.00 (11" x 17")
03-16-01
03-16-01 WARREN COUNTY (Contract No. 1666)
03-16-01 Project No. STP-H-NHE-55(4), 89007-3252-94
03-16-01 The installation of signals on S.R. 55 at S.R. 287 in Morrison.
03-16-01
03-16-01 Project Length - 0.000 mile
03-16-01 Working Days - On or before December 15, 2001
03-16-01 Plans Cost - \$ 3.00 Cross-Section Cost - NA
03-16-01
03-16-01 WASHINGTON COUNTY (Contract No. 1667)
03-16-01 Project No. S.P. 90085-4149-04
03-16-01 The repair of the bridge on I-181 (U.S. 23, U.S. 19W) over U.S. 11E
03-16-01 (S.R. 34) (L.M. 3.66) in Johnson City.
03-16-01
03-16-01 Project Length - 0.000 mile
03-16-01 Working Days - On or before September 15, 2001 (See Special Provision
03-16-01 108B)
03-16-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
03-16-01
03-16-01 WAYNE COUNTY (Contract No. 1668)
03-16-01 Project No. S.P. 91010-4212-04
03-16-01 The resurfacing on S.R. 203 beginning at the Hardin County line (L.M.
03-16-01 0.00) and extending to 0.26 mile east of Copelands Chapel Church.
03-16-01
03-16-01 Project Length - 6.925 miles

03-16-01 Working Days - On or before September 30, 2001 (See Special Provision
03-16-01 108B)
03-16-01 Plans Cost - \$ 3.00 (11" x 17")
03-16-01
03-16-01 WEAKLEY COUNTY (Contract No. 1669)
03-16-01 Project No. STP-M-9200(38), 92953-3548-54
03-16-01 The construction of a concrete I-beam bridge on Mount Pelia Road over
03-16-01 Cane Creek (L.M. 0.42), including grading, drainage, and paving.
03-16-01
03-16-01 Project Length - 0.092 mile
03-16-01 Working Days - On or before October 31, 2001
03-16-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
03-16-01 The DBE goal for this contract is 5% of the contract amount.
03-16-01
03-16-01 WILLIAMSON COUNTY (Contract No. 1670)
03-16-01 Project No. S.P. 94015-3224-04
03-16-01 The grading, drainage, construction of a concrete slab bridge, and
03-16-01 paving on U.S. 431 (S.R. 106) beginning at the Franklin City limits
03-16-01 and extending to 500 meters north of Berry's Chapel Road.
03-16-01
03-16-01 Project Length - 1.050 kilometers *METRIC*
03-16-01 Working Days - On or before July 1, 2002
03-16-01 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00

04-27-01 WILLIAMSON COUNTY (Contract No. 1670)
04-27-01 Project No. S.P. 94015-3224-04
04-27-01 The grading, drainage, construction of a concrete slab bridge, and
04-27-01 paving on U.S. 431 (S.R. 106) beginning at the Franklin City limits
04-27-01 and extending to 500 meters north of Berry's Chapel Road.
04-27-01
04-27-01 Project Length - 1.050 kilometers *METRIC*
04-27-01 Working Days - On or before August 1, 2002
04-27-01 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
04-27-01
04-27-01 ANDERSON COUNTY (Contract No. 1671)
04-27-01 Project No. S.P. 01006-4209-04
04-27-01 The resurfacing on S.R. 61 beginning 0.14 mile north of S.R. 71 (L.M.
04-27-01 22.78) and extending to the Union County line (L.M. 28.28).
04-27-01
04-27-01 Project Length - 5.500 miles
04-27-01 Working Days - On or before October 31, 2001 (See Special Provision
04-27-01 108B)
04-27-01 Plans Cost - \$ 3.00 (11" x 17")
04-27-01
04-27-01 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER,
04-27-01 GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON,
04-27-01 MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND
04-27-01 WASHINGTON COUNTIES (Contract No. 1672)
04-27-01 Project No. S.P. 98014-4115-04
04-27-01 The random on-call signing on various Interstate and State Routes.
04-27-01
04-27-01 Project Length - 0.000 mile
04-27-01 Working Days - On or before June 30, 2002 (See Special Provision 108B)
04-27-01 NO PLANS CONTRACT
04-27-01
04-27-01 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER,
04-27-01 JEFFERSON, KNOX, ROANE, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES
04-27-01 (Contract No. 1673)
04-27-01 Project No. S.P. 98014-4116-04
04-27-01 The random on-call attenuator repair on various Interstate and State
04-27-01 Routes.
04-27-01
04-27-01 Project Length - 0.000 mile
04-27-01 Working Days - On or before June 30, 2002 (See Special Provision 705C)
04-27-01 NO PLANS CONTRACT
04-27-01
04-27-01 ANDERSON, BLOUNT, COCKE, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND
04-27-01 SEVIER COUNTIES (Contract No. 1674)

04-27-01 Project No. S.P. 98014-4117-04
04-27-01 The sweeping and cleaning of drains on various Interstate and State
04-27-01 Routes.
04-27-01
04-27-01 Project Length - 0.000 mile
04-27-01 Working Days - On or before June 30, 2002 (See Special Provision 108B)
04-27-01 NO PLANS CONTRACT
04-27-01
04-27-01 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON,
04-27-01 HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY,
04-27-01 MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART,
04-27-01 SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract
04-27-01 No. 1675)
04-27-01 Project No. S.P. 98036-4142-04
04-27-01 The random on-call signing on various Interstate and State Routes.
04-27-01
04-27-01 Project Length - 0.000 mile
04-27-01 Working Days - On or before June 30, 2002 (See Special Provision 108B)
04-27-01 NO PLANS CONTRACT
04-27-01
04-27-01 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON,
04-27-01 HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE,
04-27-01 McNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES
04-27-01 (Contract No. 1676)
04-27-01 Project No. S.P. 98044-4187-04
04-27-01 The random on-call signing on various Interstate and State Routes.
04-27-01
04-27-01 Project Length - 0.000 mile
04-27-01 Working Days - On or before June 30, 2002 (See Special Provision 108B)
04-27-01 NO PLANS CONTRACT
04-27-01
04-27-01 BENTON, HARDEMAN, HARDIN, HENRY, MADISON, AND SHELBY COUNTIES
04-27-01 (Contract No. 1677)
04-27-01 Project No. S.P. 98044-4188-04
04-27-01 The random on-call attenuator repair on various Interstate and State
04-27-01 Routes.
04-27-01
04-27-01 Project Length - 0.000 mile
04-27-01 Working Days - On or before June 30, 2002 (See Special Provision 705F)
04-27-01 NO PLANS CONTRACT
04-27-01
04-27-01 BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DeKALB, FENTRESS,
04-27-01 FRANKLIN, GRUNDY, HAMILTON, JACKSON, McMINN, MARION, MEIGS, OVERTON,
04-27-01 PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE
04-27-01 COUNTIES (Contract No. 1678)
04-27-01 Project No. S.P. 98024-4135-04
04-27-01 The random on-call signing on various Interstate and State Routes.
04-27-01
04-27-01 Project Length - 0.000 mile
04-27-01 Working Days - On or before June 30, 2002 (See Special Provision 108B)
04-27-01 NO PLANS CONTRACT
04-27-01
04-27-01 CAMPBELL COUNTY (Contract No. 1679)
04-27-01 Project No. IME-75-3(135)154, 07100-8110-44
04-27-01 The resurfacing on I-75 beginning 6.14 miles south of U.S. 25W (S.R.
04-27-01 9) (L.M. 24.54) and extending to the Kentucky State line (L.M. 31.64).
04-27-01
04-27-01 Project Length - 7.100 miles
04-27-01 Working Days - On or before December 15, 2001 (See Special Provision
04-27-01 108B)
04-27-01 Plans Cost - \$ 3.00 (11" x 17")
04-27-01 The DBE goal for this contract is 3% of the contract amount.
04-27-01
04-27-01 CANNON, COFFEE, FRANKLIN, AND WARREN COUNTIES (Contract No. 1680)
04-27-01 Project No. S.P. 98024-4232-04
04-27-01 The resurfacing (microsurfacing) on S.R. 53 in Cannon County beginning
04-27-01 at Sugartree Knob Road (L.M. 18.21) and extending to the DeKalb County
04-27-01 line (L.M. 24.07), on S.R. 64 beginning in Coffee County 0.70 mile

04-27-01 south of the Cannon County line (L.M. 5.63) and extending to Tolbert
04-27-01 Hollow Road in Cannon County (L.M. 2.86), on S.R. 121 in Franklin
04-27-01 County beginning at the Lincoln County line (L.M. 0.00) and extending
04-27-01 to S.R. 50 (L.M. 8.65), on S.R. 127 in Franklin County beginning 0.10
04-27-01 mile north of S.R. 16 (L.M. 0.10) and extending to Farm Lane Road
04-27-01 (L.M. 5.21), and on S.R. 288 in Warren County beginning 0.17 mile
04-27-01 north of the Collins River (L.M. 5.25) and extending to the DeKalb
04-27-01 County line (L.M. 9.51).
04-27-01
04-27-01 Project Length - 27.44 miles
04-27-01 Working Days - On or before October 31, 2001 (See Special Provision
04-27-01 108B)
04-27-01 Plans Cost - \$ 3.00 (11" x 17")
04-27-01
04-27-01 CARTER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. 1681)
04-27-01 Project No. S.P. 98014-4118-04
04-27-01 The sweeping and cleaning of drains on various Interstate and State
04-27-01 Routes.
04-27-01
04-27-01 Project Length - 0.000 mile
04-27-01 Working Days - On or before December 31, 2002 (See Special Provision
04-27-01 108B)
04-27-01 NO PLANS CONTRACT
04-27-01
04-27-01 CHESTER COUNTY (Contract No. 1682)
04-27-01 Project No. S.P. 12007-4218-04
04-27-01 The resurfacing on S.R. 100 beginning at S.R. 22A (L.M. 19.00) and
04-27-01 extending to the Henderson County line (L.M. 24.74).
04-27-01
04-27-01 Project Length - 5.735 miles
04-27-01 Working Days - On or before October 31, 2001 (See Special Provision
04-27-01 108B)
04-27-01 Plans Cost - \$ 3.00 (11" x 17")
04-27-01
04-27-01 CLAY COUNTY (Contract No. 1683)
04-27-01 Project No. S.P. 14002-4246-04
04-27-01 The resurfacing on S.R. 52 beginning at the Macon County line (L.M.
04-27-01 0.00) and extending to 0.05 mile west of Little Trace Creek (L.M.
04-27-01 4.64).
04-27-01
04-27-01 Project Length - 4.620 miles
04-27-01 Working Days - On or before October 31, 2001 (See Special Provision
04-27-01 108B)
04-27-01 Plans Cost - \$ 3.00 (11" x 17")
04-27-01
04-27-01 DAVIDSON COUNTY (Contract No. 1684)
04-27-01 Project No. IM-65-2(80)75, 19009-3173-44
04-27-01 The grading, drainage, and paving on I-65 at the junction with Old
04-27-01 Hickory Boulevard in Brentwood.
04-27-01
04-27-01 Project Length - 0.998 mile
04-27-01 Working Days - On or before April 15, 2002 (See Special Provision
04-27-01 108B)
04-27-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
04-27-01 The DBE goal for this contract is 4% of the contract amount.
04-27-01
04-27-01 DAVIDSON COUNTY (Contract No. 1685)
04-27-01 Project No. BR-STP-3245(1), 19959-3725-94
04-27-01 The construction of a steel arch bridge on Gateway Boulevard over the
04-27-01 Cumberland River, including grading, drainage, and paving, beginning
04-27-01 at First Avenue South and extending to South Second Street.
04-27-01
04-27-01 Project Length - 0.808 kilometer *METRIC*
04-27-01 Working Days - On or before December 20, 2003 (See Special Provision
04-27-01 108B)
04-27-01 Plans Cost - \$100.00 Cross-Section Cost - \$ 10.00
04-27-01 The DBE goal for this contract is 8% of the contract amount.
04-27-01

04-27-01 DAVIDSON COUNTY (Contract No. 1686)
04-27-01 Project No. S.P. 19076-4244-04
04-27-01 The repair of the deck of the bridge on S.R. 155 (Briley Parkway) over
04-27-01 the Cumberland River (L.M. 13.75).
04-27-01
04-27-01 Project Length - 0.000 mile
04-27-01 Working Days - See proposal.
04-27-01 NO PLANS CONTRACT
04-27-01
04-27-01 DAVIDSON COUNTY (Contract No. 1687)
04-27-01 Project No. S.P. 19166-4216-04
04-27-01 The resurfacing (superpave) on S.R. 171 beginning at I-24 (L.M. 0.00)
04-27-01 and extending to the Wilson County line
04-27-01 (L.M. 8.77).
04-27-01
04-27-01 Project Length - 8.590 miles
04-27-01 Working Days - On or before October 31, 2001 (See Special Provision
04-27-01 108B)
04-27-01 Plans Cost - \$ 3.00 (11" x 17")
04-27-01
04-27-01 DAVIDSON COUNTY (Contract No. 1688)
04-27-01 Project No. S.P. 19947-4127-04
04-27-01 The installation of barrier delineation sheeting on various
04-27-01 Interstates and State Routes.
04-27-01
04-27-01 Project Length - 0.000 mile
04-27-01 Working Days - On or before November 1, 2001
04-27-01 NO PLANS CONTRACT
04-27-01
04-27-01 DAVIDSON COUNTY (Contract No. 1689)
04-27-01 Project No. S.P. 19959-3524-04
04-27-01 The rehabilitation of the bridge on Shelby Avenue over the Cumberland
04-27-01 River (L.M. 0.10), including grading, drainage, and paving.
04-27-01
04-27-01 Project Length - 0.573 mile
04-27-01 Working Days - On or before August 15, 2003
04-27-01 Plans Cost - \$ 50.00 Cross-Section Cost - \$0.00
04-27-01 A PRE-BIDDING MEETING FOR CONTRACT NO. 1689 WILL BE HELD AT 10:00 AM
04-27-01 (CST), ON TUESDAY, APRIL 17, 2001, IN THE ROLL CALL ROOM, 740 SOUTH
04-27-01 FIFTH STREET, NASHVILLE, TN 37206.
04-27-01
04-27-01 DAVIDSON COUNTY (Contract No. 1690)
04-27-01 Project No. S.P. 19959-3628-04
04-27-01 The installation and testing of cameras for a closed circuit
04-27-01 television system at seventeen (17) locations on various Interstate
04-27-01 Routes in Nashville.
04-27-01
04-27-01 Project Length - 0.000 mile
04-27-01 Working Days - On or before December 30, 2001 (See Special Provision
04-27-01 108B)
04-27-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
04-27-01
04-27-01 DAVIDSON COUNTY (Contract No. 1691)
04-27-01 Project No. S.P. 19959-4229-04
04-27-01 The repair of the bridge on Elm Hill Pike over I-40 (L.M. 1.25).
04-27-01
04-27-01 Project Length - 0.000 mile
04-27-01 Working Days - On or before September 30, 2001 (See Special Provision
04-27-01 108B)
04-27-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
04-27-01
04-27-01 DAVIDSON, DICKSON, HUMPHREYS, MAURY, ROBERTSON, RUTHERFORD, SMITH,
04-27-01 STEWART, SUMNER, WAYNE, AND WILLIAMSON COUNTIES (Contract No. 1692)
04-27-01 Project No. S.P. 98036-4143-04
04-27-01 The random on-call attenuator repair on various Interstate and State
04-27-01 Routes.
04-27-01
04-27-01 Project Length - 0.000 mile

04-27-01 Working Days - On or before June 30, 2002 (See Special Provision 705E)
04-27-01 NO PLANS CONTRACT
04-27-01
04-27-01 DAVIDSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES
04-27-01 (Contract No. 1693)
04-27-01 Project No. S.P. 98036-4144-04
04-27-01 The sweeping and cleaning of drains on various Interstate and State
04-27-01 Routes.
04-27-01
04-27-01 Project Length - 0.000 mile
04-27-01 Working Days - On or before June 30, 2002 (See Special Provision 108B)
04-27-01 NO PLANS CONTRACT
04-27-01
04-27-01 DAVIDSON, HAMILTON, AND KNOX COUNTIES (Contract No. 1694)
04-27-01 Project No. S.P. 99105-4287-04
04-27-01 The cleaning of five (5) tunnels at various locations.
04-27-01
04-27-01 Project Length - 0.000 mile
04-27-01 Working Days - On or before June 30, 2002
04-27-01 NO PLANS CONTRACT
04-27-01
04-27-01 DeKALB, HAMILTON, MARION, PUTNAM, RHEA, AND WHITE COUNTIES (Contract
04-27-01 No. 1695)
04-27-01 Project No. S.P. 98024-4137-04
04-27-01 The random on-call attenuator repair on various Interstate and State
04-27-01 Routes.
04-27-01
04-27-01 Project Length - 0.000 mile
04-27-01 Working Days - On or before June 30, 2002 (See Special Provision 705D)
04-27-01 NO PLANS CONTRACT
04-27-01
04-27-01 DICKSON COUNTY (Contract No. 1696)
04-27-01 Project No. S.P. 22020-4205-04
04-27-01 The resurfacing on S.R. 250 beginning at S.R. 47 (L.M. 0.00) and
04-27-01 extending to the Cheatham County line (L.M. 6.20).
04-27-01
04-27-01 Project Length - 6.200 miles
04-27-01 Working Days - On or before October 31, 2001 (See Special Provision
04-27-01 108B)
04-27-01 Plans Cost - \$ 3.00 (11" x 17")
04-27-01
04-27-01 GIBSON COUNTY (Contract No. 1697)
04-27-01 Project No. S.P. 27004-4271-04
04-27-01 The resurfacing on U.S. 45E (S.R. 43) beginning at the Norfolk
04-27-01 Southern Railroad (L.M. 4.82) and extending to Woodlawn Street (L.M.
04-27-01 10.65).
04-27-01
04-27-01 Project Length - 5.830 miles
04-27-01 Working Days - On or before October 31, 2001 (See Special Provision
04-27-01 108B)
04-27-01 Plans Cost - \$ 3.00 (11" x 17")
04-27-01
04-27-01 GRUNDY, HAMILTON, MARION, PUTNAM, AND SEQUATCHIE COUNTIES (Contract
04-27-01 No. 1698)
04-27-01 Project No. S.P. 98024-4138-04
04-27-01 The sweeping and cleaning of drains on various Interstate and State
04-27-01 Routes.
04-27-01
04-27-01 Project Length - 0.000 mile
04-27-01 Working Days - On or before December 31, 2002 (See Special Provision
04-27-01 108B)
04-27-01 NO PLANS CONTRACT
04-27-01
04-27-01 GRUNDY AND MARION COUNTIES (Contract No. 1699)
04-27-01 Project No. S.P. 98024-4233-04
04-27-01 The resurfacing (microsurfacing) on S.R. 56 in Grundy County beginning
04-27-01 at S.R. 150 (L.M. 5.50) and extending to Parsons Road (L.M. 7.81) and
04-27-01 beginning 0.20 mile south of Dogwood Manor (L.M. 14.05) and extending

04-27-01 to S.R. 50 (L.M. 20.16) and on U.S. 41 (S.R. 150) beginning at
04-27-01 Sequatchie Mountain Road (L.M. 5.74) in Marion County and extending to
04-27-01 S.R. 56 (L.M. 3.05) in Grundy County.
04-27-01
04-27-01 Project Length - 19.54 miles
04-27-01 Working Days - On or before October 31, 2001 (See Special Provision
04-27-01 108B)
04-27-01 Plans Cost - \$ 3.00 (11" x 17")
04-27-01
04-27-01 HAMBLEN COUNTY (Contract No. 1700)
04-27-01 Project No. S.P. 32002-4226-04
04-27-01 The repair of the bridges on U.S. 25E (S.R. 32) over S.R. 343 (L.M.
04-27-01 9.51 and 9.52)
04-27-01
04-27-01 Project Length - 0.000 mile
04-27-01 Working Days - On or before September 30, 2001
04-27-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
04-27-01
04-27-01 HARDIN COUNTY (Contract No. 1701)
04-27-01 Project No. S.P. 36014-4215-04
04-27-01 The resurfacing on S.R. 203 beginning 0.5 mile east of Lone Pine Road
04-27-01 and Center Road (L.M. 11.85) and extending to the Wayne County line
04-27-01 (L.M. 17.24).
04-27-01
04-27-01 Project Length - 5.390 miles
04-27-01 Working Days - On or before October 31, 2001 (See Special Provision
04-27-01 108B)
04-27-01 Plans Cost - \$ 3.00 (11" x 17")
04-27-01
04-27-01 HAWKINS COUNTY (Contract No. 1702)
04-27-01 Project No. STP-H-NHE-1(134), 37070-3216-94
04-27-01 The installation of signals on U.S. 11W (S.R. 1) at South Central
04-27-01 Avenue in Church Hill.
04-27-01
04-27-01 Project Length - 0.000 mile
04-27-01 Working Days - On or before August 31, 2001
04-27-01 Plans Cost - \$ 3.00 Cross-Section Cost - NA
04-27-01
04-27-01 HAWKINS COUNTY (Contract No. 1703)
04-27-01 Project No. STP-M-9108(21), 37952-8528-54
04-27-01 The resurfacing on Main Street beginning at Independence Avenue (L.M.
04-27-01 0.00) and extending to Dover Avenue
04-27-01 (L.M. 1.23) in Mt. Carmel.
04-27-01
04-27-01 Project Length - 1.230 miles
04-27-01 Working Days - On or before October 31, 2001 (See Special Provision
04-27-01 108B)
04-27-01 Plans Cost - \$ 3.00 (11" x 17")
04-27-01
04-27-01 HAYWOOD COUNTY (Contract No. 1704)
04-27-01 Project No. S.P. 38001-4175-04
04-27-01 The repair of six (6) bridges on and over I-40.
04-27-01
04-27-01 Project Length - 0.000 mile
04-27-01 Working Days - On or before July 31, 2002 (See Special Provision 108B)
04-27-01 Plans Cost - \$ 25.00 Cross-Section Cost - NA
04-27-01
04-27-01 HUMPHREYS COUNTY (Contract No. 1705)
04-27-01 Project No. S.P. 43946-4410-04
04-27-01 The repair of the bridge on DuPont Access Road over the C.S.X.
04-27-01 Railroad (L.M. 0.22).
04-27-01
04-27-01 Project Length - 0.000 mile
04-27-01 Working Days - On or before October 15, 2001 (See Special Provision
04-27-01 108B)
04-27-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
04-27-01
04-27-01 KNOX COUNTY (Contract No. 1706)

04-27-01 Project No. S.P. 47050-4240-04
04-27-01 The resurfacing on S.R. 162 beginning at S.R. 62 (L.M. 0.00) and
04-27-01 extending to 713 feet south of Bob Gray Road (L.M. 4.15 northbound and
04-27-01 L.M. 4.32 southbound).
04-27-01
04-27-01 Project Length - 4.240 miles
04-27-01 Working Days - On or before October 31, 2001 (See Special Provision
04-27-01 108B)
04-27-01 Plans Cost - \$ 3.00 (11" x 17")
04-27-01
04-27-01 LEWIS COUNTY (Contract No. 1707)
04-27-01 Project No. S.P. 51001-4214-04
04-27-01 The resurfacing on S.R. 20 beginning 53 feet east of Peters Road (L.M.
04-27-01 14.05) and extending to the Lawrence County line (L.M. 21.84).
04-27-01
04-27-01 Project Length - 7.790 miles
04-27-01 Working Days - On or before October 31, 2001 (See Special Provision
04-27-01 108B)
04-27-01 Plans Cost - \$ 3.00 (11" x 17")
04-27-01
04-27-01 LINCOLN AND MARSHALL COUNTIES (Contract No. 1708)
04-27-01 Project No. S.P. 98036-4245-04
04-27-01 The installation of guardrail on various State Routes.
04-27-01
04-27-01 Project Length - 0.000 mile
04-27-01 Working Days - On or before September 30, 2001
04-27-01 NO PLANS CONTRACT
04-27-01
04-27-01 MADISON COUNTY (Contract No. 1709)
04-27-01 Project No. IM-40-1(281)83, 57201-3112-44
04-27-01 57201-4103-04
04-27-01
04-27-01 Project No. IM-40-1(281)83, 57201-3112-44
04-27-01 The grading, drainage, widening of an existing concrete box beam
04-27-01 bridge, and paving on I-40 at the junction with Campbell Street.
04-27-01
04-27-01 Project Length - 1.558 kilometers
04-27-01
04-27-01 Project No. S.P. 57201-4103-04
04-27-01 The repair of the bridge on I-40 over the Norfolk Southern Railroad
04-27-01 (L.M. 17.03).
04-27-01
04-27-01 Project Length - 0.000 kilometer
04-27-01
04-27-01 Total Project Length - 1.558 kilometers *METRIC*
04-27-01 Working Days - On or before December 15, 2002 (See Special Provision
04-27-01 108B)
04-27-01 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 10.00
04-27-01 The DBE goal for this contract is 8% of the contract amount.
04-27-01
04-27-01 MADISON COUNTY (Contract No. 1710)
04-27-01 Project No. S.P. 57077-4209-04
04-27-01 The resurfacing on S.R. 186 beginning at U.S. 45E (S.R. 43) (L.M.
04-27-01 8.17) and extending to the Gibson County line
04-27-01 (L.M. 10.28).
04-27-01
04-27-01 Project Length - 2.110 miles
04-27-01 Working Days - On or before October 31, 2001 (See Special Provision
04-27-01 108B)
04-27-01 Plans Cost - \$ 3.00 (11" x 17")
04-27-01
04-27-01 MAURY COUNTY (Contract No. 1711)
04-27-01 Project No. S.P. 60002-4276-04
04-27-01 The repair of pavement on U.S. 43 (S.R. 6), 3.2 miles north of the
04-27-01 Lawrence County line.
04-27-01
04-27-01 Project Length - 0.000 mile
04-27-01 Working Days - On or before August 1, 2001 (See Special Provision

04-27-01 108B)
04-27-01 NO PLANS CONTRACT
04-27-01
04-27-01 MONROE COUNTY (Contract No. 1712)
04-27-01 Project No. S.P. 62021-4204-04
04-27-01 The resurfacing on S.R. 315 beginning at the Polk County line (L.M.
04-27-01 0.00) and extending to S.R. 39 (L.M. 7.88).
04-27-01
04-27-01 Project Length - 7.880 miles
04-27-01 Working Days - On or before October 31, 2001 (See Special Provision
04-27-01 108B)
04-27-01 Plans Cost - \$ 3.00 (11" x 17")
04-27-01
04-27-01 OBION COUNTY (Contract No. 1713)
04-27-01 Project No. BR-STP-21(4), 66010-3207-94
04-27-01 The construction of a concrete I-beam bridge on S.R. 21 over North
04-27-01 Reelfoot Creek (L.M. 25.68), including grading, drainage, and paving.
04-27-01
04-27-01 Project Length - 0.199 mile
04-27-01 Working Days - On or before December 15, 2001
04-27-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
04-27-01 The DBE goal for this contract is 5% of the contract amount.
04-27-01
04-27-01 OVERTON COUNTY (Contract No. 1714)
04-27-01 Project No. S.P. 67003-4213-04
04-27-01 The resurfacing on S.R. 52 beginning 0.17 mile east of S.R. 294 (L.M.
04-27-01 12.29) and extending to 2.0 miles west of S.R. 85 (L.M. 18.33).
04-27-01
04-27-01 Project Length - 6.080 miles
04-27-01 Working Days - On or before October 31, 2001 (See Special Provision
04-27-01 108B)
04-27-01 Plans Cost - \$ 3.00 (11" x 17")
04-27-01
04-27-01 ROBERTSON COUNTY (Contract No. 1715)
04-27-01 Project No. S.P. 74013-4222-04
04-27-01 The resurfacing on S.R. 76 beginning at S.R. 49 (L.M. 4.78) and
04-27-01 extending to Distillery Road (L.M. 11.20).
04-27-01
04-27-01 Project Length - 6.420 miles
04-27-01 Working Days - On or before October 31, 2001 (See Special Provision
04-27-01 108B)
04-27-01 Plans Cost - \$ 3.00 (11" x 17")
04-27-01
04-27-01 RUTHERFORD COUNTY (Contract No. 1716)
04-27-01 Project No. S.P. 75002-4272-04
04-27-01 The resurfacing on U.S. 41 (U.S. 70S, S.R. 1) beginning 0.14 mile
04-27-01 south of S.R. 102 (Nissan Road) (L.M. 7.60) and extending to Florence
04-27-01 Road (L.M. 10.02).
04-27-01
04-27-01 Project Length - 2.420 miles
04-27-01 Working Days - On or before October 31, 2001 (See Special Provision
04-27-01 108B)
04-27-01 Plans Cost - \$ 3.00 (11" x 17")
04-27-01
04-27-01 SEQUATCHIE COUNTY (Contract No. 1717)
04-27-01 Project No. APD-NHE-111(44), 77041-3220-64
04-27-01 The grading, drainage, construction of three (3) bridges, and paving
04-27-01 on S.R. 111 beginning at U.S. 127 (S.R. 28) and extending to 0.82 mile
04-27-01 west of East Valley Road.
04-27-01
04-27-01 Project Length - 1.367 miles
04-27-01 Working Days - On or before October 31, 2003
04-27-01 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 10.00
04-27-01 The DBE goal for this contract is 7% of the contract amount.
04-27-01
04-27-01 SHELBY COUNTY (Contract No. 1718)
04-27-01 Project No. S.P. 79946-4149-04
04-27-01 The sweeping and cleaning of drains on various Interstate and State

04-27-01 Routes.
04-27-01
04-27-01 Project Length - 0.000 mile
04-27-01 Working Days - On or before June 30, 2002 (See Special Provision 108B)
04-27-01 NO PLANS CONTRACT
04-27-01
04-27-01 SHELBY COUNTY (Contract No. 1719)
04-27-01 Project No. S.P. 79946-4150-04
04-27-01 The retrofit of cantilever sign supports on various Interstate and
04-27-01 State Routes.
04-27-01
04-27-01 Project Length - 0.000 mile
04-27-01 Working Days - On or before October 31, 2001
04-27-01 NO PLANS CONTRACT
04-27-01
04-27-01 SUMNER COUNTY (Contract No. 1720)
04-27-01 Project No. S.P. 83002-4297-04
04-27-01 The resurfacing on U.S. 31E (U.S. 231, S.R. 6) beginning 0.19 mile
04-27-01 south of S.R. 376 (L.M. 26.60) and extending to
04-27-01 S.R. 52 (L.M. 31.33).
04-27-01
04-27-01 Project Length - 4.730 miles
04-27-01 Working Days - On or before October 31, 2001 (See Special Provision
04-27-01 108B)
04-27-01 Plans Cost - \$ 3.00 (11" x 17")
04-27-01
04-27-01 WASHINGTON COUNTY (Contract No. 1721)
04-27-01 Project No. BRZE-9000(33), 90946-3413-94
04-27-01 The construction of a concrete slab bridge on Conklin Road over Bacon
04-27-01 Branch (L.M. 6.44), including grading, drainage, and paving.
04-27-01
04-27-01 Project Length - 0.075 mile
04-27-01 Working Days - On or before October 15, 2001
04-27-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
04-27-01
04-27-01 WASHINGTON COUNTY (Contract No. 1722)
04-27-01 Project No. S.P. 90020-4223-04
04-27-01 The resurfacing S.R. 354 beginning at U.S. 321 (S.R. 34) (L.M. 0.00)
04-27-01 and extending to 0.81 mile north of Bugaboo Springs Road (L.M. 2.70).
04-27-01
04-27-01 Project Length - 2.700 miles
04-27-01 Working Days - On or before October 31, 2001 (See Special Provision
04-27-01 108B)
04-27-01 Plans Cost - \$ 3.00 (11" x 17")

05-18-01 MADISON COUNTY (Contract No. 1723)
05-18-01 Project No. S.P. 57201-4116-04
05-18-01 The repair of prestressed concrete beams on the bridge on I-40 over
05-18-01 State Route 5
05-18-01 (US-45/North Highland Avenue) in Jackson (LM 14.73).
05-18-01
05-18-01 Project Length - 0.000 mile
05-18-01 Working Days - See Proposal
05-18-01
05-18-01 NO PLANS CONTRACT

06-15-01 DAVIDSON COUNTY (Contract No. 1633)
06-15-01 Project No. S.P. 19021-4243-04
06-15-01 The resurfacing on U.S. 70S (S.R. 1, West End Avenue) beginning at
06-15-01 Murphy Road (L.M. 15.03) and extending to 8th Avenue (L.M. 17.52) and
06-15-01 on U.S. 70 (S.R. 24, Broadway) beginning at 8th Avenue (L.M. 12.23)
06-15-01 and extending to 1st Avenue (L.M. 12.73), including bridge repair.
06-15-01
06-15-01 Project Length - 2.991 miles
06-15-01 Working Days - On or before October 31, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01

06-15-01 SEQUATCHIE COUNTY (Contract No. 1717)
06-15-01 Project No. APD-NHE-111(44), 77041-3220-64
06-15-01 The grading, drainage, construction of three (3) bridges, and paving
06-15-01 on S.R. 111 beginning at U.S. 127 (S.R. 28) and extending to 0.82 mile
06-15-01 west of East Valley Road.
06-15-01
06-15-01 Project Length - 1.367 miles
06-15-01 Working Days - On or before October 31, 2003
06-15-01 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 10.00
06-15-01 The DBE goal for this contract is 7% of the contract amount.
06-15-01
06-15-01 ANDERSON, CAMPBELL, CLAIBORNE, GRAINGER, SCOTT, AND UNION COUNTIES
(Contract No. 1725)
06-15-01 Project No. S.P. 98014-4219-04
06-15-01 The slip lining of culverts on various State Routes.
06-15-01
06-15-01 Project Length - 0.000 mile
06-15-01 Working Days - On or before December 31, 2001
06-15-01 NO PLANS CONTRACT
06-15-01
06-15-01 BLOUNT COUNTY (Contract No. 1726)
06-15-01 Project No. S.P. 05098-4202-04
06-15-01 The resurfacing on S.R. 429 beginning at Air Base Road (L.M. 0.00) and
06-15-01 extending to U.S. 129 (S.R. 115) (L.M. 1.85).
06-15-01
06-15-01 Project Length - 2.050 miles
06-15-01 Working Days - On or before November 30, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 CAMPBELL, CARROLL, CUMBERLAND, HAMILTON, KNOX, MADISON, MONROE,
06-15-01 PUTNAM, ROANE, AND WEAKLEY COUNTIES (Contract No. 1727)
06-15-01 Project No. STP-EN-FY01(7), 99105-3196-94
06-15-01 The fumigation and preparation of wildflower sites on various
06-15-01 Interstate and State Routes.
06-15-01
06-15-01 Project Length - 0.000 mile
06-15-01 Working Days - On or before October 31, 2001
06-15-01 NO PLANS CONTRACT
06-15-01
06-15-01 CARROLL COUNTY (Contract No. 1728)
06-15-01 Project No. BR-STP-1(89), 09003-3212-94
06-15-01 The construction of a concrete I-beam bridge on U.S. 70 (S.R. 1) over
06-15-01 overflow of the Middle Fork Forked Deer River
06-15-01 (L.M. 1.88), including grading, drainage, and paving.
06-15-01
06-15-01 Project Length - 0.177 mile
06-15-01 Working Days - On or before April 30, 2002
06-15-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
06-15-01 The DBE goal for this contract is 7% of the contract amount.
06-15-01
06-15-01 CHEATHAM COUNTY (Contract No. 1729)
06-15-01 Project No. STP-249(10), 11024-3225-14
06-15-01 The grading, drainage, and paving on S.R. 249 (Kingston Springs Road)
06-15-01 beginning west of Luyben Hills Road and extending to east of Woodlands
06-15-01 Drive.
06-15-01
06-15-01 Project Length - 1.156 miles
06-15-01 Working Days - On or before November 15, 2002
06-15-01 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
06-15-01 The DBE goal for this contract is 10% of the contract amount.
06-15-01
06-15-01 CLAIBORNE COUNTY (Contract No. 1730)
06-15-01 Project No. S.P. 13003-4236-04
06-15-01 The resurfacing with an ultra-thin concrete overlay at various
06-15-01 locations on S.R. 33.
06-15-01
06-15-01 Project Length - 0.000 mile

06-15-01 Working Days - On or before November 15, 2001
06-15-01 NO PLANS CONTRACT
06-15-01
06-15-01 CLAIRBORNE COUNTY (Contract No. 1731)
06-15-01 Project No. S.P. 13013-4225-04
06-15-01 The resurfacing on S.R. 63 beginning 0.2 mile north of Burke Road
06-15-01 (L.M. 20.24) and extending to 0.5 mile north of Cox Creek Road (L.M.
06-15-01 29.84).
06-15-01
06-15-01 Project Length - 9.600 miles
06-15-01 Working Days - On or before November 30, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 COFFEE AND FRANKLIN COUNTIES (Contract No. 1732)
06-15-01 Project No. S.P. 16023-4208-04
06-15-01 The resurfacing on S.R. 127 beginning 0.2 mile south of A.E.D.C. Road
06-15-01 in Franklin County (L.M. 9.51) and extending to U.S. 41 (S.R. 2) (L.M.
06-15-01 5.89) in Coffee County.
06-15-01
06-15-01 Project Length - 6.300 miles
06-15-01 Working Days - On or before October 31, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 DAVIDSON COUNTY (Contract No. 1733)
06-15-01 Project No. STP-H-11(30), 19028-3236-94
06-15-01 The installation of signals on U.S. 31 (S.R. 11, Nolensville Road) at
06-15-01 Barnes Road.
06-15-01
06-15-01 Project Length - 0.000 mile
06-15-01 Working Days - On or before December 15, 2001
06-15-01 Plans Cost - \$ 3.00 Cross-Section Cost - NA
06-15-01
06-15-01 DAVIDSON COUNTY (Contract No. 1734)
06-15-01 Project No. STP-H-174(9), 19049-3214-94
06-15-01 The installation of signals on S.R. 174 (Long Hollow Pike) at the
06-15-01 junction with I-65.
06-15-01
06-15-01 Project Length - 0.000 mile
06-15-01 Working Days - See proposal.
06-15-01 Plans Cost - \$ 3.00 Cross-Section Cost - NA
06-15-01
06-15-01 DAVIDSON COUNTY (Contract No. 1735)
06-15-01 Project No. S.P. 19044-4213-04
06-15-01 The resurfacing on S.R. 100 beginning at the Williamson County line
06-15-01 (L.M. 0.00) and extending to S.R. 254 (Old Hickory Boulevard) (L.M.
06-15-01 8.91).
06-15-01
06-15-01 Project Length - 8.630 miles
06-15-01 Working Days - On or before October 31, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 DAVIDSON COUNTY (Contract No. 1736)
06-15-01 Project No. S.P. 19078-4205-04
06-15-01 The cleaning of the Thompson Lane Tunnel on S.R. 155.
06-15-01
06-15-01 Project Length - 0.000 mile
06-15-01 Working Days - On or before June 30, 2004 (See Special Provision 108B)
06-15-01 NO PLANS CONTRACT
06-15-01
06-15-01 DICKSON, HICKMAN, AND WILLIAMSON COUNTIES (Contract No. 1737)
06-15-01 Project No. S.P. 22840-3205-04, 41840-3205-04, 94840-3228-04
06-15-01 The paving on S.R. 840 beginning 0.5 mile northwest of I-40 in Dickson
06-15-01 County and extending to 0.9 mile southeast of S.R. 100 in Williamson
06-15-01 County, including installation of signs.
06-15-01

06-15-01 Project Length - 8.509 miles
06-15-01 Working Days - On or before December 20, 2002 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 50.00 Cross-Section Cost - NA
06-15-01
06-15-01 DYER COUNTY (Contract No. 1738)
06-15-01 Project No. S.P. 23210-4212-04
06-15-01 The resurfacing on S.R. 210 beginning at the Lauderdale County line
06-15-01 (L.M. 0.00) and extending to U.S. 412 (S.R. 20) (L.M. 6.74).
06-15-01
06-15-01 Project Length - 6.250 miles
06-15-01 Working Days - On or before November 30, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 FENTRESS COUNTY (Contract No. 1739)
06-15-01 Project No. S.P. 25001-4284-04
06-15-01 The resurfacing on U.S. 127 (S.R. 28) beginning 0.30 mile north of Old
06-15-01 S.R. 28 (L.M. 23.08) and extending to 0.20 mile south of Dry Branch
06-15-01 (L.M. 28.14).
06-15-01
06-15-01 Project Length - 5.060 miles
06-15-01 Working Days - On or before October 31, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 GIBSON AND OBION COUNTIES (Contract No. 1740)
06-15-01 Project No. S.P. 98043-4276-04
06-15-01 The scour repair on the bridges on S.R. 186 over Parker Branch (L.M.
06-15-01 11.87) in Gibson County and on S.R. 22 over Indian Creek (L.M. 24.95)
06-15-01 in Obion County.
06-15-01
06-15-01 Project Length - 0.000 mile
06-15-01 Working Days - On or before December 31, 2001
06-15-01 NO PLANS CONTRACT
06-15-01
06-15-01 GRAINGER COUNTY (Contract No. 1741)
06-15-01 Project No. S.P. 29003-4211-04
06-15-01 The resurfacing on S.R. 32 (U.S. 25E) beginning at the Holston River
06-15-01 (L.M. 0.30) and extending to 0.43 mile south of
06-15-01 U.S. 11W (S.R. 1) (L.M. 5.40).
06-15-01
06-15-01 Project Length - 5.100 miles
06-15-01 Working Days - On or before November 30, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 GREENE COUNTY (Contract No. 1742)
06-15-01 Project No. S.P. 30007-4233-04
06-15-01 The resurfacing on S.R. 70 beginning at U.S. 11E (S.R. 34) (L.M.
06-15-01 16.46) and extending to 265 feet north of I-81
06-15-01 (L.M. 26.70).
06-15-01
06-15-01 Project Length - 10.240 miles
06-15-01 Working Days - On or before November 30, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 GRUNDY COUNTY (Contract No. 1743)
06-15-01 Project No. STP-50(23), 31010-3215-14
06-15-01 The grading, drainage, and paving on S.R. 50 beginning east of I-24
06-15-01 and extending to 0.6 kilometer east of Homer White Road.
06-15-01
06-15-01 Project Length - 3.462 kilometers *METRIC*
06-15-01 Working Days - On or before July 31, 2002 (See Special Provision 108B)
06-15-01 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 25.00
06-15-01 The DBE goal for this contract is 4% of the contract amount.
06-15-01

06-15-01 HAMILTON COUNTY (Contract No. 1744)
06-15-01 Project No. STP-H-58(19), 33044-3238-94
06-15-01 STP-H-58(20), 33044-3237-94
06-15-01
06-15-01 Project No. STP-H-58(19), 33044-3238-94
06-15-01 The installation of signals on S.R. 58 at Ooltewah-Harrison Road.
06-15-01
06-15-01 Project Length - 0.000 mile
06-15-01
06-15-01 Project No. STP-H-58(20), 33044-3237-94
06-15-01 The installation of signals on S.R. 58 at Hunter Road.
06-15-01
06-15-01 Project Length - 0.000 mile
06-15-01
06-15-01 Total Project Length - 0.000 mile
06-15-01 Working Days - On or before December 15, 2001
06-15-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
06-15-01
06-15-01 HAMILTON COUNTY (Contract No. 1745)
06-15-01 Project No. S.P. 33033-4210-04
06-15-01 The resurfacing on U.S. 27 (S.R. 27) beginning 0.02 mile west of Foust
06-15-01 Street (L.M. 6.48) and extending to the Georgia State line (L.M.
06-15-01 8.81).
06-15-01
06-15-01 Project Length - 2.330 miles
06-15-01 Working Days - On or before October 31, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 HAMILTON COUNTY (Contract No. 1746)
06-15-01 Project No. S.P. 33959-4241-04
06-15-01 The cleaning of the McCallie Tunnel on U.S. 11 (U.S. 64, S.R. 2,
06-15-01 McCallie Avenue), the Stringers Ridge Tunnel on
06-15-01 U.S. 127 (S.R. 8, Cherokee Boulevard), and the Bachman Tubes on U.S.
06-15-01 41 (U.S. 76, S.R. 8, Ringgold Road).
06-15-01
06-15-01 Project Length - 0.000 mile
06-15-01 Working Days - On or before June 30, 2004 (See Special Provision 108B)
06-15-01 NO PLANS CONTRACT
06-15-01
06-15-01 HAWKINS COUNTY (Contract No. 1747)
06-15-01 Project No. S.P. 37009-4205-04
06-15-01 The resurfacing on S.R. 113 beginning at the Hamblen County line (L.M.
06-15-01 0.00) and extending to S.R. 66 (L.M. 7.93).
06-15-01
06-15-01 Project Length - 7.930 miles
06-15-01 Working Days - On or before November 30, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 HAYWOOD COUNTY (Contract No. 1748)
06-15-01 Project No. S.P. 38005-4208-04
06-15-01 The resurfacing on S.R. 54 beginning at Thomas Lane (L.M. 8.68) and
06-15-01 extending to S.R. 369 (L.M. 13.52), and on
06-15-01 S.R. 369 beginning at S.R. 54 (L.M. 0.00) and extending to U.S. 79
06-15-01 (U.S. 70A, S.R. 76) (L.M. 1.11).
06-15-01
06-15-01 Project Length - 5.995 miles
06-15-01 Working Days - On or before November 30, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 HENDERSON COUNTY (Contract No. 1749)
06-15-01 Project No. BR-STP-114(6), 39021-3217-94
06-15-01 The construction of three (3) concrete I-beam bridges on S.R. 114 over
06-15-01 the Beech River (L.M. 8.88) and overflows
06-15-01 (L.M. 8.82 and L.M. 8.98), including grading, drainage, and paving.
06-15-01

06-15-01 Project Length - 0.284 mile
06-15-01 Working Days - On or before August 31, 2002
06-15-01 Plans Cost - \$ 25.00 Cross-Section Cost - \$0.00
06-15-01 The DBE goal for this contract is 5% of the contract amount.
06-15-01
06-15-01 HENRY COUNTY (Contract No. 1750)
06-15-01 Project No. S.P. 40945-3461-04
06-15-01 The grading, drainage, and paving on a S.I.A. serving PML, Inc., near
06-15-01 Paris.
06-15-01
06-15-01 Project Length - 0.509 mile
06-15-01 Working Days - On or before November 30, 2001
06-15-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
06-15-01
06-15-01 HICKMAN COUNTY (Contract No. 1751)
06-15-01 Project No. S.P. 41004-4208-04
06-15-01 The resurfacing on S.R. 48 beginning at the Lewis County line (L.M.
06-15-01 0.00) and extending to S.R. 100 (L.M. 6.50).
06-15-01
06-15-01 Project Length - 6.500 miles
06-15-01 Working Days - On or before October 31, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 HOUSTON COUNTY (Contract No. 1752)
06-15-01 Project No. S.P. 42008-4203-04
06-15-01 The resurfacing on S.R. 231 beginning at the Humphreys County line
06-15-01 (L.M. 0.00) and extending to S.R. 13 (L.M. 6.12).
06-15-01
06-15-01 Project Length - 6.120 miles
06-15-01 Working Days - On or before October 31, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 HUMPHREYS COUNTY (Contract No. 1753)
06-15-01 Project No. BRZE-4300(17), 43946-3403-94
06-15-01 The construction of a concrete box beam bridge on Pennywinkle Branch
06-15-01 Road over White Oak Creek (L.M. 3.15), including grading, drainage,
06-15-01 and paving.
06-15-01
06-15-01 Project Length - 0.176 mile
06-15-01 Working Days - On or before August 31, 2002
06-15-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
06-15-01 The DBE goal for this contract is 6% of the contract amount.
06-15-01
06-15-01 JACKSON COUNTY (Contract No. 1754)
06-15-01 Project No. S.P. 44001-4229-04
06-15-01 The resurfacing on S.R. 53 beginning at the Smith County line (L.M.
06-15-01 0.00) and extending to 0.30 mile south of Harris A. Reynolds Lane
06-15-01 (L.M. 4.50).
06-15-01
06-15-01 Project Length - 4.100 miles
06-15-01 Working Days - On or before October 31, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 JACKSON, McMINN, MEIGS, AND PUTNAM COUNTY (Contract No. 1755)
06-15-01 Project No. S.P. 98023-4273-04
06-15-01 The replacement of five (5) drainage structures: in Jackson County on
06-15-01 S.R. 85 (L.M. 10.78 and L.M. 11.13), in McMinn County on S.R. 39 (L.M.
06-15-01 20.55), in Meigs County on S.R. 30 (L.M. 1.15) and in Putnam County on
06-15-01 S.R. 291 (L.M. 1.49), including the construction of two (2) concrete
06-15-01 slab bridges, two (2) concrete slab culverts, and a concrete box
06-15-01 culvert; grading; and paving.
06-15-01
06-15-01 Project Length - 0.190 mile
06-15-01 Working Days - On or before June 1, 2002
06-15-01 Plans Cost - \$ 25.00 Cross-Section Cost - \$0.00

06-15-01
06-15-01 JEFFERSON COUNTY (Contract No. 1756)
06-15-01 Project No. S.P. 45006-4232-04
06-15-01 The resurfacing on U.S. 11E (S.R. 34) beginning at the Knox County
06-15-01 line (L.M. 0.00) and extending to 0.36 mile north of the Southern
06-15-01 Railroad (L.M. 4.70) (southbound lanes) and to Lost Creek (L.M. 7.73)
06-15-01 (northbound lanes).
06-15-01
06-15-01 Project Length - 6.220 miles
06-15-01 Working Days - On or before November 30, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 JEFFERSON AND HAWKINS COUNTIES (Contract No. 1757)
06-15-01 Project No. S.P. 98013-4260-04
06-15-01 The construction of a concrete box culvert on S.R. 139 over creek in
06-15-01 Jefferson County (L.M. 0.47) and a concrete box culvert on S.R. 66
06-15-01 over creek in Hawkins County (L.M. 4.20).
06-15-01
06-15-01 Project Length - 0.112 mile
06-15-01 Working Days - On or before November 30, 2001
06-15-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
06-15-01
06-15-01 KNOX COUNTY (Contract No. 1758)
06-15-01 Project No. STP-M-9109(20), 47952-3741-54
06-15-01 The grading, drainage, and paving on Weisgarber Road, beginning at
06-15-01 Nightingale Lane and extending to S.R. 169 (Middlebrook Pike).
06-15-01
06-15-01 Project Length - 1.380 kilometers *METRIC*
06-15-01 Working Days - On or before September 15, 2002
06-15-01 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
06-15-01
06-15-01 KNOX COUNTY (Contract No. 1759)
06-15-01 Project No. S.P. 47002-4162-04
06-15-01 The cleaning of the Henley Street Connector Tunnel on ramp from I-40.
06-15-01
06-15-01 Project Length - 0.000 mile
06-15-01 Working Days - On or before June 30, 2004 (See Special Provision 108B)
06-15-01 NO PLANS CONTRACT
06-15-01
06-15-01 KNOX COUNTY (Contract No. 1760)
06-15-01 Project No. S.P. 47947-4201-04
06-15-01 The installation of signs on various State Routes.
06-15-01
06-15-01 Project Length - 0.000 mile
06-15-01 Working Days - On or before January 15, 2002
06-15-01 NO PLANS CONTRACT
06-15-01
06-15-01 LAUDERDALE COUNTY (Contract No. 1761)
06-15-01 Project No. S.P. 49001-4283-04
06-15-01 The paving of medians and resurfacing on U.S. 51 (S.R. 3) beginning
06-15-01 north of S.R. 19 (L.M. 9.17) and extending to Cane Creek (L.M. 10.40).
06-15-01
06-15-01 Project Length - 1.230 miles
06-15-01 Working Days - On or before November 30, 2001
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 LAWRENCE COUNTY (Contract No. 1762)
06-15-01 Project No. S.P. 50006-4205-04
06-15-01 The resurfacing on S.R. 98 beginning 640 feet north of Weaver Circle
06-15-01 Road (L.M. 5.67) and extending to U.S. 43 (S.R. 6) (L.M. 11.78).
06-15-01
06-15-01 Project Length - 6.110 miles
06-15-01 Working Days - On or before October 31, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 LOUDON COUNTY (Contract No. 1763)

06-15-01 Project No. BRF-STP-2(48), 53004-3238-94
06-15-01 The construction of a concrete I-beam, Bulb-Tee beam, and plate girder
06-15-01 bridge on U.S. 11 (S.R. 2, Mulberry Street) over the Tennessee River
06-15-01 (L.M. 6.76) including grading, drainage, and paving.
06-15-01
06-15-01 Project Length - 1.196 kilometers *METRIC*
06-15-01 Working Days - On or before March 31, 2004
06-15-01 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 10.00
06-15-01 The DBE goal for this contract is 5% of the contract amount.
06-15-01
06-15-01 LOUDON COUNTY (Contract No. 1764)
06-15-01 Project No. NH-73(30), 53008-3230-14
06-15-01 The grading, drainage, and paving on U.S. 321 (S.R. 73) beginning 0.7
06-15-01 kilometer northwest of S.R. 95 and extending to the Blount County
06-15-01 line.
06-15-01
06-15-01 Project Length - 4.140 kilometers *METRIC*
06-15-01 Working Days - On or before September 15, 2003
06-15-01 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 25.00
06-15-01 The DBE goal for this contract is 7% of the contract amount.
06-15-01
06-15-01 LOUDON COUNTY (Contract No. 1765)
06-15-01 Project No. S.P. 53079-4217-04
06-15-01 The resurfacing on S.R. 72 beginning 0.4 mile north of Get Good Hollow
06-15-01 Road (L.M. 6.11) and extending to U.S. 11
06-15-01 (S.R. 2) (L.M. 8.36).
06-15-01
06-15-01 Project Length - 2.250 miles
06-15-01 Working Days - On or before November 30, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 McNAIRY COUNTY (Contract No. 1766)
06-15-01 Project No. S.P. 55001-4235-04
06-15-01 The resurfacing on U.S. 45 (S.R. 5) beginning at U.S. 64 (S.R. 15)
06-15-01 (L.M. 15.60) and extending to south of Main Street (L.M. 19.70).
06-15-01
06-15-01 Project Length - 4.100 miles
06-15-01 Working Days - On or before November 30, 2001
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 MARION COUNTY (Contract No. 1767)
06-15-01 Project No. STP-H-2(55), 58003-3222-94
06-15-01 The installation of signals on U.S. 64 (S.R. 2) at U.S. 72 (S.R. 150),
06-15-01 on U.S. 64 (U.S. 72, S.R. 2) at Kimball Crossing Drive, and on U.S. 72
06-15-01 (S.R. 150) at the junction with I-24.
06-15-01
06-15-01 Project Length - 0.000 mile
06-15-01 Working Days - On or before December 15, 2001
06-15-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
06-15-01
06-15-01 MAURY COUNTY (Contract No. 1768)
06-15-01 Project No. S.P. 60002-4274-04
06-15-01 The repair of the bridge on S.R. 243 over Little Bigby Creek (L.M.
06-15-01 9.87).
06-15-01
06-15-01 Project Length - 0.000 mile
06-15-01 Working Days - See proposal.
06-15-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
06-15-01
06-15-01 MAURY COUNTY (Contract No. 1769)
06-15-01 Project No. S.P. 60006-4217-04
06-15-01 The resurfacing on S.R. 50 beginning at the Hickman County line (L.M.
06-15-01 0.00) and extending to west of Brown Hollow Road (L.M. 6.00).
06-15-01
06-15-01 Project Length - 6.000 miles
06-15-01 Working Days - On or before October 31, 2001 (See Special Provision
06-15-01 108B)

06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 MAURY COUNTY (Contract No. 1770)
06-15-01 Project No. S.P. 60009-4208-04
06-15-01 The repair of the bridge on S.R. 373 over Fountain Creek (L.M. 6.10).
06-15-01
06-15-01 Project Length - 0.000 mile
06-15-01 Working Days - See proposal.
06-15-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
06-15-01
06-15-01 MEIGS COUNTY (Contract No. 1771)
06-15-01 Project No. S.P. 61003-4248-04
06-15-01 The resurfacing on S.R. 58 beginning 0.20 mile north of Shiloh Road
06-15-01 (L.M. 11.71) and extending to S.R. 30 (L.M. 17.94).
06-15-01
06-15-01 Project Length - 6.230 miles
06-15-01 Working Days - On or before October 31, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 MONTGOMERY COUNTY (Contract No. 1772)
06-15-01 Project No. STP-H-13(18), 63012-3213-94
06-15-01 The installation of signals on S.R. 13 at S.R. 149.
06-15-01
06-15-01 Project Length - 0.000 mile
06-15-01 Working Days - See proposal.
06-15-01 Plans Cost - \$ 3.00 Cross-Section Cost - NA
06-15-01
06-15-01 MONTGOMERY COUNTY (Contract No. 1773)
06-15-01 Project No. S.P. 63012-4214-04
06-15-01 The resurfacing (superpave) on S.R. 13 beginning north of Belmont Road
06-15-01 (L.M. 15.96) and extending to U.S. 79 (U.S. 41A, S.R. 12) (L.M.
06-15-01 19.56).
06-15-01
06-15-01 Project Length - 2.580 miles
06-15-01 Working Days - On or before October 31, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 MOORE COUNTY (Contract No. 1774)
06-15-01 Project No. S.P. 64005-4215-04
06-15-01 The resurfacing on S.R. 55 beginning at S.R. 50 (L.M. 0.00) and
06-15-01 extending to 200 feet east of Bobo Creek (L.M. 6.00).
06-15-01
06-15-01 Project Length - 5.940 miles
06-15-01 Working Days - On or before October 31, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 OBION COUNTY (Contract No. 1775)
06-15-01 Project No. S.P. 66431-4201-04
06-15-01 The resurfacing on S.R. 431 beginning at the Weakley County line (L.M.
06-15-01 0.00) and extending to S.R. 22 (L.M. 3.42).
06-15-01
06-15-01 Project Length - 3.420 miles
06-15-01 Working Days - On or before November 30, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 PERRY COUNTY (Contract No. 1776)
06-15-01 Project No. S.P. 68001-4235-04
06-15-01 The resurfacing on S.R. 13 beginning south of Old S.R. 13 (L.M. 6.74)
06-15-01 and extending to north of U.S. 412 (S.R. 20)
06-15-01 (L.M. 12.51).
06-15-01
06-15-01 Project Length - 5.770 miles
06-15-01 Working Days - On or before October 31, 2001 (See Special Provision
06-15-01 108B)

06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 POLK COUNTY (Contract No. 1777)
06-15-01 Project No. S.P. 70005-4208-04
06-15-01 The resurfacing on U.S. 64 (U.S. 74, S.R. 40) beginning 0.25 mile west
06-15-01 of S.R. 68 (L.M. 26.00) and extending to the North Carolina State line
06-15-01 (L.M. 30.03).
06-15-01
06-15-01 Project Length - 4.030 miles
06-15-01 Working Days - On or before October 31, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 ROANE COUNTY (Contract No. 1778)
06-15-01 Project No. S.P. 73008-4241-04
06-15-01 The resurfacing on S.R. 61 beginning at Woods Chapel Road (L.M. 7.36)
06-15-01 and extending to 0.43 mile north of Hen Valley Road (L.M. 16.58).
06-15-01
06-15-01 Project Length - 9.220 miles
06-15-01 Working Days - On or before November 30, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 RUTHERFORD COUNTY (Contract No. 1779)
06-15-01 Project No. S.P. 75027-4220-04
06-15-01 The resurfacing on S.R. 266 beginning 0.1 mile north of Bell Road
06-15-01 (L.M. 9.02) and extending to U.S. 231 (S.R. 10)
06-15-01 (L.M. 13.31).
06-15-01
06-15-01 Project Length - 4.090 miles
06-15-01 Working Days - On or before October 31, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 SEVIER COUNTY (Contract No. 1780)
06-15-01 Project No. S.P. 78001-3115-04
06-15-01 The installation of lights at the junction of I-40 with S.R. 66.
06-15-01
06-15-01 Project Length - 0.000 mile
06-15-01 Working Days - On or before March 15, 2002
06-15-01 Plans Cost - \$ 3.00 Cross-Section Cost - NA
06-15-01
06-15-01 SEVIER COUNTY (Contract No. 1781)
06-15-01 Project No. S.P. 78004-4225-04
06-15-01 The resurfacing on U.S. 411 (U.S. 441, S.R. 35, Chapman Highway)
06-15-01 beginning at Knob Creek (L.M. 2.92) and extending to Happy Creek (L.M.
06-15-01 5.04).
06-15-01
06-15-01 Project Length - 2.120 miles
06-15-01 Working Days - On or before November 30, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 SEVIER COUNTY (Contract No. 1782)
06-15-01 Project No. S.P. 78945-4295-04
06-15-01 The installation of signs on various State Routes.
06-15-01
06-15-01 Project Length - 0.000 mile
06-15-01 Working Days - On or before January 15, 2002
06-15-01 NO PLANS CONTRACT
06-15-01
06-15-01 SHELBY COUNTY (Contract No. 1783)
06-15-01 Project No. IME-55-1(117)6, 79004-8154-44
06-15-01 The resurfacing on I-55 beginning at I-240 (L.M. 6.33) and extending
06-15-01 to the Mississippi River Bridge (L.M. 12.11).
06-15-01
06-15-01 Project Length - 5.778 miles
06-15-01 Working Days - See proposal.

06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01 The DBE goal for this contract is 2% of the contract amount.
06-15-01
06-15-01 SHELBY COUNTY (Contract No. 1784)
06-15-01 Project No. NH-I/BR-240-1(277)19, 79006-3171-44, 79006-3176-94
06-15-01 The grading, drainage, construction of 5 bridges, and paving on I-240
06-15-01 beginning at U.S. 78 (S.R. 4, Lamar Avenue) and extending to east of
06-15-01 Mt. Moriah Road.
06-15-01
06-15-01 Project Length - 3.718 miles
06-15-01 Working Days - On or before December 31, 2003 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$200.00 Cross-Section Cost - \$100.00
06-15-01
06-15-01 SHELBY COUNTY (Contract No. 1785)
06-15-01 Project No. S.P. 79021-4220-04
06-15-01 The resurfacing on S.R. 4 beginning at I-240 (L.M. 12.75) and
06-15-01 extending to S.R. 1 (L.M. 14.25), and on S.R. 1 beginning at the
06-15-01 Burlington Northern Railroad (L.M. 0.10) and extending to S.R. 4 (L.M.
06-15-01 1.14).
06-15-01
06-15-01 Project Length - 2.540 miles
06-15-01 Working Days - On or before November 30, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 SHELBY COUNTY (Contract No. 1786)
06-15-01 Project No. S.P. 79024-4285-04
06-15-01 The resurfacing on S.R. 14 beginning at S.R. 204 (L.M. 23.35) and
06-15-01 extending to S.R. 385 (L.M. 29.50).
06-15-01
06-15-01 Project Length - 6.150 miles
06-15-01 Working Days - On or before November 30, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 SHELBY COUNTY (Contract No. 1787)
06-15-01 Project No. S.P. 79026-4216-04
06-15-01 The repair of the bridge on S.R. 23 (Walnut Grove Road) over I-240
06-15-01 (L.M. 8.80).
06-15-01
06-15-01 Project Length - 0.000 mile
06-15-01 Working Days - On or before July 16, 2001 (See Special Provision 108B)
06-15-01 NO PLANS CONTRACT
06-15-01
06-15-01 SMITH COUNTY (Contract No. 1788)
06-15-01 Project No. S.P. 80004-4241-04
06-15-01 The resurfacing on S.R. 53 beginning at S.R. 141 (L.M. 11.03) and
06-15-01 extending to S.R. 25 (L.M. 15.95).
06-15-01
06-15-01 Project Length - 4.920 miles
06-15-01 Working Days - On or before October 31, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 SULLIVAN COUNTY (Contract No. 1789)
06-15-01 Project No. STP-NHE-93(4), 82010-3232-14
06-15-01 S.P. 82011-4229-04
06-15-01
06-15-01 Project No. STP-NHE-93(4), 82010-3232-14
06-15-01 The grading, drainage, widening of an existing concrete I-beam bridge,
06-15-01 and paving on S.R. 93 (John B. Dennis Highway), beginning at the
06-15-01 junction with I-181 and S.R. 126 (Wilcox Drive), and extending to
06-15-01 Moreland Drive.
06-15-01
06-15-01 Project Length - 1.452 kilometers
06-15-01
06-15-01 Project No. S.P. 82011-4229-04

06-15-01 The widening of the bridge on S.R. 93 over Moreland Drive (L.M. 7.31).
06-15-01
06-15-01 Project Length - 0.335 kilometer
06-15-01
06-15-01 Total Project Length - 1.787 kilometers *METRIC*
06-15-01 Working Days - On or before August 31, 2002
06-15-01 Plans Cost - \$100.00 Cross-Section Cost - \$ 25.00
06-15-01 The DBE goal for this contract is 7% of the contract amount.
06-15-01
06-15-01 SULLIVAN COUNTY (Contract No. 1790)
06-15-01 Project No. S.P. 82085-4223-04
06-15-01 The resurfacing on S.R. 126 beginning at Fall Creek Road (L.M. 9.10)
06-15-01 and extending to S.R. 75 (L.M. 15.44).
06-15-01
06-15-01 Project Length - 6.340 miles
06-15-01 Working Days - On or before November 30, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 TIPTON COUNTY (Contract No. 1791)
06-15-01 Project No. S.P. 84002-4290-04
06-15-01 The resurfacing on U.S. 51 (S.R. 3) beginning at Rippley Street (L.M.
06-15-01 16.99) and extending to the Hatchie River
06-15-01 (L.M. 22.04).
06-15-01
06-15-01 Project Length - 5.050 miles
06-15-01 Working Days - On or before November 15, 2001
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 TROUSDALE COUNTY (Contract No. 1792)
06-15-01 Project No. S.P. 85003-4205-04
06-15-01 The resurfacing on U.S. 231 (S.R. 376) beginning at S.R. 25 (L.M.
06-15-01 0.00) and extending to the Sumner County line
06-15-01 (L.M. 4.46).
06-15-01
06-15-01 Project Length - 4.444 miles
06-15-01 Working Days - On or before October 31, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 VAN BUREN COUNTY (Contract No. 1793)
06-15-01 Project No. S.P. 88002-4239-04
06-15-01 The resurfacing on S.R. 30 beginning at Sullivan Road (L.M. 6.39) and
06-15-01 extending to Bank Road (L.M. 10.97).
06-15-01
06-15-01 Project Length - 4.580 miles
06-15-01 Working Days - On or before October 31, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 WARREN COUNTY (Contract No. 1794)
06-15-01 Project No. S.P. 89016-4214-04
06-15-01 The resurfacing on S.R. 136 beginning at U.S. 70S (S.R. 1) (L.M. 0.00)
06-15-01 and extending to 500 feet south of the Caney Fork River (L.M. 1.89),
06-15-01 on S.R. 287 beginning at S.R. 288 (L.M. 33.88) and extending to S.R.
06-15-01 136 (L.M. 40.30), on Park Road OA274 beginning at S.R. 287 (L.M. 0.00)
06-15-01 and extending to Center Hill Lake (L.M. 1.00), and on Park Road OA277
06-15-01 beginning at Park Road OA274 (L.M. 0.00) and extending to villas (L.M.
06-15-01 0.28).
06-15-01
06-15-01 Project Length - 9.440 miles
06-15-01 Working Days - On or before October 31, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 WAYNE COUNTY (Contract No. 1795)
06-15-01 Project No. S.P. 91001-4224-04
06-15-01 The resurfacing on S.R. 13 beginning at the Alabama State line (L.M.

06-15-01 0.00) and extending to 600 feet north of Houston Smith Road (L.M.
06-15-01 5.80).
06-15-01
06-15-01 Project Length - 5.800 miles
06-15-01 Working Days - On or before October 31, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 WEAKLEY COUNTY (Contract No. 1796)
06-15-01 Project No. S.P. 92114-4208-04
06-15-01 The resurfacing on S.R. 217 beginning at S.R. 22 (L.M. 0.00) and
06-15-01 extending to S.R. 89 (L.M. 2.52).
06-15-01
06-15-01 Project Length - 2.520 miles
06-15-01 Working Days - On or before November 30, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 WHITE COUNTY (Contract No. 1797)
06-15-01 Project No. S.P. 93001-4256-04
06-15-01 The resurfacing on U.S. 70 (S.R. 26) beginning 0.37 mile west of S.R.
06-15-01 111 (L.M. 9.82) and extending to U.S. 70S (S.R. 1) (L.M. 10.80), on
06-15-01 U.S. 70S (S.R. 1) beginning at Love Street (L.M. 8.61) and extending
06-15-01 to Luther Road (L.M. 10.61), and on S.R. 84 beginning at U.S. 70 (S.R.
06-15-01 1) (L.M. 0.00) and extending to College Street (L.M. 0.11).
06-15-01
06-15-01 Project Length - 3.090 miles
06-15-01 Working Days - On or before October 31, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")
06-15-01
06-15-01 WILLIAMSON COUNTY (Contract No. 1798)
06-15-01 Project No. S.P. 94013-4211-04
06-15-01 The resurfacing (superpave) on S.R. 100 beginning in Fairview (L.M.
06-15-01 5.00) and extending to the Davidson County line (L.M. 11.23).
06-15-01
06-15-01 Project Length - 6.210 miles
06-15-01 Working Days - On or before October 31, 2001 (See Special Provision
06-15-01 108B)
06-15-01 Plans Cost - \$ 3.00 (11" x 17")

07-27-01 KNOX COUNTY (Contract No. 1518)
07-27-01 Project No. BH-STP-3775(2), 47953-3513-94
07-27-01 The rehabilitation of the bridge on Gay Street over the Tennessee
07-27-01 River and S.R. 158 (L.M. 0.26).
07-27-01
07-27-01 Project Length - 0.345 mile
07-27-01 Working Days - See proposal.
07-27-01 Plans Cost - \$ 50.00 Cross-Section Cost - NA
07-27-01 The DBE goal for this contract is 5% of the contract amount.
07-27-01
07-27-01 DAVIDSON COUNTY (Contract No. 1724)
07-27-01 Project No. IM-098-3(6), 19959-3627-44
07-27-01 Interstate 65 North Corridor Intelligent Transportation Systems (ITS). The
07-27-01 complete construction and testing of approximately 36 miles of Intelligent
07-27-01 Transportation Systems (ITS) roadside equipment sites.
07-27-01
07-27-01 Project Length - 35.600 miles
07-27-01 Working Days - Conditional System Acceptance on or before October 25, 2002
07-27-01 Plans Cost - \$ 75.00 Cross-Section Cost - NA
07-27-01 The DBE goal for this contract is 5% of the contract amount.
07-27-01
07-27-01 SHELBY COUNTY (Contract No. 1784)
07-27-01 Project No. NH-I/BR-240-1(277)19, 79006-3171-44, 79006-3176-94
07-27-01 The grading, drainage, construction of 5 bridges, and paving on I-240
07-27-01 beginning at U.S. 78 (S.R. 4, Lamar Avenue) and extending to east of
07-27-01 Mt. Moriah Road.
07-27-01

07-27-01 Project Length - 3.718 miles
07-27-01 Working Days - On or before December 31, 2003 (See Special Provision
07-27-01 108B)
07-27-01 Plans Cost - \$200.00 Cross-Section Cost - \$100.00
07-27-01 The DBE goal for this contract is 7% of the contract amount.
07-27-01
07-27-01 ANDERSON COUNTY (Contract No. 1799)
07-27-01 Project No. STP-M-9115(6), 01953-3546-54
07-27-01 The resurfacing on various city streets in Oak Ridge.
07-27-01
07-27-01 Project Length - 2.770 miles
07-27-01 Working Days - On or before November 30, 2001 (See Special Provision
07-27-01 108B)
07-27-01 Plans Cost - \$ 3.00 (11" x 17")
07-27-01 The DBE goal for this contract is 5% of the contract amount.
07-27-01
07-27-01 ANDERSON COUNTY (Contract No. 1800)
07-27-01 Project No. S.P. 01005-4233-04
07-27-01 The resurfacing on S.R. 61 beginning at Buffalo Road (L.M. 20.69) and
07-27-01 extending to 0.14 mile north of S.R. 71
07-27-01 (L.M. 22.78).
07-27-01
07-27-01 Project Length - 2.090 miles
07-27-01 Working Days - On or before November 30, 2001 (See Special Provision
07-27-01 108B)
07-27-01 Plans Cost - \$ 3.00 (11" x 17")
07-27-01
07-27-01 BENTON COUNTY (Contract No. 1801)
07-27-01 Project No. STP-EN-1(147), 03002-4220-04
07-27-01 The resurfacing on S.R. 1 beginning at the Carroll County line (L.M.
07-27-01 0.00) and extending to S.R. 391 (L.M. 4.26).
07-27-01
07-27-01 Project Length - 4.260 miles
07-27-01 Working Days - On or before November 30, 2001
07-27-01 Plans Cost - \$ 3.00 (11" x 17")
07-27-01 The DBE goal for this contract is 3% of the contract amount.
07-27-01
07-27-01 CARTER COUNTY (Contract No. 1802)
07-27-01 Project No. STP-H-91(27), 10011-3230-94
07-27-01 STP-M-NHE-67(15), 10006-3242-54
07-27-01
07-27-01 Project No. STP-H-91(27), 10011-3230-94
07-27-01 The installation of signals on S.R. 91 at Blue Springs Road.
07-27-01
07-27-01 Project Length - 0.000 mile
07-27-01
07-27-01 Project No. STP-M-NHE-67(15), 10006-3242-54
07-27-01 The installation of signals on S.R. 67 at Bemberg Road and Wal-Mart
07-27-01 Mall Drive in Elizabethton.
07-27-01
07-27-01 Project Length - 0.000 mile
07-27-01
07-27-01 Total Project Length - 0.000 mile
07-27-01 Working Days - On or before April 15, 2002
07-27-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
07-27-01
07-27-01 CARTER COUNTY (Contract No. 1803)
07-27-01 Project No. S.P. 10003-4255-04
07-27-01 The resurfacing on U.S. 19E (S.R. 37) beginning at the Watauga River
07-27-01 (L.M. 22.18) and extending to 265 feet south of the Sullivan County
07-27-01 line (L.M. 27.57).
07-27-01
07-27-01 Project Length - 5.390 miles
07-27-01 Working Days - On or before November 30, 2001 (See Special Provision
07-27-01 108B)
07-27-01 Plans Cost - \$ 3.00 (11" x 17")
07-27-01
07-27-01 CARTER, WASHINGTON, UNICOI, AND GREENE COUNTIES (Contract No. 1804)

07-27-01 Project No. S.P. 98014-4122-04
07-27-01 The removal of snow and ice on various Interstate and State Routes.
07-27-01
07-27-01 Project Length - 0.000 mile
07-27-01 Working Days - On or before April 30, 2002
07-27-01 NO PLANS CONTRACT
07-27-01
07-27-01 CHEATHAM COUNTY (Contract No. 1805)
07-27-01 Project No. S.P. 11007-4229-04
07-27-01 The resurfacing on S.R. 49 beginning at the Dickson County line and
07-27-01 extending to 0.36 mile west of the Cumberland River (L.M. 4.59).
07-27-01
07-27-01 Project Length - 4.400 miles
07-27-01 Working Days - On or before October 31, 2001 (See Special Provision
07-27-01 108B)
07-27-01 Plans Cost - \$ 3.00 (11" x 17")
07-27-01
07-27-01 CHEATHAM AND DAVIDSON COUNTIES (Contract No. 1806)
07-27-01 Project No. S.P. 98036-4129-04
07-27-01 The repair of five (5) bridges over I-24.
07-27-01
07-27-01 Project Length - 0.000 mile
07-27-01 Working Days - On or before May 31, 2002 (See Special Provision 108B)
07-27-01 Plans Cost - \$ 25.00 Cross-Section Cost - NA
07-27-01
07-27-01 CUMBERLAND COUNTY (Contract No. 1807)
07-27-01 Project No. S.P. 18009-4226-04
07-27-01 The resurfacing on S.R. 68 beginning at U.S. 127 (S.R. 28) (L.M. 0.00)
07-27-01 and extending to 0.86 mile east of Cox Valley Road (L.M. 5.23)
07-27-01
07-27-01 Project Length - 5.190 miles
07-27-01 Working Days - On or before October 31, 2001
07-27-01 Plans Cost - \$ 3.00 (11" x 17")
07-27-01
07-27-01 CUMBERLAND COUNTY (Contract No. 1808)
07-27-01 Project No. S.P. 18100-3107-04
07-27-01 The installation of lights on I-40 at the junctions with S.R. 298
07-27-01 (Genesis Road) and S.R. 101 (Peavine Road).
07-27-01
07-27-01 Project Length - 0.000 mile
07-27-01 Working Days - On or before November 30, 2001
07-27-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
07-27-01
07-27-01 DAVIDSON COUNTY (Contract No. 1809)
07-27-01 Project No. STP-M-3251(1), 19958-3784-54
07-27-01 The grading, drainage, and paving on West Trinity Lane beginning 2,300
07-27-01 feet west of Old Buena Vista Road and extending to 600 feet east of
07-27-01 Whites Creek Pike.
07-27-01
07-27-01 Project Length - 1.544 miles
07-27-01 Working Days - On or before June 1, 2003
07-27-01 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 25.00
07-27-01 The DBE goal for this contract is 10% of the contract amount.
07-27-01
07-27-01 DAVIDSON COUNTY (Contract No. 1810)
07-27-01 Project No. S.P. 19022-4215-04
07-27-01 The resurfacing on U.S. 31E (S.R. 6) beginning 0.15 mile north of Two
07-27-01 Mile Pike (L.M. 21.20) and extending to the Sumner County line (L.M.
07-27-01 22.87) and on S.R. 45 beginning at U.S. 41 (S.R. 11) (L.M. 4.69) and
07-27-01 extending to west of I-65 (L.M. 5.60).
07-27-01
07-27-01 Project Length - 2.580 miles
07-27-01 Working Days - On or before November 15, 2001 (See Special Provision
07-27-01 108B)
07-27-01 Plans Cost - \$ 3.00 (11" x 17")
07-27-01
07-27-01 DAVIDSON COUNTY (Contract No. 1811)
07-27-01 Project No. S.P. 19043-4227-04

07-27-01 The resurfacing on U.S. 431 (S.R. 65, Whites Creek Pike) beginning
 07-27-01 near Trinity Lane (L.M. 1.33) and extending to
 07-27-01 S.R. 45 (L.M. 6.08).
 07-27-01
 07-27-01 Project Length - 4.680 miles
 07-27-01 Working Days - On or before November 15, 2001 (See Special Provision
 07-27-01 108B)
 07-27-01 Plans Cost - \$ 3.00 (11" x 17")
 07-27-01
 07-27-01 DAVIDSON COUNTY (Contract No. 1812)
 07-27-01 Project No. S.P. 19084-4213-04, 19135-3406-04
 07-27-01 The resurfacing with an ultra-thin concrete overlay at the
 07-27-01 intersection of S.R. 255 (Harding Place) and Antioch Pike.
 07-27-01
 07-27-01 Project Length - 0.000 mile
 07-27-01 Working Days - On or before November 15, 2001
 07-27-01 NO PLANS CONTRACT
 07-27-01
 07-27-01 DAVIDSON COUNTY (Contract No. 1813)
 07-27-01 Project No. S.P. 19959-4230-04
 07-27-01 The repair of the bridge on Elm Hill Pike over I-40 (L.M. 6.63).
 07-27-01
 07-27-01 Project Length - 0.000 mile
 07-27-01 Working Days - On or before May 31, 2002 (See Special Provision 108B)
 07-27-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
 07-27-01
 07-27-01 DeKALB COUNTY (Contract No. 1814)
 07-27-01 Project No. S.P. 21004-4249-04
 07-27-01 The resurfacing on S.R. 56 beginning at Harmon Hollow Road (L.M.
 07-27-01 12.12) and extending to the Caney Fork River
 07-27-01 (L.M. 15.40).
 07-27-01
 07-27-01 Project Length - 3.280 miles
 07-27-01 Working Days - On or before October 31, 2001
 07-27-01 Plans Cost - \$ 3.00 (11" x 17")
 07-27-01
 07-27-01 FENTRESS COUNTY (Contract No. 1815)
 07-27-01 Project No. S.P. 25009-4207-04
 07-27-01 The resurfacing on S.R. 296 beginning at U.S. 127 (S.R. 28) (L.M.
 07-27-01 0.00) and extending to S.R. 52 (L.M. 3.02).
 07-27-01
 07-27-01 Project Length - 3.020 miles
 07-27-01 Working Days - On or before October 31, 2001
 07-27-01 Plans Cost - \$ 3.00 (11" x 17")
 07-27-01
 07-27-01 GIBSON COUNTY (Contract No. 1816)
 07-27-01 Project No. S.P. 27106-4205-04
 07-27-01 The resurfacing on S.R. 425 beginning at U.S. 45E (S.R. 43) (L.M. 43)
 07-27-01 and extending to U.S. 79 (S.R. 76) (L.M. 2.14).
 07-27-01
 07-27-01 Project Length - 2.140 miles
 07-27-01 Working Days - On or before November 30, 2001
 07-27-01 Plans Cost - \$ 3.00 (11" x 17")
 07-27-01
 07-27-01 GILES COUNTY (Contract No. 1817)
 07-27-01 Project No. S.P. 28014-4203-04
 07-27-01 The resurfacing on S.R. 166 beginning at the Alabama State line (L.M.
 07-27-01 0.00) and extending to Jones Branch Road
 07-27-01 (L.M. 6.00).
 07-27-01
 07-27-01 Project Length - 6.000 miles
 07-27-01 Working Days - On or before October 31, 2001 (See Special Provision
 07-27-01 108B)
 07-27-01 Plans Cost - \$ 3.00 (11" x 17")
 07-27-01
 07-27-01 GREENE COUNTY (Contract No. 1818)
 07-27-01 Project No. S.P. 30005-4537-04
 07-27-01 The scour repair at the bridge on U.S. 321 (S.R. 35) over the

07-27-01 Nolichucky River (L.M. 3.07).
07-27-01
07-27-01 Project Length - 0.000 mile
07-27-01 Working Days - On or before October 31, 2001
07-27-01 NO PLANS CONTRACT
07-27-01
07-27-01 GREENE COUNTY (Contract No. 1819)
07-27-01 Project No. S.P. 30999-3609-04
07-27-01 The construction of covered salt bins at I-81 near mile marker 29.
07-27-01
07-27-01 Project Length - 0.000 mile
07-27-01 Working Days - On or before December 31, 2001
07-27-01 NO PLANS CONTRACT
07-27-01
07-27-01 GRUNDY COUNTY (Contract No. 1820)
07-27-01 Project No. S.P. 31010-4216-04
07-27-01 The resurfacing on S.R. 50 beginning 2 miles north of S.R. 108 (L.M.
07-27-01 13.27) and extending to S.R. 56 (L.M. 17.74).
07-27-01
07-27-01 Project Length - 4.470 miles
07-27-01 Working Days - On or before October 31, 2001
07-27-01 Plans Cost - \$ 3.00 (11" x 17")
07-27-01
07-27-01 HAMILTON COUNTY (Contract No. 1821)
07-27-01 Project No. STP-M-9202(70), 33951-3536-54
07-27-01 The improvement of the intersection on Bennett Road at Greenslake Road
07-27-01 in East Ridge.
07-27-01
07-27-01 Project Length - 0.000 mile
07-27-01 Working Days - On or before April 30, 2002
07-27-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
07-27-01 The DBE goal for this contract is 5% of the contract amount.
07-27-01
07-27-01 HAMILTON AND BRADLEY COUNTIES (Contract No. 1822)
07-27-01 Project No. S.P. 98024-4239-04
07-27-01 The resurfacing on S.R. 317 beginning at Tucker Road (L.M. 10.35) in
07-27-01 Hamilton County and extending to S.R. 60 in Bradley County (L.M.
07-27-01 3.60).
07-27-01
07-27-01 Project Length - 7.060 miles
07-27-01 Working Days - On or before October 31, 2001
07-27-01 Plans Cost - \$ 3.00 (11" x 17")
07-27-01
07-27-01 HAMILTON, COFFEE, AND WARREN COUNTIES (Contract No. 1823)
07-27-01 Project No. S.P. 98992-3619-04
07-27-01 The construction of covered salt bins on S.R. 111 at Back Valley Road
07-27-01 in Hamilton County, on I-24 at mile marker 107 in Coffee County, and
07-27-01 at the county maintenance lot in Warren County.
07-27-01
07-27-01 Project Length - 0.000 mile
07-27-01 Working Days - On or before December 31, 2001
07-27-01 NO PLANS CONTRACT
07-27-01
07-27-01 HANCOCK COUNTY (Contract No. 1824)
07-27-01 Project No. BR-STP-33(30), 34001-3237-94
07-27-01 The construction of a concrete slab bridge on S.R. 33 over Briar Creek
07-27-01 (L.M. 7.73), including grading, drainage, and paving.
07-27-01
07-27-01 Project Length - 0.101 mile
07-27-01 Working Days - On or before April 15, 2002
07-27-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
07-27-01
07-27-01 HARDEMAN COUNTY (Contract No. 1825)
07-27-01 Project No. S.P. 35003-4223-04
07-27-01 The resurfacing on S.R. 18 beginning at U.S. 64 (S.R. 15) (L.M. 17.39)
07-27-01 and extending to 0.23 mile south of S.R. 100
07-27-01 (L.M. 26.00).
07-27-01

07-27-01 Project Length - 8.610 miles
07-27-01 Working Days - On or before November 30, 2001
07-27-01 Plans Cost - \$ 3.00 (11" x 17")
07-27-01
07-27-01 HARDIN COUNTY (Contract No. 1826)
07-27-01 Project No. S.P. 36001-4280-04
07-27-01 The resurfacing (superpave) on U.S. 64 (S.R. 15) beginning near the
07-27-01 Crump City limits (L.M. 4.20) and extending to the Tennessee River
07-27-01 (L.M. 7.001).
07-27-01
07-27-01 Project Length - 2.801 miles
07-27-01 Working Days - On or before November 30, 2001
07-27-01 Plans Cost - \$ 3.00 (11" x 17")
07-27-01
07-27-01 HAWKINS COUNTY (Contract No. 1827)
07-27-01 Project No. S.P. 37019-4214-04
07-27-01 The repair of the bridge on S.R. 347 over the Holston River (L.M.
07-27-01 4.26).
07-27-01
07-27-01 Project Length - 0.000 mile
07-27-01 Working Days - On or before April 30, 2002
07-27-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
07-27-01
07-27-01 HENDERSON COUNTY (Contract No. 1828)
07-27-01 Project No. STP-M/H-20(25), 39003-3269-54
07-27-01 The installation of signals on U.S. 412 (S.R. 20, S.R. 104, Church
07-27-01 Street) at S.R. 22 (Broad Street), including grading, drainage, and
07-27-01 paving.
07-27-01
07-27-01 Project Length - 0.104 mile
07-27-01 Working Days - On or before May 31, 2002
07-27-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
07-27-01 The DBE goal for this contract is 5% of the contract amount.
07-27-01
07-27-01 HENRY COUNTY (Contract No. 1829)
07-27-01 Project No. BR-STP-140(9), 40014-3217-94
07-27-01 The construction of a concrete I-beam bridge on S.R. 140 over the
07-27-01 North Fork Obion River (L.M. 20.52), including grading, drainage, and
07-27-01 paving.
07-27-01
07-27-01 Project Length - 0.500 kilometer *METRIC*
07-27-01 Working Days - On or before September 30, 2002
07-27-01 Plans Cost - \$ 25.00 Cross-Section Cost - \$0.00
07-27-01 The DBE goal for this contract is 7% of the contract amount.
07-27-01
07-27-01 HICKMAN COUNTY (Contract No. 1830)
07-27-01 Project No. S.P. 41010-4211-04
07-27-01 The resurfacing on S.R. 100 beginning 500 feet east of S.R. 7 and S.R.
07-27-01 46 (L.M. 27.34) and extending to the Williamson County line (L.M.
07-27-01 32.73).
07-27-01
07-27-01 Project Length - 5.390 miles
07-27-01 Working Days - On or before October 31, 2001 (See Special Provision
07-27-01 108B)
07-27-01 Plans Cost - \$ 3.00 (11" x 17")
07-27-01
07-27-01 HOUSTON COUNTY (Contract No. 1831)
07-27-01 Project No. S.P. 42004-4219-04
07-27-01 The resurfacing on S.R. 147 beginning at Cane Creek (L.M. 6.16) and
07-27-01 extending to S.R. 49 (L.M. 12.40).
07-27-01
07-27-01 Project Length - 6.226 miles
07-27-01 Working Days - On or before October 31, 2001 (See Special Provision
07-27-01 108B)
07-27-01 Plans Cost - \$ 3.00 (11" x 17")
07-27-01
07-27-01 JACKSON AND CLAY COUNTIES (Contract No. 1832)
07-27-01 Project No. S.P. 98024-4240-04

07-27-01 The resurfacing on S.R. 151 beginning in Jackson County at S.R. 56
07-27-01 (L.M. 0.00) and extending through Clay County to the Macon County line
07-27-01 (L.M. 1.12).
07-27-01
07-27-01 Project Length - 4.990 miles
07-27-01 Working Days - On or before October 31, 2001
07-27-01 Plans Cost - \$ 3.00 (11" x 17")
07-27-01
07-27-01 JEFFERSON COUNTY (Contract No. 1833)
07-27-01 Project No. S.P. 45945-3471-04
07-27-01 The grading, drainage, and paving on a S.I.A. route serving Bush
07-27-01 Brothers beginning at S.R. 92 and extending to Patience Road in
07-27-01 Chestnut Hill.
07-27-01
07-27-01 Project Length - 0.328 mile
07-27-01 Working Days - On or before December 15, 2001
07-27-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
07-27-01
07-27-01 KNOX COUNTY (Contract No. 1834)
07-27-01 Project No. STP-M-1(114), 47009-3280-54
07-27-01 The grading, drainage, and paving on U.S. 11 (U.S. 70, S.R. 1,
07-27-01 Kingston Pike), beginning west of Old Kingston Pike and extending to
07-27-01 Towanda Trail.
07-27-01
07-27-01 Project Length - 0.252 mile
07-27-01 Working Days - On or before April 30, 2002
07-27-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
07-27-01 The DBE goal for this contract is 5% of the contract amount.
07-27-01
07-27-01 KNOX AND GRAINGER COUNTIES (Contract No. 1835)
07-27-01 Project No. S.P. 29001-3226-04
07-27-01 The grading, drainage, and paving on U.S. 11W (S.R. 1) beginning 71
07-27-01 meters south of the Knox County line and extending to 150 meters north
07-27-01 of Ritz View Drive and Maple Drive.
07-27-01
07-27-01 Project Length - 3.709 kilometers *METRIC*
07-27-01 Working Days - On or before April 30, 2003
07-27-01 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 25.00
07-27-01
07-27-01 KNOX COUNTY (Contract No. 1836)
07-27-01 Project No. S.P. 47008-4142-04
07-27-01 The repainting and repair of the bridges on the I-40 / I-640 ramp over
07-27-01 I-40 and ramps (L.M. 23.97) and on I-40 over ramp (L.M. 24.05).
07-27-01
07-27-01 Project Length - 0.000 mile
07-27-01 Working Days - On or before January 31, 2002 (See Special Provision
07-27-01 108B)
07-27-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
07-27-01
07-27-01 KNOX COUNTY (Contract No. 1837)
07-27-01 Project No. S.P. 47024-4234-04
07-27-01 The resurfacing on U.S. 441 (S.R. 71, Chapman Highway) beginning 580
07-27-01 feet north of Ellis Road (L.M. 4.92) and extending to S.R. 33 (Martin
07-27-01 Mill Pike) (L.M. 8.31) and on U.S. 441 (S.R. 33, Chapman Highway)
07-27-01 beginning at S.R. 71 (L.M. 5.72) and extending to Blount Avenue (L.M.
07-27-01 6.63).
07-27-01
07-27-01 Project Length - 3.980 miles
07-27-01 Working Days - On or before November 30, 2001 (See Special Provision
07-27-01 108B)
07-27-01 Plans Cost - \$ 3.00 (11" x 17")
07-27-01
07-27-01 LAKE COUNTY (Contract No. 1838)
07-27-01 Project No. S.P. 48006-4217-04
07-27-01 The resurfacing on S.R. 79 beginning at S.R. 181 (L.M. 6.67) and
07-27-01 extending to S.R. 78 (L.M. 10.37).
07-27-01
07-27-01 Project Length - 3.700 miles

07-27-01 Working Days - On or before November 30, 2001
 07-27-01 Plans Cost - \$ 3.00 (11" x 17")
 07-27-01
 07-27-01 LOUDON COUNTY (Contract No. 1839)
 07-27-01 Project No. S.P. 53952-3531-04
 07-27-01 The paving on a S.I.A. route serving CVS Pharmacy Distribution Center.
 07-27-01
 07-27-01 Project Length - 0.661 miles
 07-27-01 Working Days - On or before November 1, 2001 (See Special Provision
 07-27-01 108B)
 07-27-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
 07-27-01
 07-27-01 McNAIRY COUNTY (Contract No. 1840)
 07-27-01 Project No. S.P. 55008-4238-04
 07-27-01 The resurfacing on S.R. 57 beginning 1000 feet east of U.S. 45 (S.R.
 07-27-01 5) (L.M. 14.68) and extending to Pleasant Sight Road (L.M. 19.79).
 07-27-01
 07-27-01 Project Length - 4.973 miles
 07-27-01 Working Days - On or before November 30, 2001
 07-27-01 Plans Cost - \$ 3.00 (11" x 17")
 07-27-01
 07-27-01 MADISON COUNTY (Contract No. 1841)
 07-27-01 Project No. S.P. 57006-4248-04
 07-27-01 The resurfacing on U.S. 45 (S.R. 5, Highland Avenue) beginning at
 07-27-01 McCowat Street (L.M. 12.80) and extending to Fairmont Street (L.M.
 07-27-01 13.58).
 07-27-01
 07-27-01 Project Length - 0.780 mile
 07-27-01 Working Days - On or before November 30, 2001
 07-27-01 Plans Cost - \$ 3.00 (11" x 17")
 07-27-01
 07-27-01 MARION COUNTY (Contract No. 1842)
 07-27-01 Project No. STP-H-2(60), 58003-3223-94
 07-27-01 The installation of signals on U.S. 64 (U.S. 72, S.R. 2, Main Street)
 07-27-01 at U.S. 41 (S.R. 150, Betsy Pack Drive) in Jasper.
 07-27-01
 07-27-01 Project Length - 0.000 mile
 07-27-01 Working Days - On or before April 30, 2002
 07-27-01 Plans Cost - \$ 3.00 Cross-Section Cost - NA
 07-27-01
 07-27-01 MARION COUNTY (Contract No. 1843)
 07-27-01 Project No. S.P. 58015-4208-04
 07-27-01 The resurfacing on U.S. 41 (S.R. 150) beginning at U.S. 64 (U.S. 72,
 07-27-01 S.R. 2) (L.M. 0.31) and extending to Sequatchie Mountain Road (L.M.
 07-27-01 5.74).
 07-27-01
 07-27-01 Project Length - 5.430 miles
 07-27-01 Working Days - On or before October 31, 2001
 07-27-01 Plans Cost - \$ 3.00 (11" x 17")
 07-27-01
 07-27-01 MARSHALL COUNTY (Contract No. 1844)
 07-27-01 Project No. S.P. 59003-4217-04
 07-27-01 The resurfacing on U.S. 31A (S.R. 11) beginning north of S.R. 64 (L.M.
 07-27-01 17.82) and extending to the Chapel Hill City limits (L.M. 26.01).
 07-27-01
 07-27-01 Project Length - 8.079 miles
 07-27-01 Working Days - On or before October 31, 2001 (See Special Provision
 07-27-01 108B)
 07-27-01 Plans Cost - \$ 3.00 (11" x 17")
 07-27-01
 07-27-01 MAURY COUNTY (Contract No. 1845)
 07-27-01 Project No. BRZE-6000(16), 60058-3405-94
 07-27-01 The construction of a concrete I-beam bridge on Leipers Creek Road
 07-27-01 over Leipers Creek (L.M. 2.90), including grading, drainage, and
 07-27-01 paving.
 07-27-01
 07-27-01 Project Length - 0.337 mile
 07-27-01 Working Days - On or before July 31, 2002

07-27-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
07-27-01 The DBE goal for this contract is 4% of the contract amount.
07-27-01
07-27-01 MORGAN COUNTY (Contract No. 1846)
07-27-01 Project No. S.P. 65008-3230-04
07-27-01 The construction of a concrete I-beam bridge on S.R. 62 over the
07-27-01 Southern Railroad, including grading, drainage, construction of a
07-27-01 retaining wall, and paving.
07-27-01
07-27-01 Project Length - 0.504 kilometer *METRIC*
07-27-01 Working Days - On or before November 15, 2002
07-27-01 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
07-27-01
07-27-01 PERRY COUNTY (Contract No. 1847)
07-27-01 Project No. S.P. 68945-3466-04
07-27-01 The grading, drainage, and paving on a S.I.A. route serving Venture
07-27-01 Express, Inc.
07-27-01
07-27-01 Project Length - 0.443 mile
07-27-01 Working Days - On or before December 15, 2001
07-27-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
07-27-01
07-27-01 PUTNAM AND FENTRESS COUNTIES (Contract No. 1848)
07-27-01 Project No. S.P. 98992-3618-04
07-27-01 The construction of covered salt bins at the county maintenance lots.
07-27-01
07-27-01 Project Length - 0.000 mile
07-27-01 Working Days - On or before December 31, 2001
07-27-01 NO PLANS CONTRACT
07-27-01
07-27-01 RHEA COUNTY (Contract No. 1849)
07-27-01 Project No. S.P. 72017-4212-04
07-27-01 The resurfacing on S.R. 302 beginning at Texas Grove Road (L.M. 5.67)
07-27-01 and extending to S.R. 68 (L.M. 8.91).
07-27-01
07-27-01 Project Length - 3.240 miles
07-27-01 Working Days - On or before October 31, 2001
07-27-01 Plans Cost - \$ 3.00 (11" x 17")
07-27-01
07-27-01 ROANE COUNTY (Contract No. 1850)
07-27-01 Project No. STP-H-1(123), 73004-3416-94
07-27-01 STP-H-61(18), 73013-3223-94
07-27-01
07-27-01 Project No. STP-H-1(123), 73004-3416-94
07-27-01 The installation of signals on U.S. 70 (S.R. 1) at Pine Ridge Road.
07-27-01
07-27-01 Project Length - 0.000 mile
07-27-01
07-27-01 Project No. STP-H-61(18), 73013-3223-94
07-27-01 The installation of signals on U.S. 27 (S.R. 61) at S.R. 382 (Patton
07-27-01 Lane).
07-27-01
07-27-01 Project Length - 0.000 mile
07-27-01
07-27-01 Total Project Length - 0.000 mile
07-27-01 Working Days - On or before April 15, 2002
07-27-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
07-27-01
07-27-01 ROBERTSON COUNTY (Contract No. 1851)
07-27-01 Project No. STP-H-76(24), 74013-3217-94
07-27-01 The installation of signals on S.R. 76 at Hester Road including
07-27-01 grading, drainage, and paving.
07-27-01
07-27-01 Project Length - 0.162 mile
07-27-01 Working Days - On or before May 15, 2002
07-27-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
07-27-01 The DBE goal for this contract is 6% of the contract amount.
07-27-01

07-27-01 RUTHERFORD COUNTY (Contract No. 1852)
 07-27-01 Project No. STP-H-16(13), 75008-3205-94
 07-27-01 The installation of signals on U.S. 41A (S.R. 16, Main Street) at S.R.
 07-27-01 99 (Salem Pike) and at S.R. 269 (Allisona Road).
 07-27-01
 07-27-01 Project Length - 0.000 mile
 07-27-01 Working Days - On or before February 28, 2002
 07-27-01 Plans Cost - \$ 3.00 Cross-Section Cost - NA
 07-27-01
 07-27-01 RUTHERFORD COUNTY (Contract No. 1853)
 07-27-01 Project No. S.P. 75946-4225-04
 07-27-01 The resurfacing with an ultra-thin concrete overlay at various
 07-27-01 locations on S.R. 102 and S.R. 266.
 07-27-01
 07-27-01 Project Length - 0.000 mile
 07-27-01 Working Days - On or before November 15, 2001
 07-27-01 NO PLANS CONTRACT
 07-27-01
 07-27-01 SCOTT COUNTY (Contract No. 1854)
 07-27-01 Project No. S.P. 76010-4224-04
 07-27-01 The resurfacing on S.R. 297 beginning at the Oneida City limits (L.M.
 07-27-01 15.55) and extending to S.R. 63 (L.M. 23.89).
 07-27-01
 07-27-01 Project Length - 8.340 miles
 07-27-01 Working Days - On or before November 30, 2001 (See Special Provision
 07-27-01 108B)
 07-27-01 Plans Cost - \$ 3.00 (11" x 17")
 07-27-01
 07-27-01 SCOTT, CLAIBORNE, CAMPBELL, AND MORGAN COUNTIES (Contract No. 1855)
 07-27-01 Project No. S.P. 98014-4124-04
 07-27-01 The removal of snow and ice on various Interstate and State Routes.
 07-27-01
 07-27-01 Project Length - 0.000 mile
 07-27-01 Working Days - On or before April 30, 2002
 07-27-01 NO PLANS CONTRACT
 07-27-01
 07-27-01 SHELBY COUNTY (Contract No. 1856)
 07-27-01 Project No. S.P. 79005-4148-04
 07-27-01 S.P. 79005-4454-04
 07-27-01
 07-27-01 Project No. S.P. 79005-4148-04
 07-27-01 The repair of the bridge on Southeast Parkway over I-55 (L.M. 0.00).
 07-27-01
 07-27-01 Project Length - 0.000 mile
 07-27-01
 07-27-01 Project No. S.P. 79005-4454-04
 07-27-01 The repair of the bridge on Horn Lake Road over I-55 (L.M. 5.20).
 07-27-01
 07-27-01 Project Length - 0.000 mile
 07-27-01
 07-27-01 Total Project Length - 0.000 mile
 07-27-01 Working Days - See proposal.
 07-27-01 Plans Cost - \$ 25.00 Cross-Section Cost - NA
 07-27-01
 07-27-01 SHELBY COUNTY (Contract No. 1857)
 07-27-01 Project No. S.P. 79006-4180-04
 07-27-01 The repair of the bridges on I-240 over the Burlington Northern Santa
 07-27-01 Fe Railroad (L.M. 9.12).
 07-27-01
 07-27-01 Project Length - 0.000 mile
 07-27-01 Working Days - On or before November 16, 2001 (See Special Provision
 07-27-01 108B)
 07-27-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
 07-27-01
 07-27-01 SHELBY COUNTY (Contract No. 1858)
 07-27-01 Project No. S.P. 79960-4206-04
 07-27-01 The resurfacing on S.R. 3 beginning at S.R. 23 (Union Avenue) (L.M.
 07-27-01 9.90) and extending to Walnut Street (L.M. 10.77) and on S.R. 23

07-27-01 (Union Avenue) beginning at S.R. 3 (Union Avenue, South Bellevue Road)
07-27-01 (L.M. 0.00) and extending to S.R. 277 (East Parkway) (L.M. 2.10).
07-27-01
07-27-01 Project Length - 2.970 miles
07-27-01 Working Days - On or before November 30, 2001
07-27-01 Plans Cost - \$ 3.00 (11" x 17")
07-27-01
07-27-01 SHELBY AND FAYETTE COUNTIES (Contract No. 1859)
07-27-01 Project No. S.P. 98994-3621-04
07-27-01 The construction of covered salt bins at the county maintenance lots.
07-27-01
07-27-01 Project Length - 0.000 mile
07-27-01 Working Days - On or before December 31, 2001
07-27-01 NO PLANS CONTRACT
07-27-01
07-27-01 SULLIVAN AND JOHNSON COUNTIES (Contract No. 1860)
07-27-01 Project No. S.P. 98014-4123-04
07-27-01 The removal of snow and ice on various Interstate and State Routes.
07-27-01
07-27-01 Project Length - 0.000 mile
07-27-01 Working Days - On or before April 30, 2002
07-27-01 NO PLANS CONTRACT
07-27-01
07-27-01 SUMNER COUNTY (Contract No. 1861)
07-27-01 Project No. S.P. 83027-4215-04
07-27-01 The resurfacing on S.R. 174 (Dobbins Pike) beginning at North Water
07-27-01 Street (L.M. 15.47) and extending to South Tunnel Road (L.M. 21.10).
07-27-01
07-27-01 Project Length - 5.650 miles
07-27-01 Working Days - On or before October 31, 2001 (See Special Provision
07-27-01 108B)
07-27-01 Plans Cost - \$ 3.00 (11" x 17")
07-27-01
07-27-01 TROUSDALE COUNTY (Contract No. 1862)
07-27-01 Project No. S.P. 85002-4206-04
07-27-01 The resurfacing on S.R. 10 beginning at S.R. 25 (L.M. 14.95) and
07-27-01 extending to the Macon County line (L.M. 19.62).
07-27-01
07-27-01 Project Length - 4.660 miles
07-27-01 Working Days - On or before October 31, 2001 (See Special Provision
07-27-01 108B)
07-27-01 Plans Cost - \$ 3.00 (11" x 17")
07-27-01
07-27-01 WASHINGTON COUNTY (Contract No. 1863)
07-27-01 Project No. STP-M-NHE-34(35), 90002-3246-54
07-27-01 The installation of signals on U.S. 11E (S.R. 34) at Headtown Road.
07-27-01
07-27-01 Project Length - 0.000 mile
07-27-01 Working Days - On or before April 15, 2002
07-27-01 Plans Cost - \$ 3.00 Cross-Section Cost - NA
07-27-01
07-27-01 WASHINGTON COUNTY (Contract No. 1864)
07-27-01 Project No. S.P. 90002-4250-04
07-27-01 The resurfacing on U.S. 11E (U.S. 321, S.R. 34) beginning at Carson
07-27-01 Road (L.M. 4.57) and extending to 210 feet east of New Hope Road (L.M.
07-27-01 9.06).
07-27-01
07-27-01 Project Length - 4.490 miles
07-27-01 Working Days - On or before November 30, 2001 (See Special Provision
07-27-01 108B)
07-27-01 Plans Cost - \$ 3.00 (11" x 17")
07-27-01
07-27-01 WEAKLEY COUNTY (Contract No. 1865)
07-27-01 Project No. S.P. 92999-3606-04
07-27-01 The construction of covered salt bins in the city of Martin.
07-27-01
07-27-01 Project Length - 0.000 mile
07-27-01 Working Days - On or before December 31, 2001

07-27-01 NO PLANS CONTRACT
07-27-01
07-27-01 WILLIAMSON COUNTY (Contract No. 1866)
07-27-01 Project No. STP-EN-252(9), 94028-3219-94; 94028-3218-04
07-27-01 The grading, drainage, construction of a concrete Bulb-Tee beam
07-27-01 bridge, and paving on S.R. 252 (Wilson Pike), beginning at the
07-27-01 Brentwood City limits and extending to S.R. 441 (Moores Lane).
07-27-01
07-27-01 Project Length - 2.159 miles
07-27-01 Working Days - On or before October 31, 2003 (See Special Provision
07-27-01 108B)
07-27-01 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 25.00
07-27-01 The DBE goal for this contract is 5% of the contract amount.
07-27-01
07-27-01 WILLIAMSON COUNTY (Contract No. 1867)
07-27-01 Project No. S.P. 94999-3605-04
07-27-01 The construction of a covered salt bin at the county maintenance lot.
07-27-01
07-27-01 Project Length - 0.000 mile
07-27-01 Working Days - On or before December 31, 2001
07-27-01 NO PLANS CONTRACT
07-27-01
07-27-01 WILSON COUNTY (Contract No. 1868)
07-27-01 Project No. STP-24(23), 95004-3244-14
07-27-01 The grading, drainage, and paving on U.S. 70 (S.R. 24) beginning at
07-27-01 Country Wood Drive and extending to S.R. 26.
07-27-01
07-27-01 Project Length - 4.918 kilometers *METRIC*
07-27-01 Working Days - On or before June 30, 2003 (See Special Provision 108B)
07-27-01 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 25.00
07-27-01 The DBE goal for this contract is 9% of the contract amount.
07-27-01
07-27-01 WILSON COUNTY (Contract No. 1869)
07-27-01 Project No. S.P. 95001-4189-04
07-27-01 The installation of a cantilever sign on I-40 near Central Pike.
07-27-01
07-27-01 Project Length - 0.000 mile
07-27-01 Working Days - On or before March 1, 2002
07-27-01 NO PLANS CONTRACT
07-27-01
07-27-01 WILSON COUNTY (Contract No. 1870)
07-27-01 Project No. S.P. 95950-3550-04
07-27-01 The grading, drainage, and paving on a S.I.A. route (East Division
07-27-01 Street) serving Pro-Tech Industries and Oldcastle Precast in Lebanon.
07-27-01
07-27-01 Project Length - 0.579 mile
07-27-01 Working Days - See proposal.
07-27-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
07-27-01
07-27-01 WILSON COUNTY (Contract No. 1871)
07-27-01 Project No. S.P. 95950-3554-04
07-27-01 The grading, drainage, construction of a concrete Bulb-Tee beam
07-27-01 bridge, and paving on South Hartmann Drive, beginning north of I-40
07-27-01 and extending to Leeville Pike.
07-27-01
07-27-01 Project Length - 0.842 mile
07-27-01 Working Days - On or before November 15, 2002
07-27-01 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00

09-14-01 KNOX COUNTY (Contract No. 1518)
09-14-01 Project No. BH-STP-3775(2), 47953-3513-94
09-14-01 The rehabilitation of the bridge on Gay Street over the Tennessee
09-14-01 River and S.R. 158 (L.M. 0.26).
09-14-01
09-14-01 Project Length - 0.345 mile
09-14-01 Working Days - On or before November 15, 2003
09-14-01 Plans Cost - \$ 50.00 Cross-Section Cost - NA
09-14-01 The DBE goal for this contract is 5% of the contract amount.

09-14-01
09-14-01 GREENE COUNTY (Contract No. 1819)
09-14-01 Project No. S.P. 30999-3609-04
09-14-01 The construction of covered salt bins at I-81 near mile marker 29.
09-14-01
09-14-01 Project Length - 0.000 mile
09-14-01 Working Days - On or before January 31, 2002
09-14-01 NO PLANS CONTRACT
09-14-01
09-14-01 HAMILTON, COFFEE, AND WARREN COUNTIES (Contract No. 1823)
09-14-01 Project No. S.P. 98992-3619-04
09-14-01 The construction of covered salt bins on S.R. 111 at Back Valley Road
09-14-01 in Hamilton County, on I-24 at mile marker 107 in Coffee County, and
09-14-01 at the county maintenance lot in Warren County.
09-14-01
09-14-01 Project Length - 0.000 mile
09-14-01 Working Days - On or before January 31, 2002
09-14-01 NO PLANS CONTRACT
09-14-01
09-14-01 KNOX COUNTY (Contract No. 1834)
09-14-01 Project No. STP-M-1(114), 47009-3280-54
09-14-01 The grading, drainage, and paving on U.S. 11 (U.S. 70, S.R. 1,
09-14-01 Kingston Pike), beginning west of Old Kingston Pike and extending to
09-14-01 Towanda Trail.
09-14-01
09-14-01 Project Length - 0.252 mile
09-14-01 Working Days - On or before June 15, 2002
09-14-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
09-14-01 The DBE goal for this contract is 5% of the contract amount.
09-14-01
09-14-01 KNOX AND GRAINGER COUNTIES (Contract No. 1835)
09-14-01 Project No. S.P. 29001-3226-04
09-14-01 The grading, drainage, and paving on U.S. 11W (S.R. 1), beginning 71
09-14-01 meters south of the Knox County line and extending to 150 meters north
09-14-01 of Ritz View Drive and Maple Drive.
09-14-01
09-14-01 Project Length - 3.709 kilometers *METRIC*
09-14-01 Working Days - On or before May 15, 2003
09-14-01 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 25.00
09-14-01
09-14-01 PUTNAM AND FENTRESS COUNTIES (Contract No. 1848)
09-14-01 Project No. S.P. 98992-3618-04
09-14-01 The construction of covered salt bins at the county maintenance lots.
09-14-01
09-14-01 Project Length - 0.000 mile
09-14-01 Working Days - On or before January 31, 2002
09-14-01 NO PLANS CONTRACT
09-14-01
09-14-01 SHELBY AND FAYETTE COUNTIES (Contract No. 1859)
09-14-01 Project No. S.P. 98994-3621-04
09-14-01 The construction of covered salt bins at the county maintenance lots.
09-14-01
09-14-01 Project Length - 0.000 mile
09-14-01 Working Days - On or before January 31, 2002
09-14-01 NO PLANS CONTRACT
09-14-01
09-14-01 WEAKLEY COUNTY (Contract No. 1865)
09-14-01 Project No. S.P. 92999-3606-04
09-14-01 The construction of covered salt bins in the city of Martin.
09-14-01
09-14-01 Project Length - 0.000 mile
09-14-01 Working Days - On or before January 31, 2002
09-14-01 NO PLANS CONTRACT
09-14-01
09-14-01 WILLIAMSON COUNTY (Contract No. 1866)
09-14-01 Project No. STP-EN-252(9), 94028-3219-94; 94028-3218-04
09-14-01 The grading, drainage, construction of a concrete Bulb-Tee beam
09-14-01 bridge, and paving on S.R. 252 (Wilson Pike), beginning at the

09-14-01 Brentwood City limits and extending to S.R. 441 (Moores Lane).
09-14-01
09-14-01 Project Length - 2.159 miles
09-14-01 Working Days - On or before September 30, 2003 (See Special Provision
09-14-01 108B)
09-14-01 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 25.00
09-14-01 The DBE goal for this contract is 5% of the contract amount.
09-14-01
09-14-01 WILLIAMSON COUNTY (Contract No. 1867)
09-14-01 Project No. S.P. 94999-3605-04
09-14-01 The construction of a covered salt bin at the county maintenance lot.
09-14-01
09-14-01 Project Length - 0.000 mile
09-14-01 Working Days - On or before January 31, 2002
09-14-01 NO PLANS CONTRACT
09-14-01
09-14-01 ANDERSON COUNTY (Contract No. 1872)
09-14-01 Project No. BR-STP-116(8), 01014-3229-94
09-14-01 The construction of a concrete I-beam bridge on S.R. 116 over Cage
09-14-01 Creek (L.M. 8.97) including grading, drainage, and paving.
09-14-01
09-14-01 Project Length - 0.161 mile
09-14-01 Working Days - On or before August 1, 2002
09-14-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
09-14-01 The DBE goal for this contract is 4% of the contract amount.
09-14-01
09-14-01 ANDERSON COUNTY (Contract No. 1873)
09-14-01 Project No. STP-H-61(19), 01005-3231-94
09-14-01 The installation of signals on S.R. 61 at the northbound off ramp of I-
09-14-01 75.
09-14-01
09-14-01 Project Length - 0.000 mile
09-14-01 Working Days - On or before May 31, 2002
09-14-01 Plans Cost - \$ 3.00 Cross-Section Cost - NA
09-14-01
09-14-01 ANDERSON COUNTY (Contract No. 1874)
09-14-01 Project No. S.P. 01950-3518-04
09-14-01 The grading, drainage, and paving on a S.I.A. route serving various
09-14-01 industries in Clinton.
09-14-01
09-14-01 Project Length - 0.303 mile
09-14-01 Working Days - On or before May 15, 2002
09-14-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
09-14-01
09-14-01 BLOUNT COUNTY (Contract No. 1875)
09-14-01 Project No. STP-H-NHE-33(41), 05001-3269-94
09-14-01 The installation of signals on U.S. 411 (S.R. 33) at U.S. 129 (S.R.
09-14-01 115).
09-14-01
09-14-01 Project Length - 0.000 mile
09-14-01 Working Days - On or before May 15, 2002
09-14-01 Plans Cost - \$ 3.00 Cross-Section Cost - NA
09-14-01
09-14-01 BRADLEY AND McMINN COUNTIES (Contract No. 1876)
09-14-01 Project No. S.P. 06001-4158-04
09-14-01 The repair of the bridges on I-75 over the Hiwassee River (L.M. 19.20
09-14-01 left and right), on U.S. 74 (U.S. 64 Bypass, S.R. 60) over S.R. 74
09-14-01 (L.M. 11.29), and on U.S. 74 (U.S. 64 Bypass, S.R. 311) over S.R. 311
09-14-01 (L.M. 4.75).
09-14-01
09-14-01 Project Length - 0.000 mile
09-14-01 Working Days - See proposal.
09-14-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
09-14-01
09-14-01 COCKE AND JEFFERSON COUNTIES (Contract No. 1877)
09-14-01 Project No. S.P. 15006-4212-04
09-14-01 The repair of the bridge on U.S. 25E (S.R. 32) over the French Broad
09-14-01 River (L.M. 31.08).

09-14-01
09-14-01 Project Length - 0.000 mile
09-14-01 Working Days - On or before December 31, 2001
09-14-01 NO PLANS CONTRACT
09-14-01
09-14-01 DAVIDSON COUNTY (Contract No. 1878)
09-14-01 Project No. S.P. 19947-4130-04
09-14-01 The repair of the bridges on Demonbreun Street over I-40 (L.M. 1.25),
09-14-01 Church Street over I-40 (L.M. 2.96), and Chestnut Street over I-65
09-14-01 (L.M. 1.33).
09-14-01
09-14-01 Project Length - 0.000 mile
09-14-01 Working Days - On or before December 23, 2001 (See Special Provision
09-14-01 108B)
09-14-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
09-14-01
09-14-01 DAVIDSON COUNTY (Contract No. 1879)
09-14-01 Project No. S.P. 19959-4931-04
09-14-01 The repair of the bridge on Fesslers Lane over I-40 (L.M. 0.48).
09-14-01
09-14-01 Project Length - 0.000 mile
09-14-01 Working Days - On or before June 1, 2002 (See Special Provision 108B)
09-14-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
09-14-01
09-14-01 GIBSON COUNTY (Contract No. 1880)
09-14-01 Project No. STP-5(62), 27002-3226-14
09-14-01 The paving on U.S. 45W (S.R. 5), beginning north of Dyer and extending
09-14-01 to north of Northern Chapel Road.
09-14-01
09-14-01 Project Length - 8.556 kilometers *METRIC*
09-14-01 Working Days - On or before November 30, 2002
09-14-01 Plans Cost - \$ 25.00 Cross-Section Cost - NA
09-14-01 The DBE goal for this contract is 5% of the contract amount.
09-14-01
09-14-01 HAMILTON COUNTY (Contract No. 1881)
09-14-01 Project No. APD-NHE-111(48), 33156-3214-64
09-14-01 The grading, drainage, construction of a concrete I-beam bridge, and
09-14-01 paving on S.R. 111, beginning at the Sequatchie County line and
09-14-01 extending to 0.8 mile east of Jones Gap Road.
09-14-01
09-14-01 Project Length - 3.695 miles
09-14-01 Working Days - On or before November 15, 2003
09-14-01 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 50.00
09-14-01 The DBE goal for this contract is 8% of the contract amount.
09-14-01
09-14-01 HICKMAN COUNTY (Contract No. 1882)
09-14-01 Project No. BRZE-4100(11), 41945-3450-94
09-14-01 The construction of a concrete box beam bridge on Lick Creek Road over
09-14-01 Lick Creek (L.M. 1.67), including grading, drainage, and paving.
09-14-01
09-14-01 Project Length - 0.156 mile
09-14-01 Working Days - On or before June 30, 2002
09-14-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
09-14-01
09-14-01 KNOX COUNTY (Contract No. 1883)
09-14-01 Project No. BR-STP-9(34), 47014-3235-94
09-14-01 The construction of a concrete Bulb-Tee bridge on U.S. 70 (U.S. 11E,
09-14-01 U.S. 25W, S.R. 9) over the Holston River
09-14-01 (L.M. 7.86), including grading, drainage, and paving.
09-14-01
09-14-01 Project Length - 0.285 mile
09-14-01 Working Days - On or before September 30, 2004
09-14-01 Plans Cost - \$ 25.00 Cross-Section Cost - \$0.00
09-14-01 The DBE goal for this contract is 3% of the contract amount.
09-14-01
09-14-01 KNOX COUNTY (Contract No. 1884)
09-14-01 Project No. CM-STP-9109(61), 47956-3218-54
09-14-01 The installation of signals at various intersections in Farragut.

09-14-01
09-14-01 Project Length - 0.000 mile
09-14-01 Working Days - On or before May 31, 2002
09-14-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
09-14-01
09-14-01 KNOX COUNTY (Contract No. 1885)
09-14-01 Project No. HPP/STP-131(12), 47039-3231-14
09-14-01 The grading, drainage, and paving on S.R. 131 (Emory Road), beginning
09-14-01 south of Gill Road and extending to north of Bishop Road.
09-14-01
09-14-01 Project Length - 4.141 kilometers *METRIC*
09-14-01 Working Days - On or before July 15, 2003
09-14-01 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 25.00
09-14-01 The DBE goal for this contract is 10% of the contract amount.
09-14-01
09-14-01 MARION COUNTY (Contract No. 1886)
09-14-01 Project No. S.P. 58062-4224-04
09-14-01 The repair of the bridges on I-24 over S.R. 27 (LM 17.48) and on S.R.
09-14-01 28 over I-24 (LM 0.00).
09-14-01
09-14-01 Project Length - 0.000 mile
09-14-01 Working Days - On or before December 31, 2001
09-14-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
09-14-01
09-14-01 OBION COUNTY (Contract No. 1887)
09-14-01 Project No. HPP-STP-22(48), 66146-3205-14
09-14-01 The paving on S.R. 22 extension, beginning at the North Fork Obion
09-14-01 River and extending to U.S. 51 (S.R. 3).
09-14-01
09-14-01 Project Length - 3.580 kilometers *METRIC*
09-14-01 Working Days - On or before September 1, 2002
09-14-01 Plans Cost - \$ 25.00 Cross-Section Cost - NA
09-14-01 The DBE goal for this contract is 4% of the contract amount.
09-14-01
09-14-01 RUTHERFORD COUNTY (Contract No. 1888)
09-14-01 Project No. IM-24-1(86)83, 75001-3186-44
09-14-01 75073-3405-04
09-14-01
09-14-01 Project No. IM-24-1(86)83, 75001-3186-44
09-14-01 The grading, drainage, construction of concrete Bulb-Tee beam bridge,
09-14-01 and paving on I-24 at the junction with Joe B. Jackson Parkway (Elam
09-14-01 Road).
09-14-01
09-14-01 Project Length - 0.780 kilometer
09-14-01
09-14-01 Project No. S.P. 75073-3405-04
09-14-01 The grading, drainage, and paving on Joe B. Jackson Parkway (Elam Road
09-14-01 Connector), beginning at I-24 and extending to U.S. 41 (S.R. 2).
09-14-01
09-14-01 Project Length - 2.586 kilometers
09-14-01
09-14-01 Project Length - 3.366 kilometers *METRIC*
09-14-01 Working Days - On or before October 31, 2003 (See Special Provision
09-14-01 108B)
09-14-01 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 25.00
09-14-01 The DBE goal for this contract is 7% of the contract amount.
09-14-01
09-14-01 SEQUATCHIE COUNTY (Contract No. 1889)
09-14-01 Project No. APD-NHE-111(45), 77041-3221-64
09-14-01 The grading, drainage, construction of a concrete I-beam bridge and a
09-14-01 concrete Bulb-Tee beam bridge, and paving on
09-14-01 S.R. 111, beginning west of Lewis Chapel Road and extending to the
09-14-01 Hamilton County line.
09-14-01
09-14-01 Project Length - 4.228 miles
09-14-01 Working Days - On or before November 15, 2003
09-14-01 Plans Cost - \$100.00 Cross-Section Cost - \$125.00
09-14-01 The DBE goal for this contract is 5% of the contract amount.

09-14-01
09-14-01 SHELBY COUNTY (Contract No. 1890)
09-14-01 Project No. STP-M-9411(4), 79955-3526-54
09-14-01 The grading, drainage, and paving on West Union Road, beginning at
09-14-01 Navy Road and extending to Dakar Road.
09-14-01
09-14-01 Project Length - 0.614 kilometer *METRIC*
09-14-01 Working Days - On or before November 30, 2002
09-14-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
09-14-01 The DBE goal for this contract is 7% of the contract amount.
09-14-01
09-14-01 SHELBY COUNTY (Contract No. 1891)
09-14-01 Project No. S.P. 79035-4211-04
09-14-01 The resurfacing on S.R. 205, beginning at I-40 (L.M. 16.40) and
09-14-01 extending to U.S. 70 (U.S. 79, S.R. 1) (L.M. 18.60).
09-14-01
09-14-01 Project Length - 2.200 miles
09-14-01 Working Days - On or before December 15, 2001
09-14-01 Plans Cost - \$ 3.00 (11" x 17")
09-14-01
09-14-01 SULLIVAN COUNTY (Contract No. 1892)
09-14-01 Project No. STP-126(6), 82013-3223-14
09-14-01 The grading, drainage, and paving on S.R. 126 (relocated), beginning
09-14-01 at S.R. 93 and extending to existing S.R. 126 (Wilcox Drive).
09-14-01
09-14-01 Project Length - 0.419 mile
09-14-01 Working Days - On or before June 30, 2002
09-14-01 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
09-14-01 The DBE goal for this contract is 6% of the contract amount.
09-14-01
09-14-01 TIPTON COUNTY (Contract No. 1893)
09-14-01 Project No. BRZE-8400(32), 84026-3411-94
09-14-01 The construction of a concrete I-beam bridge on Simmons Road over
09-14-01 North Fork Creek (L.M. 2.40), including grading, drainage, and paving.
09-14-01
09-14-01 Project Length - 0.213 mile
09-14-01 Working Days - On or before May 31, 2002
09-14-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
09-14-01 The DBE goal for this contract is 3% of the contract amount.
09-14-01
09-14-01 WILLIAMSON COUNTY (Contract No. 1894)
09-14-01 Project No. STP-H-248(11), 94005-3207-94
09-14-01 The installation of signals on S.R. 248 (Goose Creek Bypass) at U.S.
09-14-01 431 (S.R. 106, Lewisburg Highway) and at ramp from I-65.
09-14-01
09-14-01 Project Length - 0.000 mile
09-14-01 Working Days - On or before May 15, 2002
09-14-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
09-14-01
09-14-01 WILLIAMSON COUNTY (Contract No. 1895)
09-14-01 Project No. STP-M-6(41), 94004-3224-54
09-14-01 STP-M-6(43), 94003-3267-54
09-14-01 STP-M-6(44), 94003-3269-54
09-14-01 The improvement of the intersections on U.S. 31 (S.R. 6, Franklin
09-14-01 Road) at S.R. 441 (Moores Lane), at Murray Lane, and at S.R. 253
09-14-01 (Concord Road).
09-14-01
09-14-01 Project Length - 0.888 mile
09-14-01 Working Days - On or before November 15, 2002 (See Special Provision
09-14-01 108B)
09-14-01 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
09-14-01 The DBE goal for this contract is 5% of the contract amount.
09-14-01
09-14-01 WILLIAMSON COUNTY (Contract No. 1896)
09-14-01 Project No. S.P. 94011-3245-04
09-14-01 The grading, drainage, and paving on S.R. 96, beginning at Curd Lane
09-14-01 and extending to east of Arno Road.
09-14-01

09-14-01 Project Length - 2.961 kilometers *METRIC*
 09-14-01 Working Days - On or before November 15, 2003
 09-14-01 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 25.00
 09-14-01
 09-14-01 WILSON COUNTY (Contract No. 1897)
 09-14-01 Project No. S.P. 95952-3614-04
 09-14-01 The grading, drainage, and paving on a S.I.A. route serving Huskey
 09-14-01 Lumber Company in Mount Juliet.
 09-14-01
 09-14-01 Project Length - 0.143 mile
 09-14-01 Working Days - On or before December 15, 2001
 09-14-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
 09-14-01
 09-14-01 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER,
 09-14-01 GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON,
 09-14-01 MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND
 09-14-01 WASHINGTON COUNTIES (Engineering Contract No. E0673)
 09-14-01 The continued Drilling and Sampling of subsurface conditions, as
 09-14-01 assigned, on various Projects in Region I.
 09-14-01
 09-14-01 Project Length - 0.000 mile
 09-14-01 Working Days - On or before September 30, 2003
 09-14-01 NO PLANS CONTRACT
 09-14-01
 09-14-01 BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DeKALB, FENTRESS,
 09-14-01 FRANKLIN, GRUNDY, HAMILTON, JACKSON, McMINN, MARION, MEIGS, OVERTON,
 09-14-01 PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, WHITE,
 09-14-01 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON,
 09-14-01 HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY,
 09-14-01 MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART,
 09-14-01 SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Engineering
 09-14-01 Contract No. E0674)
 09-14-01 The continued Drilling and Sampling of subsurface conditions, as
 09-14-01 assigned, on various Projects in Regions II and III.
 09-14-01
 09-14-01 Project Length - 0.000 mile
 09-14-01 Working Days - On or before September 30, 2003
 09-14-01 NO PLANS CONTRACT
 09-14-01
 09-14-01 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON,
 09-14-01 HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE,
 09-14-01 McNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES
 09-14-01 (Engineering Contract No. E0675)
 09-14-01 The continued Drilling and Sampling of subsurface conditions, as
 09-14-01 assigned, on various Projects in Region IV.
 09-14-01
 09-14-01 Project Length - 0.000 mile
 09-14-01 Working Days - On or before September 30, 2003
 09-14-01 NO PLANS CONTRACT

 10-26-01 SHELBY COUNTY (Contract No. 1898)
 10-26-01 Project No. BSRF-I-40-1(282)0, 79001-3190-94
 10-26-01 The seismic retrofit of portions of the existing bridge on I-40 over
 10-26-01 the Mississippi River.
 10-26-01
 10-26-01 Project Length - 0.000 mile
 10-26-01 Working Days - On or before May 31, 2003 (See Special Provision 108B)
 10-26-01 Plans Cost - \$ 25.00 Cross-Section Cost - NA
 10-26-01 The DBE goal for this contract is 3% of the contract amount.
 10-26-01
 10-26-01 DAVIDSON COUNTY (Contract No. 1878)
 10-26-01 Project No. S.P. 19947-4130-04
 10-26-01 The repair of the bridges on Demonbreun Street over I-40 (L.M. 1.25),
 10-26-01 Church Street over I-40 (L.M. 2.96), and Chestnut Street over I-65
 10-26-01 (L.M. 1.33).
 10-26-01
 10-26-01 Project Length - 0.000 mile
 10-26-01 Working Days - On or before February 15, 2002 (See Special Provision

10-26-01 108B)
10-26-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
10-26-01
10-26-01 SULLIVAN COUNTY (Contract No. 1892)
10-26-01 Project No. STP-126(6), 82013-3223-14
10-26-01 The grading, drainage, and paving on S.R. 126 (relocated), beginning
10-26-01 at S.R. 93 and extending to existing S.R. 126 (Wilcox Drive).
10-26-01
10-26-01 Project Length - 0.419 mile
10-26-01 Working Days - On or before August 15, 2002
10-26-01 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
10-26-01 The DBE goal for this contract is 6% of the contract amount.
10-26-01
10-26-01 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER,
10-26-01 GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON,
10-26-01 MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND
10-26-01 WASHINGTON COUNTIES (Contract No. 1899)
10-26-01 Project No. S.P. 98014-4126-04
10-26-01 The random on-call guardrail repair on various Interstate and State
10-26-01 Routes.
10-26-01
10-26-01 Project Length - 0.000 mile
10-26-01 Working Days - On or before December 31, 2002 (See Special Provision
10-26-01 108B)
10-26-01 NO PLANS CONTRACT
10-26-01
10-26-01 ANDERSON, COCKE, JEFFERSON, KNOX, AND SEVIER COUNTIES (Contract No.
10-26-01 1900)
10-26-01 Project No. S.P. 98014-4127-04
10-26-01 The random on-call fence repair on various Interstate and State
10-26-01 Routes.
10-26-01
10-26-01 Project Length - 0.000 mile
10-26-01 Working Days - On or before December 31, 2002
10-26-01 NO PLANS CONTRACT
10-26-01
10-26-01 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON,
10-26-01 HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY,
10-26-01 MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART,
10-26-01 SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract
10-26-01 No. 1901)
10-26-01 Project No. S.P. 98036-4148-04
10-26-01 The random on-call guardrail repair on various Interstate and State
10-26-01 Routes.
10-26-01
10-26-01 Project Length - 0.000 mile
10-26-01 Working Days - On or before December 31, 2002 (See Special Provision
10-26-01 108B)
10-26-01 NO PLANS CONTRACT
10-26-01
10-26-01 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON,
10-26-01 HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE,
10-26-01 MADISON, McNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES
10-26-01 (Contract No. 1902)
10-26-01 Project No. S.P. 98044-4193-04
10-26-01 The random on-call guardrail repair on various Interstate and State
10-26-01 Routes.
10-26-01
10-26-01 Project Length - 0.000 mile
10-26-01 Working Days - On or before December 31, 2002 (See Special Provision
10-26-01 108B)
10-26-01 NO PLANS CONTRACT
10-26-01
10-26-01 BLEDSOE, BRADLEY, COFFEE, FRANKLIN, GRUNDY, HAMILTON, MARION, McMINN,
10-26-01 MEIGS, POLK, SEQUATCHIE, AND VAN BUREN COUNTIES (Contract No. 1903)
10-26-01 Project No. S.P. 98024-4142-04
10-26-01 The random on-call guardrail repair on various Interstate and State
10-26-01 Routes.

10-26-01
10-26-01 Project Length - 0.000 mile
10-26-01 Working Days - On or before December 31, 2002 (See Special Provision
10-26-01 108B)
10-26-01 NO PLANS CONTRACT
10-26-01
10-26-01 BLEDSOE, CUMBERLAND, DeKALB, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND
10-26-01 WHITE COUNTIES (Contract No. 1904)
10-26-01 Project No. S.P. 98024-4245-04
10-26-01 The crack sealing on various State Routes.
10-26-01
10-26-01 Project Length - 56.670 miles
10-26-01 Working Days - On or before June 1, 2002
10-26-01 NO PLANS CONTRACT
10-26-01
10-26-01 BLOUNT AND MONROE COUNTIES (Contract No. 1905)
10-26-01 Project No. S.P. 98014-4225-04
10-26-01 The installation of signs on various State Routes.
10-26-01
10-26-01 Project Length - 0.000 mile
10-26-01 Working Days - On or before June 30, 2002
10-26-01 NO PLANS CONTRACT
10-26-01
10-26-01 CAMPBELL COUNTY (Contract No. 1906)
10-26-01 Project No. S.P. 07003-4234-04
10-26-01 The repair of the bridges on U.S. 25W (S.R. 9) over I-75 (L.M. 32.33)
10-26-01
10-26-01 Project Length - 0.000 mile
10-26-01 Working Days - On or before May 15, 2002
10-26-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
10-26-01
10-26-01 CANNON, CLAY, CUMBERLAND, DeKALB, FENTRESS, JACKSON, OVERTON, PICKETT,
10-26-01 PUTNAM, RHEA, WARREN, AND WHITE COUNTIES (Contract No. 1907)
10-26-01 Project No. S.P. 98024-4143-04
10-26-01 The random on-call guardrail repair on various Interstate and State
10-26-01 Routes.
10-26-01
10-26-01 Project Length - 0.000 mile
10-26-01 Working Days - On or before December 31, 2002 (See Special Provision
10-26-01 108B)
10-26-01 NO PLANS CONTRACT
10-26-01
10-26-01 CARROLL COUNTY (Contract No. 1908)
10-26-01 Project No. BR-STP-105(9), 09016-3203-94
10-26-01 The construction of a concrete box beam bridge on S.R. 105 over White
10-26-01 Creek (L.M. 8.25), including grading, drainage, and paving.
10-26-01
10-26-01 Project Length - 0.547 kilometer *METRIC*
10-26-01 Working Days - On or before November 30, 2002
10-26-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
10-26-01 The DBE goal for this contract is 3% of the contract amount.
10-26-01
10-26-01 CARTER, UNICOI, AND WASHINGTON COUNTIES (Contract No. 1909)
10-26-01 Project No. S.P. 98014-4128-04
10-26-01 The removal of snow and ice on various Interstate and State Routes.
10-26-01
10-26-01 Project Length - 0.000 mile
10-26-01 Working Days - On or before April 30, 2002 (See Special Provision
10-26-01 108B)
10-26-01 NO PLANS CONTRACT
10-26-01
10-26-01 CUMBERLAND COUNTY (Contract No. 1910)
10-26-01 Project No. S.P. 18083-3209-04
10-26-01 The grading, drainage, and paving on S.R. 392 beginning at U.S. 127
10-26-01 (S.R. 28) and extending to U.S. 70 (S.R. 1).
10-26-01
10-26-01 Project Length - 4.019 kilometers *METRIC*
10-26-01 Working Days - On or before October 31, 2003

10-26-01 Plans Cost - \$100.00 Cross-Section Cost - \$ 25.00
 10-26-01
 10-26-01 CUMBERLAND, FENTRESS, OVERTON, AND PUTNAM COUNTIES (Contract No. 1911)
 10-26-01 Project No. S.P. 98024-4144-04
 10-26-01 The crack sealing on various Interstate and State Routes.
 10-26-01
 10-26-01 Project Length - 51.750 miles
 10-26-01 Working Days - On or before June 1, 2002
 10-26-01 NO PLANS CONTRACT
 10-26-01
 10-26-01 DAVIDSON COUNTY (Contract No. 1912)
 10-26-01 Project No. HPP-NHE-155(17), 19076-3245-14
 10-26-01 The grading, drainage, construction of two (2) bridges and eleven (11)
 10-26-01 retaining walls, repair of an existing bridge, and paving on S.R. 155
 10-26-01 (Briley Parkway) beginning north of McGavock Pike and extending to
 10-26-01 Gallatin Road.
 10-26-01
 10-26-01 Project Length - 2.618 miles
 10-26-01 Working Days - See proposal.
 10-26-01 Plans Cost - \$150.00 Cross-Section Cost - \$ 25.00
 10-26-01 The DBE goal for this contract is 8% of the contract amount.
 10-26-01
 10-26-01 FENTRESS COUNTY (Contract No. 1913)
 10-26-01 Project No. STP-H-62(23), 25012-3208-94
 10-26-01 The installation of guardrail on S.R. 62 (L.M. 3.30).
 10-26-01
 10-26-01 Project Length - 0.000 mile
 10-26-01 Working Days - On or before March 1, 2002
 10-26-01 NO PLANS CONTRACT
 10-26-01
 10-26-01 HAMBLEN COUNTY (Contract No. 1914)
 10-26-01 Project No. S.P. 32950-3571-04
 10-26-01 The grading, drainage, construction of a Bulb-Tee beam bridge, and
 10-26-01 paving on a S.I.A. route serving OTICS, Inc., and Techpack America
 10-26-01 Group in Morristown.
 10-26-01
 10-26-01 Project Length - 0.762 mile
 10-26-01 Working Days - On or before December 31, 2002
 10-26-01 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
 10-26-01
 10-26-01 HAMILTON COUNTY (Contract No. 1915)
 10-26-01 Project No. NH-I-75-1(102)5, 33005-3165-44
 10-26-01 The grading, drainage, construction of four (4) bridges, and paving on
 10-26-01 I-75 beginning 160 meters south of Standifer Gap Road and extending to
 10-26-01 2.36 kilometers north of S.R. 317 (Bonny Oaks Drive, Old Lee Highway).
 10-26-01
 10-26-01 Project Length - 4.344 kilometers *METRIC*
 10-26-01 Working Days - On or before November 15, 2004 (See Special Provision
 10-26-01 108B)
 10-26-01 Plans Cost - \$225.00 Cross-Section Cost - \$100.00
 10-26-01 The DBE goal for this contract is 9% of the contract amount.
 10-26-01
 10-26-01 HAWKINS COUNTY (Contract No. 1916)
 10-26-01 Project No. S.P. 37003-4210-04
 10-26-01 The repair of the bridge on U.S. 11E (S.R. 34) over the Norfolk
 10-26-01 Southern Railroad and Whitehorn Creek (L.M. 1.16).
 10-26-01
 10-26-01 Project Length - 0.000 mile
 10-26-01 Working Days - On or before May 15, 2002
 10-26-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
 10-26-01
 10-26-01 HUMPHREYS COUNTY (Contract No. 1917)
 10-26-01 Project No. S.P. 43001-3150-04
 10-26-01 The installation of lights on I-40 at S.R. 13.
 10-26-01
 10-26-01 Project Length - 0.000 mile
 10-26-01 Working Days - See proposal.
 10-26-01 Plans Cost - \$ 3.00 Cross-Section Cost - NA

10-26-01
10-26-01 LAWRENCE COUNTY (Contract No. 1918)
10-26-01 Project No. BRZE-5000(6), 50951-3455-94
10-26-01 The construction of a concrete Bulb-Tee bridge on Prosser Avenue over
10-26-01 the Tennessee Southern Railroad (L.M. 1.42), including grading,
10-26-01 drainage, and paving.
10-26-01
10-26-01 Project Length - 0.099 mile
10-26-01 Working Days - On or before September 30, 2002 (See Special Provision
10-26-01 108B)
10-26-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
10-26-01
10-26-01 McMINN COUNTY (Contract No. 1919)
10-26-01 Project No. NH-30(32), 54007-3217-14
10-26-01 The grading, drainage, construction of two (2) concrete Bulb-Tee beam
10-26-01 bridges and a concrete I-beam bridge, and paving on U.S. 411 (S.R 30)
10-26-01 beginning at the Polk County line and extending to near 12th Street in
10-26-01 Etowah.
10-26-01
10-26-01 Project Length - 6.655 kilometers *METRIC*
10-26-01 Working Days - On or before June 1, 2004
10-26-01 Plans Cost - \$200.00 Cross-Section Cost - \$ 50.00
10-26-01 The DBE goal for this contract is 8% of the contract amount.
10-26-01
10-26-01 McNAIRY COUNTY (Contract No. 1920)
10-26-01 Project No. STP-H-15(112), 55003-3218-94
10-26-01 The installation of signals on S.R. 15 (U.S. 64 B.R., Court Avenue) at
10-26-01 2nd Street and 3rd Street in Selmer.
10-26-01
10-26-01 Project Length - 0.000 mile
10-26-01 Working Days - On or before July 31, 2002
10-26-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
10-26-01
10-26-01 MEIGS AND McMINN COUNTIES (Contract No. 1921)
10-26-01 Project No. STP-30(30), 61002-3210-14, 54005-3231-14
10-26-01 The grading, drainage, and paving on S.R. 30 beginning 1.1 kilometers
10-26-01 west of S.R. 58 and extending to Duckett Hollow Road.
10-26-01
10-26-01 Project Length - 8.601 kilometers *METRIC*
10-26-01 Working Days - On or before November 1, 2004
10-26-01 Plans Cost - \$175.00 Cross-Section Cost - \$200.00
10-26-01 The DBE goal for this contract is 8% of the contract amount.
10-26-01
10-26-01 ROANE COUNTY (Contract No. 1922)
10-26-01 Project No. STP-H-NH-29(42), 73006-3210-94
10-26-01 The grading, drainage, and paving on U.S. 27 (S.R. 29) at Abel Valley
10-26-01 Road.
10-26-01
10-26-01 Project Length - 0.083 mile
10-26-01 Working Days - On or before April 30, 2002
10-26-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
10-26-01
10-26-01 SEVIER COUNTY (Contract No. 1923)
10-26-01 Project No. STP-M-35(27), 78005-3237-54
10-26-01 The installation of signals on U.S. 411 (S.R. 35, Dolly Parton
10-26-01 Parkway) at North Henderson Avenue in Sevierville.
10-26-01
10-26-01 Project Length - 0.000 mile
10-26-01 Working Days - On or before June 30, 2002
10-26-01 Plans Cost - \$ 3.00 Cross-Section Cost - NA
10-26-01
10-26-01 SHELBY COUNTY (Contract No. 1924)
10-26-01 Project No. STP-R-000S(870), 79102-3408-94
10-26-01 The improvement of the intersection of Old Brownsville Road at
10-26-01 Germantown Road and the C.S.X. Railroad.
10-26-01
10-26-01 Project Length - 0.273 mile
10-26-01 Working Days - On or before May 31, 2002

10-26-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
 10-26-01 The DBE goal for this contract is 5% of the contract amount.
 10-26-01
 10-26-01 SHELBY COUNTY (Contract No. 1925)
 10-26-01 Project No. S.P. 79007-4169-04
 10-26-01 The installation of a cantilever sign on I-40 westbound (L.M. 9.71).
 10-26-01
 10-26-01 Project Length - 0.000 mile
 10-26-01 Working Days - On or before June 1, 2002
 10-26-01 NO PLANS CONTRACT
 10-26-01
 10-26-01 WARREN COUNTY (Contract No. 1926)
 10-26-01 Project No. STP-H-NHE-55(3), 89007-3251-94
 10-26-01 The grading, drainage, and paving on S.R. 55 at the junction with S.R.
 10-26-01 379.
 10-26-01
 10-26-01 Project Length - 0.080 mile
 10-26-01 Working Days - On or before August 1, 2002
 10-26-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
 10-26-01
 10-26-01 WEAKLEY COUNTY (Contract No. 1927)
 10-26-01 Project No. BR-STP-190(4), 92019-3209-94
 10-26-01 The construction of two (2) concrete I-beam bridges on S.R. 190 over
 10-26-01 the Middle Fork Obion River (L.M. 15.27) and over Thompson Creek (L.M.
 10-26-01 20.81), including grading, drainage, and paving.
 10-26-01
 10-26-01 Project Length - 0.413 mile
 10-26-01 Working Days - On or before December 31, 2002
 10-26-01 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
 10-26-01 The DBE goal for this contract is 3% of the contract amount.
 10-26-01
 10-26-01 WILLIAMSON COUNTY (Contract No. 1928)
 10-26-01 Project No. BRZE-9400(27), 94020-3411-94
 10-26-01 The construction of a concrete box beam bridge on Thompsons Station
 10-26-01 Road over the west prong of Murfree's Fork Creek (L.M. 8.29),
 10-26-01 including grading, drainage, and paving.
 10-26-01
 10-26-01 Project Length - 0.090 mile
 10-26-01 Working Days - See proposal.
 10-26-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00

 11-16-01 BEDFORD, MARSHALL, AND MAURY COUNTIES (Contract No. 1929)
 11-16-01 Project No. S.P. 98036-4249-04
 11-16-01 The mowing on various State Routes.
 11-16-01
 11-16-01 Project Length - 274.820 miles
 11-16-01 Working Days - On or before November 15, 2002 (See Special Provision
 11-16-01 108B)
 11-16-01
 11-16-01 BENTON AND DECATUR COUNTIES (Contract No. 1930)
 11-16-01 Project No. S.P. 98044-4295-04
 11-16-01 The mowing on various State Routes.
 11-16-01
 11-16-01 Project Length - 184.170 miles
 11-16-01 Working Days - On or before November 15, 2002 (See Special Provision
 11-16-01 108B)
 11-16-01
 11-16-01 BRADLEY AND POLK COUNTIES (Contract No. 1931)
 11-16-01 Project No. S.P. 98024-4250-04
 11-16-01 The mowing on various State Routes.
 11-16-01
 11-16-01 Project Length - 202.800 miles
 11-16-01 Working Days - On or before November 15, 2002 (See Special Provision
 11-16-01 108B)
 11-16-01
 11-16-01 CANNON AND WARREN COUNTIES (Contract No. 1932)
 11-16-01 Project No. S.P. 98024-4251-04
 11-16-01 The mowing and litter removal on various State Routes.

11-16-01
11-16-01 Project Length - 245.410 miles
11-16-01 Working Days - On or before March 31, 2003 (See Special Provision
11-16-01 108B)
11-16-01
11-16-01 CARROLL, DECATUR, BENTON, FAYETTE, HAYWOOD, MADISON, AND HENDERSON
11-16-01 COUNTIES
11-16-01 (Contract No. 1933)
11-16-01 Project No. S.P. 98044-4196-04
11-16-01 The mowing and litter removal on I-40.
11-16-01
11-16-01 Project Length - 105.510 miles
11-16-01 Working Days - On or before March 31, 2004 (See Special Provision
11-16-01 108B)
11-16-01
11-16-01 CARTER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. 1934)
11-16-01 Project No. S.P. 98014-4133-04
11-16-01 The litter removal on all Interstate Routes and various State Routes.
11-16-01
11-16-01 Project Length - 76.180 miles
11-16-01 Working Days - On or before December 31, 2002 (See Special Provision
11-16-01 108B)
11-16-01
11-16-01 CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract
11-16-01 No. 1935)
11-16-01 Project No. S.P. 98014-4134-04
11-16-01 The mowing on all Interstate and State Routes.
11-16-01
11-16-01 Project Length - 518.540 miles
11-16-01 Working Days - On or before November 15, 2003 (See Special Provision
11-16-01 108B)
11-16-01
11-16-01 CHEATHAM AND ROBERTSON COUNTIES (Contract No. 1936)
11-16-01 Project No. S.P. 98036-4250-04
11-16-01 The mowing on various State Routes.
11-16-01
11-16-01 Project Length - 239.750 miles
11-16-01 Working Days - On or before November 15, 2002 (See Special Provision
11-16-01 108B)
11-16-01
11-16-01 CROCKETT, HAYWOOD, MADISON, CHESTER, AND HENDERSON COUNTIES (Contract
11-16-01 No. 1937)
11-16-01 Project No. S.P. 98044-4297-04
11-16-01 The mowing and litter removal on various State Routes.
11-16-01
11-16-01 Project Length - 476.590 miles
11-16-01 Working Days - On or before March 31, 2003 (See Special Provision
11-16-01 108B)
11-16-01
11-16-01 CUMBERLAND AND RHEA COUNTIES (Contract No. 1938)
11-16-01 Project No. S.P. 98024-4252-04
11-16-01 The mowing and litter removal on various State Routes.
11-16-01
11-16-01 Project Length - 236.250 miles
11-16-01 Working Days - On or before March 31, 2004 (See Special Provision
11-16-01 108B)
11-16-01
11-16-01 DAVIDSON COUNTY (Contract No. 1939)
11-16-01 Project No. S.P. 19947-4232-04
11-16-01 The mowing on various State Routes.
11-16-01
11-16-01 Project Length - 235.630 miles
11-16-01 Working Days - On or before November 15, 2002 (See Special Provision
11-16-01 108B)
11-16-01
11-16-01 DAVIDSON AND WILLIAMSON COUNTIES (Contract No. 1940)
11-16-01 Project No. S.P. 98036-4151-04
11-16-01 The mowing and litter removal on various Interstate and State Routes.

11-16-01
11-16-01 Project Length - 119.070 miles
11-16-01 Working Days - On or before March 31, 2003 (See Special Provision
11-16-01 108B)
11-16-01
11-16-01 DYER, GIBSON, LAKE, AND OBION COUNTIES (Contract No. 1941)
11-16-01 Project No. S.P. 98044-4198-04
11-16-01 The mowing and litter removal on I-155 and various State Routes.
11-16-01
11-16-01 Project Length - 599.930 miles
11-16-01 Working Days - On or before March 31, 2003 (See Special Provision
11-16-01 108B)
11-16-01
11-16-01 HAMILTON COUNTY (Contract No. 1942)
11-16-01 Project No. S.P. 33947-4166-04
11-16-01 The mowing on various Interstate and State Routes.
11-16-01
11-16-01 Project Length - 78.480 miles
11-16-01 Working Days - On or before November 15, 2002 (See Special Provision
11-16-01 108B)
11-16-01
11-16-01 HAYWOOD AND MADISON COUNTIES (Contract No. 1943)
11-16-01 Project No. S.P. 98044-4199-04
11-16-01 The litter removal on I-40 and various State Routes.
11-16-01
11-16-01 Project Length - 57.400 miles
11-16-01 Working Days - On or before December 31, 2002 (See Special Provision
11-16-01 108B)
11-16-01
11-16-01 HOUSTON, HUMPHREYS, AND PERRY COUNTIES (Contract No. 1944)
11-16-01 Project No. S.P. 98036-4252-04
11-16-01 The mowing on various State Routes.
11-16-01
11-16-01 Project Length - 237.530 miles
11-16-01 Working Days - On or before November 15, 2002 (See Special Provision
11-16-01 108B)
11-16-01
11-16-01 HUMPHREYS, HICKMAN, DICKSON, WILLIAMSON, AND CHEATHAM COUNTIES
11-16-01 (Contract No. 1945)
11-16-01 Project No. S.P. 98036-4153-04
11-16-01 The mowing and litter removal on I-40.
11-16-01
11-16-01 Project Length - 56.650 miles
11-16-01 Working Days - On or before March 31, 2004 (See Special Provision
11-16-01 108B)
11-16-01
11-16-01 KNOX, BLOUNT, AND SEVIER COUNTIES (Contract No. 1946)
11-16-01 Project No. S.P. 98014-4135-04
11-16-01 The mowing on various Interstate and State Routes.
11-16-01
11-16-01 Project Length - 444.870 miles
11-16-01 Working Days - On or before November 15, 2003 (See Special Provision
11-16-01 108B)
11-16-01
11-16-01 KNOX, BLOUNT, AND SEVIER COUNTIES (Contract No. 1947)
11-16-01 Project No. S.P. 98014-4136-04
11-16-01 The litter removal on various Interstate Routes.
11-16-01
11-16-01 Project Length - 75.880 miles
11-16-01 Working Days - On or before December 31, 2002 (See Special Provision
11-16-01 108B)
11-16-01
11-16-01 LAWRENCE, WAYNE, AND LEWIS COUNTIES (Contract No. 1948)
11-16-01 Project No. S.P. 98036-4254-04
11-16-01 The mowing on various State Routes.
11-16-01
11-16-01 Project Length - 147.150 miles
11-16-01 Working Days - On or before November 15, 2002 (See Special Provision

11-16-01 108B)
11-16-01
11-16-01 LEWIS, WAYNE, AND PERRY COUNTIES (Contract No. 1949)
11-16-01 Project No. S.P. 98036-4255-04
11-16-01 The mowing on various State Routes.
11-16-01
11-16-01 Project Length - 206.820 miles
11-16-01 Working Days - On or before November 15, 2002 (See Special Provision
11-16-01 108B)
11-16-01
11-16-01 PUTNAM AND CUMBERLAND COUNTIES (Contract No. 1950)
11-16-01 Project No. S.P. 98024-4153-04
11-16-01 The mowing and litter removal on I-40 and various State Routes.
11-16-01
11-16-01 Project Length - 94.750 miles
11-16-01 Working Days - On or before March 31, 2004 (See Special Provision
11-16-01 108B)
11-16-01
11-16-01 RUTHERFORD AND WILLIAMSON COUNTIES (Contract No. 1951)
11-16-01 Project No. S.P. 98036-4256-04
11-16-01 The mowing on various State Routes.
11-16-01
11-16-01 Project Length - 189.230 miles
11-16-01 Working Days - On or before November 15, 2002 (See Special Provision
11-16-01 108B)
11-16-01
11-16-01 SHELBY, TIPTON, AND LAUDERDALE COUNTIES (Contract No. 1952)
11-16-01 Project No. S.P. 98045-4201-04
11-16-01 The mowing and litter removal on various State Routes.
11-16-01
11-16-01 Project Length - 236.320 miles
11-16-01 Working Days - On or before March 31, 2003 (See Special Provision
11-16-01 108B)
11-16-01
11-16-01 SUMNER, ROBERTSON, CHEATHAM, AND MONTGOMERY COUNTIES (Contract No.
11-16-01 1953)
11-16-01 Project No. S.P. 98036-4158-04
11-16-01 The mowing and litter removal on I-24, I-65, and S.R. 386.
11-16-01
11-16-01 Project Length - 62.480 miles
11-16-01 Working Days - On or before March 31, 2003 (See Special Provision
11-16-01 108B)
11-16-01
11-16-01 SUMNER, MACON, AND TROUSDALE COUNTIES (Contract No. 1954)
11-16-01 Project No. S.P. 98036-4257-04
11-16-01 The mowing on various State Routes.
11-16-01
11-16-01 Project Length - 359.470 miles
11-16-01 Working Days - On or before November 15, 2003 (See Special Provision
11-16-01 108B)
11-16-01
11-16-01 WILLIAMSON COUNTY (Contract No. 1955)
11-16-01 Project No. S.P. 94945-4292-04
11-16-01 The mowing on various State Routes.
11-16-01
11-16-01 Project Length - 191.170 miles
11-16-01 Working Days - On or before November 15, 2002 (See Special Provision
11-16-01 108B)

12-07-01 ANDERSON, CAMPBELL, CLAIBORNE, SCOTT, AND UNION COUNTIES (Contract No.
12-07-01 2000)
12-07-01 Project No. S.P. 98014-4130-04
12-07-01 The installation of painted pavement markings on various Interstate
12-07-01 and State Routes.
12-07-01
12-07-01 Project Length - 1,123.960 miles
12-07-01 Working Days - On or before November 15, 2002 (See Special Provision
12-07-01 108B)

12-07-01 NO PLANS CONTRACT
12-07-01
12-07-01 BENTON, CARROLL, CHESTER, DECATUR, DYER, FAYETTE, GIBSON, HARDIN,
12-07-01 HAYWOOD, HENDERSON, HENRY, MADISON, AND WEAKLEY COUNTIES (Contract No.
12-07-01 2001)
12-07-01 Project No. S.P. 98045-4103-04
12-07-01 The sweeping and drain cleaning on various Interstate and State
12-07-01 Routes.
12-07-01
12-07-01 Project Length - 1,677.000 miles
12-07-01 Working Days - On or before January 31, 2003 (See Special Provision
12-07-01 108B)
12-07-01 NO PLANS CONTRACT
12-07-01
12-07-01 BLEDSOE, CANNON, COFFEE, GRUNDY, MARION, SEQUATCHIE, VAN BUREN, AND
12-07-01 WARREN COUNTIES (Contract No. 2002)
12-07-01 Project No. S.P. 98024-4147-04
12-07-01 The installation of painted pavement markings on various Interstate
12-07-01 and State Routes.
12-07-01
12-07-01 Project Length - 796.980 miles
12-07-01 Working Days - On or before November 15, 2002 (See Special Provision
12-07-01 108B)
12-07-01 NO PLANS CONTRACT
12-07-01
12-07-01 BRADLEY, HAMILTON, McMINN, MEIGS, AND POLK COUNTIES (Contract No.
12-07-01 2003)
12-07-01 Project No. S.P. 98024-4146-04
12-07-01 The installation of painted pavement markings on various Interstate
12-07-01 and State Routes.
12-07-01
12-07-01 Project Length - 430.510 miles
12-07-01 Working Days - On or before November 15, 2002 (See Special Provision
12-07-01 108B)
12-07-01 NO PLANS CONTRACT
12-07-01
12-07-01 CAMPBELL COUNTY (Contract No. 2004)
12-07-01 Project No. IME-75-3(134)109, 07100-8107-44
12-07-01 The resurfacing on I-75 beginning at the Anderson County line (L.M.
12-07-01 0.00) and extending to 525 feet north of U.S. 25W (S.R. 9) (L.M.
12-07-01 4.96).
12-07-01
12-07-01 Project Length - 4.960 miles
12-07-01 Working Days - On or before September 30, 2002 (See Special Provision
12-07-01 108B)
12-07-01 Plans Cost - \$ 3.00 (11" x 17")
12-07-01 The DBE goal for this contract is 3% of the contract amount.
12-07-01
12-07-01 CAMPBELL COUNTY (Contract No. 2005)
12-07-01 Project No. S.P. 07100-4111-04
12-07-01 The repair of the bridge on I-75 over U.S 25W (S.R. 9) (L.M. 30.68).
12-07-01
12-07-01 Project Length - 0.000 mile
12-07-01 Working Days - See proposal.
12-07-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
12-07-01
12-07-01 CANNON COUNTY (Contract No. 2006)
12-07-01 Project No. BR-STP-53(16), 08002-3227-94
12-07-01 The construction of a concrete box bridge on S.R. 53 over Lewis Creek
12-07-01 (L.M. 3.23), including grading, drainage, and paving.
12-07-01
12-07-01 Project Length - 0.161 mile
12-07-01 Working Days - On or before November 30, 2002
12-07-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
12-07-01
12-07-01 CARTER COUNTY (Contract No. 2007)
12-07-01 Project No. STP-M-9103(7), 10951-3547-54
12-07-01 The installation of signals at various locations in Elizabethton.

12-07-01
12-07-01 Project Length - 0.000 mile
12-07-01 Working Days - On or before June 15, 2002
12-07-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
12-07-01
12-07-01 CARTER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JOHNSON, SULLIVAN, UNICOI,
12-07-01 AND WASHINGTON COUNTIES (Contract No. 2008)
12-07-01 Project No. S.P. 98014-4129-04
12-07-01 The installation of painted pavement markings on various Interstate
12-07-01 and State Routes.
12-07-01
12-07-01 Project Length - 2,423.690 miles
12-07-01 Working Days - On or before November 15, 2002 (See Special Provision
12-07-01 108B)
12-07-01 NO PLANS CONTRACT
12-07-01
12-07-01 CHEATHAM COUNTY (Contract No. 2009)
12-07-01 Project No. S.P. 11014-4213-04
12-07-01 The repair of the bridge on S.R. 251 over Pond Creek (L.M. 3.54).
12-07-01
12-07-01 Project Length - 0.000 mile
12-07-01 Working Days - On or before June 15, 2002 (See Special Provision 108B)
12-07-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
12-07-01
12-07-01 CHEATHAM, HOUSTON, MONTGOMERY, ROBERTSON, AND STEWART COUNTIES
12-07-01 (Contract No. 2010)
12-07-01 Project No. S.P. 98036-4159-04
12-07-01 The installation of painted pavement markings on various Interstate
12-07-01 and State Routes.
12-07-01
12-07-01 Project Length - 533.000 miles
12-07-01 Working Days - On or before November 15, 2002 (See Special Provision
12-07-01 108B)
12-07-01 NO PLANS CONTRACT
12-07-01
12-07-01 CUMBERLAND COUNTY (Contract No. 2011)
12-07-01 Project No. IME-40-6(129)310, 18100-8109-44
12-07-01 The resurfacing on I-40 beginning at the parking area left (L.M. 1.98)
12-07-01 and extending to the Obed River (L.M. 13.54).
12-07-01
12-07-01 Project Length - 11.500 miles
12-07-01 Working Days - On or before July 2, 2002
12-07-01 Plans Cost - \$ 3.00 (11"x17")
12-07-01 The DBE goal for this contract is 3% of the contract amount.
12-07-01
12-07-01 DAVIDSON COUNTY (Contract No. 2012)
12-07-01 Project No. IME-40-3(127)196, 19003-8185-44
12-07-01 The resurfacing on I-40 beginning 0.64 mile west of Newsom Station
12-07-01 Road (L.M. 4.05) and extending to U.S. 70 (S.R. 24, Charlotte Pike)
12-07-01 (L.M. 9.70).
12-07-01
12-07-01 Project Length - 5.440 miles
12-07-01 Working Days - On or before November 15, 2002 (See Special Provision
12-07-01 108B)
12-07-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
12-07-01 The DBE goal for this contract is 3% of the contract amount.
12-07-01
12-07-01 DAVIDSON AND WILLIAMSON COUNTIES (Contract No. 2013)
12-07-01 Project No. CM/STP-254(4), 19057-3217-54, 19057-3218-14
12-07-01 The grading, drainage, and paving on S.R. 254 (Old Hickory Boulevard)
12-07-01 at Granny White Pike (L.M. 5.44).
12-07-01
12-07-01 Project Length - 1.107 kilometers *METRIC*
12-07-01 Working Days - On or before June 30, 2003
12-07-01 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
12-07-01 The DBE goal for this contract is 5% of the contract amount.
12-07-01
12-07-01 DAVIDSON COUNTY (Contract No. 2014)

12-07-01 Project No. STP-M-24(8), 19041-3265-54
12-07-01 The grading, drainage, and paving on U.S. 70 (S.R. 24, Lebanon Pike)
12-07-01 at S.R. 255 (Donelson Pike).
12-07-01
12-07-01 Project Length - 1.160 miles
12-07-01 Working Days - On or before June 30, 2003 (See Special Provision 108B)
12-07-01 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00
12-07-01
12-07-01 DICKSON COUNTY (Contract No. 2015)
12-07-01 Project No. S.P. 22002-3238-04
12-07-01 The grading, drainage, and paving on U.S. 70 (S.R. 1, Henslee Drive)
12-07-01 beginning at S.R. 48 (Main Street) and extending to S.R. 235 (College
12-07-01 Street).
12-07-01
12-07-01 Project Length - 0.644 mile
12-07-01 Working Days - On or before October 31, 2002
12-07-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
12-07-01
12-07-01 DICKSON COUNTY (Contract No. 2016)
12-07-01 Project No. S.P. 22953-3558-04
12-07-01 The grading, drainage, and paving on a S.I.A. route serving Bordeau
12-07-01 Metals in Dickson.
12-07-01
12-07-01 Project Length - 0.254 mile
12-07-01 Working Days - On or before June 15, 2002
12-07-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
12-07-01
12-07-01 DICKSON, HICKMAN, HUMPHREYS, AND PERRY COUNTIES (Contract No. 2017)
12-07-01 Project No. S.P. 98036-4160-04
12-07-01 The installation of painted pavement markings on various Interstate
12-07-01 and State Routes.
12-07-01
12-07-01 Project Length - 469.900 miles
12-07-01 Working Days - On or before November 15, 2002 (See Special Provision
12-07-01 108B)
12-07-01 NO PLANS CONTRACT
12-07-01
12-07-01 DYER, GIBSON, LAKE, OBION, CROCKETT, HAYWOOD, LAUDERDALE, SHELBY, AND
12-07-01 TIPTON COUNTIES (Contract No. 2018)
12-07-01 Project No. S.P. 98045-4202-04
12-07-01 The installation of painted pavement markings on various State Routes.
12-07-01
12-07-01 Project Length - 1,191.97 miles
12-07-01 Working Days - On or before November 15, 2002 (See Special Provision
12-07-01 108B)
12-07-01 NO PLANS CONTRACT
12-07-01
12-07-01 FAYETTE COUNTY (Contract No. 2019)
12-07-01 Project No. IME-40-1(286)35, 24001-8142-44
12-07-01 The resurfacing on I-40 beginning west of S.R. 59 (L.M. 7.91) and
12-07-01 extending to the Haywood County line (L.M. 16.14).
12-07-01
12-07-01 Project Length - 8.231 miles
12-07-01 Working Days - On or before July 31, 2002 (See Special Provision 108B)
12-07-01 Plans Cost - \$ 3.00 (11" x 17")
12-07-01 The DBE goal for this contract is 3% of the contract amount.
12-07-01
12-07-01 GILES, LAWRENCE, LEWIS, LINCOLN, MAURY, MOORE, RUTHERFORD, AND WAYNE
12-07-01 COUNTIES
12-07-01 (Contract No. 2020)
12-07-01 Project No. S.P. 98036-4261-04
12-07-01 The crack sealing on various State Routes.
12-07-01
12-07-01 Project Length - 108.380 miles
12-07-01 Working Days - On or before June 15, 2002
12-07-01 NO PLANS CONTRACT
12-07-01
12-07-01 HAMILTON COUNTY (Contract No. 2021)

12-07-01 Project No. BR-STP-3603(2), 33959-3537-94
 12-07-01 The construction of a concrete box bridge on Hickory Valley Road over
 12-07-01 Friar Branch (L.M. 2.67), including grading, drainage, and paving.
 12-07-01
 12-07-01 Project Length - 0.056 mile
 12-07-01 Working Days - On or before November 30, 2002
 12-07-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$0.00
 12-07-01
 12-07-01 HAMILTON COUNTY (Contract No. 2022)
 12-07-01 Project No. S.P. 33005-4167-04
 12-07-01 The grinding of concrete pavement on I-75 beginning at South
 12-07-01 Chickamauga Creek and extending to East Brainerd Road.
 12-07-01
 12-07-01 Project Length - 1.502 miles
 12-07-01 Working Days - On or before June 15, 2002
 12-07-01 NO PLANS CONTRACT
 12-07-01
 12-07-01 HAMILTON COUNTY (Contract No. 2023)
 12-07-01 Project No. S.P. 33055-3236-04
 12-07-01 The grading, drainage, and paving on S.R. 319 (Hixson Pike) beginning
 12-07-01 at Hideaway Lane and extending to Dallas Hollow Road.
 12-07-01
 12-07-01 Project Length - 3.571 kilometers *METRIC*
 12-07-01 Working Days - On or before November 15, 2003
 12-07-01 Plans Cost - \$100.00 Cross-Section Cost - \$ 25.00
 12-07-01 The DBE goal for this contract is 5% of the contract amount.
 12-07-01
 12-07-01 HARDEMAN COUNTY (Contract No. 2024)
 12-07-01 Project No. S.P. 35945-3475-04
 12-07-01 The grading, drainage, and paving on a S.I.A. route serving R. H.
 12-07-01 Trucking L.L.C. in Bolivar.
 12-07-01
 12-07-01 Project Length - 0.509 mile
 12-07-01 Working Days - On or before June 30, 2002
 12-07-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
 12-07-01
 12-07-01 HARDIN COUNTY (Contract No. 2025)
 12-07-01 Project No. S.P. 36014-4216-04
 12-07-01 The scour repair at the bridge on S.R. 203 over Turkey Creek (L.M.
 12-07-01 7.40).
 12-07-01
 12-07-01 Project Length - 0.000 miles
 12-07-01 Working Days - On or before May 31, 2002
 12-07-01 NO PLANS CONTRACT
 12-07-01
 12-07-01 HAYWOOD COUNTY (Contract No. 2026)
 12-07-01 Project No. IME-40-1(285)51, 38001-8177-44
 12-07-01 The resurfacing on I-40 beginning west of Stanton-Koko Road (L.M.
 12-07-01 8.46) and extending to east of S.R. 19 (L.M. 17.28).
 12-07-01
 12-07-01 Project Length - 8.811 miles
 12-07-01 Working Days - On or before July 31, 2002 (See Special Provision 108B)
 12-07-01 Plans Cost - \$ 3.00 (11" x 17")
 12-07-01 The DBE goal for this contract is 3% of the contract amount.
 12-07-01
 12-07-01 HAYWOOD COUNTY (Contract No. 2027)
 12-07-01 Project No. S.P. 38001-4176-04
 12-07-01 The repair of three (3) bridges over I-40.
 12-07-01
 12-07-01 Project Length - 0.000 mile
 12-07-01 Working Days - On or before July 31, 2002 (See Special Provision 108B)
 12-07-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
 12-07-01
 12-07-01 HAYWOOD COUNTY (Contract No. 2028)
 12-07-01 Project No. S.P. 38946-4256-04
 12-07-01 The repair of three (3) bridges over I-40.
 12-07-01
 12-07-01 Project Length - 0.000 mile

12-07-01 Working Days - On or before July 31, 2002 (See Special Provision 108B)
12-07-01 Plans Cost - \$ 50.00 Cross-Section Cost - NA
12-07-01
12-07-01 HICKMAN COUNTY (Contract No. 2029)
12-07-01 Project No. IME-40-3(128)148, 41001-8141-44
12-07-01 The resurfacing on I-40 beginning at the Humphreys County Line (L.M.
12-07-01 0.00) and extending to west of Old Beaver Road (L.M. 8.98).
12-07-01
12-07-01 Project Length - 8.446 miles
12-07-01 Working Days - See proposal.
12-07-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
12-07-01 The DBE goal for this contract is 3% of the contract amount.
12-07-01
12-07-01 KNOX COUNTY (Contract No. 2030)
12-07-01 Project No. IME-40-7(156)387, 47100-8103-44
12-07-01 The resurfacing on I-40 beginning at Sixth Street (L.M. 20.38) and
12-07-01 extending to U.S. 11 (S.R. 1) (L.M. 23.01).
12-07-01
12-07-01 Project Length - 2.630 miles
12-07-01 Working Days - On or before June 30, 2002 (See Special Provision 108B)
12-07-01 Plans Cost - \$ 3.00 (11" x 17")
12-07-01 The DBE goal for this contract is 3% of the contract amount.
12-07-01
12-07-01 LOUDON COUNTY (Contract No. 2031)
12-07-01 Project No. STP-M-9111(1), 53951-3508-54
12-07-01 The installation of signals at six (6) intersections in Lenoir City.
12-07-01
12-07-01 Project Length - 0.000 mile
12-07-01 Working Days - On or before August 31, 2002
12-07-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
12-07-01
12-07-01 OBION COUNTY (Contract No. 2032)
12-07-01 Project No. S.P. 66116-4214-04
12-07-01 The repair of the bridge on U.S. 51 (S.R. 3) over the Illinois Central
12-07-01 Gulf Railroad (L.M. 20.38).
12-07-01
12-07-01 Project Length - 0.000 mile
12-07-01 Working Days - On or before June 30, 2002
12-07-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
12-07-01
12-07-01 PERRY COUNTY (Contract No. 2033)
12-07-01 Project No. S.P. 68001-4236-04
12-07-01 The repair of the bridge on S.R. 13 over King Branch (L.M. 18.84).
12-07-01
12-07-01 Project Length - 0.000 mile
12-07-01 Working Days - On or before August 15, 2002 (See Special Provision
12-07-01 108B)
12-07-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA
12-07-01
12-07-01 PUTNAM COUNTY (Contract No. 2034)
12-07-01 Project No. IME-40-6(128)291, 71001-8194-44
12-07-01 The resurfacing on I-40 beginning at Falling Water River and extending
12-07-01 to 0.5 mile west of U.S. 70N (S.R. 24).
12-07-01
12-07-01 Project Length - 8.710 miles
12-07-01 Working Days - On or before August 29, 2002
12-07-01 Plans Cost - \$ 3.00 (11" x 17")
12-07-01 The DBE goal for this contract is 3% of the contract amount.
12-07-01
12-07-01 RUTHERFORD COUNTY (Contract No. 2035)
12-07-01 Project No. STP-M-1(115), 75002-3263-54
12-07-01 The installation of lights on U.S. 70 (S.R. 1) at the junctions with
12-07-01 S.R. 266 and S.R. 102.
12-07-01
12-07-01 Project Length - 0.000 mile
12-07-01 Working Days - On or before October 15, 2002
12-07-01 Plans Cost - \$ 3.00 Cross-Section Cost - NA
12-07-01

12-07-01 RUTHERFORD COUNTY (Contract No. 2036)
 12-07-01 Project No. S.P. 75002-4273-04
 12-07-01 S.P. 75003-4225-04
 12-07-01
 12-07-01 Project No. S.P. 75002-4273-04
 12-07-01 The repair of the bridges on U.S. 70S (S.R. 1) over Overall Creek
 12-07-01 (L.M. 10.74).
 12-07-01
 12-07-01 Project Length - 0.000 mile
 12-07-01
 12-07-01 Project No. S.P. 75003-4225-04
 12-07-01 The repair of the bridges on U.S. 41 (S.R. 1) over the Stones River
 12-07-01 (L.M. 14.22).
 12-07-01
 12-07-01 Project Length - 0.000 mile
 12-07-01
 12-07-01 Total Project Length - 0.000 mile
 12-07-01 Working Days - On or before November 30, 2002 (See Special Provision
 12-07-01 108B)
 12-07-01 Plans Cost - \$ 25.00 Cross-Section Cost - NA
 12-07-01
 12-07-01 RUTHERFORD COUNTY (Contract No. 2037)
 12-07-01 Project No. S.P. 75953-3538-04
 12-07-01 The grading, drainage, and paving on a S.I.A. route (Industrial
 12-07-01 Boulevard) serving various industries in LaVergne.
 12-07-01
 12-07-01 Project Length - 1.733 miles
 12-07-01 Working Days - On or before July 31, 2003
 12-07-01 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 50.00
 12-07-01
 12-07-01 SEVIER COUNTY (Contract No. 2038)
 12-07-01 Project No. S.P. 78449-3201-04
 12-07-01 The grading, drainage, construction of three (3) concrete I-beam
 12-07-01 bridges, and paving on S.R. 449 (Middle Creek Road) beginning at
 12-07-01 Center View Road and extending to U.S. 411 (S.R. 35).
 12-07-01
 12-07-01 Project Length - 4.620 kilometers *METRIC*
 12-07-01 Working Days - On or before April 30, 2005
 12-07-01 Plans Cost - \$125.00 Cross-Section Cost - \$ 50.00
 12-07-01
 12-07-01 SMITH COUNTY (Contract No. 2039)
 12-07-01 Project No. STP-H-53(18), 80004-3240-94
 12-07-01 The installation of signals on S.R. 53 at the ramp from eastbound I-40
 12-07-01 in Gordonsville.
 12-07-01
 12-07-01 Project Length - 0.000 mile
 12-07-01 Working Days - On or before April 30, 2002
 12-07-01 Plans Cost - \$ 3.00 Cross-Section Cost - NA
 12-07-01
 12-07-01 SUMNER COUNTY (Contract No. 2040)
 12-07-01 Project No. S.P. 83076-3228-04
 12-07-01 The grading, drainage, construction of a concrete box beam bridge and
 12-07-01 a concrete I-beam bridge, and paving on S.R. 386 beginning 0.05 mile
 12-07-01 east of Harris Lane and extending to 0.12 mile west of S.R. 109
 12-07-01 (Gallatin Bypass).
 12-07-01
 12-07-01 Project Length - 1.571 miles
 12-07-01 Working Days - See proposal.
 12-07-01 Plans Cost - \$ 50.00 Cross-Section Cost - \$ 25.00
 12-07-01
 12-07-01 WASHINGTON COUNTY (Contract No. 2041)
 12-07-01 Project No. STP-H-400(3), 90016-3211-94
 12-07-01 The installation of signals on S.R. 400 (Watauga Ave.) at Oak Street
 12-07-01 in Johnson City.
 12-07-01
 12-07-01 Project Length - 0.000 mile
 12-07-01 Working Days - On or before August 31, 2002
 12-07-01 Plans Cost - \$ 10.00 Cross-Section Cost - NA

12-07-01
12-07-01 WASHINGTON COUNTY (Contract No. 2042)
12-07-01 Project No. S.P. 90018-3224-04
12-07-01 The grading, drainage, and paving on S.R. 75 beginning at Boonesboro
12-07-01 Road and extending to 160 meters north of Shadden Road (including
12-07-01 1.263 kilometers of resurfacing only).
12-07-01
12-07-01 Project Length - 1.943 kilometers *METRIC*
12-07-01 Working Days - See proposal.
12-07-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
12-07-01
12-07-01 WILSON COUNTY (Contract No. 2043)
12-07-01 Project No. S.P. 95950-3560-04
12-07-01 The grading, drainage, and paving on a S.I.A. route serving Genesco
12-07-01 Distribution Center.
12-07-01
12-07-01 Project Length - 0.864 mile
12-07-01 Working Days - See proposal.
12-07-01 Plans Cost - \$ 10.00 Cross-Section Cost - \$ 10.00
